

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 01**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	16	\$651.19	\$3,481,897.74	5,347.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	6	\$44,696.25	\$268,177.50	6.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$51,740.15	\$206,960.61	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$26,750.00	\$80,250.00	3.000	LS	N	SPECIAL DETOUR 3
0102 2 4	3	\$48,058.33	\$144,175.00	3.000	LS	N	SPECIAL DETOUR 4
0102 2 5	2	\$11,375.00	\$22,750.00	2.000	LS	N	SPECIAL DETOUR 5
0102 2 6	2	\$25,125.00	\$50,250.00	2.000	LS	N	SPECIAL DETOUR 6
0102 2 7	2	\$12,625.00	\$25,250.00	2.000	LS	N	SPECIAL DETOUR 7
0102 2 8	1	\$85,000.00	\$85,000.00	1.000	LS	N	SPECIAL DETOUR 8
0102 2 9	1	\$65,000.00	\$65,000.00	1.000	LS	N	SPECIAL DETOUR 9
0102 2 10	1	\$25,000.00	\$25,000.00	1.000	LS	N	SPECIAL DETOUR 10
0102 3	5	\$41.99	\$42,475.10	1,011.500	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	9	\$54.22	\$133,375.48	2,460.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	16	\$.29	\$130,525.25	448,115.000	ED	N	WORK ZONE SIGN
0102 61	2	\$56.53	\$2,430.75	43.000	EA	N	BUSINESS SIGN
0102 71 13	4	\$57.07	\$324,455.28	5,685.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	1	\$40.28	\$84,628.28	2,101.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$20.00	\$129,260.00	6,463.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 23	3	\$11.98	\$39,620.40	3,308.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 26	1	\$5.00	\$25,065.00	5,013.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 74 1	16	\$.14	\$172,751.38	1,271,804.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	10	\$.31	\$52,836.30	171,266.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	4	\$18.85	\$117,661.50	6,243.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	10	\$5.33	\$24,201.70	4,542.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	10	\$3.81	\$65,327.20	17,155.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	3	\$922.69	\$23,067.14	25.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	15	\$14.35	\$201,705.34	14,059.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	8	\$10.16	\$59,864.20	5,892.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	8	\$10.16	\$59,864.20	5,892.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	2	\$5.60	\$2,294.50	410.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	2	\$5.60	\$2,294.50	410.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 2	1	\$4.20	\$10,416.00	2,480.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 1	1	\$1.84	\$5,341.52	2,903.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0104 1	3	\$3.13	\$56,212.65	17,957.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 7	1	\$3,072.00	\$12,288.00	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$3,660.00	\$14,640.00	4.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	13	\$2.89	\$371,644.38	128,788.000	LF	N	SEDIMENT BARRIER
0104 11	8	\$22.08	\$57,994.14	2,626.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$5.25	\$75,092.50	14,316.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	5	\$3,243.75	\$77,850.00	24.000	EA	N	SOIL TRACKING PREVENTION DEVICE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 18	13	\$161.44	\$115,431.52	715.000	EA	N	INLET PROTECTION SYSTEM
0107 1	11	\$20.41	\$238,534.94	11,689.910	AC	N	LITTER REMOVAL
0107 2	11	\$29.48	\$206,799.85	7,014.060	AC	N	MOWING
0108 1	3	\$19,210.92	\$57,632.76	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	1	\$12,632.76	\$12,632.76	1.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	14	\$17,890.45	\$4,633,089.86	258.970	AC	N	CLEARING & GRUBBING
0110 3	5	\$28.58	\$1,087,689.66	38,059.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	10	\$15.49	\$86,506.70	5,585.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	5	\$150.74	\$12,058.90	80.000	EA	N	MAILBOX, F&I SINGLE
0110 86	1	\$5,000.00	\$5,000.00	1.000	LS	N	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120 1	11	\$4.86	\$2,922,125.23	601,096.700	CY	N	REGULAR EXCAVATION
0120 2 2	10	\$19.96	\$223,118.28	11,180.100	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 3	1	\$30.00	\$13,920.00	464.000	CY	N	LATERAL DITCH EXCAVATION
0120 4	2	\$12.00	\$177,432.00	14,786.000	CY	N	SUBSOIL EXCAVATION
0120 5	1	\$25.00	\$5,500.00	220.000	CY	N	CHANNEL EXCAVATION
0120 6	3	\$3.79	\$3,450,323.90	911,484.300	CY	N	EMBANKMENT
0120 71	2	\$29,541.55	\$59,083.09	2.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$14.00	\$1,863,288.00	133,092.000	CY	N	SURCHARGE EMBANKMENT
0125 1	1	\$181.64	\$110,437.12	608.000	CY	N	EXCAVATION FOR STRUCTURES
0125 3	1	\$25.00	\$15,200.00	608.000	CY	N	SELECT BEDDING MATERIAL
0141 70	1	\$770.00	\$23,870.00	31.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	1	\$7.00	\$285,600.00	40,800.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	9	\$4.62	\$1,838,888.91	398,014.000	SY	N	TYPE B STABILIZATION
0162 1 11	12	\$ .50	\$317,373.54	628,592.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701	7	\$10.17	\$411,852.88	40,496.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$14.00	\$81,144.00	5,796.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	7	\$15.66	\$371,605.39	23,725.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285707	1	\$50.40	\$56,448.00	1,120.000	SY	N	OPTIONAL BASE,BASE GROUP 07
0285708	1	\$32.57	\$14,949.63	459.000	SY	N	OPTIONAL BASE,BASE GROUP 08
0285709	4	\$17.99	\$5,076,864.40	282,142.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285711	2	\$39.98	\$54,296.90	1,358.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285713	1	\$69.30	\$102,286.80	1,476.000	SY	N	OPTIONAL BASE,BASE GROUP 13
0285730	1	\$56.03	\$152,457.63	2,721.000	SY	N	OPT BASE-GRADED AGG, 16" 43188335201
0286 1	2	\$31.88	\$16,546.71	519.000	SY	N	TURNOUT CONSTRUCTION
0286 2	3	\$190.18	\$71,946.42	378.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	7	\$5.12	\$265,825.28	51,958.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$1.70	\$848.30	499.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 5	2	\$2.25	\$179,406.63	79,748.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	3	\$5.00	\$51,182.98	10,232.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 8	1	\$1.70	\$260,098.30	152,999.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 11	1	\$1.50	\$1,426.50	951.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12	3	\$2.70	\$76,649.00	28,386.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 15	1	\$ .80	\$101,712.00	127,140.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 19	3	\$1.30	\$62,686.72	48,068.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0334 1 12	2	\$93.39	\$230,587.30	2,469.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	10	\$93.12	\$3,026,006.39	32,494.700	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	4	\$106.98	\$6,025,949.86	56,328.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0337 7 25	3	\$140.65	\$1,353,549.92	9,623.800	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 80	8	\$104.16	\$2,618,267.05	25,136.100	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337 7 81	1	\$147.00	\$92,374.80	628.400	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337 7 82	2	\$132.71	\$1,359,256.20	10,242.600	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337 7 83	1	\$157.23	\$125,516.71	798.300	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 91	1	\$134.20	\$359,226.56	2,676.800	TN	N	ASPH CONC FC,TRAF B,FC-12.5,HIGH POLYMER
0339 1	5	\$233.19	\$53,866.26	231.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$150.00	\$59,250.00	395.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 0 11	2	\$873.94	\$43,435.00	49.700	CY	N	CONC CLASS NS, GRAVITY WALL
0400 1 2	3	\$1,413.68	\$240,184.00	169.900	CY	N	CONC CLASS I, ENDWALLS
0400 2 1	1	\$2,420.90	\$29,777.07	12.300	CY	N	CONC CLASS II, CULVERTS
0400 2 4	2	\$1,182.42	\$1,482,985.22	1,254.200	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$480.35	\$208,760.37	434.600	CY	N	CONC CLASS II, APPROACH SLABS
0400 3 1	1	\$1,429.62	\$69,336.57	48.500	CY	N	CONC CLASS III, CULVERTS
0400 4 1	2	\$1,599.18	\$2,022,489.00	1,264.700	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	3	\$673.14	\$1,454,645.00	2,161.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	5	\$1,386.22	\$1,060,454.93	765.000	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 8	1	\$3,200.00	\$23,040.00	7.200	CY	N	CONC CLASS IV, BULKHEAD
0400 4 11	1	\$1,350.00	\$140,670.00	104.200	CY	N	CONC CLASS IV, RETAINING WALLS
0400 4 25	1	\$1,000.00	\$325,000.00	325.000	CY	N	CONC CLASS IV, MASS, SUBSTRUCTURE
0400 4 47	1	\$1,425.00	\$63,127.50	44.300	CY	N	CONC CLASS IV, CIP TOP W/SR ADMIX
0400 7	2	\$23.01	\$25,707.42	1,117.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400 9	3	\$10.36	\$103,215.00	9,963.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400147	4	\$1,154.23	\$106,650.82	92.400	CF	N	COMPOSITE NEOPRENE PADS
0400148	1	\$600.00	\$2,760.00	4.600	CF	N	PLAIN NEOPRENE BEARING PADS
0413151	1	\$60.00	\$106,380.00	1,773.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$ .43	\$76,171.49	177,143.000	SF	N	CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1	3	\$1.63	\$451,396.54	276,380.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.75	\$25,487.00	14,564.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	5	\$1.06	\$1,064,155.95	1,006,967.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415 1 5	5	\$1.09	\$192,990.75	177,133.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 8	1	\$1.50	\$1,054.50	703.000	LB	N	REINF STEEL- BULKHEAD
0415 1 9	4	\$1.09	\$99,007.68	91,039.000	LB	N	REINF STEEL- APPROACH SLABS

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 01**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1203	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1311	1	\$6,700.00	\$328,300.00	49.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1312	1	\$8,200.00	\$24,600.00	3.000	EA	N	INLETS, CURB TYPE P-1, >10'
0425 1321	1	\$7,200.00	\$165,600.00	23.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1325	1	\$2,500.00	\$5,000.00	2.000	EA	N	INLETS, CURB, TYPE P-2, PARTIAL
0425 1331	3	\$5,664.30	\$73,635.96	13.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$2,000.00	\$2,000.00	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1351	3	\$6,204.62	\$322,640.00	52.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	2	\$7,508.00	\$150,160.00	20.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$9,700.00	\$77,600.00	8.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$10,800.00	\$32,400.00	3.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1421	1	\$10,600.00	\$31,800.00	3.000	EA	N	INLETS, CURB, TYPE J-2, <10'
0425 1431	1	\$6,500.00	\$26,000.00	4.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1451	3	\$9,234.67	\$138,520.00	15.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1452	1	\$12,700.00	\$12,700.00	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1461	2	\$11,163.00	\$55,815.00	5.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	1	\$5,180.00	\$227,920.00	44.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1475	1	\$8,236.67	\$8,236.67	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL
0425 1511	1	\$4,146.32	\$8,292.64	2.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1521	5	\$4,340.13	\$217,006.65	50.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1522	1	\$11,120.00	\$11,120.00	1.000	EA	N	INLETS, DT BOT, TYPE C, >10'
0425 1523	1	\$5,550.00	\$610,500.00	110.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, <10'
0425 1524	1	\$8,410.00	\$437,320.00	52.000	EA	N	INLETS, DT BOT, TYPE C, J BOT, >10'
0425 1525	1	\$3,850.00	\$7,700.00	2.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425 1541	6	\$4,781.45	\$349,045.80	73.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1542	1	\$11,400.00	\$11,400.00	1.000	EA	N	INLETS, DT BOT, TYPE D, >10'
0425 1543	2	\$6,788.75	\$54,310.00	8.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544	1	\$7,400.00	\$29,600.00	4.000	EA	N	INLETS, DT BOT, TYPE D, J BOT, >10'
0425 1549	2	\$9,948.24	\$169,120.00	17.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	4	\$5,493.61	\$137,340.24	25.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$4,778.40	\$4,778.40	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1561	1	\$3,670.00	\$14,680.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$6,500.00	\$6,500.00	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1701	2	\$3,916.38	\$66,578.40	17.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$4,963.20	\$9,926.40	2.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$5,815.00	\$5,815.00	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOT<10'
0425 1711	1	\$5,200.00	\$46,800.00	9.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$7,000.00	\$7,000.00	1.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1715	1	\$3,850.00	\$3,850.00	1.000	EA	N	INLETS, GUTTER, TYPE V, PARTIAL

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1891	1	\$5,176.80	\$10,353.60	2.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1910	1	\$5,250.00	\$10,500.00	2.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	1	\$7,800.00	\$249,600.00	32.000	EA	N	MANHOLES, P-7, <10'
0425 2 42	1	\$4,536.57	\$4,536.57	1.000	EA	N	MANHOLES, P-7, >10'
0425 2 43	1	\$4,200.00	\$4,200.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	5	\$5,377.27	\$134,431.76	25.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	3	\$5,836.00	\$23,344.00	4.000	EA	N	MANHOLES, P-8, >10'
0425 2 71	2	\$7,810.12	\$234,303.54	30.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$8,700.00	\$52,200.00	6.000	EA	N	MANHOLES, J-7, >10'
0425 2 91	3	\$6,295.45	\$69,250.00	11.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$8,505.00	\$144,585.00	17.000	EA	N	MANHOLES, J-8, >10'
0425 3 41	1	\$3,821.97	\$3,821.97	1.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, <10'
0425 5	3	\$1,227.85	\$39,291.06	32.000	EA	N	MANHOLE, ADJUST
0425 5 1	3	\$992.69	\$36,729.54	37.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	5	\$688.93	\$13,778.51	20.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$3,400.00	\$37,400.00	11.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174115	1	\$65.00	\$2,145.00	33.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	4	\$68.56	\$37,435.46	546.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	3	\$70.81	\$22,377.00	316.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174130	1	\$102.00	\$41,208.00	404.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174218	2	\$100.97	\$30,595.00	303.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175112	1	\$80.00	\$5,280.00	66.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175118	6	\$64.16	\$1,863,528.73	29,043.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	7	\$69.04	\$1,322,916.82	19,162.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	4	\$93.75	\$1,123,642.82	11,986.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	3	\$110.00	\$1,506,624.84	13,697.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	2	\$153.40	\$499,476.00	3,256.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	1	\$195.00	\$801,840.00	4,112.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$275.00	\$112,200.00	408.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$317.00	\$95,734.00	302.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175218	6	\$104.97	\$428,178.87	4,079.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	2	\$125.63	\$157,032.60	1,250.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	2	\$135.25	\$129,300.00	956.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$198.00	\$134,442.00	679.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$321.00	\$61,953.00	193.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254	1	\$305.00	\$39,955.00	131.000	LF	N	PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430185124	1	\$365.00	\$23,725.00	65.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430602123	1	\$1,400.00	\$1,400.00	1.000	EA	N	U-ENDWALL,W \GR, 260/430-010,1:4 SLP,15"
0430830	1	\$1,000.00	\$5,000.00	5.000	CY	N	PIPE FILLING AND PLUGGING
0430982125	3	\$1,460.00	\$29,200.00	20.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982129	4	\$1,970.83	\$23,650.00	12.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	2	\$2,975.00	\$11,900.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	2	\$3,760.00	\$30,080.00	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$4,460.00	\$4,460.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	1	\$5,375.00	\$26,875.00	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	1	\$9,085.00	\$9,085.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$9,870.00	\$9,870.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982625	3	\$1,783.33	\$10,700.00	6.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	2	\$1,790.00	\$7,160.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	2	\$2,928.57	\$20,500.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$4,200.00	\$4,200.00	1.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430984125	6	\$1,735.19	\$65,937.04	38.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	3	\$2,112.73	\$23,240.00	11.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$2,900.00	\$69,600.00	24.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984625	2	\$1,718.18	\$37,800.00	22.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0432 3 1	1	\$3,100.00	\$3,100.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 15"
0432 3 5	1	\$3,650.00	\$3,650.00	1.000	EA	N	CHEM GROUT REPAIR, PIPE, NON-TEST, 30"
0436 1 1	2	\$191.03	\$17,002.00	89.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 30	1	\$33.00	\$50,589.00	1,533.000	LF	N	UNDERDRAIN, TYPE III
0440 73 2	1	\$33.00	\$7,227.00	219.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0442 70	1	\$ .55	\$852,500.00	1,550,000.000	LF	N	VERTICAL DRAINAGE WICKS
0450 1 5	1	\$1,100.00	\$366,300.00	333.000	LF	N	PREST BEAMS, TYPE VI
0450 1201	1	\$234.48	\$160,384.32	684.000	LF	N	PREST BEAMS, TYPE II, MODIFIED
0450 2 36	1	\$326.16	\$892,373.76	2,736.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 2 45	2	\$221.25	\$529,680.00	2,394.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 45"
0450 2 72	1	\$275.00	\$1,481,975.00	5,389.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 72"
0450 8 12	1	\$250.00	\$90,750.00	363.000	LF	N	PREST BEAM: FL SLAB BEAM, 12" D, 52-54" W
0455 34 3	1	\$115.00	\$117,300.00	1,020.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	2	\$137.92	\$585,900.00	4,248.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 6	1	\$204.00	\$2,013,480.00	9,870.000	LF	N	PRESTRESSED CONCRETE PILING, 30" SQ
0455 35 22	1	\$240.00	\$168,480.00	702.000	LF	N	STEEL PILING, 24" DIA. PIPE
0455133 2	3	\$32.82	\$608,497.57	18,539.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$25.00	\$29,700.00	1,188.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$238.17	\$135,756.90	570.000	LF	N	TEST PILES-PREST CONCRETE, 18" SQ
0455143 5	2	\$267.78	\$321,875.00	1,202.000	LF	N	TEST PILES-PREST CONCRETE, 24" SQ
0455143 6	1	\$350.00	\$652,750.00	1,865.000	LF	N	TEST PILES-PREST CONCRETE, 30" SQ
0455144 22	1	\$240.00	\$66,720.00	278.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0457 1 22	1	\$506.00	\$93,610.00	185.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0458 1 11	4	\$41.07	\$30,433.36	741.000	LF	N	BRIDGE DECK EXPANSION JNT, NEW, POURED
0458 1 12	2	\$342.48	\$151,719.80	443.000	LF	N	BRIDGE DECK EXPANSION JNT, NEW, STRIP SEAL

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 01**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	2	\$39.10	\$40,473.51	1,035.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0459 71	1	\$1.00	\$684.00	684.000	SY	N	PILES, POLYETHYLENE SHEETING
0470 1	1	\$25,000.00	\$32,500.00	1.300	MB	N	TREATED TIMBER, STRUCTURAL
0510 1	1	\$89,806.64	\$89,806.64	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510 1 4	1	\$2,161.48	\$25,937.76	12.000	EA	N	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0515 1 2	1	\$52.84	\$8,825.00	167.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2311	3	\$68.22	\$50,070.16	734.000	LF	N	PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515 2312	1	\$110.00	\$97,680.00	888.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515 4 2	2	\$57.93	\$175,289.60	3,026.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	6	\$21.83	\$1,066,358.16	48,841.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	5	\$24.19	\$629,856.64	26,042.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	4	\$35.05	\$31,370.80	895.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$35.00	\$13,510.00	386.000	LF	N	CONCRETE CURB, TYPE RA
0520 5 11	2	\$63.72	\$323,432.00	5,076.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	1	\$52.50	\$5,880.00	112.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 6	2	\$23.19	\$44,380.60	1,914.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	2	\$77.10	\$50,114.88	650.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 13	2	\$72.83	\$253,440.00	3,480.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 6 11	2	\$51.80	\$156,732.84	3,026.000	LF	N	CONC PARAPET, PED/BIKE, 27"
0521 72 40	1	\$631.00	\$25,240.00	40.000	LF	N	SHLDR CONC BARRIER,38" OR 44" HEIGHT
0522 1	7	\$45.45	\$1,110,338.28	24,430.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	8	\$69.27	\$700,020.24	10,106.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0524 1 1	2	\$71.21	\$4,059.00	57.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	5	\$50.92	\$227,606.98	4,470.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 2 2	1	\$900.00	\$45,000.00	50.000	SY	N	CONC SLOPE PAVT, NR, 4"
0527 2	8	\$27.86	\$108,384.97	3,890.000	SF	N	DETECTABLE WARNINGS
0530 1	4	\$579.58	\$79,981.79	138.000	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	4	\$71.74	\$472,097.96	6,580.900	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	5	\$65.95	\$1,962,438.20	29,757.200	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 6	1	\$518.34	\$14,513.52	28.000	SY	N	ARTICULATING CONC BLOCK REVET SYS, 6"
0530 74	5	\$81.14	\$163,438.41	2,014.300	TN	N	BEDDING STONE
0536 1 0	1	\$21.00	\$2,100.00	100.000	LF	N	GUARDRAIL- ROADWAY, GEN/LS TL-2
0536 1 1	4	\$17.68	\$38,021.00	2,150.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	1	\$28.00	\$10,864.00	388.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	2	\$15.11	\$1,677.75	111.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 8 11	1	\$1,850.00	\$3,700.00	2.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	1	\$4,200.00	\$4,200.00	1.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 8 13	2	\$2,200.00	\$17,600.00	8.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	7	\$4.30	\$9,371.98	2,182.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	2	\$1,985.71	\$13,900.00	7.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM



Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 25	1	\$800.00	\$800.00	1.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26	1	\$2,225.00	\$2,225.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0542 70	1	\$90.00	\$4,680.00	52.000	EA	N	BUMPER GUARDS, CONCRETE
0544 75 1	2	\$12,050.00	\$36,150.00	3.000	EA	N	CRASH CUSHION
0548 12	1	\$43.00	\$508,690.00	11,830.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550 10222	2	\$20.65	\$380,324.00	18,422.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10343	1	\$400.00	\$66,800.00	167.000	LF	N	FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 60211	1	\$2,500.00	\$2,500.00	1.000	EA	N	FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60222	1	\$2,800.00	\$5,600.00	2.000	EA	N	FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60235	1	\$3,350.00	\$26,800.00	8.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236	1	\$4,000.00	\$4,000.00	1.000	EA	N	FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0570 1 1	4	\$2.44	\$901,804.85	369,299.000	SY	N	PERFORMANCE TURF
0570 1 2	15	\$3.64	\$1,128,879.62	309,989.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	1	\$3.00	\$1,977.00	659.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0571 1 12	1	\$7.20	\$27,158.40	3,772.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0580 1 1	1	\$15,000.00	\$15,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$37,500.00	\$37,500.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 70	1	\$20,000.00	\$20,000.00	1.000	LS	N	IRRIGATION SYSTEM
0630 2 11	10	\$6.19	\$125,743.36	20,314.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	10	\$18.52	\$366,995.42	19,817.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630 2 14	1	\$22.00	\$1,760.00	80.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630 2 15	1	\$10.00	\$10,100.00	1,010.000	LF	N	CONDUIT, F& I, BRIDGE MOUNT
0630 2 16	1	\$6.00	\$84,204.00	14,034.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632 7 1	8	\$3,538.31	\$56,612.99	16.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 6	2	\$587.98	\$2,939.92	5.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633 1121	1	\$3.00	\$1,080.00	360.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633 1123	2	\$4.10	\$163,699.00	39,965.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633 1420	1	\$8.00	\$6,400.00	800.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633 1620	1	\$1.00	\$10,100.00	10,100.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633 2 31	1	\$45.00	\$13,500.00	300.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	1	\$77.00	\$22,176.00	288.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633 3 11	1	\$700.00	\$4,200.00	6.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633 3 12	1	\$100.00	\$1,000.00	10.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633 3 13	1	\$55.00	\$935.00	17.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633 3 14	1	\$225.00	\$2,250.00	10.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633 3 15	1	\$1,600.00	\$1,600.00	1.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633 3 16	1	\$1,500.00	\$15,000.00	10.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633 3 17	1	\$150.00	\$1,500.00	10.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633 4 6	1	\$1.10	\$360.80	328.000	LF	N	SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633 8 1	1	\$2.20	\$765.60	348.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I



**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 01**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 11	10	\$607.77	\$139,178.85	229.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	2	\$1,063.07	\$46,775.00	44.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635 2 13	1	\$2,700.00	\$13,500.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635 3 13	1	\$225.00	\$16,200.00	72.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0639 1112	2	\$1,590.00	\$7,950.00	5.000	AS	N	ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639 1122	2	\$2,240.00	\$11,200.00	5.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639 1610	1	\$500.00	\$500.00	1.000	AS	N	ELECTRICAL POWER SRV,REM OHD
0639 1620	1	\$1,600.00	\$4,800.00	3.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639 2 1	3	\$4.83	\$6,157.00	1,275.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639 3 11	1	\$200.00	\$200.00	1.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639 3 12	1	\$225.00	\$675.00	3.000	EA	N	ELEC SERV DISCON, F&I, CABINET
0641 2 12	3	\$1,241.67	\$7,450.00	6.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641 2 60	2	\$815.00	\$4,075.00	5.000	EA	N	PREST CNC POLE, REMOVE
0641 2 70	1	\$2,000.00	\$4,000.00	2.000	EA	N	PREST CNC POLE, REMOVE SHALLOW
0641 3263	1	\$19,000.00	\$19,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/O LOW
0641 3700	1	\$2,000.00	\$2,000.00	1.000	EA	N	CONCRETE CCTV POLE, REMOVE
0646 1 11	5	\$1,469.48	\$52,901.26	36.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	4	\$504.71	\$9,084.73	18.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 40	3	\$722.31	\$2,889.25	4.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	2	\$276.65	\$3,043.14	11.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 6	2	\$40,000.00	\$120,000.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21 10	4	\$39,513.28	\$276,592.93	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 15	4	\$43,492.31	\$565,400.00	13.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 21	3	\$48,630.13	\$194,520.50	4.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 26 3	3	\$3,650.90	\$51,112.66	14.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5	1	\$4,950.00	\$4,950.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 14	3	\$846.03	\$10,152.37	12.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650 1 16	1	\$1,200.00	\$2,400.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650 1 18	2	\$1,367.35	\$2,734.69	2.000	AS	N	VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650 1 34	2	\$1,080.59	\$55,110.00	51.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650 1 36	2	\$1,360.00	\$13,600.00	10.000	AS	N	VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650 1 38	1	\$1,250.00	\$1,250.00	1.000	AS	N	VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650 1 60	1	\$55.00	\$55.00	1.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	1	\$339.92	\$339.92	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE
0653 1 11	6	\$696.14	\$26,453.24	38.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	6	\$1,269.09	\$17,767.26	14.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 40	2	\$499.21	\$1,497.62	3.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	3	\$130.40	\$391.19	3.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 1109	1	\$250.00	\$1,500.00	6.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	1	\$300.00	\$600.00	2.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 1111	1	\$350.00	\$350.00	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660 1600	1	\$45.32	\$271.92	6.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660 2101	4	\$764.87	\$23,710.94	31.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	3	\$679.99	\$10,879.76	16.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	4	\$975.19	\$6,826.36	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 4 11	3	\$9,565.29	\$76,522.28	8.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660 4 12	3	\$7,494.48	\$97,428.28	13.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660 6121	1	\$2,750.00	\$2,750.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660 6122	1	\$6,380.00	\$6,380.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660 6421	1	\$550.00	\$550.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0660 6422	1	\$1,100.00	\$1,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI B, REL
0663 1121	1	\$10,200.00	\$10,200.00	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663 1122	1	\$1,035.00	\$1,035.00	1.000	EA	N	SIGNAL PRIO & PREEMP, F&I, GPS, DETE
0665 1 11	6	\$270.81	\$19,498.54	72.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 12	1	\$1,320.00	\$21,120.00	16.000	EA	N	PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665 1 40	1	\$142.14	\$426.42	3.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 60	3	\$30.08	\$992.68	33.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5111	2	\$22,200.00	\$111,000.00	5.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670 5112	1	\$25,300.00	\$50,600.00	2.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670 5151	1	\$27,000.00	\$27,000.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670 5400	5	\$1,448.02	\$8,688.14	6.000	AS	N	TRAF CNTL ASSEM, MODIFY
0670 5500	1	\$3,850.00	\$3,850.00	1.000	AS	N	TRAF CNTL ASSEM, RELOCATE
0670 5600	2	\$491.67	\$2,950.00	6.000	AS	N	TRAF CNTL ASSEM, REMOVE
0676 2112	1	\$4,000.00	\$4,000.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336S
0676 2143	1	\$9,000.00	\$9,000.00	1.000	EA	N	ITS CABINET- F&I, BASE, 334
0676 2600	1	\$100.00	\$100.00	1.000	EA	N	ITS CABINET- REMOVE
0680 1112	3	\$36,318.57	\$254,230.00	7.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680 1113	3	\$8,795.24	\$184,700.00	21.000	EA	N	SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682 1113	1	\$6,200.00	\$6,200.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-PRESS
0682 1132	1	\$7,150.00	\$7,150.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME, IP STD DEF
0682 1133	1	\$6,500.00	\$6,500.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0682 1600	2	\$635.00	\$1,270.00	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	1	\$2,000.00	\$10,000.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684 2 1	1	\$500.00	\$500.00	1.000	EA	N	DEVICE SERVER, F&I
0684 3 11	1	\$2,300.00	\$2,300.00	1.000	EA	N	DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0685 1 11	1	\$6,400.00	\$38,400.00	6.000	EA	N	UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685 1 12	1	\$12,000.00	\$12,000.00	1.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0685 1 13	1	\$7,500.00	\$7,500.00	1.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0700 1 11	8	\$310.18	\$68,860.79	222.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	4	\$906.71	\$46,241.98	51.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 01**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 13	1	\$1,450.00	\$11,600.00	8.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 31	1	\$1,312.50	\$10,500.00	8.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 50	9	\$137.80	\$7,165.62	52.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	14	\$40.36	\$2,865.47	71.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 13	1	\$4,000.00	\$4,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	2	\$4,860.00	\$24,300.00	5.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	1	\$5,000.00	\$20,000.00	4.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 60	3	\$438.33	\$2,630.00	6.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	2	\$191.67	\$1,725.00	9.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3201	2	\$500.00	\$5,000.00	10.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700 3209	1	\$15,000.00	\$30,000.00	2.000	EA	N	SIGN PANEL, F&I OM, 401-500 SF
0700 3501	1	\$113.31	\$113.31	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	1	\$440.00	\$440.00	1.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3601	3	\$47.80	\$573.64	12.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 4114	1	\$150,000.00	\$300,000.00	2.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 5 22	4	\$3,722.35	\$100,503.32	27.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 11262	1	\$12,500.00	\$50,000.00	4.000	EA	N	ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 12 21	1	\$3,911.00	\$3,911.00	1.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0701 18101	1	\$5,050.00	\$31,017.10	6.142	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	1	\$5,050.00	\$26,361.00	5.220	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	3	\$173.57	\$3,645.00	21.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$500.00	\$900.00	18.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 4	1	\$175.00	\$1,925.00	11.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	4	\$105.65	\$3,063.84	29.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	2	\$50.96	\$2,854.00	56.000	EA	N	DELINEATOR, NON-FLEXIBLE
0710 11101	10	\$975.59	\$51,506.20	52.795	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	6	\$1,730.99	\$1,864.28	1.077	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	5	\$1.14	\$13,617.11	11,945.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	6	\$2.18	\$6,031.06	2,768.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	10	\$2.47	\$12,565.49	5,094.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	5	\$699.28	\$33,622.87	48.082	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11141	6	\$1,836.23	\$1,347.79	.734	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11160	6	\$57.71	\$2,827.84	49.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	10	\$37.27	\$20,762.00	557.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11201	10	\$941.46	\$47,272.35	50.212	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$4,709.30	\$1,417.50	.301	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	7	\$1.90	\$8,611.80	4,543.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	3	\$659.63	\$2,846.95	4.316	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	4	\$672.24	\$2,733.99	4.067	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	1	\$59.23	\$177.69	3.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 01  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 90	14	\$19,855.75	\$277,980.55	14.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	5	\$2.47	\$25,139.37	10,181.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	10	\$3.46	\$19,897.66	5,747.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	12	\$5.21	\$26,594.24	5,108.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	9	\$2,145.60	\$16,454.58	7.669	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	5	\$94.64	\$6,246.30	66.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	11	\$65.64	\$36,756.16	560.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	2	\$7.38	\$1,033.00	140.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	9	\$3.66	\$13,615.87	3,717.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	6	\$1,928.21	\$7,259.70	3.765	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421	1	\$4.50	\$540.00	120.000	LF	N	THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 14123	5	\$7.43	\$67,077.69	9,033.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125	6	\$13.62	\$99,051.00	7,270.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	8	\$151.06	\$17,825.18	118.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	9	\$135.69	\$16,418.54	121.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	1	\$3,625.00	\$14,137.50	3.900	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15131	1	\$1,970.00	\$6,920.61	3.513	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	1	\$3,625.00	\$10,537.88	2.907	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 6"
0711 15202	1	\$11,000.00	\$1,265.00	.115	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 16101	13	\$3,931.15	\$195,476.35	49.725	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	8	\$4,515.57	\$18,721.57	4.146	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	6	\$2,248.04	\$103,277.11	45.941	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	1	\$3,500.00	\$1,389.50	.397	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	13	\$3,946.42	\$137,201.31	34.766	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	1	\$4,900.00	\$921.20	.188	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	4	\$2,147.50	\$5,869.13	2.733	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	3	\$3.12	\$4,710.01	1,510.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	5	\$23,557.81	\$23,392.91	.993	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103131	2	\$12,280.00	\$6,815.40	.555	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	5	\$23,662.94	\$17,486.91	.739	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$12,280.00	\$6,815.40	.555	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0715 1 12	1	\$2.00	\$3,348.00	1,674.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 4 13	1	\$5,600.00	\$184,800.00	33.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 70	1	\$1,200.00	\$4,800.00	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 7 11	1	\$15,750.00	\$15,750.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$15,000.00	\$45,000.00	3.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715500 1	1	\$450.00	\$14,850.00	33.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715511130	1	\$32,531.14	\$32,531.14	1.000	EA	N	LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0918712 1	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0918712 2	1	\$20,350.00	\$32,539.65	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, Y 6" PR

Florida Department of Transportation  
 Item Average Unit Cost  
 From 2017/11/01 to 2018/10/31

Contract Type: CC    AREAS: 01  
 Displaying: VALID ITEMS WITH HITS  
 From: 0102 1    To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0918712 3	1	\$8,250.00	\$13,191.75	1.599	GM	N	INTEGR MULTI-POLYMER PAVE MARK, WH 6" PR
0999 20 1	3	\$3,300.00	\$171,600.00	52.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	3	\$4,000.00	\$24,000.00	6.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	13	\$43,801.84	\$832,234.91	19.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16005	1	\$13.00	\$67,600.00	5,200.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"

Note : Averages and totals are based on the awarded unit price only.  
 Weighted average is weighted on Quantity at the contract level.