May 27, 2026 Letting

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	05 Portland Cement Concrete	06 Hot Plant-Mixed Bituminous Courses	08 Bascule Bridge rehabilitation	09 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30E Landscaping	30F Bridge Painting	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30O R&R Major Bridge - Concrete Seg. Const.	30R R&R Major Bridge - Over Water	30S R&R Major Bridge - Curved Steel Girders	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7U67	44505725201	$12,566,375	13	9	21	6	5	7	1		14	6		1	1		2	8									1		5

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.