

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

May 21, 2025

<u>ADDENDUM</u> <u>NO.</u> <u>1</u>

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5854 FINANCIAL PROJECT NUMBER(S): 448796 1 52 01 FEDERAL AID PROJECT NUMBER(S): D524047B COUNTY(IES): Osceola PROJECT NAME(S): SR 500 (E Irlo Bronson Memorial Hwy.), From CR 532 (Nova Rd.) To Arthur J. Gallagher Blvd.

BIDS TO BE RECEIVED: May 28, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <u>https://cpp.fdot.gov</u> to download Amendment File <u>T5854.001</u> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager Contracts Administration Office

AR:pd Attached

> Improve Safety, Enhance Mobility, Inspire Innovation www.fdot.gov

Form 131-C (mod D5 7/23)

1_of 3___

REVISION MEMO

DATE: TO:	5/14/2025 Final Plans (CO-FINALPLANS)			
FROM:	, Project Manager			
COPIES:	DDE, DCPME			
SUBJECT:	<u>Revision Number</u> <u>o1</u> - Letting (mo./yr.) <u>5/2025</u>			
SUDJECT.				
	Financial Project ID 448796-1-52-01 (Lead number only)			
	Proposal/Contract ID T5854			
	Federal Funds: No Ves Federal Aid No. D524-047-B			
	County Osceola State Road No.500			
Mandatory C	nly: ☑No □Yes (*If Yes, Signatures Not Required.)			
I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Bocusine Bacomo Signature Bacomo Date: 05/20/2025 9:20 AM EDT				
*Concurred b	Date: 05/20/2025 9:23 AM EDT			
*0	by: Signalline of Diffector of Transportation Development or Designee Signalline of Diffector of Transportation Development or Designee Date: 05/20/2025 9:23 AM EDT 05/20/2025 9:33 AM EDT 05/20/2025 9:35 AM EDT 05/20/			
"Concurred t	Dy: Date: Signature of Diffector of Transportation Development or Designee			
	Division Interest,			
	By: Date:			
REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.				
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING OUT APPROVALESigned by:			
*Approved B	y: Date: Date: 05/20/2025 12:11 PM EDT			
	4Signature of District Secretary			
	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).			
	D SPECIFICATIONS PACKAGE (Pages).			
PLANS R	EVISION NUMBER <u>01</u> (<u>4</u> Sheets).			
ESTIMAT	ED QUANTITIES REPORT			
CONTRACT TIME REVISED: ☑ No □ Yes(If yes, Total Calendar Days)				

Form 131-C

DATE:	5/14/2025			$\frac{2}{2}$ of $\frac{3}{3}$					
Financial Project ID		448796-1-5	2-01	_ (Lead number only)					
Proposal/Contract ID		T5854		-					
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER									
<u>Sheet No(s).</u> <u>Rev. [</u>		<u>Date</u>	<u>Description</u>						

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
544-3-2	EQR #45	Add.	0	2

DATE:	5/14/2025			<u>3</u> of <u>3</u>
		448796-1-{ T5854	52-01	(Lead number only)
PLANS REV	ISION NU	IMBER	1	
Sheet No(s).	Rev.	<u>Date</u>	Description	
1	5/14/202	25	Added Sheet Number 2A to the Index	
2A	5/14/202	25	Added Sheet	
3	5/14/202	25	Shoulder Pavement Note Updated	
5	5/14/202	25	Widening Limits Updated	
EQR #45	5/14/202	25	Added Pay Item 544-3-2	
	_			
	_			
	_			
	_			