



Vendor Ranking

Letting: CT260225 February 25, 2026 10:30 AM **Call Order:** 015 **Contract:** T6619
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625050B
Contract Time: 180 AVAILABLE DAYS **Project(s):** 45103315201 (*)
Contract Desc: SR 969 (NW 72 AVE) AND SR 826 AT SR 948 (NW 36 ST) AT SR... 45103915201

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E	Responsive	Winning bid	\$1,640,113.13	100.00%
2	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	\$1,699,417.12	103.62%
3	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	\$1,789,317.63	109.10%
4	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	\$1,950,487.05	118.92%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	\$2,001,899.92	122.06%
6	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	\$2,020,819.96	123.21%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: CT260225 February 25, 2026 **Call Order:** 015 **Contract:** T6619
District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625050B
Contract Time: 180 AVAILABLE DAYS **Project(s):** 45103315201 (*)
Contract Descr: SR 969 (NW 72 AVE) AND SR 826 AT SR 948 (NW 36 ST) AT SR...
 45103915201
 THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF INTERSECTION IMPROVEMENT ALONG SR 969/NW 72 AVENUE AT SR 948/NW 36 STREET AND SAFETY PROJECT ALONG SR 826 SOUTHBOUND OFF RAMP TO EASTBOUND SW 8 STREET IN MIAMI-DADE COUNTY.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 45103315201		(1.000) LS	170,000.00000	170,000.00	145,000.00000	145,000.00	89,000.00000	89,000.00
0010 0101 1 MOBILIZATION 45103915201		(1.000) LS	5,000.00000	5,000.00	145,000.00000	145,000.00	89,000.00000	89,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 45103315201		(100.000) DA (LS)	50,000.00000	50,000.00	82,500.00000	82,500.00	105,000.00000	105,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 45103915201		(110.000) DA (LS)	25,030.10000	25,030.10	82,500.00000	82,500.00	105,000.00000	105,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		17.800 CY	0.01000	0.18	119.87000	2,133.69	45.00000	801.00
0030 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45103315201		(288.000) SY (LS)	1.00000	1.00	1,034.39000	1,034.39	10,000.00000	10,000.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0035 0102 5 PEDESTRIAN ESCORT/FLAGGER		480.000 HR	1.00000	480.00	58.06000	27,868.80	1.00000	480.00
0040 0102 14 TRAFFIC CONTROL OFFICER		480.000 HR	75.00000	36,000.00	81.45000	39,096.00	1.00000	480.00
0045 0102 60 WORK ZONE SIGN		2,075.000 ED	0.23000	477.25	0.20000	415.00	0.18000	373.50
0050 0102 62 12 BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012		572.000 ED	1.50000	858.00	1.78000	1,018.16	1.75000	1,001.00
0055 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING		580.000 LF	0.01000	5.80	25.71000	14,911.80	35.00000	20,300.00
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		10,465.000 ED	0.11000	1,151.15	0.11000	1,151.15	0.10000	1,046.50
0065 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		26,502.000 FD	0.06000	1,590.12	0.04000	1,060.08	0.06000	1,590.12
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		310.000 ED	6.00000	1,860.00	5.08000	1,574.80	5.00000	1,550.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		1.000 LO	1.00000	1.00	908.42000	908.42	1,950.00000	1,950.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		338.000 ED	10.00000	3,380.00	9.24000	3,123.12	8.90000	3,008.20
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		180.000 ED	5.00000	900.00	7.34000	1,321.20	10.00000	1,800.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		180.000 ED	5.00000	900.00	7.34000	1,321.20	10.00000	1,800.00
0095 0102115 TYPE III BARRICADE		482.000 ED	0.28000	134.96	0.28000	134.96	0.25000	120.50
0100 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE		0.400 GM	6,000.00000	2,400.00	6,699.00000	2,679.60	7,500.00000	3,000.00
0105 0104 18 INLET PROTECTION SYSTEM		10.000 EA	70.00000	700.00	93.64000	936.40	150.00000	1,500.00
0110 0107 1 LITTER REMOVAL		18.660 AC	0.01000	0.19	0.05000	0.93	0.01000	0.19



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0115 0107 2 MOWING		14.100 AC	0.01000	0.14	0.08000	1.13	0.01000	0.14
0120 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 45103315201		(1.000) LS	1.00000	1.00	3,958.50000	3,958.50	15,000.00000	15,000.00
0125 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 45103315201		(1.000) LS	1.00000	1.00	2,436.00000	2,436.00	10,000.00000	10,000.00
0130 0110 1 1 CLEARING & GRUBBING 45103315201		(0.170) AC (LS)	30,000.00000	30,000.00	4,526.90000	4,526.90	30,000.00000	30,000.00
0135 0110 1 1 CLEARING & GRUBBING 45103915201		(0.870) AC (LS)	25,000.00000	25,000.00	9,053.80000	9,053.80	30,000.00000	30,000.00
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE		807.000 SY	35.00000	28,245.00	34.17000	27,575.19	25.00000	20,175.00
0145 0110 21 TREE PROTECTION BARRIER		231.000 LF	0.01000	2.31	7.21000	1,665.51	10.00000	2,310.00
0150 0120 1 REGULAR EXCAVATION		346.600 CY	82.00000	28,421.20	48.19000	16,702.65	60.00000	20,796.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0155 0120 6 EMBANKMENT		178.000 CY	55.00000	9,790.00	77.05000	13,714.90	90.00000	16,020.00
0160 0160 4 TYPE B STABILIZATION		443.000 SY	0.01000	4.43	15.16000	6,715.88	18.00000	7,974.00
0165 0285710 OPTIONAL BASE, BASE GROUP 10		442.000 SY	73.00000	32,266.00	46.08000	20,367.36	80.00000	35,360.00
0170 0285774 COMPOSITE BASE, SPECIAL DESIGN, 6.5" OF B-12 & 6" GRANULAR SUB-BASE		1.000 SY	1,000.00000	1,000.00	266.32000	266.32	150.00000	150.00
0175 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH		6,053.000 SY	6.25000	37,831.25	3.14000	19,006.42	15.00000	90,795.00
0180 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH		2,235.000 SY	6.25000	13,968.75	5.10000	11,398.50	22.50000	50,287.50
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		61.200 TN	245.00000	14,994.00	249.64000	15,277.97	250.00000	15,300.00
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22		499.800 TN	245.00000	122,451.00	196.23000	98,075.75	185.00000	92,463.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0195 0337 7 88 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22		230.600 TN	270.00000	62,262.00	221.99000	51,190.89	185.00000	42,661.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		63.400 TN	300.00000	19,020.00	243.99000	15,468.97	250.00000	15,850.00
0205 0425 2 71 MANHOLES, J-7, <10'		2.000 EA	9,500.00000	19,000.00	9,913.89000	19,827.78	13,000.00000	26,000.00
0210 0425100 41 SPECIAL DRAINAGE, UTILITY AVOIDANCE STRUCTURE		4.000 EA	15,800.00000	63,200.00	20,553.18000	82,212.72	18,000.00000	72,000.00
0215 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		143.000 LF	250.00000	35,750.00	254.50000	36,393.50	180.00000	25,740.00
0220 0430175118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD		316.000 LF	165.00000	52,140.00	127.94000	40,429.04	180.00000	56,880.00
0225 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		693.000 LF	50.00000	34,650.00	41.55000	28,794.15	35.00000	24,255.00
0230 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		210.000 SY	85.00000	17,850.00	56.64000	11,894.40	80.00000	16,800.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0235 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		280.000 SY	110.00000	30,800.00	72.86000	20,400.80	110.00000	30,800.00
0240 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"		343.000 SY	150.00000	51,450.00	105.39000	36,148.77	120.00000	41,160.00
0245 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		844.000 LF	30.00000	25,320.00	25.88000	21,842.72	24.00000	20,256.00
0250 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL		88.000 EA	60.00000	5,280.00	131.95000	11,611.60	104.25000	9,174.00
0255 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING		2.000 EA	2,200.00000	4,400.00	2,436.00000	4,872.00	3,050.00000	6,100.00
0260 0536 73 GUARDRAIL REMOVAL		30.000 LF	2.50000	75.00	3.05000	91.50	4.00000	120.00
0265 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		1.000 EA	1,650.00000	1,650.00	1,827.00000	1,827.00	1,880.00000	1,880.00
0270 0570 1 1 PERFORMANCE TURF		117.000 SY	4.25000	497.25	6.56000	767.52	10.00000	1,170.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0275 0570 1 2 PERFORMANCE TURF, SOD		370.000 SY	4.25000	1,572.50	7.83000	2,897.10	10.00000	3,700.00
0280 0639 8130 ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 45103315201		(1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0285 0908333100 HIGH FRICTION SURFACE COURSE		2,792.000 SY	35.00000	97,720.00	25.38000	70,860.96	33.25000	92,834.00
0290 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45103315201		(1.000) LS	30,950.00000	30,950.00	30,950.00000	30,950.00	30,950.00000	30,950.00
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45103915201		(1.000) LS	19,050.00000	19,050.00	19,050.00000	19,050.00	19,050.00000	19,050.00
0001 Roadway Section Totals:				\$1,220,482.58		\$1,316,963.90		\$1,415,811.65

SECTION: 0002 Signing								
0300 0546 71 1 RAISED RUMBLE STRIP SET- PERMANENT		1.000 EA	450.00000	450.00	365.40000	365.40	1,200.00000	1,200.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0305 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		4.000 EA	625.00000	2,500.00	705.43000	2,821.72	500.00000	2,000.00
0310 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		4.000 EA	1,650.00000	6,600.00	2,024.93000	8,099.72	1,600.00000	6,400.00
0315 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		11.000 EA	12.00000	132.00	10.15000	111.65	150.00000	1,650.00
0320 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF		1.000 EA	4,750.00000	4,750.00	6,084.92000	6,084.92	6,000.00000	6,000.00
0325 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE		1.000 EA	625.00000	625.00	507.50000	507.50	750.00000	750.00
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		1.000 EA	175.00000	175.00	603.92000	603.92	100.00000	100.00
0335 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'		2.000 EA	50.00000	100.00	121.80000	243.60	90.00000	180.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0340 0700142141 ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS		5.000 EA	12,500.00000	62,500.00	12,207.21000	61,036.05	12,366.50000	61,832.50
0345 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		10.000 EA	100.00000	1,000.00	91.35000	913.50	130.00000	1,300.00
0350 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		158.000 EA	5.00000	790.00	4.06000	641.48	7.00000	1,106.00
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45103315201		(1.000) LS	5,000.00000	5,000.00	2,059.06000	2,059.06	5,000.00000	5,000.00
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45103915201		(1.000) LS	625.00000	625.00	2,059.06000	2,059.06	4,000.00000	4,000.00
0365 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND		0.044 GM	7,000.00000	308.00	6,292.95000	276.89	7,500.00000	330.00
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		973.000 LF	2.50000	2,432.50	2.23000	2,169.79	5.00000	4,865.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0375 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		190.000 LF	4.00000	760.00	3.45000	655.50	7.00000	1,330.00
0380 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.244 GM	2,250.00000	549.00	1,979.26000	482.94	4,500.00000	1,098.00
0385 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		8.000 EA	150.00000	1,200.00	121.80000	974.40	300.00000	2,400.00
0390 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		4.000 EA	100.00000	400.00	81.20000	324.80	90.00000	360.00
0395 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		888.000 LF	24.00000	21,312.00	19.29000	17,129.52	20.00000	17,760.00
0400 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		2.000 EA	325.00000	650.00	263.90000	527.80	850.00000	1,700.00
0405 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		2.000 EA	190.00000	380.00	152.25000	304.50	600.00000	1,200.00
0410 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		2.000 EA	3,750.00000	7,500.00	3,065.30000	6,130.60	2,500.00000	5,000.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0415 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.392 GM	7,400.00000	2,900.80	5,988.49000	2,347.49	8,500.00000	3,332.00
0420 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		0.198 GM	2,500.00000	495.00	1,979.24000	391.89	4,500.00000	891.00
0425 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.267 GM	7,500.00000	2,002.50	5,988.50000	1,598.93	8,500.00000	2,269.50
0002 Signing Section Totals:				\$126,136.80		\$118,862.63		\$134,054.00

SECTION: 0003 Lighting								
0430 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		1,362.000 LF	35.00000	47,670.00	33.42000	45,518.04	10.00000	13,620.00
0435 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		8.000 EA	1,400.00000	11,200.00	1,499.31000	11,994.48	1,540.00000	12,320.00
0440 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,100.00000	1,100.00	1,205.62000	1,205.62	1,017.50000	1,017.50
0445 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	6,000.00000	6,000.00	5,589.64000	5,589.64	7,573.00000	7,573.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0450 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	1,650.00000	1,650.00	524.07000	524.07	1,056.00000	1,056.00
0455 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	4,000.00000	4,000.00	3,240.15000	3,240.15	3,292.50000	3,292.50
0460 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,250.00000	1,250.00	628.88000	628.88	759.00000	759.00
0465 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		4,642.000 LF	5.00000	23,210.00	3.47000	16,107.74	3.00000	13,926.00
0470 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		40.000 LF	10.00000	400.00	5.90000	236.00	4.50000	180.00
0475 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		4,113.000 LF	1.75000	7,197.75	0.42000	1,727.46	0.50000	2,056.50
0480 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE		1.000 EA	20,000.00000	20,000.00	15,584.56000	15,584.56	16,590.00000	16,590.00
0485 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE		1.000 EA	3,000.00000	3,000.00	838.51000	838.51	594.00000	594.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0490 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		2.000 EA	2,000.00000	4,000.00	1,730.21000	3,460.42	2,992.00000	5,984.00
0495 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH		1.000 EA	11,000.00000	11,000.00	12,222.61000	12,222.61	9,148.00000	9,148.00
0500 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	1,750.00000	1,750.00	838.51000	838.51	635.50000	635.50
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL		3.000 EA	1,400.00000	4,200.00	1,305.64000	3,916.92	1,433.50000	4,300.50
0003 Lighting Section Totals:				\$147,627.75		\$123,633.61		\$93,052.50

SECTION: 0004 Signalization								
0510 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		494.000 LF	35.00000	17,290.00	33.42000	16,509.48	30.00000	14,820.00
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		7.000 EA	1,500.00000	10,500.00	1,499.31000	10,495.17	1,540.00000	10,780.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0520 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,300.00000	1,300.00	1,132.20000	1,132.20	1,017.50000	1,017.50
0525 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	7,500.00000	7,500.00	4,488.31000	4,488.31	6,290.00000	6,290.00
0530 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	1,950.00000	1,950.00	838.51000	838.51	373.00000	373.00
0535 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		494.000 LF	8.00000	3,952.00	10.41000	5,142.54	10.00000	4,940.00
0540 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		494.000 LF	2.00000	988.00	0.42000	207.48	1.00000	494.00
0545 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,250.00000	3,250.00	3,240.15000	3,240.15	3,292.50000	3,292.50
0550 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,750.00000	1,750.00	628.88000	628.88	968.00000	968.00
0555 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		2.000 AS	2,500.00000	5,000.00	1,799.59000	3,599.18	1,859.00000	3,718.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0560 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED		2.000 EA	900.00000	1,800.00	786.36000	1,572.72	558.00000	1,116.00
0565 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	900.00000	3,600.00	1,043.34000	4,173.36	902.50000	3,610.00
0004 Signalization Section Totals:				\$58,880.00		\$52,027.98		\$51,419.00

SECTION: 0005 Intelligent Transportation System								
0570 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH		0.127 MI	30,000.00000	3,810.00	5,489.45000	697.16	3,677.00000	466.98
0575 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE		1.000 EA	3,250.00000	3,250.00	3,561.28000	3,561.28	3,088.50000	3,088.50
0580 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		888.000 LF	35.00000	31,080.00	33.42000	29,676.96	30.00000	26,640.00
0585 0633 6 FIBER OPTIC CABLE LOCATOR		100.000 DA	175.00000	17,500.00	205.85000	20,585.00	338.00000	33,800.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Intelligent Transportation System								
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		6.000 EA	1,500.00000	9,000.00	1,499.31000	8,995.86	1,540.00000	9,240.00
0595 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,200.00000	1,200.00	1,132.20000	1,132.20	1,017.50000	1,017.50
0600 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		888.000 LF	8.00000	7,104.00	15.26000	13,550.88	10.00000	8,880.00
0605 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		896.000 LF	2.00000	1,792.00	0.42000	376.32	1.00000	896.00
0610 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	3,500.00000	3,500.00	4,488.31000	4,488.31	4,753.00000	4,753.00
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,750.00000	3,750.00	3,240.15000	3,240.15	3,292.50000	3,292.50
0620 0676 2500 ITS CABINET- ADJUST/MODIFY		1.000 EA	5,000.00000	5,000.00	1,624.88000	1,624.88	2,906.00000	2,906.00
0005 Intelligent Transportation System Totals:				\$86,986.00		\$87,929.00		\$94,980.48



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A BC&E		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				\$1,640,113.13		\$1,699,417.12		1,789,317.63



Tabulation of Bids

Letting: CT260225 February 25, 2026

Call Order: 015

Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 45103315201		(1.000) LS	120,000.00000	120,000.00	84,010.00000	84,010.00	115,400.00000	115,400.00
0010 0101 1 MOBILIZATION 45103915201		(1.000) LS	80,000.00000	80,000.00	57,450.00000	57,450.00	114,800.00000	114,800.00
0015 0102 1 MAINTENANCE OF TRAFFIC 45103315201		(100.000) DA (LS)	220,000.00000	220,000.00	139,450.00000	139,450.00	103,800.00000	103,800.00
0020 0102 1 MAINTENANCE OF TRAFFIC 45103915201		(110.000) DA (LS)	177,000.00000	177,000.00	60,000.00000	60,000.00	68,300.00000	68,300.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		17.800 CY	105.00000	1,869.00	59.00000	1,050.20	66.10000	1,176.58
0030 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45103315201		(288.000) SY (LS)	2,625.00000	2,625.00	12,445.00000	12,445.00	18,900.00000	18,900.00
0035 0102 5 PEDESTRIAN ESCORT/FLAGGER		480.000 HR	33.60000	16,128.00	50.00000	24,000.00	48.00000	23,040.00
0040 0102 14 TRAFFIC CONTROL OFFICER		480.000 HR	42.00000	20,160.00	90.00000	43,200.00	89.00000	42,720.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0045 0102 60 WORK ZONE SIGN		2,075.000 ED	0.21000	435.75	0.30000	622.50	0.25000	518.75
0050 0102 62 12 BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012		572.000 ED	1.84000	1,052.48	0.50000	286.00	38.00000	21,736.00
0055 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING		580.000 LF	1.00000	580.00	40.00000	23,200.00	23.70000	13,746.00
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		10,465.000 ED	0.12000	1,255.80	0.10000	1,046.50	0.13000	1,360.45
0065 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		26,502.000 FD	0.05000	1,325.10	0.05000	1,325.10	0.06000	1,590.12
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		310.000 ED	5.25000	1,627.50	5.00000	1,550.00	5.90000	1,829.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		1.000 LO	939.75000	939.75	3,600.00000	3,600.00	1,140.67000	1,140.67
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		338.000 ED	9.56000	3,231.28	10.00000	3,380.00	12.65000	4,275.70



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		180.000 ED	5.25000	945.00	10.00000	1,800.00	11.80000	2,124.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		180.000 ED	5.25000	945.00	10.00000	1,800.00	11.80000	2,124.00
0095 0102115 TYPE III BARRICADE		482.000 ED	0.29000	139.78	0.35000	168.70	0.29000	139.78
0100 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE		0.400 GM	6,300.00000	2,520.00	7,335.00000	2,934.00	9,590.00000	3,836.00
0105 0104 18 INLET PROTECTION SYSTEM		10.000 EA	126.00000	1,260.00	170.00000	1,700.00	220.00000	2,200.00
0110 0107 1 LITTER REMOVAL		18.660 AC	1.05000	19.59	200.00000	3,732.00	280.00000	5,224.80
0115 0107 2 MOWING		14.100 AC	1.05000	14.81	200.00000	2,820.00	260.00000	3,666.00
0120 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 45103315201		(1.000) LS	1.05000	1.05	5,500.00000	5,500.00	5,000.00000	5,000.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0125 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 45103315201		(1.000) LS	1.05000	1.05	2,700.00000	2,700.00	3,000.00000	3,000.00
0130 0110 1 1 CLEARING & GRUBBING 45103315201		(0.170) AC (LS)	18,060.00000	18,060.00	26,000.00000	26,000.00	29,600.00000	29,600.00
0135 0110 1 1 CLEARING & GRUBBING 45103915201		(0.870) AC (LS)	33,075.00000	33,075.00	38,500.00000	38,500.00	29,600.00000	29,600.00
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE		807.000 SY	66.94000	54,020.58	49.00000	39,543.00	30.80000	24,855.60
0145 0110 21 TREE PROTECTION BARRIER		231.000 LF	5.25000	1,212.75	19.00000	4,389.00	5.80000	1,339.80
0150 0120 1 REGULAR EXCAVATION		346.600 CY	81.59000	28,279.09	58.00000	20,102.80	43.10000	14,938.46
0155 0120 6 EMBANKMENT		178.000 CY	149.00000	26,522.00	45.00000	8,010.00	51.00000	9,078.00
0160 0160 4 TYPE B STABILIZATION		443.000 SY	12.71000	5,630.53	30.00000	13,290.00	51.00000	22,593.00
0165 0285710 OPTIONAL BASE, BASE GROUP 10		442.000 SY	84.11000	37,176.62	92.85000	41,039.70	52.00000	22,984.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0170 0285774 COMPOSITE BASE, SPECIAL DESIGN, 6.5" OF B-12 & 6" GRANULAR SUB-BASE		1.000 SY	840.00000	840.00	1,800.00000	1,800.00	5,900.00000	5,900.00
0175 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH		6,053.000 SY	3.57000	21,609.21	5.00000	30,265.00	7.15000	43,278.95
0180 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH		2,235.000 SY	3.86000	8,627.10	8.00000	17,880.00	6.40000	14,304.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C		61.200 TN	229.96000	14,073.55	300.00000	18,360.00	387.00000	23,684.40
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22		499.800 TN	229.30000	114,604.14	250.00000	124,950.00	235.00000	117,453.00
0195 0337 7 88 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22		230.600 TN	201.95000	46,569.67	250.00000	57,650.00	254.00000	58,572.40
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		63.400 TN	273.80000	17,358.92	350.00000	22,190.00	373.00000	23,648.20
0205 0425 2 71 MANHOLES, J-7, <10'		2.000 EA	13,488.30000	26,976.60	20,000.00000	40,000.00	8,400.00000	16,800.00
0210 0425100 41 SPECIAL DRAINAGE, UTILITY AVOIDANCE STRUCTURE		4.000 EA	15,400.35000	61,601.40	29,000.00000	116,000.00	13,300.00000	53,200.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0215 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD		143.000 LF	264.50000	37,823.50	400.00000	57,200.00	256.00000	36,608.00
0220 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		316.000 LF	209.48000	66,195.68	500.00000	158,000.00	216.00000	68,256.00
0225 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		693.000 LF	39.90000	27,650.70	59.90000	41,510.70	51.70000	35,828.10
0230 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		210.000 SY	58.80000	12,348.00	93.30000	19,593.00	90.40000	18,984.00
0235 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		280.000 SY	79.80000	22,344.00	112.98000	31,634.40	115.00000	32,200.00
0240 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"		343.000 SY	74.55000	25,570.65	106.20000	36,426.60	111.70000	38,313.10
0245 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		844.000 LF	26.78000	22,602.32	24.00000	20,256.00	30.20000	25,488.80
0250 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL		88.000 EA	136.50000	12,012.00	47.00000	4,136.00	154.00000	13,552.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0255 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536- 002, TRAILING		2.000 EA	2,520.00000	5,040.00	1,751.00000	3,502.00	2,800.00000	5,600.00
0260 0536 73 GUARDRAIL REMOVAL		30.000 LF	3.15000	94.50	2.20000	66.00	3.55000	106.50
0265 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE		1.000 EA	1,890.00000	1,890.00	1,316.00000	1,316.00	2,130.00000	2,130.00
0270 0570 1 1 PERFORMANCE TURF		117.000 SY	15.75000	1,842.75	20.00000	2,340.00	19.80000	2,316.60
0275 0570 1 2 PERFORMANCE TURF, SOD		370.000 SY	15.75000	5,827.50	18.00000	6,660.00	15.25000	5,642.50
0280 0639 8130 ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 45103315201		(1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0285 0908333100 HIGH FRICTION SURFACE COURSE		2,792.000 SY	36.94000	103,136.48	34.56000	96,491.52	37.90000	105,816.80
0290 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45103315201		(1.000) LS	30,950.00000	30,950.00	30,950.00000	30,950.00	30,950.00000	30,950.00



Tabulation of Bids

Letting: CT260225 February 25, 2026

Call Order: 015

Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45103915201		(1.000) LS	19,050.00000	19,050.00	19,050.00000	19,050.00	19,050.00000	19,050.00
0001 Roadway Section Totals:				\$1,567,691.18		\$1,631,871.72		\$1,517,320.06
SECTION: 0002 Signing								
0300 0546 71 1 RAISED RUMBLE STRIP SET- PERMANENT		1.000 EA	2,940.00000	2,940.00	475.00000	475.00	426.00000	426.00
0305 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		4.000 EA	525.00000	2,100.00	590.00000	2,360.00	823.00000	3,292.00
0310 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0- 20.0 SF		4.000 EA	1,680.00000	6,720.00	1,800.00000	7,200.00	2,363.08000	9,452.32
0315 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		11.000 EA	157.50000	1,732.50	50.00000	550.00	11.80000	129.80
0320 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1- 30.0 SF		1.000 EA	6,300.00000	6,300.00	7,300.00000	7,300.00	7,100.00000	7,100.00
0325 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE		1.000 EA	787.50000	787.50	1,200.00000	1,200.00	592.00000	592.00



Tabulation of Bids

Letting: CT260225 February 25, 2026

Call Order: 015

Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		1.000 EA	105.00000	105.00	190.00000	190.00	705.00000	705.00
0335 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'		2.000 EA	94.50000	189.00	110.00000	220.00	71.00000	142.00
0340 0700142141 ENHANCED HWY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/HIGHLIGHTED SIGN <12 SF, UP TO 12 SF OF STATIC PANELS		5.000 EA	10,379.25000	51,896.25	12,000.00000	60,000.00	17,767.00000	88,835.00
0345 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR		10.000 EA	84.00000	840.00	130.00000	1,300.00	106.60000	1,066.00
0350 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		158.000 EA	5.25000	829.50	5.00000	790.00	4.70000	742.60
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45103315201		(1.000) LS	6,300.00000	6,300.00	3,550.00000	3,550.00	2,370.00000	2,370.00
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45103915201		(1.000) LS	5,250.00000	5,250.00	2,085.00000	2,085.00	2,440.00000	2,440.00
0365 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND		0.044 GM	5,775.00000	254.10	12,019.00000	528.84	7,343.90000	323.13



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		973.000 LF	2.10000	2,043.30	3.38000	3,288.74	2.60000	2,529.80
0375 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		190.000 LF	3.15000	598.50	6.76000	1,284.40	4.00000	760.00
0380 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.244 GM	2,625.00000	640.50	3,397.00000	828.87	2,309.00000	563.40
0385 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		8.000 EA	126.00000	1,008.00	90.00000	720.00	124.00000	992.00
0390 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		4.000 EA	105.00000	420.00	61.00000	244.00	95.00000	380.00
0395 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		888.000 LF	18.90000	16,783.20	17.16000	15,238.08	22.50000	19,980.00
0400 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		2.000 EA	210.00000	420.00	221.00000	442.00	308.00000	616.00
0405 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		2.000 EA	105.00000	210.00	93.00000	186.00	180.00000	360.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0410 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		2.000 EA	3,150.00000	6,300.00	2,061.00000	4,122.00	3,580.00000	7,160.00
0415 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.392 GM	5,250.00000	2,058.00	9,015.00000	3,533.88	7,000.00000	2,744.00
0420 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP		0.198 GM	2,625.00000	519.75	2,254.00000	446.29	2,300.00000	455.40
0425 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.267 GM	5,250.00000	1,401.75	8,285.00000	2,212.10	6,988.55000	1,865.94
0002 Signing Section Totals:				\$118,646.85		\$120,295.20		\$156,022.39

SECTION: 0003 Lighting								
0430 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		1,362.000 LF	29.40000	40,042.80	30.00000	40,860.00	32.00000	43,584.00
0435 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		8.000 EA	1,453.20000	11,625.60	1,300.00000	10,400.00	2,070.00000	16,560.00
0440 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,050.00000	1,050.00	1,000.00000	1,000.00	1,420.00000	1,420.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0445 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	5,670.00000	5,670.00	5,500.00000	5,500.00	7,000.00000	7,000.00
0450 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	1,575.00000	1,575.00	500.00000	500.00	1,000.00000	1,000.00
0455 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,255.00000	3,255.00	3,200.00000	3,200.00	2,490.00000	2,490.00
0460 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,050.00000	1,050.00	200.00000	200.00	1,000.00000	1,000.00
0465 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		4,642.000 LF	4.83000	22,420.86	4.00000	18,568.00	3.55000	16,479.10
0470 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		40.000 LF	8.40000	336.00	8.00000	320.00	23.70000	948.00
0475 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		4,113.000 LF	1.58000	6,498.54	1.00000	4,113.00	0.59000	2,426.67
0480 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE		1.000 EA	19,687.50000	19,687.50	14,000.00000	14,000.00	29,600.00000	29,600.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0485 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE		1.000 EA	2,625.00000	2,625.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0490 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		2.000 EA	1,706.25000	3,412.50	1,300.00000	2,600.00	3,550.00000	7,100.00
0495 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH		1.000 EA	11,077.50000	11,077.50	12,000.00000	12,000.00	11,845.00000	11,845.00
0500 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	1,575.00000	1,575.00	1,000.00000	1,000.00	1,240.00000	1,240.00
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL		3.000 EA	1,155.00000	3,465.00	900.00000	2,700.00	770.00000	2,310.00
0003 Lighting Section Totals:				\$135,366.30		\$117,961.00		\$146,002.77

SECTION: 0004 Signalization								
0510 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		494.000 LF	29.40000	14,523.60	35.00000	17,290.00	46.20000	22,822.80



Tabulation of Bids

Letting: CT260225 February 25, 2026

Call Order: 015

Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		7.000 EA	1,453.20000	10,172.40	1,200.00000	8,400.00	2,070.00000	14,490.00
0520 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,050.00000	1,050.00	1,000.00000	1,000.00	1,420.00000	1,420.00
0525 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	5,670.00000	5,670.00	5,500.00000	5,500.00	7,000.00000	7,000.00
0530 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	1,575.00000	1,575.00	500.00000	500.00	1,000.00000	1,000.00
0535 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		494.000 LF	7.51000	3,709.94	12.00000	5,928.00	11.85000	5,853.90
0540 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		494.000 LF	1.58000	780.52	1.00000	494.00	1.19000	587.86
0545 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,134.25000	3,134.25	3,200.00000	3,200.00	2,480.00000	2,480.00
0550 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,575.00000	1,575.00	306.00000	306.00	1,240.00000	1,240.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0555 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		2.000 AS	2,100.00000	4,200.00	1,500.00000	3,000.00	2,370.00000	4,740.00
0560 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED		2.000 EA	761.25000	1,522.50	1,000.00000	2,000.00	1,180.00000	2,360.00
0565 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	735.00000	2,940.00	500.00000	2,000.00	1,420.00000	5,680.00
0004 Signalization Section Totals:				\$50,853.21		\$49,618.00		\$69,674.56
SECTION: 0005 Intelligent Transportation System								
0570 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH		0.127 MI	31,500.00000	4,000.50	6,000.00000	762.00	7,100.00000	901.70
0575 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE		1.000 EA	3,255.00000	3,255.00	3,000.00000	3,000.00	4,210.00000	4,210.00
0580 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		888.000 LF	29.40000	26,107.20	30.00000	26,640.00	53.30000	47,330.40
0585 0633 6 FIBER OPTIC CABLE LOCATOR		100.000 DA	157.50000	15,750.00	165.00000	16,500.00	355.00000	35,500.00



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Intelligent Transportation System								
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		6.000 EA	1,454.25000	8,725.50	1,500.00000	9,000.00	2,250.00000	13,500.00
0595 0635 2 30 PULL & SPLICE BOX, INSTALL		1.000 EA	1,050.00000	1,050.00	1,000.00000	1,000.00	1,420.00000	1,420.00
0600 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		888.000 LF	7.51000	6,668.88	12.00000	10,656.00	16.60000	14,740.80
0605 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		896.000 LF	1.58000	1,415.68	1.00000	896.00	1.18000	1,057.28
0610 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	2,992.50000	2,992.50	6,500.00000	6,500.00	2,960.00000	2,960.00
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,134.25000	3,134.25	3,200.00000	3,200.00	2,480.00000	2,480.00
0620 0676 2500 ITS CABINET- ADJUST/MODIFY		1.000 EA	4,830.00000	4,830.00	4,000.00000	4,000.00	7,700.00000	7,700.00
0005 Intelligent Transportation System Totals:				\$77,929.51		\$82,154.00		\$131,800.18



Tabulation of Bids

Letting: CT260225 February 25, 2026 Call Order: 015 Contract: T6619

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) WEEKLEY ASPHALT PAVING, INC.		(6) JVA ENGINEERING CONTRACTOR, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				\$1,950,487.05		\$2,001,899.92		2,020,819.96



Tabulation of Bids

Letting: CT260225 February 25, 2026 **Call Order:** 015 **Contract:** T6619

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Reyazadeh

03/09/2026

Manager, Contracts Administration Office