Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 014 **Contract:** T3A08

District: District 3 **Counties:** JACKSON **Fed Aid No:** D326041B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 45294315201 (*)

Contract Desc: SR 2 FROM SPRING BRANCH TO E OF COWARTS CREEK BRIDGE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$1,651,142.43	100.00%
2	SOUTHEAST CONSTRUCTION COMPANY LLC	Responsive	Non-Winning Bid	$1,845,125.96	111.75%
3	LAGNIAPPE CONTRACTING AND PAVING LLC	Responsive	Non-Winning Bid	$2,110,454.30	127.82%
4	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$2,266,595.18	137.27%
5	GULF COAST UTILITY CONTRACTORS, LLC	Responsive	Non-Winning Bid	$3,647,846.53	220.93%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

District: District 3 **Counties:** JACKSON **Fed Aid No:** D326041B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 45294315201 (*)

Contract Descr: SR 2 FROM SPRING BRANCH TO E OF COWARTS CREEK BRIDGE

The Improvements under this Contract consist of FPID 452943-1-52-01 the resurfacing of SR 2 from Spring Branch to east of Cowarts Creek Bridge in Jackson County. Existing travel lanes and paved shoulders will be resurfaced. Other improvements include upgrades to signing & pavement markings.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) SOUTHEAST CONSTRUCTION COMPANY LLC		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45294315201	87,620.29000	87,620.29	35,000.00000	35,000.00	62,465.00000	62,465.00
0010 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 45294315201	54,167.48000	54,167.48	22,250.00000	22,250.00	46,200.00000	46,200.00
0015 0102 60 3,436.000 ED WORK ZONE SIGN	1.12000	3,848.32	1.15000	3,951.40	1.29000	4,432.44
0020 0102 74 1 41,272.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.01000	412.72	0.06000	2,476.32	0.06000	2,476.32
0025 0102 78 2 891.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.31000	4,731.21	5.75000	5,123.25	4.50000	4,009.50
0030 0102 99 508.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	21.25000	10,795.00	23.00000	11,684.00	24.75000	12,573.00

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) SOUTHEAST CONSTRUCTION COMPANY LLC		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102909 120.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	5.00000	600.00	40.00000	4,800.00	41.89000	5,026.80
0040 0107 1 143.320 AC LITTER REMOVAL	53.11000	7,611.73	50.00000	7,166.00	50.00000	7,166.00
0045 0107 2 143.320 AC MOWING	53.11000	7,611.73	50.00000	7,166.00	40.00000	5,732.80
0050 0110 1 1 (2.610) AC (LS) CLEARING & GRUBBING 45294315201	5,131.01000	5,131.01	24,500.00000	24,500.00	35,000.00000	35,000.00
0055 0327 70 5 57,014.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	0.50000	28,507.00	2.75000	156,788.50	3.46000	197,268.44
0060 0327 70 6 17,757.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	0.50000	8,878.50	2.50000	44,392.50	3.46000	61,439.22
0065 0334 1 52 333.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	157.76000	52,565.63	179.50000	59,809.40	165.00000	54,978.00
0070 0337 7 81 7,902.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	137.30000	1,085,054.44	148.00000	1,169,614.40	165.00000	1,303,962.00

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SOUTHEAST CONSTRUCTION COMPANY LLC		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0570 1 2 PERFORMANCE TURF, SOD 12,632.000 SY	3.03000	38,274.96	4.50000	56,844.00	3.40000	42,948.80
0080 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.132 GM	1,434.08000	4,491.54	1,600.00000	5,011.20	2,016.00000	6,314.11
0085 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 3.241 GM	902.94000	2,926.43	800.00000	2,592.80	1,386.00000	4,492.03
0090 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45294315201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,453,227.99**		**$1,669,169.77**		**$1,906,484.46**
SECTION: 0002 Signing						
0095 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 12.030 GM	3,557.20000	42,793.12	3,000.00000	36,090.00	4,051.69000	48,741.83
0100 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 19.000 EA	531.14000	10,091.66	550.00000	10,450.00	643.74000	12,231.06
0105 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 891.000 EA	5.31000	4,731.21	5.50000	4,900.50	4.50000	4,009.50

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) SOUTHEAST CONSTRUCTION COMPANY LLC		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0110 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45294315201	36,755.03000	36,755.03	25,875.00000	25,875.00	10,836.00000	10,836.00
0115 0711 16101 7.998 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,630.11000	45,029.62	5,500.00000	43,989.00	6,930.00000	55,426.14
0120 0711 16201 3.132 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,630.11000	17,633.50	5,495.00000	17,210.34	6,930.00000	21,704.76
0125 0711 16231 3.241 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,549.48000	8,262.86	2,350.00000	7,616.35	3,150.00000	10,209.15
0130 0713103101 0.674 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	37,179.95000	25,059.29	31,500.00000	21,231.00	44,100.00000	29,723.40
0135 0713103201 0.107 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	37,179.95000	3,978.25	31,500.00000	3,370.50	44,100.00000	4,718.70
0140 0713103281 0.337 GM PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,622.84000	3,579.90	15,500.00000	5,223.50	18,900.00000	6,369.30
0002 Signing Section Totals:		**$197,914.44**		**$175,956.19**		**$203,969.84**

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SOUTHEAST CONSTRUCTION COMPANY LLC		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,651,142.43**		**$1,845,125.96**		**2,110,454.30**

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) GULF COAST UTILITY CONTRACTORS, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45294315201	115,000.00000	115,000.00	225,000.00000	225,000.00		
0010 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 45294315201	56,880.00000	56,880.00	125,000.00000	125,000.00		
0015 0102 60 3,436.000 ED WORK ZONE SIGN	1.20000	4,123.20	3.00000	10,308.00		
0020 0102 74 1 41,272.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.05000	2,063.60	1.50000	61,908.00		
0025 0102 78 2 891.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.70000	5,078.70	11.00000	9,801.00		
0030 0102 99 508.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	24.00000	12,192.00	40.00000	20,320.00		
0035 0102909 120.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	40.00000	4,800.00	100.00000	12,000.00		
0040 0107 1 143.320 AC LITTER REMOVAL	57.00000	8,169.24	250.00000	35,830.00		

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) GULF COAST UTILITY CONTRACTORS, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0107 2 MOWING 143.320 AC	57.00000	8,169.24	250.00000	35,830.00		
0050 0110 1 1 CLEARING & GRUBBING 45294315201 (2.610) AC (LS)	6,003.00000	6,003.00	79,000.00000	79,000.00		
0055 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 57,014.000 SY	3.35000	190,996.90	13.75000	783,942.50		
0060 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 17,757.000 SY	3.05000	54,158.85	12.95000	229,953.15		
0065 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 333.200 TN	210.00000	69,972.00	210.00000	69,972.00		
0070 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 7,902.800 TN	177.87000	1,405,671.04	210.00000	1,659,588.00		
0075 0570 1 2 PERFORMANCE TURF, SOD 12,632.000 SY	6.10000	77,055.20	4.00000	50,528.00		
0080 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.132 GM	1,700.00000	5,324.40	1,650.00000	5,167.80		
0085 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 3.241 GM	860.00000	2,787.26	825.00000	2,673.83		

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) GULF COAST UTILITY CONTRACTORS, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45294315201	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$2,078,444.63**		**$3,466,822.28**		
SECTION: 0002 Signing						
0095 0546 72 3 12.030 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,675.00000	44,210.25	3,500.00000	42,105.00		
0100 0700 1111 19.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	570.00000	10,830.00	600.00000	11,400.00		
0105 0706 1 3 891.000 EA RAISED PAVEMENT MARKER, TYPE B	5.70000	5,078.70	6.00000	5,346.00		
0110 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45294315201	26,000.00000	26,000.00	24,500.00000	24,500.00		
0115 0711 16101 7.998 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,500.00000	43,989.00	5,250.00000	41,989.50		
0120 0711 16201 3.132 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,500.00000	17,226.00	5,250.00000	16,443.00		

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) GULF COAST UTILITY CONTRACTORS, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0125 0711 16231 3.241 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" GM	2,600.00000	8,426.60	2,500.00000	8,102.50		
0130 0713103101 0.674 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES GM	34,000.00000	22,916.00	32,750.00000	22,073.50		
0135 0713103201 0.107 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES GM	35,000.00000	3,745.00	32,750.00000	3,504.25		
0140 0713103281 0.337 PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES GM	17,000.00000	5,729.00	16,500.00000	5,560.50		
0002 Signing Section Totals:		**$188,150.55**		**$181,024.25**		
Contract Grand Totals:		**$2,266,595.18**		**$3,647,846.53**		

Letting: CT261028 October 28, 2026 **Call Order:** 014 **Contract:** T3A08

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office