



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

February 27, 2026

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1920**

**FINANCIAL PROJECT NUMBER(S): 430204 2 52 01 and 430204 2 56 01**

**FEDERAL AID PROJECT NUMBER(S): D125024B**

**COUNTY(IES): Manatee**

**PROJECT NAME(S): SR 684, From SR 789 (Gulf Dr.) To W of 123 St. W**

---

**BIDS TO BE RECEIVED: March 25, 2026**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

DATE: 2/25/2026  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Amy Blair, PE, CMP, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 03/2026  
 Financial Project ID 430204-2-52-01 (Lead number only)  
 Proposal/Contract ID T1920  
 Federal Funds:  No  Yes Federal Aid No. D125-024-B  
 County Manatee State Road No. 684

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 02/25/2026 | 1:34 PM EST  
 Signature of Director of Transportation Development

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By:  Date: 02/25/2026 | 12:53 PM EST  
 Signature of District Specifications Manager

If Projects of Division Interest,

\*Authorized By: N/A Date: \_\_\_\_\_  
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE NA (\_\_\_\_ Pages).
- PLANS REVISION NUMBER 01(51 Sheets)

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_ Total Calendar Days)



DATE: 2/25/2026Financial Project ID 430204-2-52-01 (Lead number only)Proposal/Contract ID T1920PLANS REVISION NUMBER 01**430204-2-52-01: Contract Plan Changes****Roadway Sheets**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/24/2026</u>	<u>Added Sheet Number 2A to sheet index.</u>
<u>2A</u>	<u>2/24/2026</u>	<u>Added sheet.</u>
<u>3-9</u>	<u>2/24/2026</u>	<u>New summary of pay items</u>
<u>44</u>	<u>2/24/2026</u>	<u>Revised drainage note</u>
<u>189</u>	<u>2/24/2026</u>	<u>Moved note.</u>

**Lighting Sheets**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>L-1</u>	<u>2/24/2026</u>	<u>Added Sheet Number L-2A to sheet index.</u>
<u>L-2A</u>	<u>2/24/2026</u>	<u>Added sheet.</u>
<u>L-7</u>	<u>2/24/2026</u>	<u>Updated pull box symbol.</u>
<u>L-15</u>	<u>2/24/2026</u>	<u>Adjusted text.</u>
<u>L-16</u>	<u>2/24/2026</u>	<u>Adjusted text.</u>
<u>L-18</u>	<u>2/24/2026</u>	<u>Adjusted text.</u>
<u>L-23</u>	<u>2/24/2026</u>	<u>Adjusted text.</u>
<u>L-28</u>	<u>2/24/2026</u>	<u>Adjusted text.</u>

**Structures Sheets**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>B-1</u>	<u>2/24/2026</u>	<u>Listed revised sheets on Key Sheet.</u>
<u>B-5A</u>	<u>2/24/2026</u>	<u>Added sheet.</u>
<u>B-6</u>	<u>2/24/2026</u>	<u>Added Sheets B-5A, B-51A &amp; B-51B.</u>
<u>B-8</u>	<u>2/24/2026</u>	<u>Updated Reinforcing Steel Note.</u>
<u>B-9</u>	<u>2/24/2026</u>	<u>Updated Pay Item Note 1.</u>

DATE: 2/25/2026

Financial Project ID 430204-2-52-01 (Lead number only)

Proposal/Contract ID T1920

<u>B1-15</u>	<u>2/24/2026</u>	<u>Revised Labels</u>
<u>B1-51</u>	<u>2/24/2026</u>	<u>Updated Note 13.</u>
<u>B1-51A</u>	<u>2/24/2026</u>	<u>Added sheet.</u>
<u>B1-51B</u>	<u>2/24/2026</u>	<u>Added sheet.</u>
<u>B1-218</u>	<u>2/24/2026</u>	<u>Updated note 3.</u>
<u>BW-19</u>	<u>2/24/2026</u>	<u>Revised Note.</u>
<u>BW-20</u>	<u>2/24/2026</u>	<u>Revised Notes.</u>
<u>BW-21</u>	<u>2/24/2026</u>	<u>Revised Notes and Details</u>
<u>BW-40 - 45</u>	<u>2/24/2026</u>	<u>Updated Note 1.</u>

**TECHNICAL SPECIAL PROVISION REVISION**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-4</u>	<u>2/23/2026</u>	<u>Replaced TSP T465, Revised T465-3.2</u>

**430204-2-56-01: Contract Plan Changes**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>2/24/2026</u>	<u>Added list of revised sheets.</u>
<u>U-2</u>	<u>2/24/2026</u>	<u>Revised quantities.</u>
<u>U-3</u>	<u>2/24/2026</u>	<u>Revised quantities.</u>
<u>U-6</u>	<u>2/24/2026</u>	<u>Revised callout.</u>
<u>U-7</u>	<u>2/24/2026</u>	<u>Revised callout.</u>
<u>U-12</u>	<u>2/24/2026</u>	<u>Revised callouts.</u>
<u>U-13</u>	<u>2/24/2026</u>	<u>Revised callouts.</u>
<u>U-15, U-21</u>	<u>2/24/2026</u>	<u>Revised callouts.</u>

DATE: 2/25/2026

Financial Project ID 430204-2-52-01 (Lead number only)

Proposal/Contract ID T1920

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>FPID</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0430-830	430204-2-56-01	8 / U-3	REV.	2.0	2.5
1050- 16-003	430204-2-56-01	8 / U-3	REV.	1053	792
1050- 16-004	430204-2-56-01	8 / U-3	REV.	1685	1203
1050- 16-005	430204-2-56-01	8 / U-3	REV.	4284	2381