



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 22, 2026

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5914

FINANCIAL PROJECT NUMBER(S): 458057 1 52 01

FEDERAL AID PROJECT NUMBER(S): D526075B

COUNTY(IES): Brevard

PROJECT NAME(S): SR 9 (I-95), From Viera Blvd. To SR 519 (Fiske Blvd.)

BIDS TO BE RECEIVED: October 28, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: 10/19/2026
 TO: Final Plans (CO-FINALPLANS)
 FROM: Ty Garner, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 02 - Letting (mo./yr.) 10/26
 Financial Project ID 458057-1-52-01 (Lead number only)
 Proposal/Contract ID T5914
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D526-075-B
 County Brevard State Road No. 9

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☒ required. *Approved By: Christine Bacomo Date: 10/20/2026 | 4:42 PM EDT
DocuSigned by: Christine Bacomo
 587A270829D94F
 Signature of District Specifications Engineer

*Concurred by: Ed Kestory Date: 10/21/2026 | 7:56 AM EDT
DocuSigned by: Ed Kestory
 5802714C617D5F
 Signature of District Design Engineer or Designee
 *Concurred by: Kellie Smith Date: 10/21/2026 | 7:57 AM EDT
DocuSigned by: Kellie Smith
 51A1785F3CF1D9C
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: John Tyler Date: 10/21/2026 | 8:07 AM EDT
DocuSigned by: John Tyler
 4ACA0FB45FC2461
 Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
☐ PLANS REVISION NUMBER _____ (____ Sheets).
☒ ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: ☐ No ☒ Yes (If yes, 165 Total Calendar Days)
 The contract time has been increase from 110 Days to 165 Days

[illegible]