

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 06  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	6	\$357.55	\$411,180.40	1,150.000	DA	N	MAINTENANCE OF TRAFFIC
0102 14	2	\$62.43	\$23,974.08	384.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	5	\$.30	\$13,202.90	44,470.000	ED	N	WORK ZONE SIGN
0102 61	1	\$72.00	\$144.00	2.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$44.87	\$83,458.20	1,860.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	1	\$13.70	\$51,950.40	3,792.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 74 1	5	\$.19	\$14,154.20	74,180.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	2	\$4.73	\$1,325.20	280.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	1	\$28.00	\$560.00	20.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	3	\$7.84	\$6,195.70	790.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	2	\$2.85	\$35,148.96	12,312.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 99	5	\$14.86	\$54,939.70	3,698.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	2	\$4.25	\$5,276.00	1,240.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	2	\$1.21	\$1,496.00	1,240.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120	1	\$40.00	\$10,400.00	260.000	ED	N	TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150 1	1	\$6.00	\$3,360.00	560.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	1	\$6.00	\$3,360.00	560.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	2	\$10.11	\$4,144.80	410.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 3	1	\$1.25	\$7,800.00	6,240.000	SF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912 2	1	\$5.03	\$10,190.78	2,026.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	1	\$3.00	\$3,786.00	1,262.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	3	\$1.11	\$21,333.30	19,193.000	LF	N	SEDIMENT BARRIER
0104 11	1	\$7.00	\$2,240.00	320.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$9.00	\$1,296.00	144.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	1	\$3,000.00	\$6,000.00	2.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	4	\$129.20	\$26,226.84	203.000	EA	N	INLET PROTECTION SYSTEM
0107 1	4	\$26.52	\$30,969.94	1,167.990	AC	N	LITTER REMOVAL
0107 2	4	\$37.50	\$35,709.38	952.310	AC	N	MOWING
0108 1	1	\$5,500.89	\$5,500.89	1.000	LS	N	MONITOR EXISTING STRUCTURES- SETTL
0108 2	1	\$5,500.89	\$5,500.89	1.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0110 1 1	4	\$4,565.99	\$92,095.98	20.170	AC	N	CLEARING & GRUBBING
0110 4 10	4	\$21.21	\$34,660.51	1,634.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	3	\$196.01	\$3,332.10	17.000	EA	N	MAILBOX, F&I SINGLE
0120 1	2	\$8.94	\$29,278.36	3,276.400	CY	N	REGULAR EXCAVATION
0120 2 2	2	\$34.73	\$28,441.17	819.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	1	\$24.00	\$3,000.00	125.000	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$24.75	\$88,329.04	3,569.100	CY	N	EMBANKMENT
0120 71	1	\$14,015.71	\$14,015.71	1.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0160 4	2	\$8.60	\$97,860.00	11,379.000	SY	N	TYPE B STABILIZATION
0162 1 11	1	\$.48	\$41,058.72	85,539.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 06**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285701	1	\$8.80	\$58,546.40	6,653.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285704	1	\$55.82	\$113,091.32	2,026.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	1	\$83.77	\$40,209.60	480.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	1	\$34.66	\$159,921.24	4,614.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0327 70 2	1	\$1.45	\$128,251.05	88,449.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 4	1	\$.89	\$78,723.17	88,453.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	1	\$4.30	\$8,797.80	2,046.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	3	\$2.15	\$94,018.30	43,673.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 15	1	\$.86	\$106,488.64	123,824.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 19	2	\$.74	\$15,254.68	20,521.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0334 1 12	1	\$84.00	\$43,680.00	520.000	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 52	1	\$437.39	\$8,091.72	18.500	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	2	\$81.37	\$805,134.09	9,894.500	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	1	\$87.09	\$2,016,760.55	23,157.200	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	2	\$113.27	\$668,564.56	5,902.200	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 83	2	\$84.17	\$636,778.12	7,565.500	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337 7 85	1	\$89.72	\$867,529.60	9,669.300	TN	N	ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0339 1	1	\$167.68	\$6,472.45	38.600	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0425 1311	1	\$5,025.00	\$40,200.00	8.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	1	\$5,615.00	\$5,615.00	1.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1351	1	\$3,960.00	\$3,960.00	1.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$4,268.00	\$4,268.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$8,036.00	\$16,072.00	2.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1451	1	\$3,570.00	\$7,140.00	2.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1521	2	\$2,691.50	\$10,766.00	4.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1551	1	\$2,888.00	\$23,104.00	8.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1553	1	\$6,092.00	\$36,552.00	6.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1910	1	\$5,652.00	\$16,956.00	3.000	EA	N	INLETS, CLOSED FLUME
0425 5	2	\$471.42	\$5,185.60	11.000	EA	N	MANHOLE, ADJUST
0425 6	2	\$336.54	\$4,711.56	14.000	EA	N	VALVE BOXES, ADJUST
0430174118	2	\$80.29	\$21,840.00	272.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174130	1	\$72.00	\$16,200.00	225.000	LF	N	PIPE CULV, OPT MATL, ROUND,30"SD
0430174218	2	\$69.39	\$70,009.90	1,009.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430175118	3	\$78.71	\$83,199.52	1,057.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	1	\$76.82	\$85,884.76	1,118.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	1	\$91.05	\$22,125.15	243.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	1	\$105.06	\$15,443.82	147.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	1	\$114.61	\$49,969.96	436.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	1	\$127.87	\$35,164.25	275.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430185124	1	\$409.86	\$37,707.12	92.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 06  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430830	1	\$347.45	\$2,432.15	7.000	CY	N	PIPE FILLING AND PLUGGING
0430982125	1	\$1,844.00	\$1,844.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430984125	2	\$1,552.47	\$26,392.00	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984133	1	\$3,000.00	\$18,000.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984625	2	\$1,434.50	\$2,869.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0457 1 12	1	\$500.00	\$36,000.00	72.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0458 1 21	1	\$55.00	\$10,175.00	185.000	LF	N	BRIDGE DECK EXPANSION JNT, REHAB,POURED
0515 2312	1	\$110.00	\$16,720.00	152.000	LF	N	PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0520 1 7	1	\$23.05	\$875.90	38.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	3	\$24.07	\$65,791.53	2,733.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 4	1	\$54.01	\$3,240.60	60.000	LF	N	CONCRETE CURB, TYPE D
0520 5 12	1	\$208.46	\$1,667.68	8.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0522 1	4	\$52.18	\$55,410.30	1,062.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	4	\$42.83	\$100,949.99	2,357.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0524 1 2	1	\$91.39	\$5,574.79	61.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0527 2	4	\$30.99	\$23,770.76	767.000	SF	N	DETECTABLE WARNINGS
0536 1 1	1	\$17.50	\$4,707.50	269.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 73	1	\$2.00	\$328.00	164.000	LF	N	GUARDRAIL REMOVAL
0536 85 25	1	\$850.00	\$850.00	1.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0561 1	1	\$3,128.58	\$2,724,993.18	871.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	1	\$.22	\$18,818.58	85,539.000	SY	N	PERFORMANCE TURF
0570 1 2	4	\$2.22	\$163,760.06	73,728.000	SY	N	PERFORMANCE TURF, SOD
0571 1 11	1	\$7.50	\$3,262.50	435.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0630 2 11	2	\$11.60	\$25,968.90	2,238.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	1	\$37.70	\$27,784.90	737.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0632 7 2	1	\$20.00	\$660.00	33.000	LF	N	SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0635 2 11	1	\$1,020.99	\$16,335.80	16.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0646 1 12	1	\$1,450.00	\$1,450.00	1.000	EA	N	ALUMINUM SIGNALS POLE, PED DETECT POST
0646 1 60	1	\$350.00	\$700.00	2.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0653 1 11	1	\$630.00	\$1,260.00	2.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 60	1	\$35.00	\$140.00	4.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 2102	3	\$536.83	\$12,883.92	24.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2103	2	\$678.50	\$44,781.28	66.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	1	\$879.62	\$879.62	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	1	\$268.00	\$536.00	2.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 60	1	\$20.00	\$80.00	4.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0700 1 11	4	\$328.75	\$17,094.97	52.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	2	\$634.80	\$19,678.84	31.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	1	\$1,400.00	\$12,600.00	9.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 50	1	\$138.23	\$967.61	7.000	AS	N	SINGLE POST SIGN, RELOCATE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 06**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 60	4	\$10.56	\$939.58	89.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 11	1	\$450.00	\$450.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, <12 SF
0700 2 13	1	\$3,000.00	\$6,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700 2 14	1	\$3,750.00	\$3,750.00	1.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 50	1	\$4,398.11	\$4,398.11	1.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	1	\$300.00	\$1,200.00	4.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	1	\$52.45	\$1,258.80	24.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3104	1	\$1,250.00	\$2,500.00	2.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700 3601	1	\$5.46	\$131.04	24.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3604	1	\$250.00	\$500.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0705 11 1	1	\$50.00	\$4,350.00	87.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 3	1	\$100.00	\$800.00	8.000	EA	N	RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101	2	\$871.18	\$58,378.88	67.011	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	2	\$1,110.60	\$2,487.75	2.240	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11123	2	\$.66	\$20,940.21	31,965.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11124	2	\$.63	\$2,815.91	4,462.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,18"
0710 11125	2	\$1.19	\$9,020.61	7,605.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	2	\$395.89	\$16,911.05	42.717	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP,6"
0710 11141	2	\$385.76	\$3,220.74	8.349	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE,6"
0710 11160	2	\$31.48	\$3,872.61	123.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	2	\$25.20	\$20,945.04	831.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11201	2	\$872.21	\$43,773.85	50.187	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11224	1	\$.50	\$754.50	1,509.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	1	\$349.21	\$626.48	1.794	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	2	\$498.39	\$2,315.00	4.645	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 90	3	\$32,323.88	\$96,971.64	3.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	3	\$1.44	\$15,829.21	11,003.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	2	\$2.16	\$3,205.86	1,487.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	4	\$4.08	\$11,678.62	2,861.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	3	\$1,736.29	\$4,990.10	2.874	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11160	3	\$104.05	\$4,890.30	47.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	3	\$57.86	\$16,721.21	289.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11224	2	\$3.31	\$1,770.44	535.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	2	\$1,588.38	\$2,463.58	1.551	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE,6"
0711 14125	3	\$11.49	\$52,027.84	4,529.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	2	\$195.65	\$20,151.71	103.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	2	\$118.12	\$12,166.09	103.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 15101	1	\$4,000.46	\$34,239.94	8.559	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15131	1	\$1,299.28	\$9,567.90	7.364	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15201	1	\$3,996.93	\$26,000.03	6.505	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 06  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16101	4	\$3,950.27	\$56,267.68	14.244	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	2	\$4,521.31	\$3,377.42	.747	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	2	\$1,545.51	\$10,625.41	6.875	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16201	4	\$3,794.73	\$39,081.96	10.299	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16231	1	\$1,003.34	\$600.00	.598	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0715 1 13	1	\$3.14	\$31,312.08	9,972.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 60	1	\$.63	\$3,141.18	4,986.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0999 25	6	\$44,804.83	\$268,829.00	6.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.