



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

September 9, 2025

### **ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2A24**

**FINANCIAL PROJECT NUMBER(S): 453070 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D224068B**

**COUNTY(IES): St. Johns**

**PROJECT NAME(S): SR 23 (First Coast XWay), From SR 9 (I-95) To E of CR 2209**

---

**BIDS TO BE RECEIVED: September 24, 2025**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

Date: \_\_\_\_\_

Financial Project ID: (Lead Number Only) 453070-1

Proposal/Contract ID: T2A24

Date: \_\_\_\_\_

TO: **Final Plans (CO-FINALPLANS)**

FROM: Amy Williams, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 2 Letting (mo./yr.) 09/2025

**Financial Project ID:** (Lead Number Only) 453070-1

**Proposal/Contract ID:** T2A24

**Federal Funds:** \_\_\_\_\_ No ☒ Yes **Federal Aid No:** D224-068-B; D225-077-B

**County:** ST. JOHNS **State Road No:** 23

**Mandatory Only:** ☒ No ☐ Yes (If Yes, Approval Documentation Not Required.)

### CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required? ☐ Yes ☒ No ☐ NA

☒ Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

☐ N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

☐ N/A For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

☐ N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

### REVISIONS

☒ Plans Revision Number 1

☐ Reissued BIM.Zip

☐ Supplemental Specification Package  
Number \_\_\_\_\_

☐ Reissued Specifications Package

☒ Estimate Of Quantities Report

☐ Reissued CADD.Zip

☐ Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

**Date:** \_\_\_\_\_  
**Financial Project ID:** (Lead Number Only) 453070-1  
**Proposal/Contract ID:** T2A24

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
453070-1-52-01	B4-1A	8/26/2025	Added Sheet
453070-1-52-01	B4-2	8/26/2025	Updated Index
453070-1-52-01	B4-59 & B4-60	8/26/2025	Revised Rebar Lengths
453070-1-52-01	1	8/27/2025	Listed Revisions
453070-1-52-01	1A & 3A	8/27/2025	Added Sheet
453070-1-52-01	130	8/26/2025	Added Straight Concrete Endwall
453070-1-52-01	203	8/26/2025	Update Endwall and MES Data Table
453070-1-52-01	323-325	8/26/2025	Added Temp. Inlet Cover Callout
453070-1-52-01	319	8/26/2025	Revised Pre-Phase Notes 1 & 3

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER \_\_\_\_\_

Sheet Number	Revision Date	Description

**Date:** \_\_\_\_\_

**Financial Project ID:** (Lead Number Only) 453070-1

**Proposal/Contract ID:** T2A24

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
453070-1-52-01	0102 14	Revision	288	702
453070-1-52-01	0102 60	Revision	84932	85484
453070-1-52-01	0102 71 26	Revision	46579	48579
453070-1-52-01	0102 74 1	Revision	263612	267430
453070-1-52-01	0102 76	Revision	34	80
453070-1-52-01	0430 175 136	Revision	1355	1203
453070-1-52-01	0430 530 120	Revision	1	3
453070-1-52-01	0415 1 4	Revision	467759	266807
453070-1-52-01	0430 175 130	Revision	2749	2559
453070-1-52-01	0120 74	Revision	68319.3	54389.3
453070-1-52-01	0400 8 5	Revision	98.1	112.3
453070-1-52-01	0102 99	Revision	3260	6776
453070-1-52-01	0102 150 1	Addition	0	128
453070-1-52-01	0102 150 2	Addition	0	128
453070-1-52-01	0102 2300	Revision	224264	226177
453070-1-52-01	0400 8 5	Revision	96.9	111.2

**Date:** \_\_\_\_\_

**Financial Project ID:** (Lead Number Only) 453070-1

**Proposal/Contract ID:** T2A24