



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 22, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1917

FINANCIAL PROJECT NUMBER(S): 451262 1 52 01, 451262 1 52 02 and 449177 1 52 01

FEDERAL AID PROJECT NUMBER(S): D125046B and D125055B

COUNTY(IES): Highlands

**PROJECT NAME(S): SR 17; From S of CR 17 (Kenilworth Blvd.) To E of SR 25
(US 98 / US 27)**

BIDS TO BE RECEIVED: October 29, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 10/21/2025 1 of 2
 TO: Final Plans (CO-FINALPLANS)
 FROM: Richard Howard, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 10/25
 Financial Project ID 451262-1-52-01 (Lead number only)
 Proposal/Contract ID T1917
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D125-046-B
 County Highlands State Road No. 17

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

I have reviewed the effects on the Specifications Package, and a package revision is ☐
 is not ☒ required. *Approved By: Casey Schley Date: 10/21/2025 | 7:36 AM EDT
 Signature of District Specifications Manager

DocuSigned by:
 *Concurred by: Nick Mico Date: 10/21/2025 | 8:44 AM EDT
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT
 APPROVAL.

DocuSigned by:
 *Approved By: Nick Mico for Date: 10/21/2025 | 8:44 AM EDT
 Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 01 (205 Sheets)

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: 10/21/2025

2 of 2

Financial Project ID 451262-1-52-01 (Lead number only)

Proposal/Contract ID T1917

PLANS REVISION NUMBER 01

Sheet No(s). Rev. Date Description

FPID: 451262-1-52-01

<u>1-2A</u>	<u>10/20/2025</u>	<u>Updated key sheet and added signature sheet.</u>
<u>40, 90, 91</u>	<u>10/20/2025</u>	<u>Ditch pavement added, and callouts revised.</u>
<u>L-1, L-2A</u>	<u>10/20/2025</u>	<u>Updated key sheet and added signature sheet.</u>
<u>L-4</u>	<u>10/20/2025</u>	<u>Reprinted table.</u>
<u>1-194</u>	<u>10/20/2025</u>	<u>New EQR.</u>

FPID: 449177-1-52-01

<u>1-2A</u>	<u>10/20/2025</u>	<u>Updated key sheet and added signature sheet.</u>
<u>21</u>	<u>10/20/2025</u>	<u>Revised note 7.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port) 451262-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0524 1 2	42	Add (SEQ 01)	NA	6



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 North Broadway
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

MEMORANDUM

DATE: June 17, 2025

TO: Lori Albritton, Transportation Support Manager
Nicole E. Mills, P.E., Director of Transportation Development
John M. Kubler, P.E., Director of Transportation Operations

FROM: James M. Driggers, Jr., P.E., Interim District Secretary


COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. Signatures should be made in your name for the District Secretary.

This delegation will remain in effect from June 17, 2025 – June 16, 2026.

JD:jm


James M. Driggers, Jr., P.E.
Interim District Secretary

6-17-25
Date