Vendor Ranking

Letting: 07250611 June 11, 2025 11:00 AM **Call Order:** 001 **Contract:** E7Q40

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** N/A

Contract Time: 200 AVAILABLE DAYS **Project(s):** 44583215201 (*)

Contract Desc: SR 45 BRIDGE-REPAIR/REHABILITATION (BDI)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ALEXANDER DESIGN + BUILD, LLC	Responsive	Winning bid	$1,939,900.26	100.00%
2	ENGINEER CONTROL SYSTEMS, CORPORATION	Responsive	Non-Winning Bid	$2,065,344.80	106.47%
3	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$2,198,559.68	113.33%
4	TITAN CONSTRUCTION MANAGEMENT L	Responsive	Non-Winning Bid	$2,363,736.22	121.85%
5	BRIDGE MASTERS CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$3,024,144.00	155.89%
	OCEANIK.US, INC.	Non Responsive	Non-Winning Bid		
	VMAX USA, LLC	Non Responsive	Non-Winning Bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** N/A

Contract Time: 200 AVAILABLE DAYS **Project(s):** 44583215201 (*)

Contract Descr: SR 45 BRIDGE-REPAIR/REHABILITATION (BDI)

The Improvements under this Contract consist of bridge repairs including spall repairs and approach slab milling and resurfacing on SR 45 over Manatee River (Bridge Nos. 100039 & 100104) and spall and crack repairs, fishing pier removal, installation of rubble riprap slope protection, installation of structural cathodic protection pile jackets, flowable fill injection, joint header repairs, milling and resurfacing of two approach slabs, and deck cleaning and sealing over Mckay Bay (Bridge Nos. 100299 & 100338) along SR 45 in Hillsborough County.

Note the Substituted Commercial General Liability Insurance requirements contained in section(s) 7-13.2 of the project Specifications.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at https://www.fdot.gov/equalopportunity/bdi.shtm

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at https://www.fdot.gov/equalopportunity/bdi.shtm

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to SmallBusiness@dot.state.fl.us

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the project's major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at https://www.fdot.gov/equalopportunity/bdi.shtm

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashier's Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3761.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44583215201 SF (LS)	200,100.00000	200,100.00	559,486.00000	559,486.00	370,455.60000	370,455.60
0010 0121 70 1.000 FLOWABLE FILL 100338 CY	384.00000	384.00	3,000.00000	3,000.00	1,500.00000	1,500.00
0015 0401 70 3 10.300 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC 100299 CF	1,440.00000	14,832.00	840.00000	8,652.00	1,100.00000	11,330.00
0020 0401 70 3 69.100 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC 100338 CF	1,440.00000	99,504.00	840.00000	58,044.00	980.00000	67,718.00
0025 0401 70 4 17.000 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100039 CF	1,440.00000	24,480.00	840.00000	14,280.00	1,200.00000	20,400.00
0030 0401 70 4 1.100 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100104 CF	1,440.00000	1,584.00	840.00000	924.00	1,200.00000	1,320.00
0035 0401 70 4 87.800 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100299 CF	1,440.00000	126,432.00	840.00000	73,752.00	1,200.00000	105,360.00
0040 0401 70 4 87.200 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100338 CF	1,440.00000	125,568.00	840.00000	73,248.00	1,200.00000	104,640.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB 100299 6.000 GA	160.00000	960.00	325.00000	1,950.00	500.00000	3,000.00
0050 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB 100338 15.000 GA	160.00000	2,400.00	325.00000	4,875.00	500.00000	7,500.00
0055 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB 100299 305.000 LF	217.60000	66,368.00	150.00000	45,750.00	300.00000	91,500.00
0060 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB 100338 500.000 LF	217.60000	108,800.00	150.00000	75,000.00	300.00000	150,000.00
0065 0413151 METHACRYLATE MONOMER 100299 719.000 GA	15.50000	11,144.50	115.00000	82,685.00	86.38000	62,107.22
0070 0413151 METHACRYLATE MONOMER 100338 719.000 GA	15.50000	11,144.50	115.00000	82,685.00	86.38000	62,107.22
0075 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 100299 65,280.000 SF	1.19000	77,683.20	1.50000	97,920.00	1.20000	78,336.00
0080 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 100338 65,280.000 SF	1.19000	77,683.20	1.50000	97,920.00	1.20000	78,336.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0457 2221 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM 21.000 LF	3,840.00000	80,640.00	2,600.00000	54,600.00	2,500.00000	52,500.00
0090 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 100299 24.000 LF	153.60000	3,686.40	112.00000	2,688.00	95.00000	2,280.00
0095 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 100299 1.400 CF	3,840.00000	5,376.00	850.00000	1,190.00	2,000.00000	2,800.00
0100 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 351.000 TN	294.40000	103,334.40	175.00000	61,425.00	201.84000	70,845.84
0105 0530 74 BEDDING STONE 131.000 TN	195.84000	25,655.04	175.00000	22,925.00	195.86000	25,657.66
0001 Structures Section Totals:		**$1,167,759.24**		**$1,422,999.00**		**$1,369,693.54**
SECTION: 0002 Roadway						
0110 0101 1 MOBILIZATION 44583215201 (1.000) LS	357,505.00000	357,505.00	180,000.00000	180,000.00	207,188.00000	207,188.00
0115 0102 1 MAINTENANCE OF TRAFFIC 44583215201 (200.000) DA (LS)	87,040.00000	87,040.00	25,000.00000	25,000.00	110,000.00000	110,000.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 60 WORK ZONE SIGN 10,842.000 ED	0.01000	108.42	2.50000	27,105.00	0.30000	3,252.60
0125 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 38.000 LF	0.01000	0.38	70.00000	2,660.00	74.75000	2,840.50
0130 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 29,530.000 ED	0.01000	295.30	0.25000	7,382.50	0.12000	3,543.60
0135 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 1,248.000 FD	0.01000	12.48	0.20000	249.60	0.07000	87.36
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 377.000 ED	0.01000	3.77	0.25000	94.25	5.75000	2,167.75
0145 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 822.000 ED	0.01000	8.22	20.00000	16,440.00	11.50000	9,453.00
0150 0102115 TYPE III BARRICADE 919.000 ED	0.01000	9.19	0.55000	505.45	0.32000	294.08
0155 0102150 1 PORTABLE REGULATORY, SIGN 134.000 ED	0.01000	1.34	10.00000	1,340.00	5.75000	770.50

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102150 2 RADAR SPEED DISPLAY UNIT 134.000 ED	0.01000	1.34	10.00000	1,340.00	5.75000	770.50
0165 0102913 12 REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP 0.618 GM	16,614.40000	10,267.70	15,000.00000	9,270.00	15,372.17000	9,500.00
0170 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.618 GM	10,176.00000	6,288.77	15,000.00000	9,270.00	15,372.17000	9,500.00
0175 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.618 GM	16,614.40000	10,267.70	7,000.00000	4,326.00	15,372.17000	9,500.00
0180 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.618 GM	10,176.00000	6,288.77	15,000.00000	9,270.00	15,372.17000	9,500.00
0185 0104 10 3 SEDIMENT BARRIER 300.000 LF	3.84000	1,152.00	7.50000	2,250.00	3.00000	900.00
0190 0104 11 FLOATING TURBIDITY BARRIER 3,250.000 LF	15.36000	49,920.00	35.00000	113,750.00	12.00000	39,000.00
0195 0104 18 INLET PROTECTION SYSTEM 112.000 EA	192.00000	21,504.00	225.00000	25,200.00	180.00000	20,160.00
0200 0107 1 LITTER REMOVAL 11.840 AC	384.00000	4,546.56	50.00000	592.00	3,378.38000	40,000.02

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0107 2 MOWING 2.010 AC	640.00000	1,286.40	350.00000	703.50	29,850.75000	60,000.01
0210 0110 1 1 CLEARING & GRUBBING 44583215201 (0.010) AC (LS)	19,200.00000	19,200.00	37,000.00000	37,000.00	10,000.00000	10,000.00
0215 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 254.000 SY	19.20000	4,876.80	7.50000	1,905.00	95.23000	24,188.42
0220 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 19.500 TN	768.00000	14,976.00	175.00000	3,412.50	2,312.80000	45,099.60
0225 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 82.000 EA	3.84000	314.88	6.00000	492.00	10.00000	820.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44583215201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$645,875.02**		**$529,557.80**		**$668,535.94**
SECTION: 0003 Signing						
0235 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	640.00000	2,560.00	500.00000	2,000.00	500.00000	2,000.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0240 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 85.000 EA	3.84000	326.40	75.00000	6,375.00	10.00000	850.00
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44583215201 (1.000) LS	12,800.00000	12,800.00	5,000.00000	5,000.00	20,000.00000	20,000.00
0250 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.011 GM	121,600.00000	1,337.60	20,000.00000	220.00	638,090.90000	7,019.00
0255 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.011 GM	121,600.00000	1,337.60	18,000.00000	198.00	638,090.90000	7,019.00
0260 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.011 GM	121,600.00000	1,337.60	25,000.00000	275.00	638,090.90000	7,019.00
0265 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.618 GM	38,400.00000	23,731.20	20,000.00000	12,360.00	30,226.54000	18,680.00
0270 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.618 GM	22,400.00000	13,843.20	20,000.00000	12,360.00	30,226.54000	18,680.00
0275 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.618 GM	38,400.00000	23,731.20	25,000.00000	15,450.00	30,226.54000	18,680.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0280 0713103381 0.618 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	22,400.00000	13,843.20	25,000.00000	15,450.00	30,226.54000	18,680.00
0003 Signing Section Totals:		**$94,848.00**		**$69,688.00**		**$118,627.00**
SECTION: 0004 Lighting						
0285 0630 2 11 20.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	128.00000	2,560.00	650.00000	13,000.00	347.51000	6,950.20
0290 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,752.00000	2,752.00	500.00000	500.00	3,091.60000	3,091.60
0295 0715 1 13 108.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	19.50000	2,106.00	75.00000	8,100.00	25.17000	2,718.36
0004 Lighting Section Totals:		**$7,418.00**		**$21,600.00**		**$12,760.16**
SECTION: 0005 Signalization						
0300 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	15,360.00000	15,360.00	5,000.00000	5,000.00	8,201.00000	8,201.00

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ALEXANDER DESIGN + BUILD, LLC		(2) ENGINEER CONTROL SYSTEMS, CORPORATION		(3) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0305 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	320.00000	320.00	2,500.00000	2,500.00	4,920.60000	4,920.60
0310 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	5,760.00000	5,760.00	10,000.00000	10,000.00	11,750.44000	11,750.44
0315 0643600 STRAIN POLE, WOOD, REMOVE 1.000 EA	2,560.00000	2,560.00	4,000.00000	4,000.00	4,071.00000	4,071.00
0005 Signalization Section Totals:		**$24,000.00**		**$21,500.00**		**$28,943.04**
Contract Grand Totals:		**$1,939,900.26**		**$2,065,344.80**		**2,198,559.68**

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3761.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44583215201 SF (LS)	522,779.00000	522,779.00	400,000.00000	400,000.00		
0010 0121 70 1.000 FLOWABLE FILL 100338 CY	1,100.00000	1,100.00	3,000.00000	3,000.00		
0015 0401 70 3 10.300 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC 100299 CF	1,000.00000	10,300.00	450.00000	4,635.00		
0020 0401 70 3 69.100 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC 100338 CF	1,000.00000	69,100.00	450.00000	31,095.00		
0025 0401 70 4 17.000 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100039 CF	650.00000	11,050.00	450.00000	7,650.00		
0030 0401 70 4 1.100 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100104 CF	650.00000	715.00	450.00000	495.00		
0035 0401 70 4 87.800 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100299 CF	650.00000	57,070.00	450.00000	39,510.00		
0040 0401 70 4 87.200 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT 100338 CF	650.00000	56,680.00	450.00000	39,240.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB 100299 6.000 GA	350.00000	2,100.00	90.00000	540.00		
0050 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB 100338 15.000 GA	350.00000	5,250.00	90.00000	1,350.00		
0055 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB 100299 305.000 LF	75.00000	22,875.00	80.00000	24,400.00		
0060 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB 100338 500.000 LF	75.00000	37,500.00	80.00000	40,000.00		
0065 0413151 METHACRYLATE MONOMER 100299 719.000 GA	78.00000	56,082.00	0.00000	0.00		
0070 0413151 METHACRYLATE MONOMER 100338 719.000 GA	78.00000	56,082.00	0.00000	0.00		
0075 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 100299 65,280.000 SF	2.00000	130,560.00	5.00000	326,400.00		
0080 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 100338 65,280.000 SF	2.00000	130,560.00	5.00000	326,400.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0457 2221 21.000 LF CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM	4,000.00000	84,000.00	3,000.00000	63,000.00		
0090 0458 1 21 24.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 100299	125.00000	3,000.00	200.00000	4,800.00		
0095 0458 2 1.400 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 100299	3,000.00000	4,200.00	1,250.00000	1,750.00		
0100 0530 3 3 351.000 TN RIPRAP- RUBBLE, BANK AND SHORE	600.00000	210,600.00	850.00000	298,350.00		
0105 0530 74 131.000 TN BEDDING STONE	475.00000	62,225.00	600.00000	78,600.00		
0001 Structures Section Totals:		**$1,533,828.00**		**$1,691,215.00**		
SECTION: 0002 Roadway						
0110 0101 1 (1.000) LS MOBILIZATION 44583215201	160,000.00000	160,000.00	600,000.00000	600,000.00		
0115 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 44583215201	285,000.00000	285,000.00	300,000.00000	300,000.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 60 10,842.000 ED WORK ZONE SIGN	0.01000	108.42	0.00000	0.00		
0125 0102 71 26 38.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	50.00000	1,900.00	50.00000	1,900.00		
0130 0102 74 1 29,530.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.01000	295.30	0.00000	0.00		
0135 0102 74 8 1,248.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1.00000	1,248.00	0.00000	0.00		
0140 0102 76 377.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	1.00000	377.00	0.00000	0.00		
0145 0102 99 822.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1.00000	822.00	0.00000	0.00		
0150 0102115 919.000 ED TYPE III BARRICADE	0.50000	459.50	0.00000	0.00		
0155 0102150 1 134.000 ED PORTABLE REGULATORY, SIGN	1.00000	134.00	0.00000	0.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102150 2 RADAR SPEED DISPLAY UNIT 134.000 ED	1.00000	134.00	0.00000	0.00		
0165 0102913 12 REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP 0.618 GM	10,000.00000	6,180.00	15,000.00000	9,270.00		
0170 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.618 GM	20,000.00000	12,360.00	30,000.00000	18,540.00		
0175 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.618 GM	10,000.00000	6,180.00	15,000.00000	9,270.00		
0180 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.618 GM	20,000.00000	12,360.00	30,000.00000	18,540.00		
0185 0104 10 3 SEDIMENT BARRIER 300.000 LF	10.00000	3,000.00	5.00000	1,500.00		
0190 0104 11 FLOATING TURBIDITY BARRIER 3,250.000 LF	2.00000	6,500.00	5.00000	16,250.00		
0195 0104 18 INLET PROTECTION SYSTEM 112.000 EA	25.00000	2,800.00	50.00000	5,600.00		
0200 0107 1 LITTER REMOVAL 11.840 AC	700.00000	8,288.00	100.00000	1,184.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0107 2 MOWING 2.010 AC	5,000.00000	10,050.00	500.00000	1,005.00		
0210 0110 1 1 CLEARING & GRUBBING 44583215201 (0.010) AC (LS)	3,500.00000	3,500.00	100,000.00000	100,000.00		
0215 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 254.000 SY	128.00000	32,512.00	100.00000	25,400.00		
0220 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 19.500 TN	1,500.00000	29,250.00	1,000.00000	19,500.00		
0225 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 82.000 EA	10.00000	820.00	10.00000	820.00		
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44583215201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0002 Roadway Section Totals:		**$634,278.22**		**$1,178,779.00**		
SECTION: 0003 Signing						
0235 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	250.00000	1,000.00	3,000.00000	12,000.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0240 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 85.000 EA	10.00000	850.00	10.00000	850.00		
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44583215201 (1.000) LS	12,500.00000	12,500.00	5,000.00000	5,000.00		
0250 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.011 GM	500,000.00000	5,500.00	300,000.00000	3,300.00		
0255 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.011 GM	400,000.00000	4,400.00	300,000.00000	3,300.00		
0260 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.011 GM	500,000.00000	5,500.00	300,000.00000	3,300.00		
0265 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.618 GM	50,000.00000	30,900.00	50,000.00000	30,900.00		
0270 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.618 GM	25,000.00000	15,450.00	25,000.00000	15,450.00		
0275 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.618 GM	50,000.00000	30,900.00	50,000.00000	30,900.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0280 0713103381 0.618 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	25,000.00000	15,450.00	25,000.00000	15,450.00		
0003 Signing Section Totals:		**$122,450.00**		**$120,450.00**		
SECTION: 0004 Lighting						
0285 0630 2 11 20.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	175.00000	3,500.00	50.00000	1,000.00		
0290 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4,500.00000	4,500.00	5,000.00000	5,000.00		
0295 0715 1 13 108.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	85.00000	9,180.00	25.00000	2,700.00		
0004 Lighting Section Totals:		**$17,180.00**		**$8,700.00**		
SECTION: 0005 Signalization						
0300 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	17,500.00000	17,500.00	10,000.00000	10,000.00		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TITAN CONSTRUCTION MANAGEMENT L		(5) BRIDGE MASTERS CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0305 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	15,000.00000	15,000.00	5,000.00000	5,000.00		
0310 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	15,000.00000	15,000.00	5,000.00000	5,000.00		
0315 0643600 1.000 EA STRAIN POLE, WOOD, REMOVE	8,500.00000	8,500.00	5,000.00000	5,000.00		
0005 Signalization Section Totals:		**$56,000.00**		**$25,000.00**		
Contract Grand Totals:		**$2,363,736.22**		**$3,024,144.00**		

Letting: 07250611 June 11, 2025 **Call Order:** 001 **Contract:** E7Q40

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.