Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 001 **Contract:** T1937

District: District 1 **Counties:** HARDEE **Fed Aid No:** D126072B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 44620415201
44620515201 (*)
44620515202

Contract Desc: SR 35 (US 17) FROM N OF SR 60 TO BELL ST AND FROM S OF HEARTLAND WAY TO N OF HILTON RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$21,994,344.94	100.00%
2	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	$23,274,274.23	105.82%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$24,111,381.03	109.63%
4	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$25,776,312.04	117.20%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

District: District 1 **Counties:** HARDEE **Fed Aid No:** D126072B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 44620415201
44620515201 (*)
44620515202

Contract Descr: SR 35 (US 17) FROM N OF SR 60 TO BELL ST AND FROM S OF HEARTLAND WAY TO N OF HILTON RD
The Improvements under this contract consist of bridge widening, milling and resurfacing, drainage, curb and gutter, guardrail, sidewalk, signalization, and signing and pavement markings on SR 35 (US 17) from North of SR 64 to Bell Street and SR 35 (US 17) from South of Heartland Way to North of Hilton Road in Hardee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44620515202 (635.000) SF (LS)	51,384.54000	51,384.54	53,720.00000	53,720.00	127,710.60000	127,710.60
0010 0121 70 FLOWABLE FILL 4.700 CY	1,605.96000	7,548.01	1,680.00000	7,896.00	623.43000	2,930.12
0015 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 39.700 CY	2,010.64000	79,822.41	2,100.00000	83,370.00	2,942.90000	116,833.13
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 20.600 CY	1,134.50000	23,370.70	1,185.00000	24,411.00	1,832.37000	37,746.82
0025 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 27.500 CY	1,095.76000	30,133.40	1,145.00000	31,487.50	2,221.05000	61,078.88
0030 0400 7 1 BRIDGE DECK GROOVING 37.000 SY	129.97000	4,808.89	136.00000	5,032.00	166.58000	6,163.46
0035 0400 9 1 BRIDGE DECK PLANING 159.000 SY	30.24000	4,808.16	32.00000	5,088.00	38.87000	6,180.33

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0400147 0.700 COMPOSITE NEOPRENE PADS CF	4,449.42000	3,114.59	4,650.00000	3,255.00	11,105.27000	7,773.69
0045 0405 70 1 50.800 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I CF	559.14000	28,404.31	585.00000	29,718.00	516.39000	26,232.61
0050 0415 1 4 7,983.000 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE LB	1.97000	15,726.51	2.05000	16,365.15	2.22000	17,722.26
0055 0415 1 5 3,906.000 REINFORCING STEEL- BRIDGE SUBSTRUCTURE LB	2.53000	9,882.18	2.65000	10,350.90	2.50000	9,765.00
0060 0415 1 9 4,391.000 REINFORCING STEEL- APPROACH SLABS LB	1.57000	6,893.87	1.65000	7,245.15	1.94000	8,518.54
0065 0450 2 54 119.000 PREST BEAMS: FLORIDA-I BEAM 54" LF	447.89000	53,298.91	468.00000	55,692.00	1,055.00000	125,545.00
0068 0455 15 13 78.000 PREFORMED PILE HOLES, 22" TO 26" DRILL/PUNCH SIZE LF	69.86000	5,449.08	73.00000	5,694.00	83.29000	6,496.62
0070 0455 20 1 4.000 PILE INSPECTION, DRIVEN PILE EA	450.82000	1,803.28	471.00000	1,884.00	1,371.50000	5,486.00
0075 0455 34 3 140.000 PRESTRESSED CONCRETE PILING, 18" SQ LF	313.22000	43,850.80	327.00000	45,780.00	471.97000	66,075.80

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0455137 4.000 EA LOAD TEST (DYNAMIC), DATA COLLECTION AND ANALYSIS	2,512.59000	10,050.36	2,630.00000	10,520.00	2,332.11000	9,328.44
0085 0458 1 21 282.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	52.28000	14,742.96	55.00000	15,510.00	138.82000	39,147.24
0090 0458 2 30.100 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	1,551.10000	46,688.11	1,620.00000	48,762.00	832.90000	25,070.29
0093 0458 3 1 13.000 LF GALVANIZED STEEL SIDEWALK COVER PLATE	308.71000	4,013.23	325.00000	4,225.00	749.61000	9,744.93
0095 0459 71 30.000 SY PILES, POLYETHYLENE SHEETING	66.12000	1,983.60	69.00000	2,070.00	277.63000	8,328.90
0100 0515 4 2 182.000 LF BULLET RAIL, DOUBLE RAIL	53.22000	9,686.04	163.00000	29,666.00	79.85000	14,532.70
0105 0521 5 13 182.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	152.00000	27,664.00	160.00000	29,120.00	277.63000	50,528.66
0110 0521 6 11 182.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	104.02000	18,931.64	110.00000	20,020.00	249.87000	45,476.34

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0115 0530 1100 RIPRAP, SAND-CEMENT BAGS 10.000 CY	1,064.72000	10,647.20	1,110.00000	11,100.00	1,665.79000	16,657.90
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 346.600 TN	95.51000	33,103.77	100.00000	34,660.00	205.45000	71,208.97
0125 0530 3 8 RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL 8.400 CY	907.84000	7,625.86	950.00000	7,980.00	1,832.37000	15,391.91
0130 0530 74 BEDDING STONE 118.500 TN	122.25000	14,486.63	128.00000	15,168.00	205.45000	24,345.83
0001 Structures Section Totals:		**$569,923.04**		**$615,789.70**		**$962,020.97**
SECTION: 0002 Roadway						
0135 0101 1 MOBILIZATION 44620415201 (1.000) LS	305,000.00000	305,000.00	508,278.57000	508,278.57	593,706.19000	593,706.19
0140 0101 1 MOBILIZATION 44620515201 (1.000) LS	497,000.00000	497,000.00	889,000.00000	889,000.00	400,000.00000	400,000.00
0145 0102 1 MAINTENANCE OF TRAFFIC 44620415201 (425.000) DA (LS)	310,600.00000	310,600.00	350,800.00000	350,800.00	562,923.88000	562,923.88

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0102 1 MAINTENANCE OF TRAFFIC 44620515201 (425.000) DA (LS)	495,970.00000	495,970.00	362,500.00000	362,500.00	400,000.00000	400,000.00
0155 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44620515201 (219.000) SY (LS)	12,730.00000	12,730.00	26,000.00000	26,000.00	15,386.27000	15,386.27
0160 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44620515201 (47.000) SY (LS)	10,320.00000	10,320.00	12,100.00000	12,100.00	12,558.67000	12,558.67
0165 0102 14 TRAFFIC CONTROL OFFICER 3,720.000 HR	80.00000	297,600.00	58.85000	218,922.00	82.04000	305,188.80
0170 0102 60 WORK ZONE SIGN 132,137.000 ED	0.18000	23,784.66	0.22000	29,070.14	0.20000	26,427.40
0175 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 5,712.000 LF	24.57000	140,343.84	25.15000	143,656.80	37.76000	215,685.12
0180 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 4,538.000 LF	8.37000	37,983.06	8.55000	38,799.90	15.55000	70,565.90
0185 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 245,392.000 ED	0.09000	22,085.28	0.12000	29,447.04	0.10000	24,539.20

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0190 0102 74 8 — 118,180.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	4,727.20	0.05000	5,909.00	0.04000	4,727.20
0195 0102 76 — 2,125.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.22000	11,092.50	5.15000	10,943.75	5.47000	11,623.75
0200 0102 78 2 — 8,652.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	4.18000	36,165.36	4.30000	37,203.60	4.44000	38,414.88
0205 0102 89 1 — 11.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,150.32000	12,653.52	1,285.00000	14,135.00	999.47000	10,994.17
0210 0102 99 — 5,212.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.41000	49,044.92	11.25000	58,635.00	9.84000	51,286.08
0215 0102104 — 4,250.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.28000	26,690.00	19.85000	84,362.50	16.91000	71,867.50
0220 0102107 1 — 4,250.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.22000	22,185.00	19.85000	84,362.50	19.89000	84,532.50
0225 0102115 — 5,550.000 ED TYPE III BARRICADE	0.24000	1,332.00	0.30000	1,665.00	0.25000	1,387.50

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0102150 1 PORTABLE REGULATORY, SIGN 4,250.000 ED	5.22000	22,185.00	0.11000	467.50	5.47000	23,247.50
0235 0102150 2 RADAR SPEED DISPLAY UNIT 4,250.000 ED	5.22000	22,185.00	0.11000	467.50	5.47000	23,247.50
0240 0102913 12 REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP 0.072 GM	4,182.99000	301.18	4,280.00000	308.16	4,318.61000	310.94
0245 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.093 GM	10,457.47000	972.54	10,700.00000	995.10	10,747.10000	999.48
0250 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.072 GM	4,182.99000	301.18	4,280.00000	308.16	4,318.61000	310.94
0255 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.093 GM	10,457.47000	972.54	10,700.00000	995.10	10,747.10000	999.48
0260 0104 10 3 SEDIMENT BARRIER 56,291.000 LF	0.90000	50,661.90	2.30000	129,469.30	1.07000	60,231.37
0265 0104 11 FLOATING TURBIDITY BARRIER 46.000 LF	20.92000	962.32	28.50000	1,311.00	21.88000	1,006.48
0270 0104 18 INLET PROTECTION SYSTEM 297.000 EA	177.77000	52,797.69	211.00000	62,667.00	114.34000	33,958.98

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0107 1 1,621.450 AC LITTER REMOVAL	25.00000	40,536.25	29.50000	47,832.78	30.69000	49,762.30
0280 0107 2 1,369.430 AC MOWING	50.00000	68,471.50	57.50000	78,742.23	59.96000	82,111.02
0285 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44620515201	20,000.00000	20,000.00	10,600.00000	10,600.00	82,909.79000	82,909.79
0290 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44620515201	5,000.00000	5,000.00	9,650.00000	9,650.00	29,534.46000	29,534.46
0295 0110 1 1 (0.100) AC (LS) CLEARING & GRUBBING 44620415201	8,341.99000	8,341.99	26,000.00000	26,000.00	27,007.74000	27,007.74
0300 0110 1 1 (8.140) AC (LS) CLEARING & GRUBBING 44620515202	152,737.50000	152,737.50	206,000.00000	206,000.00	213,704.02000	213,704.02
0305 0110 4 10 2,947.000 SY REMOVAL OF EXISTING CONCRETE	30.10000	88,704.70	33.00000	97,251.00	34.05000	100,345.35
0310 0120 1 2,393.700 CY REGULAR EXCAVATION	23.39000	55,988.64	26.40000	63,193.68	27.40000	65,587.38

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0120 4 132.600 CY SUBSOIL EXCAVATION	79.39000	10,527.11	46.20000	6,126.12	47.94000	6,356.84
0320 0120 6 5,228.800 CY EMBANKMENT	43.43000	227,086.78	59.85000	312,943.68	62.11000	324,760.77
0325 0160 4 340.000 SY TYPE B STABILIZATION	76.42000	25,982.80	55.00000	18,700.00	57.91000	19,689.40
0330 0285702 658.000 SY OPTIONAL BASE, BASE GROUP 02	35.00000	23,030.00	91.00000	59,878.00	57.41000	37,775.78
0335 0285709 219.000 SY OPTIONAL BASE, BASE GROUP 09	125.62000	27,510.78	78.00000	17,082.00	177.99000	38,979.81
0340 0285710 200.000 SY OPTIONAL BASE, BASE GROUP 10	137.44000	27,488.00	94.00000	18,800.00	99.38000	19,876.00
0345 0286 1 590.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	30.00000	17,700.00	78.00000	46,020.00	81.07000	47,831.30
0350 0327 70 4 140,693.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	3.01000	423,485.93	2.10000	295,455.30	3.08000	433,334.44
0355 0327 70 6 37,760.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	5.75000	217,120.00	8.30000	313,408.00	8.17000	308,499.20

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0360 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 23,953.000 SY	4.67000	111,860.51	2.60000	62,277.80	4.48000	107,309.44
0365 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 31,773.000 SY	2.31000	73,395.63	2.35000	74,666.55	3.87000	122,961.51
0370 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH 192,653.000 SY	4.39000	845,746.67	2.30000	443,101.90	4.77000	918,954.81
0375 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 12,196.400 TN	137.00000	1,670,906.80	135.30000	1,650,172.92	116.95000	1,426,368.98
0380 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 8,098.300 TN	140.00000	1,133,762.00	161.20000	1,305,445.96	149.09000	1,207,375.55
0385 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 29,551.900 TN	140.00000	4,137,266.00	163.75000	4,839,123.63	147.45000	4,357,427.66
0390 0334 1 59 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER 1,133.500 TN	204.95000	232,310.83	183.70000	208,223.95	183.47000	207,963.25
0395 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 9,008.800 TN	233.00000	2,099,050.40	216.10000	1,946,801.68	240.10000	2,163,012.88
0400 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 11,803.600 TN	171.00000	2,018,415.60	165.40000	1,952,315.44	160.23000	1,891,290.83

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0337 7 88 2,515.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	214.00000	538,252.80	182.60000	459,275.52	191.77000	482,339.90
0410 0337 7 95 1,144.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, HIGH POLYMER	197.63000	226,128.25	183.60000	210,075.12	187.53000	214,571.83
0415 0339 1 224.400 TN MISCELLANEOUS ASPHALT PAVEMENT	331.96000	74,491.82	187.30000	42,030.12	328.82000	73,787.21
0420 0342 1 2 13,339.000 SY GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS	13.07000	174,340.73	8.00000	106,712.00	8.75000	116,716.25
0425 0400 0 11 863.900 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	812.09000	701,564.55	944.00000	815,521.60	745.16000	643,743.72
0430 0425 1521 4.000 EA INLETS, DT BOT, TYPE C,<10'	6,481.88000	25,927.52	5,770.00000	23,080.00	5,987.90000	23,951.60
0435 0425 1525 1.000 EA INLETS, DITCH BOTTOM, TYPE C, PARTIAL	4,602.71000	4,602.71	6,260.00000	6,260.00	6,493.28000	6,493.28
0440 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	8,708.28000	8,708.28	6,825.00000	6,825.00	7,080.55000	7,080.55

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0445 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	8,719.07000	17,438.14	9,170.00000	18,340.00	9,518.81000	19,037.62
0450 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 1.000 EA	11,055.83000	11,055.83	11,120.00000	11,120.00	11,542.81000	11,542.81
0455 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	10,368.79000	10,368.79	9,615.00000	9,615.00	9,977.73000	9,977.73
0460 0425 5 MANHOLE, ADJUST 20.000 EA	283.21000	5,664.20	1,365.00000	27,300.00	1,416.22000	28,324.40
0465 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 76.000 LF	213.66000	16,238.16	265.00000	20,140.00	276.04000	20,979.04
0470 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 76.000 LF	239.49000	18,201.24	300.00000	22,800.00	313.40000	23,818.40
0475 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 191.000 LF	203.91000	38,946.81	370.00000	70,670.00	384.11000	73,365.01
0480 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 526.000 LF	132.88000	69,894.88	288.00000	151,488.00	299.56000	157,568.56
0485 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 112.000 LF	215.75000	24,164.00	327.00000	36,624.00	340.30000	38,113.60

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0490 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 7.000 LF	1,518.12000	10,626.84	452.00000	3,164.00	468.94000	3,282.58
0495 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 29.000 LF	345.28000	10,013.12	492.00000	14,268.00	510.52000	14,805.08
0505 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 5.000 EA	2,795.09000	13,975.45	3,750.00000	18,750.00	3,890.82000	19,454.10
0510 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	9,004.10000	9,004.10	11,900.00000	11,900.00	12,351.58000	12,351.58
0515 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 3.000 EA	3,650.02000	10,950.06	3,310.00000	9,930.00	3,433.78000	10,301.34
0520 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 4.000 EA	3,893.94000	15,575.76	3,970.00000	15,880.00	4,123.19000	16,492.76
0525 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 12.000 LF	152.51000	1,830.12	193.00000	2,316.00	196.90000	2,362.80
0530 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 2,599.000 LF	96.21000	250,049.79	91.00000	236,509.00	92.98000	241,655.02
0535 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,582.000 LF	40.00000	103,280.00	48.50000	125,227.00	50.33000	129,952.06

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0520 6 SHOULDER GUTTER- CONCRETE 221.000 LF	46.19000	10,207.99	49.00000	10,829.00	51.01000	11,273.21
0545 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,235.000 SY	54.77000	505,800.95	69.20000	639,062.00	71.84000	663,442.40
0550 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,603.000 SY	86.22000	138,210.66	158.00000	253,274.00	164.05000	262,972.15
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 148.000 SY	182.58000	27,021.84	104.00000	15,392.00	107.61000	15,926.28
0560 0527 2 DETECTABLE WARNINGS 1,127.000 SF	21.64000	24,388.28	34.00000	38,318.00	36.16000	40,752.32
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 41.800 TN	476.46000	19,916.03	246.00000	10,282.80	254.98000	10,658.16
0570 0530 74 BEDDING STONE 30.000 TN	557.66000	16,729.80	191.00000	5,730.00	198.45000	5,953.50
0575 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 6,207.000 LF	21.44000	133,078.08	22.00000	136,554.00	22.77000	141,333.39
0580 0536 6 PIPE RAIL FOR GUARDRAIL 3,080.000 LF	19.87000	61,199.60	20.00000	61,600.00	21.10000	64,988.00

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0585 0536 7 3 8.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	313.73000	2,509.84	214.00000	1,712.00	333.16000	2,665.28
0590 0536 8112 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,816.98000	3,816.98	3,905.00000	3,905.00	4,053.42000	4,053.42
0595 0536 8113 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,803.92000	1,803.92	1,845.00000	1,845.00	1,915.66000	1,915.66
0600 0536 8122 5.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,366.00000	21,830.00	4,470.00000	22,350.00	4,636.45000	23,182.25
0605 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	3,084.96000	3,084.96	3,160.00000	3,160.00	3,276.05000	3,276.05
0610 0536 73 4,544.000 LF GUARDRAIL REMOVAL	2.36000	10,723.84	2.40000	10,905.60	2.50000	11,360.00
0615 0536 85 20 6.000 EA GUARDRAIL END TREATMENT- TRAILING ANCHORAGE	1,568.62000	9,411.72	1,605.00000	9,630.00	1,665.79000	9,994.74
0620 0536 85 24 10.000 EA GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	3,764.69000	37,646.90	3,850.00000	38,500.00	3,997.90000	39,979.00

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0625 0550 10120 592.000 LF FENCING, TYPE A, 5.1-6.0, STANDARD	13.16000	7,790.72	13.90000	8,228.80	14.22000	8,418.24
0630 0550 10220 40.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	18.22000	728.80	22.50000	900.00	22.97000	918.80
0635 0550 60224 1.000 EA FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2,481.10000	2,481.10	2,995.00000	2,995.00	3,062.83000	3,062.83
0640 0570 1 2 42,244.000 SY PERFORMANCE TURF, SOD	4.77000	201,503.88	4.95000	209,107.80	5.93000	250,506.92
0645 0570 13 1 2,624.900 CY SHOULDER DROP OFF SOIL	12.99000	34,097.45	23.40000	61,422.66	63.46000	166,576.15
0650 0571 1 12 4,776.000 SY PLASTIC EROSION MAT, TRM, TYPE 2	7.06000	33,718.56	8.85000	42,267.60	9.16000	43,748.16
0655 0710 11101 23.611 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,464.05000	34,567.68	1,500.00000	35,416.50	1,554.67000	36,707.31
0660 0710 11102 0.317 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,568.62000	497.25	1,600.00000	507.20	1,628.99000	516.39

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0665 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.208 GM 2,091.49000	435.03	2,140.00000	445.12	2,135.63000	444.21
0670 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	9,722.000 LF 1.04000	10,110.88	1.10000	10,694.20	1.11000	10,791.42
0675 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,196.000 LF 1.31000	1,566.76	1.35000	1,614.60	1.39000	1,662.44
0680 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	6,605.000 LF 1.57000	10,369.85	1.60000	10,568.00	1.67000	11,030.35
0685 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	30.923 GM 732.02000	22,636.25	750.00000	23,192.25	777.29000	24,036.14
0690 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.139 GM 1,254.90000	174.43	1,285.00000	178.62	1,246.40000	173.25
0695 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.459 GM 732.02000	336.00	750.00000	344.25	762.14000	349.82

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0700 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 35.000 EA	67.97000	2,378.95	70.00000	2,450.00	72.18000	2,526.30
0705 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 358.000 EA	31.37000	11,230.46	32.00000	11,456.00	33.32000	11,928.56
0710 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 14.000 LF	10.46000	146.44	11.00000	154.00	11.11000	155.54
0715 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 21.834 GM	1,464.05000	31,966.07	1,500.00000	32,751.00	1,554.45000	33,939.86
0720 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,367.000 LF	1.31000	1,790.77	1.30000	1,777.10	1.39000	1,900.13
0725 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.976 GM	732.02000	714.45	750.00000	732.00	772.59000	754.05
0730 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620415201 (1.000) LS	60,000.00000	60,000.00	60,000.00000	60,000.00	60,000.00000	60,000.00
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620515201 (1.000) LS	60,000.00000	60,000.00	60,000.00000	60,000.00	60,000.00000	60,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0740 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620515202	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0002 Roadway Section Totals:		**$20,208,990.23**		**$21,558,664.70**		**$21,812,799.70**
SECTION: 0003 Signing						
0745 0546 72 3 14.861 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,941.12000	28,846.98	164.00000	2,437.20	2,023.51000	30,071.38
0750 0700 1111 153.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	439.21000	67,199.13	650.00000	99,450.00	466.42000	71,362.26
0755 0700 1112 57.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,091.49000	119,214.93	1,585.00000	90,345.00	2,221.05000	126,599.85
0760 0700 1113 19.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,509.79000	47,686.01	1,900.00000	36,100.00	2,665.26000	50,639.94
0765 0700 1500 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	366.01000	1,830.05	525.00000	2,625.00	388.68000	1,943.40
0770 0700 1600 171.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	20.92000	3,577.32	122.00000	20,862.00	22.21000	3,797.91

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	6,797.36000	6,797.36	3,400.00000	3,400.00	7,218.42000	7,218.42
0780 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 2.000 EA	7,320.24000	14,640.48	3,985.00000	7,970.00	7,773.69000	15,547.38
0785 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 5.000 EA	8,156.83000	40,784.15	4,580.00000	22,900.00	8,662.11000	43,310.55
0790 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 8.000 EA	1,568.62000	12,548.96	730.00000	5,840.00	1,665.79000	13,326.32
0795 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF 1.000 EA	2,614.37000	2,614.37	7,800.00000	7,800.00	2,776.32000	2,776.32
0800 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 26.000 EA	104.58000	2,719.08	122.00000	3,172.00	111.05000	2,887.30
0805 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	209.15000	209.15	970.00000	970.00	222.11000	222.11
0810 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 89.000 EA	104.58000	9,307.62	76.00000	6,764.00	111.05000	9,883.45

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0704 1 3 TUBULAR MARKER, 36" WHITE POST 2.000 EA	209.15000	418.30	165.00000	330.00	222.11000	444.22
0820 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 6.000 EA	209.15000	1,254.90	165.00000	990.00	222.11000	1,332.66
0825 0705 10 1 OBJECT MARKER, TYPE 1 21.000 EA	313.73000	6,588.33	165.00000	3,465.00	333.16000	6,996.36
0830 0705 10 3 OBJECT MARKER, TYPE 3 2.000 EA	313.73000	627.46	280.00000	560.00	333.16000	666.32
0835 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 65.000 EA	104.58000	6,797.70	70.00000	4,550.00	111.05000	7,218.25
0840 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 5,321.000 EA	4.18000	22,241.78	4.30000	22,880.30	4.44000	23,625.24
0845 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44620415201 (1.000) LS	67,973.56000	67,973.56	69,550.00000	69,550.00	72,184.25000	72,184.25
0850 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44620515201 (1.000) LS	44,444.25000	44,444.25	45,500.00000	45,500.00	47,197.40000	47,197.40

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0855 0711 11103 0.208 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	9,411.73000	1,957.64	9,630.00000	2,003.04	9,610.34000	1,998.95
0860 0711 11123 9,786.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.18000	40,905.48	4.30000	42,079.80	4.44000	43,449.84
0865 0711 11124 1,587.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.22000	8,284.14	5.35000	8,490.45	5.55000	8,807.85
0870 0711 11125 2,099.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.28000	13,181.72	6.40000	13,433.60	6.66000	13,979.34
0875 0711 11141 1.451 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,137.25000	4,552.15	3,210.00000	4,657.71	3,329.28000	4,830.79
0880 0711 11160 43.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	261.44000	11,241.92	268.00000	11,524.00	277.63000	11,938.09
0885 0711 11170 356.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	88.89000	31,644.84	91.00000	32,396.00	94.39000	33,602.84
0890 0711 11180 14.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	15.68000	219.52	16.00000	224.00	16.66000	233.24

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0895 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 972.000 LF	5.22000	5,073.84	5.35000	5,200.20	5.55000	5,394.60
0900 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.947 GM	3,137.25000	2,970.98	3,210.00000	3,039.87	3,306.95000	3,131.68
0905 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 5,577.000 LF	15.68000	87,447.36	16.00000	89,232.00	16.66000	92,912.82
0910 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 4.000 EA	235.29000	941.16	241.00000	964.00	249.87000	999.48
0915 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 4.000 EA	104.58000	418.32	110.00000	440.00	111.05000	444.20
0920 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 13.155 GM	5,751.60000	75,662.30	5,900.00000	77,614.50	6,105.58000	80,318.90
0925 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.269 GM	6,274.48000	1,687.84	6,400.00000	1,721.60	6,440.26000	1,732.43
0930 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.031 GM	2,614.37000	34,067.86	2,670.00000	34,792.77	2,776.10000	36,175.36

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0935 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 10.541 GM	5,751.60000	60,627.62	5,900.00000	62,191.90	6,107.32000	64,377.26
0940 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 8.788 GM	5,228.74000	45,950.17	5,350.00000	47,015.80	5,547.58000	48,752.13
0945 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.056 GM	5,751.60000	322.09	5,900.00000	330.40	5,453.57000	305.40
0950 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 11.532 GM	2,300.64000	26,530.98	2,360.00000	27,215.52	2,442.73000	28,169.56
0955 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.139 GM	4,182.99000	581.44	4,280.00000	594.92	4,154.53000	577.48
0960 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 8.631 GM	5,228.74000	45,129.25	5,350.00000	46,175.85	5,551.99000	47,919.23
0965 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 32.000 SF	115.04000	3,681.28	118.00000	3,776.00	122.16000	3,909.12
0970 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.325 GM	31,372.41000	10,196.03	32,100.00000	10,432.50	32,803.26000	10,661.06

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0975 0713103181 0.348 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,457.47000	3,639.20	10,700.00000	3,723.60	10,850.00000	3,775.80
0980 0713103201 0.325 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	31,372.41000	10,196.03	32,100.00000	10,432.50	32,803.26000	10,661.06
0985 0713103381 0.344 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,457.47000	3,597.37	10,700.00000	3,680.80	10,976.16000	3,775.80
0003 Signing Section Totals:		**$1,039,030.40**		**$1,001,843.83**		**$1,102,085.60**
SECTION: 0004 Signalization						
0990 0633 6 425.000 DA FIBER OPTIC CABLE LOCATOR	15.68000	6,664.00	219.00000	93,075.00	199.99000	84,995.75
0995 0660 1110 4.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	379.61000	1,518.44	350.00000	1,400.00	425.40000	1,701.60
1000 0660 2102 51.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,443.13000	73,599.63	55.00000	2,805.00	1,718.15000	87,625.65
1005 0660 2106 24.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,478.42000	59,482.08	26.00000	624.00	2,320.33000	55,687.92

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) SUPERIOR ASPHALT, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1010 0671 2 40 TRAFFIC CONTROLLER, MODIFY 8.000 EA	4,392.14000	35,137.12	9.00000	72.00	557.98000	4,463.84
0004 Signalization Section Totals:		**$176,401.27**		**$97,976.00**		**$234,474.76**
Contract Grand Totals:		**$21,994,344.94**		**$23,274,274.23**		**24,111,381.03**

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (635.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44620515202 SF (LS)	54,929.47000	54,929.47				
0010 0121 70 4.700 FLOWABLE FILL CY	1,716.74000	8,068.68				
0015 0400 2 4 39.700 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	2,149.34000	85,328.80				
0020 0400 2 10 20.600 CONCRETE CLASS II, APPROACH SLABS CY	1,212.76000	24,982.86				
0025 0400 4 5 27.500 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE CY	1,171.35000	32,212.13				
0030 0400 7 1 37.000 BRIDGE DECK GROOVING SY	138.93000	5,140.41				
0035 0400 9 1 159.000 BRIDGE DECK PLANING SY	32.33000	5,140.47				
0040 0400147 0.700 COMPOSITE NEOPRENE PADS CF	4,756.37000	3,329.46				
0045 0405 70 1 50.800 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I CF	597.71000	30,363.67				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 7,983.000 LB	2.10000	16,764.30				
0055 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 3,906.000 LB	2.70000	10,546.20				
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 4,391.000 LB	1.67000	7,332.97				
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 119.000 LF	478.78000	56,974.82				
0068 0455 15 13 PREFORMED PILE HOLES, 22" TO 26" DRILL/PUNCH SIZE 78.000 LF	74.68000	5,825.04				
0070 0455 20 1 PILE INSPECTION, DRIVEN PILE 4.000 EA	481.93000	1,927.72				
0075 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 140.000 LF	334.83000	46,876.20				
0080 0455137 LOAD TEST (DYNAMIC), DATA COLLECTION AND ANALYSIS 4.000 EA	2,685.92000	10,743.68				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 282.000 LF	55.89000	15,760.98				
0090 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 30.100 CF	1,658.10000	49,908.81				
0093 0458 3 1 GALVANIZED STEEL SIDEWALK COVER PLATE 13.000 LF	330.01000	4,290.13				
0095 0459 71 PILES, POLYETHYLENE SHEETING 30.000 SY	70.68000	2,120.40				
0100 0515 4 2 BULLET RAIL, DOUBLE RAIL 182.000 LF	167.07000	30,406.74				
0105 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 182.000 LF	162.49000	29,573.18				
0110 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 182.000 LF	111.19000	20,236.58				
0115 0530 1100 RIPRAP, SAND-CEMENT BAGS 10.000 CY	1,138.11000	11,381.10				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 346.600 TN	102.10000	35,387.86				
0125 0530 3 8 RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL 8.400 CY	970.47000	8,151.95				
0130 0530 74 BEDDING STONE 118.500 TN	130.68000	15,485.58				
0001 Structures Section Totals:		**$629,190.19**				
SECTION: 0002 Roadway						
0135 0101 1 MOBILIZATION 44620415201 (1.000) LS	505,090.24000	505,090.24				
0140 0101 1 MOBILIZATION 44620515201 (1.000) LS	732,367.72000	732,367.72				
0145 0102 1 MAINTENANCE OF TRAFFIC 44620415201 (425.000) DA (LS)	322,093.65000	322,093.65				
0150 0102 1 MAINTENANCE OF TRAFFIC 44620515201 (425.000) DA (LS)	322,093.65000	322,093.65				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 2200 (219.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44620515201	10,155.32000	10,155.32				
0160 0102 4 1 (47.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44620515201	6,323.00000	6,323.00				
0165 0102 14 3,720.000 HR TRAFFIC CONTROL OFFICER	91.87000	341,756.40				
0170 0102 60 132,137.000 ED WORK ZONE SIGN	0.28000	36,998.36				
0175 0102 71 16 5,712.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	35.28000	201,519.36				
0180 0102 71 26 4,538.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	12.01000	54,501.38				
0185 0102 74 1 245,392.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	36,808.80				
0190 0102 74 8 118,180.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.07000	8,272.60				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2,125.000 ED	6.44000	13,685.00			
0200 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	8,652.000 EA	4.41000	38,155.32			
0205 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	4,012.63000	44,138.93			
0210 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5,212.000 ED	14.09000	73,437.08			
0215 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	4,250.000 ED	20.03000	85,127.50			
0220 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4,250.000 ED	20.03000	85,127.50			
0225 0102115 TYPE III BARRICADE	5,550.000 ED	0.35000	1,942.50			
0230 0102150 1 PORTABLE REGULATORY, SIGN	4,250.000 ED	0.13000	552.50			

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0102150 2 RADAR SPEED DISPLAY UNIT 4,250.000 ED	0.13000	552.50				
0240 0102913 12 REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP 0.072 GM	4,408.75000	317.43				
0245 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.093 GM	10,971.18000	1,020.32				
0250 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.072 GM	4,408.75000	317.43				
0255 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.093 GM	10,971.18000	1,020.32				
0260 0104 10 3 SEDIMENT BARRIER 56,291.000 LF	0.11000	6,192.01				
0265 0104 11 FLOATING TURBIDITY BARRIER 46.000 LF	21.76000	1,000.96				
0270 0104 18 INLET PROTECTION SYSTEM 297.000 EA	184.93000	54,924.21				
0275 0107 1 LITTER REMOVAL 1,621.450 AC	29.87000	48,432.71				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0107 2 MOWING 1,369.430 AC	58.35000	79,906.24				
0285 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44620515201 (1.000) LS	8,106.01000	8,106.01				
0290 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44620515201 (1.000) LS	8,646.42000	8,646.42				
0295 0110 1 1 CLEARING & GRUBBING 44620415201 (0.100) AC (LS)	64,997.43000	64,997.43				
0300 0110 1 1 CLEARING & GRUBBING 44620515202 (8.140) AC (LS)	109,600.00000	109,600.00				
0305 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,947.000 SY	33.76000	99,490.72				
0310 0120 1 REGULAR EXCAVATION 2,393.700 CY	20.18000	48,304.87				
0315 0120 4 SUBSOIL EXCAVATION 132.600 CY	71.89000	9,532.61				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0120 6 EMBANKMENT 5,228.800 CY	31.83000	166,432.70				
0325 0160 4 TYPE B STABILIZATION 340.000 SY	41.26000	14,028.40				
0330 0285702 OPTIONAL BASE, BASE GROUP 02 658.000 SY	78.71000	51,791.18				
0335 0285709 OPTIONAL BASE, BASE GROUP 09 219.000 SY	104.78000	22,946.82				
0340 0285710 OPTIONAL BASE, BASE GROUP 10 200.000 SY	114.56000	22,912.00				
0345 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 590.000 SY	48.11000	28,384.90				
0350 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 140,693.000 SY	4.33000	609,200.69				
0355 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 37,760.000 SY	7.91000	298,681.60				
0360 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 23,953.000 SY	6.08000	145,634.24				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 31,773.000 SY	6.45000	204,935.85				
0370 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH 192,653.000 SY	5.17000	996,016.01				
0375 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 12,196.400 TN	126.99000	1,548,820.84				
0380 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 8,098.300 TN	160.65000	1,300,991.90				
0385 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 29,551.900 TN	170.44000	5,036,825.84				
0390 0334 1 59 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER 1,133.500 TN	209.89000	237,910.32				
0395 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 9,008.800 TN	252.87000	2,278,055.26				
0400 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 11,803.600 TN	181.32000	2,140,228.75				
0405 0337 7 88 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 2,515.200 TN	216.02000	543,333.50				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0337 7 95 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, HIGH POLYMER 1,144.200 TN	209.93000	240,201.91				
0415 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 224.400 TN	645.08000	144,755.95				
0420 0342 1 2 GEOSYNTHETIC INTERLAYER REINFORCEMENT SYSTEM, COMPOSITE FIBERGLASS 13,339.000 SY	35.22000	469,799.58				
0425 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 863.900 CY	1,034.14000	893,393.55				
0430 0425 1521 INLETS, DT BOT, TYPE C,<10' 4.000 EA	11,231.43000	44,925.72				
0435 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	10,696.61000	10,696.61				
0440 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	12,033.68000	12,033.68				
0445 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	14,306.70000	28,613.40				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0450 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 1.000 EA	16,178.60000	16,178.60				
0455 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	13,504.46000	13,504.46				
0460 0425 5 MANHOLE, ADJUST 20.000 EA	785.49000	15,709.80				
0465 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 76.000 LF	144.76000	11,001.76				
0470 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 76.000 LF	166.16000	12,628.16				
0475 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 191.000 LF	176.25000	33,663.75				
0480 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 526.000 LF	118.49000	62,325.74				
0485 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 112.000 LF	142.82000	15,995.84				
0490 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 7.000 LF	653.91000	4,577.37				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0430175136 29.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	264.74000	7,677.46				
0505 0430984125 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	10,830.31000	54,151.55				
0510 0430984138 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	19,253.88000	19,253.88				
0515 0430984625 3.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10,830.31000	32,490.93				
0520 0430984629 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10,964.02000	43,856.08				
0525 0515 1 2 12.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	200.56000	2,406.72				
0530 0515 2311 2,599.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	94.71000	246,151.29				
0535 0520 1 10 2,582.000 LF CONCRETE CURB & GUTTER, TYPE F	79.82000	206,095.24				
0540 0520 6 221.000 LF SHOULDER GUTTER- CONCRETE	58.82000	12,999.22				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0545 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,235.000 SY	86.38000	797,719.30				
0550 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,603.000 SY	108.20000	173,444.60				
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 148.000 SY	105.77000	15,653.96				
0560 0527 2 DETECTABLE WARNINGS 1,127.000 SF	37.83000	42,634.41				
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 41.800 TN	229.84000	9,607.31				
0570 0530 74 BEDDING STONE 30.000 TN	103.62000	3,108.60				
0575 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 6,207.000 LF	29.04000	180,251.28				
0580 0536 6 PIPE RAIL FOR GUARDRAIL 3,080.000 LF	24.63000	75,860.40				
0585 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 8.000 EA	43.11000	344.88				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0590 0536 8112 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,696.25000	3,696.25				
0595 0536 8113 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,270.96000	1,270.96				
0600 0536 8122 5.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	3,920.60000	19,603.00				
0605 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	1,953.32000	1,953.32				
0610 0536 73 4,544.000 LF GUARDRAIL REMOVAL	1.09000	4,952.96				
0615 0536 85 20 6.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,424.48000	8,546.88				
0620 0536 85 24 10.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,548.01000	35,480.10				
0625 0550 10120 592.000 LF FENCING, TYPE A, 5.1-6.0, STANDARD	14.49000	8,578.08				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0630 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	40.000 LF	23.40000	936.00			
0635 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1.000 EA	3,119.84000	3,119.84			
0640 0570 1 2 PERFORMANCE TURF, SOD	42,244.000 SY	4.98000	210,375.12			
0645 0570 13 1 SHOULDER DROP OFF SOIL	2,624.900 CY	48.08000	126,205.19			
0650 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	4,776.000 SY	7.34000	35,055.84			
0655 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	23.611 GM	1,587.09000	37,472.78			
0660 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.317 GM	1,716.66000	544.18			
0665 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.208 GM	2,289.23000	476.16			

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0670 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	9,722.000 LF 1.13000	10,985.86				
0675 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,196.000 LF 1.42000	1,698.32				
0680 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	6,605.000 LF 1.70000	11,228.50				
0685 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	30.923 GM 793.76000	24,545.44				
0690 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.139 GM 1,370.22000	190.46				
0695 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.459 GM 795.29000	365.04				
0700 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	35.000 EA 73.69000	2,579.15				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0705 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 358.000 EA	34.01000	12,175.58				
0710 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 14.000 LF	11.34000	158.76				
0715 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 21.834 GM	1,586.87000	34,647.72				
0720 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,367.000 LF	1.42000	1,941.14				
0725 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.976 GM	796.83000	777.71				
0730 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620415201 (1.000) LS	60,000.00000	60,000.00				
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620515201 (1.000) LS	60,000.00000	60,000.00				
0740 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44620515202 (1.000) LS	30,000.00000	30,000.00				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$23,812,913.13**				
SECTION: 0003 Signing						
0745 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 14.861 GM	2,756.16000	40,959.29				
0750 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 153.000 EA	658.09000	100,687.77				
0755 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 57.000 EA	1,599.81000	91,189.17				
0760 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 19.000 EA	1,923.91000	36,554.29				
0765 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 5.000 EA	530.06000	2,650.30				
0770 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 171.000 EA	122.67000	20,976.57				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0700 2112	1.000	3,442.34000	3,442.34			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	EA					
0780 0700 2113	2.000	4,025.03000	8,050.06			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	EA					
0785 0700 2114	5.000	4,623.45000	23,117.25			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	EA					
0790 0700 2600	8.000	736.03000	5,888.24			
MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA					
0795 0700 3105	1.000	7,865.19000	7,865.19			
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA					
0800 0700 3501	26.000	122.67000	3,189.42			
SIGN PANEL, RELOCATE, UP TO 12 SF	EA					
0805 0700 3605	1.000	981.37000	981.37			
SIGN PANEL, REMOVE, 51-100 SF	EA					
0810 0700 13 15	89.000	77.08000	6,860.12			
RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	EA					

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0704 1 3 TUBULAR MARKER, 36" WHITE POST 2.000 EA	166.35000	332.70				
0820 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 6.000 EA	166.35000	998.10				
0825 0705 10 1 OBJECT MARKER, TYPE 1 21.000 EA	166.97000	3,506.37				
0830 0705 10 3 OBJECT MARKER, TYPE 3 2.000 EA	286.75000	573.50				
0835 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 65.000 EA	201.43000	13,092.95				
0840 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 5,321.000 EA	4.53000	24,104.13				
0845 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44620415201 (1.000) LS	73,689.48000	73,689.48				
0850 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44620515201 (1.000) LS	48,181.58000	48,181.58				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0855 0711 11103 — 0.208 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,301.20000	2,142.65				
0860 0711 11123 — 9,786.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.53000	44,330.58				
0865 0711 11124 — 1,587.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.67000	8,998.29				
0870 0711 11125 — 2,099.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.80000	14,273.20				
0875 0711 11141 — 1.451 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,398.71000	4,931.53				
0880 0711 11160 — 43.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	283.42000	12,187.06				
0885 0711 11170 — 356.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	96.36000	34,304.16				
0890 0711 11180 — 14.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	17.01000	238.14				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0895 0711 11224 — 972.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.67000	5,511.24				
0900 0711 11241 — 0.947 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,411.83000	3,231.00				
0905 0711 14125 — 5,577.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.01000	94,864.77				
0910 0711 14160 — 4.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	255.08000	1,020.32				
0915 0711 14170 — 4.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	113.37000	453.48				
0920 0711 15101 — 13.155 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6,237.63000	82,056.02				
0925 0711 15102 — 0.269 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	6,827.36000	1,836.56				
0930 0711 15131 — 13.031 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,833.99000	36,929.72				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0935 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	10.541 GM	6,234.67000	65,719.66			
0940 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8.788 GM	5,669.71000	49,825.41			
0945 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.056 GM	6,680.71000	374.12			
0950 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	11.532 GM	2,495.84000	28,782.03			
0955 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.139 GM	4,567.34000	634.86			
0960 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8.631 GM	5,667.77000	48,918.52			
0965 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	32.000 SF	124.71000	3,990.72			
0970 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.325 GM	34,533.75000	11,223.47			

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0975 0713103181 0.348 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	11,401.98000	3,967.89				
0980 0713103201 0.325 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	34,533.75000	11,223.47				
0985 0713103381 0.344 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	11,205.06000	3,854.54				
0003 Signing Section Totals:		**$1,092,713.60**				
SECTION: 0004 Signalization						
0990 0633 6 425.000 DA FIBER OPTIC CABLE LOCATOR	220.81000	93,844.25				
0995 0660 1110 4.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	352.26000	1,409.04				
1000 0660 2102 51.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,740.53000	88,767.03				
1005 0660 2106 24.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,985.88000	47,661.12				

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1010 0671 2 40	8.000	1,226.71000	9,813.68			
TRAFFIC CONTROLLER, MODIFY	EA					
0004 Signalization Section Totals:			**$241,495.12**			
Contract Grand Totals:			**$25,776,312.04**			

Letting: CT261028 October 28, 2026 **Call Order:** 001 **Contract:** T1937

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office