

AUGUST 27, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	T1918	453810-1-52-01, ETC.	\$13,984,628	13	10						64				2			2			3		4					1		1
2	T2A00	210781-4-52-01	\$5,079,052	5	10			2	3		65			1				3			6	4								1
3	T2A35	210221-6-52-01	\$2,045,982	12	16			5			55			1				3			6									2
4	T3930	409013-2-52-01, ETC.	\$9,655,210	11	9			5		1	42			3	3			2			7		10			1		2	3	1
5	T3986	445663-1-52-01	\$211,814	Prequalification Not Required																										
6	T4688	443597-1-52-01, ETC.	\$40,154,187	10	9			25	2		8			24	7		1		1		1	2	4					1	3	2
7	T4702	445882-1-52-01	\$3,782,738	9	9			6	6		14			13	17		2	1			3	7	8	1					2	2
8	T4715	445624-1-52-01, ETC.	\$8,490,256	13	9			5	4		9			22	9		1	1			2	8	6						4	7
9	T4728	445526-1-52-01, ETC.	\$2,964,437	10	9			9	3		20			3	23			1	1		2	2							11	6
10	T5864	447698-1-52-01	\$843,309	Small Business Certification Required																										
11	T5872	445696-2-52-01	\$2,469,138	12	8			2			3			6	9						2	5	45	1				3	2	2
12	T6609	449369-1-52-01, ETC.	\$1,898,450	12	9			2			19			2	17						3	2	26					3	2	3

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.