

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

April 25, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2A20

FINANCIAL PROJECT NUMBER(S): 210750 3 52 01 and 443239 1 52 01

FEDERAL AID PROJECT NUMBER(S): D224088B and D224025B COUNTY(IES): Suwannee

PROJECT NAME(S): SR 51 (US 129 / Ohio Ave. N) and SR 8 (I-10), From N of SR 10

(US 90) to S of I-10 (SR 8) and At SR 51 (US 129)

BIDS TO BE RECEIVED: May 28, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File T2A20.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager Contracts Administration Office

A Mirza Rezazadeh

AR:pd Attached

Date:	4/22/2025
Financial Project I	D : (Lead Number Only) <u>210750-3</u>
Proposal/Contract	I D: T2A20
Date:	4/22/2025
	CO-FINALPLANS)
FROM: Nelson Bed	•
COPIES: DDE, DC	
	n Number REVISION 2 Letting (mo./yr.) 05/2025
	inancial Project ID: (Lead Number Only) 210750-3
	roposal/Contract ID: T2A20
	ederal Funds: No x Yes Federal Aid No: <u>D222-024-B; D224-088-B; D224-025-B</u>
	ounty: SUWANNEE State Road No: 51, 8
_	OUVAINNEL CHARLES TO STATE OF THE STATE OF T
Mandatory Only:	No Yes (If Yes, Approval Documentation Not Required.)
CERTIFICATION	
•	Revision Package it is certified that applicable approvals, authorizations or concurrences have hat the required documentation can be produced upon request.
The District Specific	ation Engineer (or designee) has determined that a revision to the
•	
Specifications Packa	age is required? Yes X No NA
X Director of Tr	ansportation Development (or designee) concurs with the contents of this Revision Package.
N/A For Projects of	of Division Interest, FHWA authorizes the release of this Revision Package.
N/A For Revision granted appro	Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has oval.
	Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or s granted approval.
<u>REVISIONS</u>	
X Plans Revision	on Number 1
Reissued BIN	Л.Zip
Supplementa Number	Il Specification Package
Reissued Spe	ecifications Package
X Estimate Of C	Quantities Report
Reissued CA	DD.Zip
Contract Time	e Revised (Total Calendar Day)

Generated on: 4/25/2025 8:35:46 AM

Date:	4/22/2025		
Financial Project ID: (L	ead Number Only)	210750-3	
Proposal/Contract ID:	T2A20		

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
210750-3-52-01	2A	4/22/2025	Added Sheet
210750-3-52-01	6	4/22/2025	Turn Lane Widening Typical Section Detail added
210750-3-52-01	1	4/22/2025	Listed Revisions
210750-3-52-01	29	4/22/2025	Proposed Turn Lane added
210750-3-52-01	43A	4/22/2025	Added Sheet
210750-3-52-01	S-1	4/22/2025	Listed Revisions
210750-3-52-01	S-20	4/22/2025	Proposed Turn Lane Striping Added

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER

Sheet Number	Revision Date	Description

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
210750-3-52-01	0337-7-83	Revision	9227.9	9270.2

Generated on: 4/25/2025 8:35:46 AM

Date: 4/22/2025

Financial Project ID: (Lead Number Only) 210750-3

Proposal/Contract ID: T2A20

Proposal/Contrac	LID. 12A2U			
210750-3-52-01	0520-1-7	Addition	0	424
210750-3-52-01	0570-1-2	Revision	4675	4986
210750-3-52-01	0700-1111	Revision	89	92
210750-3-52-01	0700-1112	Revision	14	13
210750-3-52-01	0120-2-2	Revision	128.9	359.7
210750-3-52-01	0704-1-4	Revision	19	21
210750-3-52-01	0705-10-1	Revision	12	15
210750-3-52-01	0706-1-3	Revision	2697	2705
210750-3-52-01	0710-12290	Revision	46	69
210750-3-52-01	0711-11124	Revision	2549	2559
210750-3-52-01	0102-60	Revision	77120	84344
210750-3-52-01	0102-74-1	Revision	541944	550716
210750-3-52-01	0102-76	Revision	16588	16846
210750-3-52-01	0110-1-1	Revision	0.01	0.12
210750-3-52-01	0110-4-10	Revision	532	643
210750-3-52-01	0711-11170	Revision	137	141
210750-3-52-01	0160-4	Revision	159	851
210750-3-52-01	0285701	Revision	159	221

Generated on:

Date: 4/22/2025

Financial Project ID: (Lead Number Only) 210750-3

Proposal/Contract ID: T2A20

opcoun continuo	12/120			
210750-3-52-01	0285709	Addition	0	508
210750-3-52-01	0334-1-53	Revision	9942.4	10001.8
210750-3-52-01	0711-11241	Revision	0.575	0.553
210750-3-52-01	0711-16101	Revision	6.432	6.429
210750-3-52-01	0711-16102	Revision	0.149	0.188
210750-3-52-01	0711-16201	Revision	5.104	5.112

Generated on: 4/25/2025 8:35:46 AM