

MAY 20, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Minor Bridges	Grading	Flexible Paving	Portland Cement Concrete	Hot Plant-Mixed Bituminous Course	Intermediate Bridges	Bascule Bridge Rehabilitation	Drainage	Electrical Work	Fencing	Guardrail	Grassing, Seeding, Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	R&R Minor Bridge	R&R Intermediate Bridge	Intelligent Transportation System	Sidewalk	Other
1	T4666	435803-1-52-01, ETC.	\$63,880,267	9	9		15	4		24			18	6			1			2	3	5	1			1	1	1
2	T5882	426905-4-52-01, ETC.	\$41,414,463	6	7		28	8		8			29	1			2			1	1	4				1	3	1
3	T1933	449144-2-52-01	\$6,657,775	25	8		14	13		14			17		3		4			1								1
4	T2A47	430749-2-52-01	\$762,172	11	13		13	20		23			5	3			3			4								5
5	T2A66	445569-2-52-01	\$2,177,889	30	8		8	18	1	22				1			2			4	4							2
6	T2A68	437402-1-52-01, ETC.	\$9,846,237	2	11	16	4	3		2	60		1			1												
7	T3987	450811-1-52-01, ETC.	\$5,295,114	8	6		4			41			8	2		2	1			13		9				1	4	1
8	T3991	450808-1-52-01, ETC.	\$2,820,396	9	8		3	2		33			10	17		1	1			8	1	2				1	1	3
9	T3992	447792-1-52-01	\$1,821,243	8	12		2	2		14			18	4		1				2	2	28					4	3
10	T4737	451597-1-52-01, ETC.	\$3,733,630	8	9					8				30						1	8	23	6			6		1
11	T5863	443838-1-52-01, ETC.	\$6,571,947	11	9		10	4		12			11	9						2	3	20	1			2	4	2
12	T7576	441105-1-52-01, ETC.	\$3,302,180	14	7		5			16			40				1			2							7	8
Pipe Handrail = 7% of "Other"																												
13	T7587	447973-1-52-01, ETC.	\$9,211,667	12	9	2	3			50			6	1		1	1			4	2	2				1	1	5
14	T7595	435908-2-52-01, ETC.	\$14,756,760	11	9		3	1		22			19	10						4	3	10	2			1	3	2
15	T7607	455991-1-52-01	\$1,695,620	16	7		9	14		12			11	13		1	1			2	1	6	1			3		3
16	T7609	454296-1-52-01	\$411,500	23	12		6	2		8			4	7						4	1	14				9	5	5
17	T7610	445681-1-52-01	\$19,166,450	14	7		2	1		19			13	10						3	3	21	2			1	3	1
18	T9049	447861-1-52-17	\$568,167	General Contractor's or Builder's License Required																								

Note: Work Class Percentages are subject to revision throughout the advertisement period.

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and have submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.