

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	06 Hot Plant-Mixed Bituminous Courses	07 Intermediate Bridges	08 Bascule Bridge rehabilitation	30A Electrical Work	30B Fencing	30C Guardrail	30D Grassing, Seeding & Sodding	30F - Bridge Painting	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30L Computerized Traffic Control Systems	30M R&R Minor Bridges	30O R&R Intermediate Bridges	30R R&R Major Bridge	30S R&R Major Bridge - Concrete Seg. Const.	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7U34	44931515201	\$10,174,835	17	9	12	1	1	48		4	1	1	1		1								1	1	2	
E7U73	45654915201	\$727,015	10	10			61								12								2		5	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.