Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 017 **Contract:** T3A28

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D326005B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 21841525201 (*) 21841525202

Contract Desc: SR 295 (FAIRFIELD DR) FROM W OF SR 292 (N PACE BLVD) TO CSX RAILROAD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$1,497,550.83	100.00%
2	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$1,517,324.31	101.32%
3	LAGNIAPPE CONTRACTING AND PAVING LLC	Responsive	Non-Winning Bid	$1,677,185.18	112.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D326005B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 21841525201 (*) 21841525202

Contract Descr: SR 295 (FAIRFIELD DR) FROM W OF SR 292 (N PACE BLVD) TO CSX RAILROAD

The Improvements under this Contract consist of milling and resurfacing, drainage improvements, curb and gutter, sidewalk, detectable warnings, sod, signalization, signing and pavement markings on State Road 295 (Fairfield Drive) from West of State Road 292 (North Pace Boulevard) to CSX Railroad, approximately 0.988 miles in Escambia County under 218415-2-52-01. The improvements under 218415-2-52-02 consist of three ECUA valve box adjustments and two ECUA manhole adjustments on State Road 295.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 21841525201	113,336.00000	113,336.00	129,185.00000	129,185.00	115,653.00000	115,653.00
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 21841525201	52,000.00000	52,000.00	65,000.00000	65,000.00	70,200.00000	70,200.00
0015 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	76.00000	3,648.00	100.00000	4,800.00	150.00000	7,200.00
0020 0102 60 3,030.000 ED WORK ZONE SIGN	0.30000	909.00	0.28000	848.40	0.32000	969.60
0025 0102 74 1 6,480.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	972.00	0.14000	907.20	0.15000	972.00
0030 0102 76 300.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.85000	1,755.00	5.50000	1,650.00	5.65000	1,695.00

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 78 2 764.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	4.70000	3,590.80	5.00000	3,820.00	4.60000	3,514.40
0040 0102 99 314.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	24.00000	7,536.00	22.00000	6,908.00	25.00000	7,850.00
0045 0102104 600.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	12.00000	7,200.00	11.00000	6,600.00	13.00000	7,800.00
0050 0102107 1 600.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	12.00000	7,200.00	11.00000	6,600.00	13.00000	7,800.00
0055 0104 18 30.000 EA INLET PROTECTION SYSTEM	270.00000	8,100.00	160.00000	4,800.00	250.00000	7,500.00
0060 0107 1 21.430 AC LITTER REMOVAL	120.00000	2,571.60	109.85000	2,354.09	50.00000	1,071.50
0065 0107 2 1.040 AC MOWING	560.00000	582.40	528.85000	550.00	40.00000	41.60
0070 0110 4 10 286.000 SY REMOVAL OF EXISTING CONCRETE	73.00000	20,878.00	65.00000	18,590.00	18.50000	5,291.00

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0327 70 4 26,976.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	2.45000	66,091.20	2.55000	68,788.80	4.56000	123,010.56
0080 0327 70 6 6,716.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	5.80000	38,952.80	2.90000	19,476.40	3.46000	23,237.36
0085 0334 1 53 2,219.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	145.00000	321,827.50	158.60000	352,012.70	190.00000	421,705.00
0090 0337 7 83 2,779.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	170.00000	472,532.00	174.00000	483,650.40	180.00000	500,328.00
0095 0425 1359 1.000 EA INLETS, CURB, TYPE P-5, MODIFY	13,000.00000	13,000.00	6,500.00000	6,500.00	6,494.85000	6,494.85
0100 0425 5 5.000 EA MANHOLE, ADJUST	1,900.00000	9,500.00	1,700.00000	8,500.00	1,450.00000	7,250.00
0105 0425 5 1 2.000 EA MANHOLE, ADJUST, UTILITIES	1,900.00000	3,800.00	1,700.00000	3,400.00	1,250.00000	2,500.00
0110 0425 6 1 3.000 EA METER BOXES, ADJUST	830.00000	2,490.00	900.00000	2,700.00	850.00000	2,550.00
0115 0520 1 10 348.000 LF CONCRETE CURB & GUTTER, TYPE F	44.00000	15,312.00	66.00000	22,968.00	32.00000	11,136.00

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0522 2 227.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	160.00000	36,320.00	110.00000	24,970.00	118.00000	26,786.00
0125 0527 2 328.000 SF DETECTABLE WARNINGS	38.00000	12,464.00	35.20000	11,545.60	42.00000	13,776.00
0130 0570 1 2 32.000 SY PERFORMANCE TURF, SOD	80.00000	2,560.00	35.00000	1,120.00	4.00000	128.00
0135 0710 11101 1.939 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,545.00000	2,995.76	1,457.50000	2,826.09	1,670.00000	3,238.13
0140 0710 11123 782.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.15000	1,681.30	2.04000	1,595.28	2.33000	1,822.06
0145 0710 11125 827.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.50000	2,067.50	2.37000	1,959.99	2.71000	2,241.17
0150 0710 11131 1.157 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	730.00000	844.61	688.00000	796.02	787.00000	910.56
0155 0710 11141 0.224 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	720.00000	161.28	688.00000	154.11	787.00000	176.29

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	53.00000	371.00	50.00000	350.00	54.50000	381.50
0165 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 37.000 EA	44.00000	1,628.00	41.50000	1,535.50	47.25000	1,748.25
0170 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.059 GM	1,600.00000	3,294.40	1,485.00000	3,057.62	1,701.00000	3,502.36
0175 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 475.000 LF	3.60000	1,710.00	3.38000	1,605.50	3.84000	1,824.00
0180 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.553 GM	760.00000	420.28	715.00000	395.40	819.00000	452.91
0185 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.050 GM	760.00000	38.00	715.00000	35.75	819.00000	40.95
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21841525201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,290,340.43**		**$1,322,555.85**		**$1,442,798.05**

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0195 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 3.000 EA	640.00000	1,920.00	605.00000	1,815.00	650.00000	1,950.00
0200 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 2.000 EA	59.00000	118.00	55.00000	110.00	60.00000	120.00
0205 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 764.000 EA	4.70000	3,590.80	5.00000	3,820.00	4.80000	3,667.20
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21841525201 (1.000) LS	15,000.00000	15,000.00	13,750.00000	13,750.00	18,500.00000	18,500.00
0215 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 782.000 LF	4.70000	3,675.40	5.00000	3,910.00	5.00000	3,910.00
0220 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 236.000 LF	8.20000	1,935.20	8.00000	1,888.00	8.25000	1,947.00
0225 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.224 GM	4,000.00000	896.00	3,850.00000	862.40	4,410.00000	987.84
0230 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 30.000 EA	110.00000	3,300.00	100.00000	3,000.00	113.00000	3,390.00

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0235 0711 11224 654.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	7.05000	4,610.70	7.00000	4,578.00	7.56000	4,944.24
0240 0711 11241 0.048 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	4,400.00000	211.20	4,950.00000	237.60	5,670.00000	272.16
0245 0711 14125 591.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.00000	7,683.00	12.10000	7,151.10	13.00000	7,683.00
0250 0711 14160 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	120.00000	840.00	110.00000	770.00	125.00000	875.00
0255 0711 14170 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	180.00000	1,260.00	165.00000	1,155.00	180.00000	1,260.00
0260 0711 16101 1.939 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,300.00000	10,276.70	4,950.00000	9,598.05	5,500.00000	10,664.50
0265 0711 16102 0.029 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,000.00000	116.00	5,450.00000	158.05	5,800.00000	168.20
0270 0711 16131 1.517 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,200.00000	3,337.40	2,065.00000	3,132.61	2,020.00000	3,064.34

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0275 0711 16201 2.059 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,300.00000	10,912.70	4,950.00000	10,192.05	5,250.00000	10,809.75
0280 0711 16231 0.553 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,200.00000	1,216.60	2,065.00000	1,141.95	2,350.00000	1,299.55
0285 0713103101 0.075 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	36,000.00000	2,700.00	36,150.00000	2,711.25	40,850.00000	3,063.75
0290 0713103181 0.075 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	9,800.00000	735.00	10,000.00000	750.00	11,000.00000	825.00
0295 0713103201 0.150 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	6,000.00	37,400.00000	5,610.00	41,000.00000	6,150.00
0300 0713103381 0.075 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	9,100.00000	682.50	10,000.00000	750.00	10,400.00000	780.00
0002 Signing Section Totals:		**$81,017.20**		**$77,091.06**		**$86,331.53**
SECTION: 0003 Signalization						
0305 0611 1 1 0.988 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	6,400.00000	6,323.20	6,050.00000	5,977.40	6,200.00000	6,125.60

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0310 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 140.000 LF	29.00000	4,060.00	27.50000	3,850.00	22.00000	3,080.00
0315 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	9,400.00000	28,200.00	8,800.00000	26,400.00	9,850.00000	29,550.00
0320 0633 6 FIBER OPTIC CABLE LOCATOR 150.000 DA	120.00000	18,000.00	110.00000	16,500.00	235.00000	35,250.00
0325 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 3.000 EA	1,200.00000	3,600.00	1,100.00000	3,300.00	2,400.00000	7,200.00
0330 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 5.000 EA	2,900.00000	14,500.00	2,750.00000	13,750.00	3,600.00000	18,000.00
0335 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 11.000 EA	1,200.00000	13,200.00	1,100.00000	12,100.00	1,500.00000	16,500.00
0340 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	120.00000	600.00	110.00000	550.00	350.00000	1,750.00
0345 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 4.000 AS	1,200.00000	4,800.00	1,100.00000	4,400.00	1,800.00000	7,200.00

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) LAGNIAPPE CONTRACTING AND PAVING LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0350 0653 1 12 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,300.00000	2,300.00	2,200.00000	2,200.00	3,000.00000	3,000.00
0355 0665 1 11 — 18.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	590.00000	10,620.00	550.00000	9,900.00	500.00000	9,000.00
0360 0665 1 60 — 10.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	59.00000	590.00	55.00000	550.00	55.00000	550.00
0365 0670 5710 — 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY ONLY - NO COMPONENTS ADDED	4,700.00000	14,100.00	4,400.00000	13,200.00	3,500.00000	10,500.00
0370 0700 3601 — 10.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	530.00000	5,300.00	500.00000	5,000.00	35.00000	350.00
0003 Signalization Section Totals:		**$126,193.20**		**$117,677.40**		**$148,055.60**
Contract Grand Totals:		**$1,497,550.83**		**$1,517,324.31**		**1,677,185.18**

Letting: CT261028 October 28, 2026 **Call Order:** 017 **Contract:** T3A28

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office