



Florida Department of Transportation

RON DESANTIS
GOVERNOR

11201 North McKinley Drive
Tampa, FL 33612

JARED W. PERDUE, P.E.
SECRETARY

May 9, 2025

ADDENDUM NUMBER 2

To: All Plan Holders

Contract Number: E7Q51
Project Name: SR 52 at SR 589 - Pedestrian/Wildlife Overpass
Financial Project Number(s): 44931615201
County: Pasco

The following Revision(s) have been made:

- Estimates of Quantities Report
- Revised CADD.Zip
- Issued the following documents:
 - 44931615201-CADD-REV02
 - 44931615201-ESTIMATES-QUANTITIES-REV02

PLANS REVISION NUMBER 2 ☒ EQ Report only

No Plan changes ☒

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

No changes ☒

Summary of Quantities (AASHTOWare)

☒ EQ Report or ☐ Summary of Pay Items

FPID	Pay Item	Add. / Del. / Rev.	Old Quantity	New Quantity
44931615201	0455-20-1	Add	0	114 EA
44931615201	0455-17-378	Del	20 EA	0

No changes ☐

You are hereby notified of Addendum002. An amendment file has been placed in CPP to modify the bid document.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR BEING DECLARED NON-RESPONSIVE.

If my office can be of further assistance, please feel free to contact me by phone at (813) 975-6092 or by e-mail at LaShonn.Foster@dot.state.fl.us .

Sincerely,

LaShonn Foster
Contract Analyst I
FDOT – District 7
District Contracts