Vendor Ranking

Letting: CT200429 April 29, 2020 10:30 AM
Call Order: 014
Contract: T7444
District: District 7
Counties: HILLSBOROUGH
Fed Aid No: D719049B
Contract Time: 443 AVAILABLE DAYS
Project(s): 44108325201 (*)
Contract Desc: SR 93A (I-75)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES	Responsive	Winning bid	$10,034,121.10	100.00%
2	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$10,347,925.00	103.13%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$10,478,493.00	104.43%
4	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$10,698,741.00	106.62%
5	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$11,090,825.00	110.53%
6	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$11,414,908.61	113.76%
7	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$11,535,953.59	114.97%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$11,739,095.58	116.99%
9	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$11,821,410.60	117.81%
10	CRISDEL GROUP, INC	Responsive	Non-Winning Bid	$11,887,980.00	118.48%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D719049B

Contract Time: 443 AVAILABLE DAYS **Project(s):** 44108325201 (*)

Contract Descr: SR 93A (I-75)

The improvements under this contract consist of widening the existing entrance and exit ramps to the SR 93A (I-75) Southbound rest area, widening the existing truck parking areas, constructing an additional car parking area south of the existing car parking lots, associated drainage facility reconstruction, signing and pavement marking, ITS, and lighting.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44108325201 LS	1,000,000.00000	1,000,000.00	1,037,000.00000	1,037,000.00	1,040,000.00000	1,040,000.00
0010 0102 1 (443.000) MAINTENANCE OF TRAFFIC 44108325201 DA (LS)	75,000.00000	75,000.00	100,000.00000	100,000.00	60,000.00000	60,000.00
0015 0102 2 1 (1.000) SPECIAL DETOUR 1 44108325201 LS	40,000.00000	40,000.00	25,000.00000	25,000.00	8,800.00000	8,800.00
0020 0102 2 2 (1.000) SPECIAL DETOUR 2 44108325201 LS	28,000.00000	28,000.00	10,000.00000	10,000.00	4,400.00000	4,400.00
0025 0102 60 10,499.000 WORK ZONE SIGN ED	0.25000	2,624.75	0.20000	2,099.80	0.21000	2,204.79
0030 0102 74 1 6,655.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.15000	998.25	0.10000	665.50	0.14000	931.70
0035 0102 74 2 3,898.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.25000	974.50	0.28000	1,091.44	0.25000	974.50

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 17.000 LF	3.75000	63.75	3.00000	51.00	3.61000	61.37
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,003.000 ED	9.50000	9,528.50	10.00000	10,030.00	9.54000	9,568.62
0050 0104 10 3 SEDIMENT BARRIER 6,662.000 LF	2.10000	13,990.20	1.00000	6,662.00	2.35000	15,655.70
0055 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 786.000 LF	5.00000	3,930.00	3.00000	2,358.00	8.10000	6,366.60
0060 0104 18 INLET PROTECTION SYSTEM 20.000 EA	195.00000	3,900.00	65.00000	1,300.00	300.00000	6,000.00
0065 0107 1 LITTER REMOVAL 433.440 AC	35.00000	15,170.40	26.00000	11,269.44	26.66000	11,555.51
0070 0107 2 MOWING 362.880 AC	55.00000	19,958.40	42.50000	15,422.40	66.35000	24,077.09
0075 0110 1 1 CLEARING & GRUBBING 44108325201 (22.400) AC (LS)	118,000.00000	118,000.00	535,000.00000	535,000.00	399,241.94000	399,241.94

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 4 10 974.000 SY REMOVAL OF EXISTING CONCRETE	15.00000	14,610.00	25.00000	24,350.00	16.50000	16,071.00
0085 0110 6 1.000 EA PLUGGING WATER WELLS, NON-ARTESIAN	6,500.00000	6,500.00	5,067.98000	5,067.98	3,400.00000	3,400.00
0090 0120 1 38,410.000 CY REGULAR EXCAVATION	7.50000	288,075.00	4.00000	153,640.00	4.50000	172,845.00
0095 0120 6 29,497.000 CY EMBANKMENT	5.00000	147,485.00	2.00000	58,994.00	2.50000	73,742.50
0100 0160 4 59,275.000 SY TYPE B STABILIZATION	5.00000	296,375.00	6.50000	385,287.50	4.50000	266,737.50
0105 0285701 52,813.000 SY OPTIONAL BASE, BASE GROUP 01	19.50000	1,029,853.50	17.85000	942,712.05	20.00000	1,056,260.00
0110 0285706 1,934.000 SY OPTIONAL BASE, BASE GROUP 06	13.00000	25,142.00	15.00000	29,010.00	14.00000	27,076.00
0115 0327 70 2 4,065.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	5.50000	22,357.50	5.35000	21,747.75	7.00000	28,455.00
0120 0334 1 12 664.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	95.00000	63,099.00	89.69000	59,572.10	127.50000	84,685.50

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0337 7 81 495.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	120.00000	59,400.00	114.46000	56,657.70	150.70000	74,596.50
0130 0350 3 8 52,813.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 9.5"	61.00000	3,221,593.00	75.00000	3,960,975.00	70.00000	3,696,910.00
0135 0350 5 68,423.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	2.75000	188,163.25	2.50000	171,057.50	2.10000	143,688.30
0140 0352 70 52,813.000 SY GRINDING CONCRETE PAVEMENT	5.00000	264,065.00	3.50000	184,845.50	4.25000	224,455.25
0145 0400 0 11 27.300 CY CONCRETE CLASS NS, GRAVITY WALL	600.00000	16,380.00	450.00000	12,285.00	800.00000	21,840.00
0150 0425 1311 4.000 EA INLETS, CURB, TYPE P-1, <10'	6,200.00000	24,800.00	6,000.00000	24,000.00	5,700.00000	22,800.00
0155 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	4,000.00000	4,000.00	8,000.00000	8,000.00	5,400.00000	5,400.00
0160 0425 1361 4.000 EA INLETS, CURB, TYPE P-6, <10'	4,200.00000	16,800.00	7,500.00000	30,000.00	6,200.00000	24,800.00
0165 0425 1451 2.000 EA INLETS, CURB, TYPE J-5, <10'	5,500.00000	11,000.00	6,000.00000	12,000.00	8,000.00000	16,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1461 1.000 EA INLETS, CURB, TYPE J-6, <10'	6,000.00000	6,000.00	5,000.00000	5,000.00	9,000.00000	9,000.00
0175 0425 1541 5.000 EA INLETS, DT BOT, TYPE D, <10'	2,700.00000	13,500.00	4,000.00000	20,000.00	4,000.00000	20,000.00
0180 0425 1559 3.000 EA INLETS, DT BOT, TYPE E, MODIFY	6,700.00000	20,100.00	5,000.00000	15,000.00	7,000.00000	21,000.00
0185 0425 2 61 5.000 EA MANHOLES, P-8, <10'	3,200.00000	16,000.00	4,500.00000	22,500.00	4,000.00000	20,000.00
0190 0425 2 91 2.000 EA MANHOLES, J-8, <10'	4,800.00000	9,600.00	6,900.00000	13,800.00	6,500.00000	13,000.00
0195 0430175118 552.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	55.00000	30,360.00	45.00000	24,840.00	75.00000	41,400.00
0200 0430175124 1,082.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	63.00000	68,166.00	57.00000	61,674.00	75.00000	81,150.00
0205 0430175130 337.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	92.00000	31,004.00	84.00000	28,308.00	95.00000	32,015.00
0210 0430175136 327.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	117.00000	38,259.00	117.00000	38,259.00	120.00000	39,240.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 100.000 LF	62.00000	6,200.00	55.00000	5,500.00	110.00000	11,000.00
0220 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 179.000 LF	88.00000	15,752.00	75.00000	13,425.00	120.00000	21,480.00
0225 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 5.000 EA	2,000.00000	10,000.00	1,575.00000	7,875.00	1,500.00000	7,500.00
0230 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,800.00000	2,800.00	2,400.00000	2,400.00	2,500.00000	2,500.00
0235 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 2.000 EA	4,200.00000	8,400.00	2,700.00000	5,400.00	3,500.00000	7,000.00
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 2.000 EA	1,900.00000	3,800.00	1,570.00000	3,140.00	1,500.00000	3,000.00
0245 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD 8,560.000 LF	30.00000	256,800.00	25.00000	214,000.00	25.00000	214,000.00
0250 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 225.000 LF	37.00000	8,325.00	10.00000	2,250.00	35.00000	7,875.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0520 1 10 4,289.000 LF CONCRETE CURB & GUTTER, TYPE F	33.00000	141,537.00	21.00000	90,069.00	25.00000	107,225.00
0260 0522 1 1,191.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	65.00000	77,415.00	30.00000	35,730.00	40.00000	47,640.00
0265 0522 2 178.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	82.00000	14,596.00	45.00000	8,010.00	48.00000	8,544.00
0270 0524 1 29 65.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	172.00000	11,180.00	35.00000	2,275.00	61.60000	4,004.00
0275 0527 2 72.000 SF DETECTABLE WARNINGS	35.00000	2,520.00	25.00000	1,800.00	22.00000	1,584.00
0280 0530 3 4 87.900 TN RIPRAP, RUBBLE, F&I, DITCH LINING	140.00000	12,306.00	85.00000	7,471.50	70.00000	6,153.00
0285 0530 74 63.200 TN BEDDING STONE	130.00000	8,216.00	100.00000	6,320.00	83.00000	5,245.60
0290 0550 10220 62.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	18.00000	1,116.00	25.00000	1,550.00	28.50000	1,767.00
0295 0550 60223 2.000 EA FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1,500.00000	3,000.00	2,169.00000	4,338.00	2,050.00000	4,100.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0570 1 2 PERFORMANCE TURF, SOD 48,744.000 SY	3.50000	170,604.00	2.00000	97,488.00	5.25000	255,906.00
0305 0639 8 30 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 441083-2-52-01 (DO NOT BID) 44108315201 (1.000) LS	10,354.95000	10,354.95	10,354.95000	10,354.95	10,354.95000	10,354.95
0310 0751 2 ARCHITECTURAL - ELECTRICAL/POWER 44108325201 (1.000) LS	210,000.00000	210,000.00	137,450.00000	137,450.00	180,000.00000	180,000.00
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44108325201 (1.000) LS	129,550.00000	129,550.00	129,550.00000	129,550.00	129,550.00000	129,550.00
0001 Roadway Section Totals:		**$8,369,297.95**		**$8,913,929.11**		**$8,862,833.92**
SECTION: 0002 Signing						
0320 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 32.000 AS	320.00000	10,240.00	250.00000	8,000.00	361.00000	11,552.00
0325 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,100.00000	1,100.00	1,650.00000	1,650.00	1,600.00000	1,600.00
0330 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	1,600.00000	1,600.00	1,800.00000	1,800.00	1,800.00000	1,800.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0700 1 50 3.000 AS SINGLE POST SIGN, RELOCATE	380.00000	1,140.00	100.00000	300.00	310.00000	930.00
0340 0700 1 60 2.000 AS SINGLE POST SIGN, REMOVE	36.00000	72.00	25.00000	50.00	112.00000	224.00
0345 0700 2 60 2.000 AS MULTI- POST SIGN, REMOVE	1,350.00000	2,700.00	400.00000	800.00	535.00000	1,070.00
0350 0705 11 2 401.000 EA DELINEATOR, NON-FLEXIBLE	68.00000	27,268.00	45.00000	18,045.00	33.00000	13,233.00
0355 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44108325201	13,000.00000	13,000.00	14,500.00000	14,500.00	13,000.00000	13,000.00
0360 0711 11102 0.328 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,900.00000	1,935.20	5,231.71000	1,716.00	5,750.00000	1,886.00
0365 0711 11123 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.50000	224.00	2.75000	176.00	3.10000	198.40
0370 0711 11124 799.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	2,397.00	3.75000	2,996.25	3.00000	2,397.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	106.00000	1,590.00	300.00000	4,500.00	105.00000	1,575.00
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 23.000 EA	68.00000	1,564.00	55.00000	1,265.00	67.05000	1,542.15
0385 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6" 765.000 LF	1.50000	1,147.50	4.00000	3,060.00	1.05000	803.25
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 70.000 LF	16.00000	1,120.00	16.00000	1,120.00	15.50000	1,085.00
0395 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.833 GM	4,500.00000	17,248.50	4,196.71000	16,085.99	4,350.00000	16,673.55
0400 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.321 GM	4,500.00000	5,944.50	4,196.82000	5,544.00	4,350.00000	5,746.35
0405 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.053 GM	7,800.00000	413.40	4,905.66000	260.00	7,300.00000	386.90
0002 Signing Section Totals:		**$90,704.10**		**$81,868.24**		**$75,702.60**

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0410 0630 2 11 — 12,062.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.50000	90,465.00	5.80000	69,959.60	6.60000	79,609.20
0415 0630 2 12 — 656.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.00000	13,120.00	23.00000	15,088.00	26.00000	17,056.00
0420 0635 2 11 — 71.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	690.00000	48,990.00	585.00000	41,535.00	665.00000	47,215.00
0425 0715 1 12 — 31,741.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.50000	47,611.50	0.85000	26,979.85	1.00000	31,741.00
0430 0715 1 13 — 14,113.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.10000	29,637.30	1.30000	18,346.90	1.50000	21,169.50
0435 0715 1 60 — 11,073.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.75000	8,304.75	0.40000	4,429.20	0.46000	5,093.58
0440 0715 4 14 — 56.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	5,900.00000	330,400.00	5,300.00000	296,800.00	6,000.00000	336,000.00
0445 0715 4 15 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	6,000.00000	24,000.00	5,300.00000	21,200.00	6,000.00000	24,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0450 0715 4 70 55.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	600.00000	33,000.00	390.00000	21,450.00	445.00000	24,475.00
0455 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	3,000.00000	3,000.00	1,700.00000	1,700.00	1,925.00000	1,925.00
0460 0715500 1 60.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	490.00000	29,400.00	550.00000	33,000.00	625.00000	37,500.00
0003 Lighting Section Totals:		**$657,928.55**		**$550,488.55**		**$625,784.28**
SECTION: 0004 Intelligent Transportation System						
0465 0550 10220 117.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	18.00000	2,106.00	25.00000	2,925.00	21.00000	2,457.00
0470 0550 60222 1.000 EA FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	2,300.00000	2,300.00	907.00000	907.00	1,650.00000	1,650.00
0475 0630 2 11 3,879.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.00000	69,822.00	13.50000	52,366.50	15.30000	59,348.70
0480 0630 2 12 1,096.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	33.00000	36,168.00	29.00000	31,784.00	33.00000	36,168.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0485 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 15.000 LF	62.00000	930.00	94.00000	1,410.00	106.50000	1,597.50
0490 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 10,403.000 LF	3.50000	36,410.50	3.20000	33,289.60	3.65000	37,970.95
0495 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 4.000 EA	40.00000	160.00	42.00000	168.00	47.50000	190.00
0500 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 44.000 EA	90.00000	3,960.00	90.00000	3,960.00	102.00000	4,488.00
0505 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 10.000 EA	72.00000	720.00	72.00000	720.00	81.50000	815.00
0510 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 10.000 EA	1,600.00000	16,000.00	1,450.00000	14,500.00	1,650.00000	16,500.00
0515 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	540.00000	540.00	510.00000	510.00	577.00000	577.00
0520 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	66.00000	66.00	60.00000	60.00	67.85000	67.85

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 20.000 EA	700.00000	14,000.00	950.00000	19,000.00	1,100.00000	22,000.00
0530 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 14.000 EA	1,800.00000	25,200.00	1,750.00000	24,500.00	2,000.00000	28,000.00
0535 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 4,152.000 LF	9.00000	37,368.00	12.00000	49,824.00	13.60000	56,467.20
0540 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 10.000 EA	4,000.00000	40,000.00	2,600.00000	26,000.00	3,000.00000	30,000.00
0545 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 9.000 EA	1,100.00000	9,900.00	1,300.00000	11,700.00	1,500.00000	13,500.00
0550 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 6.000 EA	18,000.00000	108,000.00	18,900.00000	113,400.00	21,500.00000	129,000.00
0555 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 2.000 EA	21,000.00000	42,000.00	21,200.00000	42,400.00	24,000.00000	48,000.00
0560 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	2,500.00000	2,500.00	1,350.00000	1,350.00	1,600.00000	1,600.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0565 0660 5 11 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT 1.000 EA	44,000.00000	44,000.00	5,950.00000	5,950.00	6,800.00000	6,800.00
0570 0660 5 12 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 9.000 EA	6,300.00000	56,700.00	2,800.00000	25,200.00	3,200.00000	28,800.00
0575 0660 5 13 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS 351.000 EA	750.00000	263,250.00	675.00000	236,925.00	770.00000	270,270.00
0580 0676 2111 ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D 1.000 EA	6,500.00000	6,500.00	6,650.00000	6,650.00	7,600.00000	7,600.00
0585 0676 2500 ITS CABINET- ADJUST/MODIFY 1.000 EA	1,800.00000	1,800.00	1,050.00000	1,050.00	1,200.00000	1,200.00
0590 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 8.000 EA	1,600.00000	12,800.00	1,450.00000	11,600.00	1,700.00000	13,600.00
0595 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 8.000 EA	4,800.00000	38,400.00	4,800.00000	38,400.00	5,500.00000	44,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PCS CIVIL, INC. F/K/A PEPPER CONTRACTING SERVICES		(2) GOSALIA CONCRETE CONSTRUCTORS, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0600 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	2,200.00000	2,200.00	2,900.00000	2,900.00	3,300.00000	3,300.00
0605 0684 1 5 MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY 1.000 EA	450.00000	450.00	180.00000	180.00	205.00000	205.00
0610 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 16.000 EA	715.00000	11,440.00	835.00000	13,360.00	950.00000	15,200.00
0615 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	2,500.00000	2,500.00	2,900.00000	2,900.00	3,300.00000	3,300.00
0620 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	11,000.00000	11,000.00	8,350.00000	8,350.00	9,500.00000	9,500.00
0625 0700 7232 EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 12-20 SF 1.000 EA	17,000.00000	17,000.00	17,400.00000	17,400.00	20,000.00000	20,000.00
0004 Intelligent Transportation System Section Totals:		**$916,190.50**		**$801,639.10**		**$914,172.20**
Contract Grand Totals:		**$10,034,121.10**		**$10,347,925.00**		**10,478,493.00**

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44108325201 (1.000) LS	1,025,000.00000	1,025,000.00	1,111,000.00000	1,111,000.00	1,100,000.00000	1,100,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44108325201 (443.000) DA (LS)	412,938.79000	412,938.79	45,000.00000	45,000.00	46,000.00000	46,000.00
0015 0102 2 1 SPECIAL DETOUR 1 44108325201 (1.000) LS	20,000.00000	20,000.00	15,000.00000	15,000.00	23,000.00000	23,000.00
0020 0102 2 2 SPECIAL DETOUR 2 44108325201 (1.000) LS	10,000.00000	10,000.00	7,000.00000	7,000.00	6,500.00000	6,500.00
0025 0102 60 WORK ZONE SIGN 10,499.000 ED	0.21000	2,204.79	0.20000	2,099.80	0.25000	2,624.75
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 6,655.000 ED	0.15000	998.25	0.12000	798.60	0.14000	931.70
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 3,898.000 ED	0.25000	974.50	0.30000	1,169.40	0.35000	1,364.30
0040 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 17.000 LF	4.00000	68.00	3.00000	51.00	4.40000	74.80

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,003.000 ED	9.50000	9,528.50	12.00000	12,036.00	12.60000	12,637.80
0050 0104 10 3 SEDIMENT BARRIER 6,662.000 LF	1.45000	9,659.90	5.00000	33,310.00	0.92000	6,129.04
0055 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 786.000 LF	8.30000	6,523.80	11.00000	8,646.00	10.00000	7,860.00
0060 0104 18 INLET PROTECTION SYSTEM 20.000 EA	215.00000	4,300.00	115.00000	2,300.00	107.00000	2,140.00
0065 0107 1 LITTER REMOVAL 433.440 AC	24.00000	10,402.56	25.00000	10,836.00	20.00000	8,668.80
0070 0107 2 MOWING 362.880 AC	110.00000	39,916.80	50.00000	18,144.00	20.00000	7,257.60
0075 0110 1 1 CLEARING & GRUBBING 44108325201 (22.400) AC (LS)	300,000.00000	300,000.00	1,422,366.75000	1,422,366.75	600,000.00000	600,000.00
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 974.000 SY	16.40000	15,973.60	10.00000	9,740.00	8.77000	8,541.98
0085 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN 1.000 EA	5,500.00000	5,500.00	6,500.00000	6,500.00	4,400.00000	4,400.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 38,410.000 CY REGULAR EXCAVATION	7.90000	303,439.00	5.00000	192,050.00	5.00000	192,050.00
0095 0120 6 29,497.000 CY EMBANKMENT	3.30000	97,340.10	3.50000	103,239.50	3.10000	91,440.70
0100 0160 4 59,275.000 SY TYPE B STABILIZATION	2.40000	142,260.00	4.00000	237,100.00	4.30000	254,882.50
0105 0285701 52,813.000 SY OPTIONAL BASE, BASE GROUP 01	20.00000	1,056,260.00	20.00000	1,056,260.00	22.82000	1,205,192.66
0110 0285706 1,934.000 SY OPTIONAL BASE, BASE GROUP 06	16.00000	30,944.00	19.00000	36,746.00	19.30000	37,326.20
0115 0327 70 2 4,065.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	6.50000	26,422.50	5.50000	22,357.50	6.70000	27,235.50
0120 0334 1 12 664.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	120.00000	79,704.00	93.00000	61,770.60	115.00000	76,383.00
0125 0337 7 81 495.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	142.00000	70,290.00	120.00000	59,400.00	147.00000	72,765.00
0130 0350 3 8 52,813.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 9.5"	75.50000	3,987,381.50	63.00000	3,327,219.00	67.00000	3,538,471.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0350 5 68,423.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	1.90000	130,003.70	2.00000	136,846.00	2.92000	199,795.16
0140 0352 70 52,813.000 SY GRINDING CONCRETE PAVEMENT	3.40000	179,564.20	3.50000	184,845.50	4.65000	245,580.45
0145 0400 0 11 27.300 CY CONCRETE CLASS NS, GRAVITY WALL	852.00000	23,259.60	800.00000	21,840.00	1,000.00000	27,300.00
0150 0425 1311 4.000 EA INLETS, CURB, TYPE P-1, <10'	4,800.00000	19,200.00	10,123.00000	40,492.00	5,300.00000	21,200.00
0155 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	3,800.00000	3,800.00	6,005.00000	6,005.00	4,500.00000	4,500.00
0160 0425 1361 4.000 EA INLETS, CURB, TYPE P-6, <10'	4,000.00000	16,000.00	6,227.50000	24,910.00	4,900.00000	19,600.00
0165 0425 1451 2.000 EA INLETS, CURB, TYPE J-5, <10'	4,900.00000	9,800.00	7,162.50000	14,325.00	6,000.00000	12,000.00
0170 0425 1461 1.000 EA INLETS, CURB, TYPE J-6, <10'	5,400.00000	5,400.00	7,435.00000	7,435.00	6,500.00000	6,500.00
0175 0425 1541 5.000 EA INLETS, DT BOT, TYPE D, <10'	4,100.00000	20,500.00	4,800.00000	24,000.00	2,700.00000	13,500.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 1559 3.000 EA INLETS, DT BOT, TYPE E, MODIFY	5,400.00000	16,200.00	9,750.00000	29,250.00	4,500.00000	13,500.00
0185 0425 2 61 5.000 EA MANHOLES, P-8, <10'	4,200.00000	21,000.00	4,089.00000	20,445.00	2,900.00000	14,500.00
0190 0425 2 91 2.000 EA MANHOLES, J-8, <10'	5,300.00000	10,600.00	5,330.00000	10,660.00	6,600.00000	13,200.00
0195 0430175118 552.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	49.00000	27,048.00	86.00000	47,472.00	67.00000	36,984.00
0200 0430175124 1,082.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	60.00000	64,920.00	99.00000	107,118.00	79.00000	85,478.00
0205 0430175130 337.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	75.00000	25,275.00	128.00000	43,136.00	93.00000	31,341.00
0210 0430175136 327.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	92.00000	30,084.00	151.00000	49,377.00	121.00000	39,567.00
0215 0430175218 100.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	60.00000	6,000.00	146.00000	14,600.00	82.00000	8,200.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0430175224 179.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	78.00000	13,962.00	126.00000	22,554.00	86.00000	15,394.00
0225 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,000.00000	10,000.00	2,740.00000	13,700.00	1,200.00000	6,000.00
0230 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,100.00000	3,100.00	2,950.00000	2,950.00	2,300.00000	2,300.00
0235 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,600.00000	7,200.00	3,235.00000	6,470.00	2,900.00000	5,800.00
0240 0430982625 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,900.00000	3,800.00	2,550.00000	5,100.00	1,300.00000	2,600.00
0245 0446 1 1 8,560.000 LF EDGEDRAIN DRAINCRETE, STANDARD	29.00000	248,240.00	30.00000	256,800.00	35.00000	299,600.00
0250 0446 71 1 225.000 LF EDGEDRAIN OUTLET PIPE, 4"	44.00000	9,900.00	119.00000	26,775.00	23.00000	5,175.00
0255 0520 1 10 4,289.000 LF CONCRETE CURB & GUTTER, TYPE F	18.00000	77,202.00	23.00000	98,647.00	32.00000	137,248.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 1 1,191.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	33.00000	39,303.00	43.00000	51,213.00	45.00000	53,595.00
0265 0522 2 178.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	44.00000	7,832.00	62.00000	11,036.00	61.00000	10,858.00
0270 0524 1 29 65.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	86.00000	5,590.00	76.00000	4,940.00	49.00000	3,185.00
0275 0527 2 72.000 SF DETECTABLE WARNINGS	27.00000	1,944.00	29.00000	2,088.00	45.00000	3,240.00
0280 0530 3 4 87.900 TN RIPRAP, RUBBLE, F&I, DITCH LINING	119.00000	10,460.10	130.00000	11,427.00	80.00000	7,032.00
0285 0530 74 63.200 TN BEDDING STONE	144.00000	9,100.80	200.00000	12,640.00	62.00000	3,918.40
0290 0550 10220 62.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	22.00000	1,364.00	27.50000	1,705.00	19.00000	1,178.00
0295 0550 60223 2.000 EA FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1,500.00000	3,000.00	1,975.00000	3,950.00	3,200.00000	6,400.00
0300 0570 1 2 48,744.000 SY PERFORMANCE TURF, SOD	4.44000	216,423.36	5.00000	243,720.00	3.00000	146,232.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0639 8 30 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 441083-2-52-01 (DO NOT BID) 44108315201	10,354.95000	10,354.95	10,354.95000	10,354.95	10,354.95000	10,354.95
0310 0751 2 (1.000) LS ARCHITECTURAL - ELECTRICAL/POWER 44108325201	170,000.00000	170,000.00	159,000.00000	159,000.00	150,000.00000	150,000.00
0315 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44108325201	129,550.00000	129,550.00	129,550.00000	129,550.00	129,550.00000	129,550.00
0001 Roadway Section Totals:		**$9,255,011.30**		**$9,659,516.60**		**$9,126,283.29**
SECTION: 0002 Signing						
0320 0700 1 11 32.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	365.00000	11,680.00	355.00000	11,360.00	430.00000	13,760.00
0325 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,575.00000	1,575.00	1,550.00000	1,550.00	2,078.00000	2,078.00
0330 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,800.00000	1,800.00	1,750.00000	1,750.00	2,250.00000	2,250.00
0335 0700 1 50 3.000 AS SINGLE POST SIGN, RELOCATE	310.00000	930.00	305.00000	915.00	196.00000	588.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	115.00000	230.00	110.00000	220.00	57.00000	114.00
0345 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	530.00000	1,060.00	525.00000	1,050.00	1,500.00000	3,000.00
0350 0705 11 2 DELINEATOR, NON-FLEXIBLE 401.000 EA	36.50000	14,636.50	32.50000	13,032.50	76.00000	30,476.00
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44108325201 (1.000) LS	13,500.00000	13,500.00	12,250.00000	12,250.00	25,000.00000	25,000.00
0360 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.328 GM	5,550.00000	1,820.40	5,500.00000	1,804.00	7,800.00000	2,558.40
0365 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 64.000 LF	3.05000	195.20	3.00000	192.00	5.00000	320.00
0370 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 799.000 LF	2.80000	2,237.20	2.75000	2,197.25	6.30000	5,033.70
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	102.00000	1,530.00	100.00000	1,500.00	95.00000	1,425.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 11170 — 23.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	66.00000	1,518.00	65.00000	1,495.00	158.00000	3,634.00
0385 0711 11421 — 765.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	1.05000	803.25	1.00000	765.00	3.80000	2,907.00
0390 0711 14125 — 70.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.25000	1,067.50	15.00000	1,050.00	25.30000	1,771.00
0395 0711 16101 — 3.833 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,250.00000	16,290.25	4,200.00000	16,098.60	5,700.00000	21,848.10
0400 0711 16201 — 1.321 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,250.00000	5,614.25	4,200.00000	5,548.20	5,700.00000	7,529.70
0405 0711 16202 — 0.053 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	7,500.00000	397.50	7,500.00000	397.50	6,900.00000	365.70
0002 Signing Section Totals:		**$76,885.05**		**$73,175.05**		**$124,658.60**
SECTION: 0003 Lighting						
0410 0630 2 11 — 12,062.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.85000	70,562.70	5.80000	69,959.60	8.75000	105,542.50

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0415 0630 2 12 656.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.25000	15,252.00	23.00000	15,088.00	23.50000	15,416.00
0420 0635 2 11 71.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	42,600.00	585.00000	41,535.00	800.00000	56,800.00
0425 0715 1 12 31,741.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.87000	27,614.67	1.00000	31,741.00	1.65000	52,372.65
0430 0715 1 13 14,113.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.30000	18,346.90	1.30000	18,346.90	1.77000	24,980.01
0435 0715 1 60 11,073.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.41000	4,539.93	0.50000	5,536.50	0.63000	6,975.99
0440 0715 4 14 56.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	5,350.00000	299,600.00	5,300.00000	296,800.00	7,950.00000	445,200.00
0445 0715 4 15 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	5,500.00000	22,000.00	5,300.00000	21,200.00	7,950.00000	31,800.00
0450 0715 4 70 55.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	400.00000	22,000.00	390.00000	21,450.00	1,250.00000	68,750.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0455 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	1,720.00000	1,720.00	1,700.00000	1,700.00	5,395.00000	5,395.00
0460 0715500 1 60.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	550.00000	33,000.00	550.00000	33,000.00	725.00000	43,500.00
0003 Lighting Section Totals:		**$557,236.20**		**$556,357.00**		**$856,732.15**
SECTION: 0004 Intelligent Transportation System						
0465 0550 10220 117.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	22.00000	2,574.00	20.25000	2,369.25	21.00000	2,457.00
0470 0550 60222 1.000 EA FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1,500.00000	1,500.00	1,600.00000	1,600.00	3,170.00000	3,170.00
0475 0630 2 11 3,879.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.65000	52,948.35	13.50000	52,366.50	19.00000	73,701.00
0480 0630 2 12 1,096.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	32,880.00	29.00000	31,784.00	39.00000	42,744.00
0485 0630 2 14 15.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	94.00000	1,410.00	94.00000	1,410.00	223.00000	3,345.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0490 0633 1121 10,403.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.30000	34,329.90	3.20000	33,289.60	4.44000	46,189.32
0495 0633 2 31 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	42.10000	168.40	42.00000	168.00	59.00000	236.00
0500 0633 2 32 44.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	90.25000	3,971.00	90.00000	3,960.00	126.00000	5,544.00
0505 0633 3 14 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	72.50000	725.00	72.00000	720.00	100.00000	1,000.00
0510 0633 3 16 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,465.00000	14,650.00	1,450.00000	14,500.00	2,053.00000	20,530.00
0515 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	515.00000	515.00	510.00000	510.00	712.00000	712.00
0520 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	61.00000	61.00	60.00000	60.00	84.00000	84.00
0525 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	955.00000	19,100.00	950.00000	19,000.00	931.00000	18,620.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0530 0635 2 12 — 14.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,800.00000	25,200.00	1,750.00000	24,500.00	1,622.00000	22,708.00
0535 0639 2 1 — 4,152.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.90000	49,408.80	12.00000	49,824.00	1.90000	7,888.80
0540 0639 3 11 — 10.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,610.00000	26,100.00	2,600.00000	26,000.00	5,988.00000	59,880.00
0545 0639 6 1 — 9.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	1,330.00000	11,970.00	1,300.00000	11,700.00	3,698.00000	33,282.00
0550 0641 3163 — 6.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	19,000.00000	114,000.00	18,900.00000	113,400.00	32,000.00000	192,000.00
0555 0641 3169 — 2.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'	21,250.00000	42,500.00	21,200.00000	42,400.00	35,074.00000	70,148.00
0560 0646 1 11 — 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,365.00000	1,365.00	1,350.00000	1,350.00	3,167.00000	3,167.00
0565 0660 5 11 — 1.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT	6,000.00000	6,000.00	5,950.00000	5,950.00	75,777.00000	75,777.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0570 0660 5 12	9.000	2,850.00000	25,650.00	2,800.00000	25,200.00	9,205.00000	82,845.00
VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA						
0575 0660 5 13	351.000	680.00000	238,680.00	675.00000	236,925.00	1,118.00000	392,418.00
VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS	EA						
0580 0676 2111	1.000	6,700.00000	6,700.00	6,650.00000	6,650.00	8,280.00000	8,280.00
ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D	EA						
0585 0676 2500	1.000	1,060.00000	1,060.00	1,050.00000	1,050.00	211.69000	211.69
ITS CABINET- ADJUST/MODIFY	EA						
0590 0676 3 10	8.000	1,500.00000	12,000.00	1,450.00000	11,600.00	3,009.31000	24,074.48
SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	EA						
0595 0682 1133	8.000	4,850.00000	38,800.00	4,800.00000	38,400.00	6,902.14000	55,217.12
ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA						
0600 0684 1 1	1.000	2,920.00000	2,920.00	2,900.00000	2,900.00	2,369.16000	2,369.16
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA						

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0605 0684 1 5 MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY 1.000 EA	182.00000	182.00	180.00000	180.00	211.00000	211.00
0610 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 16.000 EA	840.00000	13,440.00	835.00000	13,360.00	1,140.00000	18,240.00
0615 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	2,900.00000	2,900.00	2,900.00000	2,900.00	3,400.00000	3,400.00
0620 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	8,400.00000	8,400.00	8,350.00000	8,350.00	10,510.00000	10,510.00
0625 0700 7232 EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 12-20 SF 1.000 EA	17,500.00000	17,500.00	17,400.00000	17,400.00	26,275.00000	26,275.00
0004 Intelligent Transportation System Section Totals:		**$809,608.45**		**$801,776.35**		**$1,307,234.57**
Contract Grand Totals:		**$10,698,741.00**		**$11,090,825.00**		**11,414,908.61**

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44108325201 (1.000) LS	1,300,111.39000	1,300,111.39	1,173,000.00000	1,173,000.00	540,000.00000	540,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44108325201 (443.000) DA (LS)	151,321.26000	151,321.26	350,000.00000	350,000.00	400,000.00000	400,000.00
0015 0102 2 1 SPECIAL DETOUR 1 44108325201 (1.000) LS	3,393.31000	3,393.31	18,500.00000	18,500.00	30,000.00000	30,000.00
0020 0102 2 2 SPECIAL DETOUR 2 44108325201 (1.000) LS	1,892.11000	1,892.11	9,500.00000	9,500.00	30,000.00000	30,000.00
0025 0102 60 WORK ZONE SIGN 10,499.000 ED	0.22000	2,309.78	0.20000	2,099.80	0.30000	3,149.70
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 6,655.000 ED	0.15000	998.25	0.10000	665.50	0.20000	1,331.00
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 3,898.000 ED	0.26000	1,013.48	0.24000	935.52	0.50000	1,949.00
0040 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 17.000 LF	3.87000	65.79	3.50000	59.50	8.00000	136.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 1,003.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.22000	10,250.66	10.70000	10,732.10	15.00000	15,045.00
0050 0104 10 3 6,662.000 LF SEDIMENT BARRIER	2.82000	18,786.84	0.75000	4,996.50	2.00000	13,324.00
0055 0104 12 786.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4.64000	3,647.04	4.50000	3,537.00	5.00000	3,930.00
0060 0104 18 20.000 EA INLET PROTECTION SYSTEM	138.05000	2,761.00	100.00000	2,000.00	250.00000	5,000.00
0065 0107 1 433.440 AC LITTER REMOVAL	27.06000	11,728.89	20.00000	8,668.80	20.00000	8,668.80
0070 0107 2 362.880 AC MOWING	27.06000	9,819.53	25.00000	9,072.00	30.00000	10,886.40
0075 0110 1 1 (22.400) AC (LS) CLEARING & GRUBBING 44108325201	236,414.41000	236,414.41	354,000.00000	354,000.00	400,000.00000	400,000.00
0080 0110 4 10 974.000 SY REMOVAL OF EXISTING CONCRETE	12.53000	12,204.22	15.00000	14,610.00	18.00000	17,532.00
0085 0110 6 1.000 EA PLUGGING WATER WELLS, NON-ARTESIAN	10,000.00000	10,000.00	15,000.00000	15,000.00	3,000.00000	3,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 38,410.000 CY REGULAR EXCAVATION	4.47000	171,692.70	7.00000	268,870.00	12.00000	460,920.00
0095 0120 6 29,497.000 CY EMBANKMENT	2.15000	63,418.55	9.00000	265,473.00	8.00000	235,976.00
0100 0160 4 59,275.000 SY TYPE B STABILIZATION	6.30000	373,432.50	8.19000	485,462.25	10.00000	592,750.00
0105 0285701 52,813.000 SY OPTIONAL BASE, BASE GROUP 01	18.84000	994,996.92	17.89000	944,824.57	20.00000	1,056,260.00
0110 0285706 1,934.000 SY OPTIONAL BASE, BASE GROUP 06	19.77000	38,235.18	18.00000	34,812.00	30.00000	58,020.00
0115 0327 70 2 4,065.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	7.28000	29,593.20	5.35000	21,747.75	5.50000	22,357.50
0120 0334 1 12 664.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	121.78000	80,886.28	89.69000	59,572.10	100.00000	66,420.00
0125 0337 7 81 495.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	140.07000	69,334.65	114.50000	56,677.50	115.00000	56,925.00
0130 0350 3 8 52,813.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 9.5"	82.83000	4,374,500.79	85.00000	4,489,105.00	80.00000	4,225,040.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0350 5 — 68,423.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	1.99000	136,161.77	1.95000	133,424.85	2.50000	171,057.50
0140 0352 70 — 52,813.000 SY GRINDING CONCRETE PAVEMENT	7.79000	411,413.27	4.30000	227,095.90	3.75000	198,048.75
0145 0400 0 11 — 27.300 CY CONCRETE CLASS NS, GRAVITY WALL	860.15000	23,482.10	725.00000	19,792.50	1,000.00000	27,300.00
0150 0425 1311 — 4.000 EA INLETS, CURB, TYPE P-1, <10'	9,055.99000	36,223.96	7,500.00000	30,000.00	6,000.00000	24,000.00
0155 0425 1351 — 1.000 EA INLETS, CURB, TYPE P-5, <10'	5,356.29000	5,356.29	5,800.00000	5,800.00	6,000.00000	6,000.00
0160 0425 1361 — 4.000 EA INLETS, CURB, TYPE P-6, <10'	6,791.99000	27,167.96	6,000.00000	24,000.00	6,000.00000	24,000.00
0165 0425 1451 — 2.000 EA INLETS, CURB, TYPE J-5, <10'	8,779.90000	17,559.80	7,700.00000	15,400.00	11,000.00000	22,000.00
0170 0425 1461 — 1.000 EA INLETS, CURB, TYPE J-6, <10'	9,111.21000	9,111.21	8,000.00000	8,000.00	11,000.00000	11,000.00
0175 0425 1541 — 5.000 EA INLETS, DT BOT, TYPE D, <10'	3,202.73000	16,013.65	3,650.00000	18,250.00	5,000.00000	25,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	6,681.56000	20,044.68	8,200.00000	24,600.00	6,500.00000	19,500.00
0185 0425 2 61 MANHOLES, P-8, <10' 5.000 EA	3,202.73000	16,013.65	4,300.00000	21,500.00	4,000.00000	20,000.00
0190 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	5,853.26000	11,706.52	6,830.00000	13,660.00	10,000.00000	20,000.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 552.000 LF	86.14000	47,549.28	79.00000	43,608.00	80.00000	44,160.00
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,082.000 LF	107.68000	116,509.76	81.00000	87,642.00	90.00000	97,380.00
0205 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 337.000 LF	138.05000	46,522.85	107.00000	36,059.00	115.00000	38,755.00
0210 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 327.000 LF	176.70000	57,780.90	161.00000	52,647.00	140.00000	45,780.00
0215 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 100.000 LF	102.71000	10,271.00	106.00000	10,600.00	90.00000	9,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0430175224 179.000 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD LF	115.96000	20,756.84	105.00000	18,795.00	115.00000	20,585.00
0225 0430982129 5.000 MITERED END SECTION, OPTIONAL ROUND, 24" CD EA	1,877.46000	9,387.30	2,000.00000	10,000.00	2,100.00000	10,500.00
0230 0430982133 1.000 MITERED END SECTION, OPTIONAL ROUND, 30" CD EA	3,092.29000	3,092.29	2,800.00000	2,800.00	5,700.00000	5,700.00
0235 0430982138 2.000 MITERED END SECTION, OPTIONAL ROUND, 36" CD EA	3,754.92000	7,509.84	3,300.00000	6,600.00	7,000.00000	14,000.00
0240 0430982625 2.000 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD EA	1,822.24000	3,644.48	2,200.00000	4,400.00	2,000.00000	4,000.00
0245 0446 1 1 8,560.000 EDGEDRAIN DRAINCRETE, STANDARD LF	30.93000	264,760.80	30.00000	256,800.00	32.00000	273,920.00
0250 0446 71 1 225.000 EDGEDRAIN OUTLET PIPE, 4" LF	44.65000	10,046.25	40.00000	9,000.00	50.00000	11,250.00
0255 0520 1 10 4,289.000 CONCRETE CURB & GUTTER, TYPE F LF	12.76000	54,727.64	21.00000	90,069.00	24.00000	102,936.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 1 1,191.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	30.32000	36,111.12	47.50000	56,572.50	78.00000	92,898.00
0265 0522 2 178.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	40.26000	7,166.28	65.08000	11,584.24	65.00000	11,570.00
0270 0524 1 29 65.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	84.21000	5,473.65	95.00000	6,175.00	55.00000	3,575.00
0275 0527 2 72.000 SF DETECTABLE WARNINGS	24.13000	1,737.36	35.00000	2,520.00	40.00000	2,880.00
0280 0530 3 4 87.900 TN RIPRAP, RUBBLE, F&I, DITCH LINING	138.05000	12,134.60	125.00000	10,987.50	145.00000	12,745.50
0285 0530 74 63.200 TN BEDDING STONE	118.17000	7,468.34	125.00000	7,900.00	75.00000	4,740.00
0290 0550 10220 62.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	27.61000	1,711.82	30.00000	1,860.00	30.00000	1,860.00
0295 0550 60223 2.000 EA FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	2,395.42000	4,790.84	2,200.00000	4,400.00	3,000.00000	6,000.00
0300 0570 1 2 48,744.000 SY PERFORMANCE TURF, SOD	4.08000	198,875.52	2.65000	129,171.60	3.00000	146,232.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0639 8 30 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 441083-2-52-01 (DO NOT BID) 44108315201	10,354.95000	10,354.95	10,354.95000	10,354.95	10,354.95000	10,354.95
0310 0751 2 (1.000) LS ARCHITECTURAL - ELECTRICAL/POWER 44108325201	175,597.90000	175,597.90	159,000.00000	159,000.00	400,000.00000	400,000.00
0315 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44108325201	129,550.00000	129,550.00	129,550.00000	129,550.00	129,550.00000	129,550.00
0001 Roadway Section Totals:		**$9,946,595.20**		**$10,304,539.93**		**$10,326,898.10**
SECTION: 0002 Signing						
0320 0700 1 11 32.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	392.06000	12,545.92	355.00000	11,360.00	250.00000	8,000.00
0325 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,711.80000	1,711.80	1,550.00000	1,550.00	1,650.00000	1,650.00
0330 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,932.68000	1,932.68	1,750.00000	1,750.00	1,800.00000	1,800.00
0335 0700 1 50 3.000 AS SINGLE POST SIGN, RELOCATE	336.84000	1,010.52	305.00000	915.00	100.00000	300.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	121.48000	242.96	110.00000	220.00	25.00000	50.00
0345 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	579.80000	1,159.60	525.00000	1,050.00	400.00000	800.00
0350 0705 11 2 DELINEATOR, NON-FLEXIBLE 401.000 EA	35.89000	14,391.89	32.50000	13,032.50	45.00000	18,045.00
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44108325201 (1.000) LS	16,013.65000	16,013.65	16,160.00000	16,160.00	15,000.00000	15,000.00
0360 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.328 GM	5,742.82000	1,883.64	6,200.00000	2,033.60	5,200.00000	1,705.60
0365 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 64.000 LF	3.04000	194.56	2.20000	140.80	2.75000	176.00
0370 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 799.000 LF	4.14000	3,307.86	3.20000	2,556.80	3.75000	2,996.25
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	331.32000	4,969.80	230.00000	3,450.00	300.00000	4,500.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 11170 — 23.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.74000	1,397.02	65.00000	1,495.00	55.00000	1,265.00
0385 0711 11421 — 765.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	4.42000	3,381.30	2.84000	2,172.60	4.00000	3,060.00
0390 0711 14125 — 70.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.67000	1,236.90	13.00000	910.00	16.00000	1,120.00
0395 0711 16101 — 3.833 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,638.44000	17,779.14	4,300.00000	16,481.90	4,200.00000	16,098.60
0400 0711 16201 — 1.321 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,638.44000	6,127.38	4,300.00000	5,680.30	4,200.00000	5,548.20
0405 0711 16202 — 0.053 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,742.82000	304.37	5,500.00000	291.50	5,200.00000	275.60
0002 Signing Section Totals:		**$89,590.99**		**$81,250.00**		**$82,390.25**
SECTION: 0003 Lighting						
0410 0630 2 11 — 12,062.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.52000	66,582.24	5.80000	69,959.60	6.00000	72,372.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0415 0630 2 12 656.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.40000	16,662.40	23.00000	15,088.00	24.00000	15,744.00
0420 0635 2 11 71.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	646.07000	45,870.97	585.00000	41,535.00	600.00000	42,600.00
0425 0715 1 12 31,741.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.94000	29,836.54	0.85000	26,979.85	1.00000	31,741.00
0430 0715 1 13 14,113.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.44000	20,322.72	1.30000	18,346.90	1.40000	19,758.20
0435 0715 1 60 11,073.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.44000	4,872.12	0.40000	4,429.20	0.45000	4,982.85
0440 0715 4 14 56.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	5,853.26000	327,782.56	5,300.00000	296,800.00	5,500.00000	308,000.00
0445 0715 4 15 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	5,853.26000	23,413.04	5,300.00000	21,200.00	5,500.00000	22,000.00
0450 0715 4 70 55.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	430.71000	23,689.05	390.00000	21,450.00	400.00000	22,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0455 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	1,877.46000	1,877.46	1,700.00000	1,700.00	1,800.00000	1,800.00
0460 0715500 1 60.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	607.41000	36,444.60	550.00000	33,000.00	600.00000	36,000.00
0003 Lighting Section Totals:		**$597,353.70**		**$550,488.55**		**$576,998.05**
SECTION: 0004 Intelligent Transportation System						
0465 0550 10220 117.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	27.61000	3,230.37	30.00000	3,510.00	30.00000	3,510.00
0470 0550 60222 1.000 EA FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1,001.68000	1,001.68	1,500.00000	1,500.00	950.00000	950.00
0475 0630 2 11 3,879.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	14.91000	57,835.89	13.50000	52,366.50	14.00000	54,306.00
0480 0630 2 12 1,096.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.03000	35,104.88	29.00000	31,784.00	30.00000	32,880.00
0485 0630 2 14 15.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	103.81000	1,557.15	94.00000	1,410.00	100.00000	1,500.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0490 0633 1121 10,403.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.53000	36,722.59	3.20000	33,289.60	3.40000	35,370.20
0495 0633 2 31 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	46.38000	185.52	42.00000	168.00	45.00000	180.00
0500 0633 2 32 44.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	99.40000	4,373.60	90.00000	3,960.00	95.00000	4,180.00
0505 0633 3 14 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	79.52000	795.20	72.00000	720.00	75.00000	750.00
0510 0633 3 16 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,601.36000	16,013.60	1,450.00000	14,500.00	1,500.00000	15,000.00
0515 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	563.24000	563.24	510.00000	510.00	525.00000	525.00
0520 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	66.26000	66.26	60.00000	60.00	62.00000	62.00
0525 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,049.17000	20,983.40	950.00000	19,000.00	1,000.00000	20,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0530 0635 2 12 — 14.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,932.68000	27,057.52	1,750.00000	24,500.00	1,800.00000	25,200.00
0535 0639 2 1 — 4,152.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.25000	55,014.00	12.00000	49,824.00	13.00000	53,976.00
0540 0639 3 11 — 10.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	4,585.42000	45,854.20	2,600.00000	26,000.00	2,700.00000	27,000.00
0545 0639 6 1 — 9.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	1,435.71000	12,921.39	1,300.00000	11,700.00	1,350.00000	12,150.00
0550 0641 3163 — 6.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	20,872.96000	125,237.76	18,900.00000	113,400.00	19,500.00000	117,000.00
0555 0641 3169 — 2.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'	23,413.05000	46,826.10	21,200.00000	42,400.00	22,000.00000	44,000.00
0560 0646 1 11 — 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,490.93000	1,490.93	1,350.00000	1,350.00	1,400.00000	1,400.00
0565 0660 5 11 — 1.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT	6,571.12000	6,571.12	5,950.00000	5,950.00	6,200.00000	6,200.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0570 0660 5 12 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 9.000 EA	3,092.29000	27,830.61	2,800.00000	25,200.00	2,900.00000	26,100.00
0575 0660 5 13 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS 351.000 EA	745.46000	261,656.46	675.00000	236,925.00	700.00000	245,700.00
0580 0676 2111 ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D 1.000 EA	7,344.19000	7,344.19	6,650.00000	6,650.00	6,900.00000	6,900.00
0585 0676 2500 ITS CABINET- ADJUST/MODIFY 1.000 EA	1,159.61000	1,159.61	1,050.00000	1,050.00	1,100.00000	1,100.00
0590 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 8.000 EA	1,601.36000	12,810.88	1,450.00000	11,600.00	1,500.00000	12,000.00
0595 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 8.000 EA	5,301.07000	42,408.56	4,800.00000	38,400.00	5,000.00000	40,000.00
0600 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	3,202.73000	3,202.73	2,900.00000	2,900.00	3,000.00000	3,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(8) CONE & GRAHAM, INC.		(9) NELSON, DAVID, CONSTRUCTION CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0605 0684 1 5 1.000 EA MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY	198.79000	198.79	180.00000	180.00	185.00000	185.00
0610 0684 5 1 16.000 EA MEDIA CONVERTER, FURNISH & INSTALL	922.17000	14,754.72	835.00000	13,360.00	900.00000	14,400.00
0615 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	3,202.73000	3,202.73	2,900.00000	2,900.00	3,000.00000	3,000.00
0620 0700 2 16 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	9,221.65000	9,221.65	8,350.00000	8,350.00	8,600.00000	8,600.00
0625 0700 7232 1.000 EA EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 12-20 SF	19,216.37000	19,216.37	17,400.00000	17,400.00	18,000.00000	18,000.00
0004 Intelligent Transportation System Section Totals:		**$902,413.70**		**$802,817.10**		**$835,124.20**
Contract Grand Totals:		**$11,535,953.59**		**$11,739,095.58**		**11,821,410.60**

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44108325201 LS	1,180,737.25000	1,180,737.25				
0010 0102 1 (443.000) MAINTENANCE OF TRAFFIC 44108325201 DA (LS)	90,419.01000	90,419.01				
0015 0102 2 1 (1.000) SPECIAL DETOUR 1 44108325201 LS	75,187.03000	75,187.03				
0020 0102 2 2 (1.000) SPECIAL DETOUR 2 44108325201 LS	41,069.13000	41,069.13				
0025 0102 60 10,499.000 WORK ZONE SIGN ED	1.21000	12,703.79				
0030 0102 74 1 6,655.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	1.73000	11,513.15				
0035 0102 74 2 3,898.000 CHANNELIZING DEVICE, TYPE III, 6' ED	2.95000	11,499.10				
0040 0102 74 7 17.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	3.72000	63.24				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1,003.000 ED	9.82000	9,849.46			
0050 0104 10 3 SEDIMENT BARRIER	6,662.000 LF	2.70000	17,987.40			
0055 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	786.000 LF	6.03000	4,739.58			
0060 0104 18 INLET PROTECTION SYSTEM	20.000 EA	235.68000	4,713.60			
0065 0107 1 LITTER REMOVAL	433.440 AC	46.60000	20,198.30			
0070 0107 2 MOWING	362.880 AC	84.85000	30,790.37			
0075 0110 1 1 CLEARING & GRUBBING 44108325201	(22.400) AC (LS)	1,049,253.05000	1,049,253.05			
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE	974.000 SY	4.76000	4,636.24			
0085 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	1.000 EA	3,185.04000	3,185.04			

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) CRISDEL GROUP, INC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 REGULAR EXCAVATION 38,410.000 CY	6.16000	236,605.60				
0095 0120 6 EMBANKMENT 29,497.000 CY	7.15000	210,903.55				
0100 0160 4 TYPE B STABILIZATION 59,275.000 SY	6.49000	384,694.75				
0105 0285701 OPTIONAL BASE, BASE GROUP 01 52,813.000 SY	18.99000	1,002,918.87				
0110 0285706 OPTIONAL BASE, BASE GROUP 06 1,934.000 SY	16.45000	31,814.30				
0115 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH 4,065.000 SY	5.68000	23,089.20				
0120 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 664.200 TN	95.22000	63,245.12				
0125 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 495.000 TN	121.52000	60,152.40				
0130 0350 3 8 PLAIN CEMENT CONCRETE PAVEMENT, 9.5" 52,813.000 SY	76.05000	4,016,428.65				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0350 5 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT 68,423.000 LF	2.07000	141,635.61				
0140 0352 70 GRINDING CONCRETE PAVEMENT 52,813.000 SY	4.57000	241,355.41				
0145 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 27.300 CY	1,403.63000	38,319.10				
0150 0425 1311 INLETS, CURB, TYPE P-1, <10' 4.000 EA	6,356.58000	25,426.32				
0155 0425 1351 INLETS, CURB, TYPE P-5, <10' 1.000 EA	5,651.14000	5,651.14				
0160 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	5,715.88000	22,863.52				
0165 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	6,687.48000	13,374.96				
0170 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	6,934.12000	6,934.12				
0175 0425 1541 INLETS, DT BOT, TYPE D, <10' 5.000 EA	3,618.38000	18,091.90				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) CRISDEL GROUP, INC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	6,931.29000	20,793.87				
0185 0425 2 61 MANHOLES, P-8, <10' 5.000 EA	3,774.87000	18,874.35				
0190 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	4,866.02000	9,732.04				
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 552.000 LF	60.04000	33,142.08				
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,082.000 LF	83.56000	90,411.92				
0205 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 337.000 LF	115.99000	39,088.63				
0210 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 327.000 LF	136.46000	44,622.42				
0215 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 100.000 LF	86.80000	8,680.00				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0430175224 179.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	109.57000	19,613.03				
0225 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,430.30000	7,151.50				
0230 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,359.66000	2,359.66				
0235 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,265.39000	6,530.78				
0240 0430982625 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,324.31000	2,648.62				
0245 0446 1 1 8,560.000 LF EDGEDRAIN DRAINCRETE, STANDARD	31.69000	271,266.40				
0250 0446 71 1 225.000 LF EDGEDRAIN OUTLET PIPE, 4"	26.54000	5,971.50				
0255 0520 1 10 4,289.000 LF CONCRETE CURB & GUTTER, TYPE F	19.85000	85,136.65				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,191.000 SY	38.22000	45,520.02				
0265 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 178.000 SY	48.01000	8,545.78				
0270 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 65.000 SY	143.33000	9,316.45				
0275 0527 2 DETECTABLE WARNINGS 72.000 SF	37.16000	2,675.52				
0280 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 87.900 TN	98.37000	8,646.72				
0285 0530 74 BEDDING STONE 63.200 TN	25.55000	1,614.76				
0290 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 62.000 LF	26.54000	1,645.48				
0295 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING 2.000 EA	1,151.39000	2,302.78				
0300 0570 1 2 PERFORMANCE TURF, SOD 48,744.000 SY	3.82000	186,202.08				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0639 8 30 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), PROJECT 441083-2-52-01 (DO NOT BID) 44108315201	10,354.95000	10,354.95				
0310 0751 2 (1.000) LS ARCHITECTURAL - ELECTRICAL/POWER 44108325201	181,228.58000	181,228.58				
0315 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44108325201	129,550.00000	129,550.00				
0001 Roadway Section Totals:		**$10,365,675.83**				
SECTION: 0002 Signing						
0320 0700 1 11 32.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	265.42000	8,493.44				
0325 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,751.77000	1,751.77				
0330 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,911.02000	1,911.02				
0335 0700 1 50 3.000 AS SINGLE POST SIGN, RELOCATE	106.17000	318.51				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	26.54000	53.08				
0345 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	424.67000	849.34				
0350 0705 11 2 DELINEATOR, NON-FLEXIBLE 401.000 EA	47.78000	19,159.78				
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44108325201 (1.000) LS	15,394.34000	15,394.34				
0360 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.328 GM	5,386.07000	1,766.63				
0365 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 64.000 LF	2.92000	186.88				
0370 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 799.000 LF	3.98000	3,180.02				
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	318.50000	4,777.50				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 11170 23.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	58.39000	1,342.97				
0385 0711 11421 765.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	4.25000	3,251.25				
0390 0711 14125 70.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.99000	1,189.30				
0395 0711 16101 3.833 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,455.56000	17,078.16				
0400 0711 16201 1.321 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,455.68000	5,885.95				
0405 0711 16202 0.053 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,208.30000	276.04				
0002 Signing Section Totals:		**$86,865.98**				
SECTION: 0003 Lighting						
0410 0630 2 11 12,062.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.16000	74,301.92				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0415 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 656.000 LF	24.42000	16,019.52				
0420 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 71.000 EA	621.08000	44,096.68				
0425 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 31,741.000 LF	0.90000	28,566.90				
0430 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 14,113.000 LF	1.38000	19,475.94				
0435 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 11,073.000 LF	0.42000	4,650.66				
0440 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 56.000 EA	5,626.90000	315,106.40				
0445 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 4.000 EA	5,626.90000	22,507.60				
0450 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 55.000 EA	414.05000	22,772.75				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0455 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	1,804.85000	1,804.85				
0460 0715500 1 60.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	583.92000	35,035.20				
0003 Lighting Section Totals:		**$584,338.42**				
SECTION: 0004 Intelligent Transportation System						
0465 0550 10220 117.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	26.54000	3,105.18				
0470 0550 60222 1.000 EA FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	962.94000	962.94				
0475 0630 2 11 3,879.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	14.33000	55,586.07				
0480 0630 2 12 1,096.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.79000	33,745.84				
0485 0630 2 14 15.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	99.80000	1,497.00				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0490 0633 1121 10,403.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.40000	35,370.20				
0495 0633 2 31 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	44.59000	178.36				
0500 0633 2 32 44.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	95.55000	4,204.20				
0505 0633 3 14 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	76.44000	764.40				
0510 0633 3 16 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,539.43000	15,394.30				
0515 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	541.46000	541.46				
0520 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	63.70000	63.70				
0525 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,008.60000	20,172.00				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0530 0635 2 12 — 14.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,857.94000	26,011.16				
0535 0639 2 1 — 4,152.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	12.74000	52,896.48				
0540 0639 3 11 — 10.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,760.37000	27,603.70				
0545 0639 6 1 — 9.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	1,380.18000	12,421.62				
0550 0641 3163 — 6.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	20,065.73000	120,394.38				
0555 0641 3169 — 2.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'	22,507.59000	45,015.18				
0560 0646 1 11 — 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,433.27000	1,433.27				
0565 0660 5 11 — 1.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT	6,316.99000	6,316.99				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0570 0660 5 12	9.000	2,972.70000	26,754.30			
VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA					
0575 0660 5 13	351.000	716.63000	251,537.13			
VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS	EA					
0580 0676 2111	1.000	7,060.16000	7,060.16			
ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D	EA					
0585 0676 2500	1.000	1,114.76000	1,114.76			
ITS CABINET- ADJUST/MODIFY	EA					
0590 0676 3 10	8.000	1,539.43000	12,315.44			
SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	EA					
0595 0682 1133	8.000	5,096.06000	40,768.48			
ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA					
0600 0684 1 1	1.000	3,078.87000	3,078.87			
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA					

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) CRISDEL GROUP, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0605 0684 1 5 MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY 1.000 EA	191.10000	191.10				
0610 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 16.000 EA	886.50000	14,184.00				
0615 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	3,078.87000	3,078.87				
0620 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	8,865.02000	8,865.02				
0625 0700 7232 EMBEDDED DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 12-20 SF 1.000 EA	18,473.21000	18,473.21				
0004 Intelligent Transportation System Section Totals:		**$851,099.77**				
Contract Grand Totals:		**$11,887,980.00**				

Letting: CT200429 April 29, 2020 **Call Order:** 014 **Contract:** T7444

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D. Autry 05/12/2020

Manager, Contracts Administration Office