Vendor Ranking

Letting: CT200226 February 26, 2020 10:30 AM **Call Order:** 009 **Contract:** T4537

District: District 4 **Counties:** MARTIN, PALM BEACH **Fed Aid No:** D419044B

Contract Time: 518 AVAILABLE DAYS **Project(s):** 43427335201 (*) 43427345201

Contract Desc: SR 9 (I-95)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CARR CONSTRUCTION, LLC	Responsive	Winning bid	$12,260,283.98	100.00%
2	FERREIRA CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$12,553,789.70	102.39%
3	TRAFFIC MANAGEMENT SOLUTIONS, INC.	Responsive	Non-Winning Bid	$12,718,958.05	103.74%
4	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	$13,704,622.30	111.78%
5	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$14,549,549.00	118.67%
6	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$14,552,552.00	118.70%
7	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$16,457,230.25	134.23%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

District: District 4 **Counties:** MARTIN, PALM BEACH **Fed Aid No:** D419044B

Contract Time: 518 AVAILABLE DAYS **Project(s):** 43427335201 (*) 43427345201

Contract Descr: SR 9 (I-95)

The improvements under this contract consist of, but not limited to, widening (extension of interchange ingress/egress ramps), milling/overbuild/resurfacing, concrete (bridge superstructure, traffic railing, median barrier, gravity wall, shoulder gutter), guardrail (removal, rub-rail, end treatment, special), monitoring of existing structures (inspection, settlement), lighting (conventional, high-mast removal), ITS (conduit/splice box, fiber optic relocation, microwave vehicle detection), signing (single-post, multi-post, panel, structure, display, beacon, wrong-way detection), pavement markings (painted, thermoplastic, permanent tape, rumble strips), clearing and grubbing (standard, selective), and trees/palms (protection, relocation), and sod, along SR 9 (I-95).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (42.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930380	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0010 0110 3 (33.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930384	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0015 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930385	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0020 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930386	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0025 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930387	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0030 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930390	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0035 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930394	13,800.00000	13,800.00	16,000.00000	16,000.00	16,500.00000	16,500.00
0040 0400 2 4 5.400 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	13,800.00000	74,520.00	10,800.00000	58,320.00	13,000.00000	70,200.00
0045 0521 5 39 20.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 434273-3-52-01	1,675.00000	33,500.00	896.00000	17,920.00	1,900.00000	38,000.00
0050 0521 5 40 50.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" JERSEY SHAPE, PROJECT 434273-3-52-01	1,681.00000	84,050.00	646.00000	32,300.00	1,900.00000	95,000.00
0001 Structures Section Totals:		**$288,670.00**		**$220,540.00**		**$318,700.00**
SECTION: 0002 Roadway						
0055 0101 1 (1.000) LS MOBILIZATION 43427335201	355,000.00000	355,000.00	823,200.00000	823,200.00	373,000.00000	373,000.00
0060 0101 1 (1.000) LS MOBILIZATION 43427345201	123,000.00000	123,000.00	421,214.00000	421,214.00	387,547.07000	387,547.07

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0102 1 MAINTENANCE OF TRAFFIC 43427335201 (518.000) DA (LS)	70,000.00000	70,000.00	170,000.00000	170,000.00	281,709.46000	281,709.46
0070 0102 1 MAINTENANCE OF TRAFFIC 43427345201 (328.000) DA (LS)	39,250.00000	39,250.00	50,000.00000	50,000.00	281,709.46000	281,709.46
0075 0102 2 1 SPECIAL DETOUR 1 43427335201 (1.000) LS	70,000.00000	70,000.00	28,200.00000	28,200.00	36,691.76000	36,691.76
0080 0102 2 2 SPECIAL DETOUR 2 43427335201 (1.000) LS	64,000.00000	64,000.00	23,200.00000	23,200.00	29,203.16000	29,203.16
0085 0102 60 WORK ZONE SIGN 27,792.000 ED	0.26000	7,225.92	0.25000	6,948.00	0.10000	2,779.20
0090 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013 656.000 ED	0.87000	570.72	0.90000	590.40	0.40000	262.40
0095 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,150.000 LF	27.50000	31,625.00	28.20000	32,430.00	25.00000	28,750.00
0100 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 2,875.000 LF	10.14000	29,152.50	10.50000	30,187.50	10.00000	28,750.00
0105 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 150,450.000 ED	0.10000	15,045.00	0.12000	18,054.00	0.05000	7,522.50

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 984.000 ED	0.37000	364.08	0.40000	393.60	0.25000	246.00
0115 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 2,310.000 ED	5.51000	12,728.10	5.65000	13,051.50	5.00000	11,550.00
0120 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 84.000 EA	5.22000	438.48	3.55000	298.20	3.00000	252.00
0125 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 14.000 LO	5,158.67000	72,221.38	1,070.00000	14,980.00	1,000.00000	14,000.00
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,192.000 ED	10.72000	34,218.24	11.00000	35,112.00	10.00000	31,920.00
0135 0102150 1 PORTABLE REGULATORY, SIGN 1,996.000 ED	5.50000	10,978.00	5.65000	11,277.40	5.00000	9,980.00
0140 0102150 2 RADAR SPEED DISPLAY UNIT 1,996.000 ED	5.50000	10,978.00	5.65000	11,277.40	5.00000	9,980.00
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 100.000 SY	2.90000	290.00	17.80000	1,780.00	20.00000	2,000.00
0150 0104 10 3 SEDIMENT BARRIER 119,504.000 LF	2.40000	286,809.60	1.05000	125,479.20	0.89000	106,358.56

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0104 18 INLET PROTECTION SYSTEM 165.000 EA	104.00000	17,160.00	95.20000	15,708.00	100.00000	16,500.00
0160 0107 1 LITTER REMOVAL 10,718.620 AC	17.40000	186,503.99	8.10000	86,820.82	8.00000	85,748.96
0165 0107 2 MOWING 8,694.520 AC	46.39000	403,338.78	24.00000	208,668.48	25.00000	217,363.00
0170 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43427335201 (1.000) LS	5,800.00000	5,800.00	12,000.00000	12,000.00	5,000.00000	5,000.00
0175 0110 1 1 CLEARING & GRUBBING 43427335201 (4.280) AC (LS)	120,000.00000	120,000.00	31,000.00000	31,000.00	10,000.00000	10,000.00
0180 0110 1 1 CLEARING & GRUBBING 43427345201 (0.480) AC (LS)	68,000.00000	68,000.00	15,000.00000	15,000.00	10,000.00000	10,000.00
0185 0110 2 3 SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA 1.190 AC	72,000.00000	85,680.00	27,000.00000	32,130.00	20,000.00000	23,800.00
0190 0110 4 10 REMOVAL OF EXISTING CONCRETE 645.000 SY	50.00000	32,250.00	116.00000	74,820.00	20.00000	12,900.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0120 1 REGULAR EXCAVATION 3,726.000 CY	5.27000	19,636.02	25.00000	93,150.00	6.00000	22,356.00
0200 0120 6 EMBANKMENT 6,484.000 CY	31.88000	206,709.92	31.00000	201,004.00	12.00000	77,808.00
0205 0160 4 TYPE B STABILIZATION 8,059.000 SY	13.62000	109,763.58	27.00000	217,593.00	12.00000	96,708.00
0210 0285701 OPTIONAL BASE, BASE GROUP 01 3,663.000 SY	13.04000	47,765.52	15.25000	55,860.75	25.00000	91,575.00
0215 0285709 OPTIONAL BASE, BASE GROUP 09 3,610.000 SY	28.63000	103,354.30	23.00000	83,030.00	25.00000	90,250.00
0220 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 757.000 SY	18.78000	14,216.46	12.00000	9,084.00	18.00000	13,626.00
0225 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH 16,991.000 SY	3.36000	57,089.76	5.15000	87,503.65	4.00000	67,964.00
0230 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D 154.000 TN	150.70000	23,207.80	186.00000	28,644.00	210.00000	32,340.00
0235 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 41.600 TN	484.57000	20,158.11	371.00000	15,433.60	465.00000	19,344.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0334 1 54 — 2,558.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	211.56000	541,255.10	171.00000	437,486.40	200.00000	511,680.00
0245 0337 7 25 — 819.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	222.98000	182,620.62	220.00000	180,180.00	270.00000	221,130.00
0250 0339 1 — 123.400 TN MISCELLANEOUS ASPHALT PAVEMENT	249.24000	30,756.22	367.00000	45,287.80	400.00000	49,360.00
0255 0400 0 11 — 210.000 CY CONCRETE CLASS NS, GRAVITY WALL	579.63000	121,722.30	511.00000	107,310.00	600.00000	126,000.00
0260 0400 1 2 — 6.700 CY CONCRETE CLASS I, ENDWALLS	2,115.64000	14,174.79	1,380.00000	9,246.00	3,000.00000	20,100.00
0265 0415 1 1 — 736.000 LB REINFORCING STEEL- ROADWAY	2.32000	1,707.52	1.30000	956.80	1.00000	736.00
0270 0425 1701 — 4.000 EA INLETS, GUTTER, TYPE S, <10'	6,926.53000	27,706.12	5,920.00000	23,680.00	5,500.00000	22,000.00
0275 0430175112 — 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	313.00000	2,504.00	165.00000	1,320.00	300.00000	2,400.00
0280 0430175115 — 24.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	231.85000	5,564.40	135.00000	3,240.00	250.00000	6,000.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0430175130 40.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	156.50000	6,260.00	195.00000	7,800.00	200.00000	8,000.00
0290 0520 6 1,084.000 LF SHOULDER GUTTER- CONCRETE	68.11000	73,831.24	37.00000	40,108.00	25.00000	27,100.00
0295 0521 1 11 10.000 LF MEDIAN CONCRETE BARRIER, 38" HEIGHT	280.54000	2,805.40	287.00000	2,870.00	485.00000	4,850.00
0300 0521 1 14 93.000 LF MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING	345.46000	32,127.78	420.00000	39,060.00	485.00000	45,105.00
0305 0521 9 1 103.000 LF OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE	272.50000	28,067.50	155.00000	15,965.00	170.00000	17,510.00
0310 0530 1 3 10.600 CY RIPRAP, SAND-CEMENT, PROJECT 434273-3-52-01	683.96000	7,249.98	871.00000	9,232.60	1,100.00000	11,660.00
0315 0536 1 1 2,371.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.39000	41,231.69	17.80000	42,203.80	20.00000	47,420.00
0320 0536 1 3 25.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	26.08000	652.00	26.75000	668.75	25.00000	625.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0536 5 1 974.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	9.27000	9,028.98	9.50000	9,253.00	8.00000	7,792.00
0330 0536 5 2 25.000 LF RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL	17.97000	449.25	18.40000	460.00	17.00000	425.00
0335 0536 7 3 1.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	231.85000	231.85	238.00000	238.00	59.00000	59.00
0340 0536 8 13 2.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,361.83000	6,723.66	3,445.00000	6,890.00	3,000.00000	6,000.00
0345 0536 73 1,376.000 LF GUARDRAIL REMOVAL	2.90000	3,990.40	3.00000	4,128.00	1.00000	1,376.00
0350 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,275.18000	1,275.18	1,310.00000	1,310.00	900.00000	900.00
0355 0536 85 24 1.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,008.26000	3,008.26	3,084.00000	3,084.00	3,300.00000	3,300.00
0360 0546 72 1 0.842 GM GROUND-IN RUMBLE STRIPS, 16"	6,545.78000	5,511.55	4,233.00000	3,564.19	3,500.00000	2,947.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0570 1 3 13,918.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	4.93000	68,615.74	2.50000	34,795.00	2.00000	27,836.00
0370 0571 1 12 4,737.000 SY PLASTIC EROSION MAT, TRM, TYPE 2	14.84000	70,297.08	13.30000	63,002.10	12.00000	56,844.00
0375 0710 11101 1.107 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,534.36000	1,698.54	1,151.00000	1,274.16	1,000.00000	1,107.00
0380 0710 11103 0.395 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	3,099.16000	1,224.17	2,404.00000	949.58	2,000.00000	790.00
0385 0710 11124 35.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.04000	36.40	0.70000	24.50	0.50000	17.50
0390 0710 11131 2.467 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	301.77000	744.47	409.00000	1,009.00	400.00000	986.80
0395 0710 11160 5.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	0.81000	4.05	48.00000	240.00	45.00000	225.00
0400 0710 11170 5.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.57000	202.85	36.00000	180.00	35.00000	175.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0710 11201 — 1.166 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,548.58000	1,805.64	1,153.00000	1,344.40	1,150.00000	1,340.90
0410 0710 11224 — 267.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.04000	277.68	0.70000	186.90	0.50000	133.50
0415 0999 16 — (1.000) LS — PARTNERING, DO NOT BID 43427335201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0420 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427335201	69,000.34000	69,000.34	69,000.34000	69,000.34	69,000.34000	69,000.34
0425 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427345201	67,602.84000	67,602.84	67,602.84000	67,602.84	67,602.84000	67,602.84
0002 Roadway Section Totals:		**$4,192,494.85**		**$4,326,274.66**		**$3,914,028.41**
SECTION: 0003 Signing						
0430 0635 2 11 — 16.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	12,073.12000	193,169.92	836.00000	13,376.00	800.00000	12,800.00
0435 0660 7 11 — 6.000 EA — VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES	18,588.42000	111,530.52	32,093.00000	192,558.00	53,000.00000	318,000.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0440 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 27.000 AS	532.72000	14,383.44	565.00000	15,255.00	500.00000	13,500.00
0445 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,918.50000	1,918.50	2,674.00000	2,674.00	2,500.00000	2,500.00
0450 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	58.48000	701.76	42.00000	504.00	10.00000	120.00
0455 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	6,157.84000	6,157.84	4,905.00000	4,905.00	5,000.00000	5,000.00
0460 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	438.61000	1,754.44	933.00000	3,732.00	300.00000	1,200.00
0465 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 12.000 EA	4,821.67000	57,860.04	4,576.00000	54,912.00	4,000.00000	48,000.00
0470 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF 2.000 EA	1,525.50000	3,051.00	1,028.00000	2,056.00	1,200.00000	2,400.00
0475 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 4.000 EA	182.76000	731.04	685.00000	2,740.00	300.00000	1,200.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0480 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 7.000 EA	61,400.00000	429,800.00	58,290.00000	408,030.00	75,000.00000	525,000.00
0485 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 2.000 EA	115,600.00000	231,200.00	113,000.00000	226,000.00	150,000.00000	300,000.00
0490 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 3.000 EA	3,000.00000	9,000.00	7,000.00000	21,000.00	2,000.00000	6,000.00
0495 0700 6 21 HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF 12.000 AS	7,254.20000	87,050.40	32,094.00000	385,128.00	6,200.00000	74,400.00
0500 0700 11241 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF 8.000 AS	22,201.02000	177,608.16	10,942.00000	87,536.00	15,000.00000	120,000.00
0505 0700 11263 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 21-30 SF 8.000 EA	18,851.94000	150,815.52	12,100.00000	96,800.00	15,000.00000	120,000.00
0510 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON 16.000 AS	5,455.62000	87,289.92	1,491.00000	23,856.00	6,000.00000	96,000.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0515 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 36.000 EA	43.00000	1,548.00	101.00000	3,636.00	100.00000	3,600.00
0520 0706 1 1 RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS 153.000 EA	4.64000	709.92	3.60000	550.80	3.00000	459.00
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43427335201 (1.000) LS	5,482.51000	5,482.51	11,823.00000	11,823.00	12,000.00000	12,000.00
0530 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.395 GM	14,087.11000	5,564.41	10,679.00000	4,218.21	10,500.00000	4,147.50
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 35.000 LF	2.32000	81.20	3.30000	115.50	3.00000	105.00
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	144.91000	724.55	59.45000	297.25	58.00000	290.00
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 5.000 EA	98.54000	492.70	47.55000	237.75	45.00000	225.00
0550 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 267.000 LF	2.32000	619.44	3.28000	875.76	3.00000	801.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0555 0711 16101 — 0.784 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,612.03000	5,967.83	5,735.00000	4,496.24	5,500.00000	4,312.00
0560 0711 16102 — 0.063 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,728.41000	486.89	7,301.00000	459.96	7,500.00000	472.50
0565 0711 16131 — 1.809 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,573.36000	2,846.21	1,443.00000	2,610.39	1,450.00000	2,623.05
0570 0711 16201 — 0.839 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,751.37000	6,503.40	5,704.00000	4,785.66	5,750.00000	4,824.25
0575 0713103201 — 0.068 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	26,778.68000	1,820.95	26,235.00000	1,783.98	29,800.00000	2,026.40
0580 0713107 — 321.000 SF PREFORMED/PERMANENT TAPE, REMOVE	8.69000	2,789.49	2.40000	770.40	2.38000	763.98
0003 Signing Section Totals:		**$1,599,660.00**		**$1,577,722.90**		**$1,682,769.68**
SECTION: 0004 Lighting						
0585 0630 2 11 — 122,201.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	2.99000	365,380.99	4.25000	519,354.25	4.00000	488,804.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0590 0630 2 12 6,840.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.43000	85,021.20	11.20000	76,608.00	20.00000	136,800.00
0595 0630 2 15 4,781.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	15.06000	72,001.86	15.50000	74,105.50	18.50000	88,448.50
0600 0635 2 11 757.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	418.81000	317,039.17	1,000.00000	757,000.00	925.30000	700,452.10
0605 0635 3 12 26.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	796.62000	20,712.12	556.00000	14,456.00	338.52000	8,801.52
0610 0635 3 13 8.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1,224.19000	9,793.52	413.00000	3,304.00	386.48000	3,091.84
0615 0639 1122 8.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,478.76000	19,830.08	1,585.00000	12,680.00	3,458.74000	27,669.92
0620 0639 6 1 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	3,958.38000	7,916.76	5,945.00000	11,890.00	4,002.70000	8,005.40
0625 0641 2 12 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	850.58000	6,804.64	700.00000	5,600.00	2,099.51000	16,796.08

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0630 0715 1 12 73,043.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.04000	75,964.72	0.80000	58,434.40	1.20000	87,651.60
0635 0715 1 13 153,828.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.51000	232,280.28	1.38000	212,282.64	2.00000	307,656.00
0640 0715 1 14 90,510.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	1.94000	175,589.40	2.00000	181,020.00	3.00000	271,530.00
0645 0715 1 15 146,781.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	2.79000	409,518.99	3.15000	462,360.15	4.00000	587,124.00
0650 0715 1 16 3,210.000 LF LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	3.84000	12,326.40	4.27000	13,706.70	4.50000	14,445.00
0655 0715 1 60 9,840.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.65000	6,396.00	0.30000	2,952.00	0.30000	2,952.00
0660 0715 4 13 191.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	4,817.46000	920,134.86	4,150.00000	792,650.00	4,200.00000	802,200.00
0665 0715 4 14 487.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	4,904.28000	2,388,384.36	4,050.00000	1,972,350.00	4,400.00000	2,142,800.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0670 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 3.000 EA	5,466.39000	16,399.17	7,395.00000	22,185.00	5,000.00000	15,000.00
0675 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 24.000 EA	8,146.94000	195,526.56	9,673.00000	232,152.00	10,500.00000	252,000.00
0680 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 5.000 EA	8,697.47000	43,487.35	8,653.00000	43,265.00	11,000.00000	55,000.00
0685 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 15.000 EA	513.01000	7,695.15	495.00000	7,425.00	200.00000	3,000.00
0690 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 8.000 EA	12,274.50000	98,196.00	12,600.00000	100,800.00	12,500.00000	100,000.00
0695 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 2.000 EA	584.81000	1,169.62	1,325.00000	2,650.00	300.00000	600.00
0700 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 26.000 EA	782.35000	20,341.10	885.00000	23,010.00	800.00000	20,800.00
0705 0715 11212 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST 53.000 EA	766.40000	40,619.20	2,320.00000	122,960.00	2,600.00000	137,800.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0710 0715 11500 LUMINAIRE, REMOVE 17.000 EA	54.87000	932.79	80.00000	1,360.00	70.00000	1,190.00
0715 0715 19 60 HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION 24.000 EA	3,071.12000	73,706.88	6,100.00000	146,400.00	2,800.00000	67,200.00
0720 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 703.000 EA	540.03000	379,641.09	500.00000	351,500.00	465.00000	326,895.00
0725 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 16.000 EA	2,445.40000	39,126.40	1,993.00000	31,888.00	365.00000	5,840.00
0730 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 37.000 EA	283.97000	10,506.89	394.00000	14,578.00	350.00000	12,950.00
0735 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40' 2.000 EA	7,511.95000	15,023.90	6,563.00000	13,126.00	6,500.00000	13,000.00
0740 0715512145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45' 2.000 EA	8,128.43000	16,256.86	6,681.00000	13,362.00	7,500.00000	15,000.00
0004 Lighting Section Totals:		**$6,083,724.31**		**$6,297,414.64**		**$6,721,502.96**

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0745 0581 1 1 — 28.000 EA — RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK	1,194.03000	33,432.84	775.00000	21,700.00	1,000.00000	28,000.00
0750 0581 1 2 — 8.000 EA — RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK	3,043.04000	24,344.32	1,857.00000	14,856.00	2,500.00000	20,000.00
0755 0581 1 3 — 20.000 EA — RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING	1,159.25000	23,185.00	770.00000	15,400.00	1,000.00000	20,000.00
0760 0581 1 4 — 7.000 EA — RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT	1,159.25000	8,114.75	1,025.00000	7,175.00	1,000.00000	7,000.00
0765 0581 1 7 — 2.000 EA — RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY	579.63000	1,159.26	727.00000	1,454.00	500.00000	1,000.00
0770 0581 1 8 — 4.000 EA — RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY	579.63000	2,318.52	727.00000	2,908.00	500.00000	2,000.00
0005 Landscape / Peripheral Section Totals:		**$92,554.69**		**$63,493.00**		**$78,000.00**
SECTION: 0006 Intelligent Transportation System						
0775 0630 2 11 — 30.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.49000	254.70	2,012.00000	60,360.00	10.00000	300.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CARR CONSTRUCTION, LLC		(2) FERREIRA CONSTRUCTION CO., INC.		(3) TRAFFIC MANAGEMENT SOLUTIONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0780 0633 1420 10.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	1.56000	15.60	118.00000	1,180.00	10.00000	100.00
0785 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	598.58000	598.58	1,168.00000	1,168.00	800.00000	800.00
0790 0635 2 13 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1,799.52000	1,799.52	1,750.00000	1,750.00	2,000.00000	2,000.00
0795 0639 2 4 10.000 LF ELECTRICAL SERVICE WIRE, RELOCATE	7.31000	73.10	38.65000	386.50	0.70000	7.00
0800 0660 3 52 1.000 EA VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	438.63000	438.63	3,500.00000	3,500.00	750.00000	750.00
0006 Intelligent Transportation System Section Totals:		**$3,180.13**		**$68,344.50**		**$3,957.00**
Contract Grand Totals:		**$12,260,283.98**		**$12,553,789.70**		**12,718,958.05**

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (42.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930380	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0010 0110 3 (33.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930384	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0015 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930385	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0020 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930386	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0025 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930387	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0030 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930390	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00
0035 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930394	13,708.88000	13,708.88	15,000.00000	15,000.00	14,435.00000	14,435.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 5.400 CY	13,271.03000	71,663.56	18,000.00000	97,200.00	13,975.00000	75,465.00
0045 0521 5 39 CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 434273-3-52-01 20.000 LF	1,631.51000	32,630.20	3,300.00000	66,000.00	1,717.00000	34,340.00
0050 0521 5 40 CONCRETE TRAFFIC RAILING- BRIDGE, 32" JERSEY SHAPE, PROJECT 434273-3-52-01 50.000 LF	1,636.73000	81,836.50	3,300.00000	165,000.00	1,723.00000	86,150.00
0001 Structures Section Totals:		**$282,092.42**		**$433,200.00**		**$297,000.00**
SECTION: 0002 Roadway						
0055 0101 1 MOBILIZATION 43427335201 (1.000) LS	488,903.31000	488,903.31	250,000.00000	250,000.00	500,000.00000	500,000.00
0060 0101 1 MOBILIZATION 43427345201 (1.000) LS	400,684.88000	400,684.88	250,000.00000	250,000.00	190,000.00000	190,000.00
0065 0102 1 MAINTENANCE OF TRAFFIC 43427335201 (518.000) DA (LS)	292,585.97000	292,585.97	300,000.00000	300,000.00	212,000.00000	212,000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 43427345201 (328.000) DA (LS)	176,864.30000	176,864.30	150,000.00000	150,000.00	176,300.00000	176,300.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43427335201	68,262.90000	68,262.90	40,000.00000	40,000.00	51,600.00000	51,600.00
0080 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43427335201	62,633.40000	62,633.40	35,000.00000	35,000.00	46,785.00000	46,785.00
0085 0102 60 27,792.000 ED WORK ZONE SIGN	0.23000	6,392.16	0.30000	8,337.60	0.25000	6,948.00
0090 0102 62 656.000 ED BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013	0.99000	649.44	1.00000	656.00	1.00000	656.00
0095 0102 71 15 1,150.000 LF TEMPORARY BARRIER, F&I, ANCHORED	23.98000	27,577.00	28.00000	32,200.00	25.00000	28,750.00
0100 0102 71 25 2,875.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	11.31000	32,516.25	15.00000	43,125.00	11.70000	33,637.50
0105 0102 74 1 150,450.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	19,558.50	0.12000	18,054.00	0.11000	16,549.50
0110 0102 74 2 984.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.29000	285.36	0.50000	492.00	0.30000	295.20
0115 0102 76 2,310.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.32000	12,289.20	7.50000	17,325.00	5.40000	12,474.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 84.000 EA	3.65000	306.60	3.45000	289.80	3.25000	273.00
0125 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 14.000 LO	5,040.49000	70,566.86	1,200.00000	16,800.00	5,288.00000	74,032.00
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,192.000 ED	10.74000	34,282.08	15.00000	47,880.00	11.00000	35,112.00
0135 0102150 1 PORTABLE REGULATORY, SIGN 1,996.000 ED	5.53000	11,037.88	7.50000	14,970.00	5.70000	11,377.20
0140 0102150 2 RADAR SPEED DISPLAY UNIT 1,996.000 ED	5.53000	11,037.88	7.50000	14,970.00	5.70000	11,377.20
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 100.000 SY	20.85000	2,085.00	25.00000	2,500.00	2.15000	215.00
0150 0104 10 3 SEDIMENT BARRIER 119,504.000 LF	1.03000	123,089.12	1.85000	221,082.40	1.10000	131,454.40
0155 0104 18 INLET PROTECTION SYSTEM 165.000 EA	77.15000	12,729.75	75.00000	12,375.00	80.00000	13,200.00
0160 0107 1 LITTER REMOVAL 10,718.620 AC	16.68000	178,786.58	7.00000	75,030.34	17.25000	184,896.20

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0107 2 MOWING 8,694.520 AC	55.25000	480,372.23	15.00000	130,417.80	42.50000	369,517.10
0170 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43427335201 (1.000) LS	11,988.75000	11,988.75	10,000.00000	10,000.00	37,665.00000	37,665.00
0175 0110 1 1 CLEARING & GRUBBING 43427335201 (4.280) AC (LS)	83,087.25000	83,087.25	73,389.98000	73,389.98	88,575.00000	88,575.00
0180 0110 1 1 CLEARING & GRUBBING 43427345201 (0.480) AC (LS)	28,681.78000	28,681.78	75,000.00000	75,000.00	42,125.00000	42,125.00
0185 0110 2 3 SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA 1.190 AC	15,637.50000	18,608.63	52,521.01000	62,500.00	48,510.00000	57,726.90
0190 0110 4 10 REMOVAL OF EXISTING CONCRETE 645.000 SY	49.52000	31,940.40	53.00000	34,185.00	52.00000	33,540.00
0195 0120 1 REGULAR EXCAVATION 3,726.000 CY	5.32000	19,822.32	34.00000	126,684.00	5.60000	20,865.60
0200 0120 6 EMBANKMENT 6,484.000 CY	30.75000	199,383.00	32.00000	207,488.00	32.40000	210,081.60

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0160 4 8,059.000 SY TYPE B STABILIZATION	12.77000	102,913.43	10.00000	80,590.00	13.50000	108,796.50
0210 0285701 3,663.000 SY OPTIONAL BASE, BASE GROUP 01	12.35000	45,238.05	29.00000	106,227.00	13.00000	47,619.00
0215 0285709 3,610.000 SY OPTIONAL BASE, BASE GROUP 09	26.79000	96,711.90	34.00000	122,740.00	28.20000	101,802.00
0220 0327 70 1 757.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	16.94000	12,823.58	4.60000	3,482.20	17.85000	13,512.45
0225 0327 70 11 16,991.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	3.08000	52,332.28	5.50000	93,450.50	3.25000	55,220.75
0230 0334 1 14 154.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	134.48000	20,709.92	265.00000	40,810.00	141.00000	21,714.00
0235 0334 1 52 41.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	435.77000	18,128.03	345.00000	14,352.00	460.00000	19,136.00
0240 0334 1 54 2,558.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	190.78000	488,091.55	185.00000	473,304.00	200.00000	511,680.00
0245 0337 7 25 819.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	200.68000	164,356.92	185.00000	151,515.00	211.00000	172,809.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	123.400 TN	224.14000	27,658.88	265.00000	32,701.00	236.00000	29,122.40
0255 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	210.000 CY	559.82000	117,562.20	700.00000	147,000.00	590.00000	123,900.00
0260 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.700 CY	2,058.94000	13,794.90	4,025.00000	26,967.50	2,165.00000	14,505.50
0265 0415 1 1 REINFORCING STEEL- ROADWAY	736.000 LB	2.09000	1,538.24	1.75000	1,288.00	2.20000	1,619.20
0270 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	6,619.88000	26,479.52	9,200.00000	36,800.00	6,970.00000	27,880.00
0275 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	8.000 LF	302.33000	2,418.64	357.00000	2,856.00	318.00000	2,544.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	24.000 LF	213.71000	5,129.04	357.00000	8,568.00	225.00000	5,400.00
0285 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	40.000 LF	150.12000	6,004.80	357.00000	14,280.00	158.00000	6,320.00
0290 0520 6 SHOULDER GUTTER- CONCRETE	1,084.000 LF	65.16000	70,633.44	28.00000	30,352.00	68.60000	74,362.40

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0521 1 11 10.000 LF MEDIAN CONCRETE BARRIER, 38" HEIGHT	271.05000	2,710.50	450.00000	4,500.00	285.00000	2,850.00
0300 0521 1 14 93.000 LF MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING	333.60000	31,024.80	625.00000	58,125.00	351.00000	32,643.00
0305 0521 9 1 103.000 LF OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE	81.32000	8,375.96	240.00000	24,720.00	86.00000	8,858.00
0310 0530 1 3 10.600 CY RIPRAP, SAND-CEMENT, PROJECT 434273-3-52-01	635.93000	6,740.86	2,245.00000	23,797.00	670.00000	7,102.00
0315 0536 1 1 2,371.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.74000	44,432.54	29.00000	68,759.00	16.15000	38,291.65
0320 0536 1 3 25.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	27.61000	690.25	52.00000	1,300.00	25.00000	625.00
0325 0536 5 1 974.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	12.00000	11,688.00	17.25000	16,801.50	8.60000	8,376.40
0330 0536 5 2 25.000 LF RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL	20.71000	517.75	28.75000	718.75	16.70000	417.50

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 1.000 EA	52.13000	52.13	230.00000	230.00	217.79000	217.79
0340 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 2.000 EA	2,339.56000	4,679.12	4,140.00000	8,280.00	3,120.00000	6,240.00
0345 0536 73 GUARDRAIL REMOVAL 1,376.000 LF	1.64000	2,256.64	5.75000	7,912.00	2.70000	3,715.20
0350 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,121.77000	1,121.77	1,325.00000	1,325.00	1,185.00000	1,185.00
0355 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	2,984.27000	2,984.27	3,335.00000	3,335.00	2,800.00000	2,800.00
0360 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 0.842 GM	5,910.98000	4,977.05	4,100.00000	3,452.20	6,225.00000	5,241.45
0365 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 13,918.000 SY	2.61000	36,325.98	5.70000	79,332.60	2.90000	40,362.20
0370 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2 4,737.000 SY	13.76000	65,181.12	17.00000	80,529.00	14.20000	67,265.40

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.107 GM	1,303.13000	1,442.56	1,822.00000	2,016.95	1,050.00000	1,162.35
0380 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.395 GM	1,029.47000	406.64	6,072.00000	2,398.44	2,205.00000	870.98
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 35.000 LF	1.46000	51.10	2.30000	80.50	0.60000	21.00
0390 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.467 GM	417.00000	1,028.74	1,150.00000	2,837.05	371.00000	915.26
0395 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	36.49000	182.45	40.25000	201.25	43.00000	215.00
0400 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 5.000 EA	26.06000	130.30	29.00000	145.00	32.30000	161.50
0405 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.166 GM	1,303.13000	1,519.45	1,822.00000	2,124.45	1,050.00000	1,224.30
0410 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 267.000 LF	1.46000	389.82	2.30000	614.10	0.60000	160.20

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0999 16 (1.000) LS PARTNERING, DO NOT BID 43427335201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0420 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427335201	69,000.34000	69,000.34	69,000.34000	69,000.34	69,000.34000	69,000.34
0425 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427345201	67,602.84000	67,602.84	67,602.84000	67,602.84	67,602.84000	67,602.84
0002 Roadway Section Totals:		**$4,551,047.08**		**$4,194,173.09**		**$4,309,495.96**
SECTION: 0003 Signing						
0430 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	672.73000	10,763.68	750.00000	12,000.00	670.00000	10,720.00
0435 0660 7 11 6.000 EA VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES	59,951.57000	359,709.42	53,000.00000	318,000.00	48,240.00000	289,440.00
0440 0700 1 11 27.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	495.19000	13,370.13	425.00000	11,475.00	422.00000	11,394.00
0445 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2,345.63000	2,345.63	1,150.00000	1,150.00	2,650.00000	2,650.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0450 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	36.49000	437.88	30.00000	360.00	65.00000	780.00
0455 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,430.63000	4,430.63	5,750.00000	5,750.00	5,750.00000	5,750.00
0460 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	818.36000	3,273.44	300.00000	1,200.00	1,100.00000	4,400.00
0465 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 12.000 EA	7,488.80000	89,865.60	4,000.00000	48,000.00	4,985.00000	59,820.00
0470 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF 2.000 EA	1,981.79000	3,963.58	2,900.00000	5,800.00	1,970.00000	3,940.00
0475 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 4.000 EA	876.33000	3,505.32	1,250.00000	5,000.00	985.00000	3,940.00
0480 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 7.000 EA	69,544.13000	486,808.91	90,000.00000	630,000.00	81,525.00000	570,675.00
0485 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 2.000 EA	157,800.62000	315,601.24	140,000.00000	280,000.00	150,530.00000	301,060.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0490 0700 4610 3.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	8,030.38000	24,091.14	5,500.00000	16,500.00	2,790.00000	8,370.00
0495 0700 6 21 12.000 AS HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF	5,567.58000	66,810.96	4,500.00000	54,000.00	8,120.00000	97,440.00
0500 0700 11241 8.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	9,737.58000	77,900.64	11,000.00000	88,000.00	5,915.00000	47,320.00
0505 0700 11263 8.000 EA ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 21-30 SF	10,613.38000	84,907.04	12,000.00000	96,000.00	6,570.00000	52,560.00
0510 0700 12 21 16.000 AS SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	4,525.08000	72,401.28	1,500.00000	24,000.00	3,045.00000	48,720.00
0515 0700 13 12 36.000 EA RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'	88.61000	3,189.96	115.00000	4,140.00	63.00000	2,268.00
0520 0706 1 1 153.000 EA RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS	3.65000	558.45	5.00000	765.00	3.25000	497.25
0525 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43427335201	9,506.56000	9,506.56	10,120.00000	10,120.00	10,700.00000	10,700.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0530 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.395 GM	2,085.00000	823.58	14,950.00000	5,905.25	9,795.00000	3,869.03
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 35.000 LF	4.17000	145.95	3.45000	120.75	3.00000	105.00
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	62.55000	312.75	230.00000	1,150.00	54.00000	270.00
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 5.000 EA	57.34000	286.70	65.00000	325.00	43.00000	215.00
0550 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 267.000 LF	4.17000	1,113.39	3.00000	801.00	3.00000	801.00
0555 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.784 GM	4,170.00000	3,269.28	6,670.00000	5,229.28	5,220.00000	4,092.48
0560 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.063 GM	5,212.50000	328.39	32,890.00000	2,072.07	6,940.00000	437.22
0565 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.809 GM	1,042.50000	1,885.88	6,072.00000	10,984.25	1,313.00000	2,375.22

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0711 16201 0.839 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	4,170.00000	3,498.63	6,670.00000	5,596.13	5,220.00000	4,379.58
0575 0713103201 0.068 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES GM	36,487.50000	2,481.15	41,860.00000	2,846.48	26,920.00000	1,830.56
0580 0713107 321.000 PREFORMED/PERMANENT TAPE, REMOVE SF	3.65000	1,171.65	5.00000	1,605.00	2.15000	690.15
0003 Signing Section Totals:		**$1,648,758.84**		**$1,648,895.21**		**$1,551,509.49**
SECTION: 0004 Lighting						
0585 0630 2 11 122,201.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	4.95000	604,894.95	8.70000	1,063,148.70	5.85000	714,875.85
0590 0630 2 12 6,840.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	11.83000	80,917.20	13.50000	92,340.00	19.25000	131,670.00
0595 0630 2 15 4,781.000 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT LF	22.52000	107,668.12	25.00000	119,525.00	32.10000	153,470.10
0600 0635 2 11 757.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	585.99000	443,594.43	825.00000	624,525.00	1,217.00000	921,269.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0605 0635 3 12 — 26.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	333.70000	8,676.20	500.00000	13,000.00	522.00000	13,572.00
0610 0635 3 13 — 8.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	479.76000	3,838.08	500.00000	4,000.00	500.00000	4,000.00
0615 0639 1122 — 8.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,968.24000	39,745.92	3,500.00000	28,000.00	2,365.00000	18,920.00
0620 0639 6 1 — 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	2,278.70000	4,557.40	4,500.00000	9,000.00	5,685.00000	11,370.00
0625 0641 2 12 — 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,147.97000	17,183.76	2,500.00000	20,000.00	1,322.00000	10,576.00
0630 0715 1 12 — 73,043.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.29000	94,225.47	1.00000	73,043.00	1.20000	87,651.60
0635 0715 1 13 — 153,828.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.88000	289,196.64	2.25000	346,113.00	2.00000	307,656.00
0640 0715 1 14 — 90,510.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	1.91000	172,874.10	3.25000	294,157.50	2.80000	253,428.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0645 0715 1 15 146,781.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	2.92000	428,600.52	3.50000	513,733.50	4.00000	587,124.00
0650 0715 1 16 3,210.000 LF LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	4.24000	13,610.40	5.50000	17,655.00	6.15000	19,741.50
0655 0715 1 60 9,840.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.73000	7,183.20	0.25000	2,460.00	1.00000	9,840.00
0660 0715 4 13 191.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,242.17000	1,001,254.47	5,400.00000	1,031,400.00	5,300.00000	1,012,300.00
0665 0715 4 14 487.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	5,386.07000	2,623,016.09	5,500.00000	2,678,500.00	5,570.00000	2,712,590.00
0670 0715 4 15 3.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	5,855.68000	17,567.04	5,700.00000	17,100.00	6,110.00000	18,330.00
0675 0715 4 23 24.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	8,628.04000	207,072.96	8,500.00000	204,000.00	10,480.00000	251,520.00
0680 0715 4 24 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	9,163.99000	45,819.95	9,500.00000	47,500.00	10,640.00000	53,200.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0685 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 15.000 EA	1,752.65000	26,289.75	750.00000	11,250.00	650.00000	9,750.00
0690 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 8.000 EA	11,483.97000	91,871.76	15,000.00000	120,000.00	13,640.00000	109,120.00
0695 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 2.000 EA	1,168.43000	2,336.86	2,500.00000	5,000.00	680.00000	1,360.00
0700 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 26.000 EA	788.49000	20,500.74	850.00000	22,100.00	1,405.00000	36,530.00
0705 0715 11212 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST 53.000 EA	2,373.51000	125,796.03	3,500.00000	185,500.00	2,610.00000	138,330.00
0710 0715 11500 LUMINAIRE, REMOVE 17.000 EA	292.11000	4,965.87	250.00000	4,250.00	378.00000	6,426.00
0715 0715 19 60 HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION 24.000 EA	7,924.56000	190,189.44	4,000.00000	96,000.00	7,590.00000	182,160.00
0720 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 703.000 EA	390.94000	274,830.82	625.00000	439,375.00	575.00000	404,225.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0725 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 16.000 EA	9,230.50000	147,688.00	1,500.00000	24,000.00	3,915.00000	62,640.00
0730 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 37.000 EA	268.24000	9,924.88	500.00000	18,500.00	438.00000	16,206.00
0735 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40' 2.000 EA	7,301.34000	14,602.68	10,200.00000	20,400.00	9,250.00000	18,500.00
0740 0715512145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45' 2.000 EA	7,534.47000	15,068.94	10,400.00000	20,800.00	8,900.00000	17,800.00
0004 Lighting Section Totals:		**$7,135,562.67**		**$8,166,375.70**		**$8,296,151.05**
SECTION: 0005 Landscape / Peripheral						
0745 0581 1 1 RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK 28.000 EA	1,168.43000	32,716.04	1,285.00000	35,980.00	1,188.00000	33,264.00
0750 0581 1 2 RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK 8.000 EA	1,168.43000	9,347.44	3,300.00000	26,400.00	3,030.00000	24,240.00
0755 0581 1 3 RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING 20.000 EA	1,168.43000	23,368.60	1,250.00000	25,000.00	1,155.00000	23,100.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0760 0581 1 4 — 7.000 EA — RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT	1,168.43000	8,179.01	1,250.00000	8,750.00	1,155.00000	8,085.00
0765 0581 1 7 — 2.000 EA — RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY	1,168.43000	2,336.86	625.00000	1,250.00	577.00000	1,154.00
0770 0581 1 8 — 4.000 EA — RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY	1,168.43000	4,673.72	625.00000	2,500.00	577.00000	2,308.00
0005 Landscape / Peripheral Section Totals:		**$80,621.67**		**$99,880.00**		**$92,151.00**
SECTION: 0006 Intelligent Transportation System						
0775 0630 2 11 — 30.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.04000	391.20	10.00000	300.00	11.30000	339.00
0780 0633 1420 — 10.000 LF — FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	161.69000	1,616.90	150.00000	1,500.00	3.15000	31.50
0785 0635 2 11 — 1.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	672.73000	672.73	1,000.00000	1,000.00	670.00000	670.00
0790 0635 2 13 — 1.000 EA — PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,283.70000	2,283.70	3,500.00000	3,500.00	3,250.00000	3,250.00

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) CHINCHOR ELECTRIC INC.		(5) HORSEPOWER ELECTRIC, INC.		(6) TRAFFIC CONTROL DEVICES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System								
0795 0639 2 4 ELECTRICAL SERVICE WIRE, RELOCATE		10.000 LF	83.45000	834.50	15.00000	150.00	13.60000	136.00
0800 0660 3 52 VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT		1.000 EA	740.59000	740.59	575.00000	575.00	1,818.00000	1,818.00
0006 Intelligent Transportation System Section Totals:				**$6,539.62**		**$7,025.00**		**$6,244.50**
Contract Grand Totals:				**$13,704,622.30**		**$14,549,549.00**		**14,552,552.00**

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (42.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930380	14,000.00000	14,000.00				
0010 0110 3 (33.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930384	14,000.00000	14,000.00				
0015 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930385	14,000.00000	14,000.00				
0020 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930386	14,000.00000	14,000.00				
0025 0110 3 (40.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930387	14,000.00000	14,000.00				
0030 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930390	14,000.00000	14,000.00				
0035 0110 3 (30.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43427335201 930394	14,000.00000	14,000.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 5.400 CY	14,000.00000	75,600.00				
0045 0521 5 39 CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 434273-3-52-01 20.000 LF	1,700.00000	34,000.00				
0050 0521 5 40 CONCRETE TRAFFIC RAILING- BRIDGE, 32" JERSEY SHAPE, PROJECT 434273-3-52-01 50.000 LF	1,700.00000	85,000.00				
0001 Structures Section Totals:		**$292,600.00**				
SECTION: 0002 Roadway						
0055 0101 1 MOBILIZATION 43427335201 (1.000) LS	750,000.00000	750,000.00				
0060 0101 1 MOBILIZATION 43427345201 (1.000) LS	750,000.00000	750,000.00				
0065 0102 1 MAINTENANCE OF TRAFFIC 43427335201 (518.000) DA (LS)	530,000.00000	530,000.00				
0070 0102 1 MAINTENANCE OF TRAFFIC 43427345201 (328.000) DA (LS)	363,000.00000	363,000.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43427335201	41,000.00000	41,000.00				
0080 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43427335201	35,000.00000	35,000.00				
0085 0102 60 27,792.000 ED WORK ZONE SIGN	0.20000	5,558.40				
0090 0102 62 656.000 ED BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013	0.20000	131.20				
0095 0102 71 15 1,150.000 LF TEMPORARY BARRIER, F&I, ANCHORED	26.00000	29,900.00				
0100 0102 71 25 2,875.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	12.00000	34,500.00				
0105 0102 74 1 150,450.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	15,045.00				
0110 0102 74 2 984.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.20000	196.80				
0115 0102 76 2,310.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	11,550.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 84.000 EA	4.00000	336.00				
0125 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 14.000 LO	800.00000	11,200.00				
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,192.000 ED	10.00000	31,920.00				
0135 0102150 1 PORTABLE REGULATORY, SIGN 1,996.000 ED	4.00000	7,984.00				
0140 0102150 2 RADAR SPEED DISPLAY UNIT 1,996.000 ED	4.00000	7,984.00				
0145 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 100.000 SY	5.00000	500.00				
0150 0104 10 3 SEDIMENT BARRIER 119,504.000 LF	0.20000	23,900.80				
0155 0104 18 INLET PROTECTION SYSTEM 165.000 EA	110.00000	18,150.00				
0160 0107 1 LITTER REMOVAL 10,718.620 AC	17.00000	182,216.54				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0107 2 MOWING 8,694.520 AC	39.00000	339,086.28				
0170 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43427335201 (1.000) LS	3,000.00000	3,000.00				
0175 0110 1 1 CLEARING & GRUBBING 43427335201 (4.280) AC (LS)	488,000.00000	488,000.00				
0180 0110 1 1 CLEARING & GRUBBING 43427345201 (0.480) AC (LS)	330,000.00000	330,000.00				
0185 0110 2 3 SELECTIVE CLEARING AND GRUBBING, PLANT PRESERVATION AREA 1.190 AC	55,000.00000	65,450.00				
0190 0110 4 10 REMOVAL OF EXISTING CONCRETE 645.000 SY	40.00000	25,800.00				
0195 0120 1 REGULAR EXCAVATION 3,726.000 CY	11.00000	40,986.00				
0200 0120 6 EMBANKMENT 6,484.000 CY	23.00000	149,132.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0160 4 TYPE B STABILIZATION 8,059.000 SY	10.00000	80,590.00				
0210 0285701 OPTIONAL BASE, BASE GROUP 01 3,663.000 SY	38.00000	139,194.00				
0215 0285709 OPTIONAL BASE, BASE GROUP 09 3,610.000 SY	38.00000	137,180.00				
0220 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 757.000 SY	12.00000	9,084.00				
0225 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH 16,991.000 SY	3.50000	59,468.50				
0230 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D 154.000 TN	165.00000	25,410.00				
0235 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 41.600 TN	197.00000	8,195.20				
0240 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 2,558.400 TN	124.00000	317,241.60				
0245 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 819.000 TN	158.00000	129,402.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 123.400 TN	225.00000	27,765.00				
0255 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 210.000 CY	680.00000	142,800.00				
0260 0400 1 2 CONCRETE CLASS I, ENDWALLS 6.700 CY	2,600.00000	17,420.00				
0265 0415 1 1 REINFORCING STEEL- ROADWAY 736.000 LB	1.00000	736.00				
0270 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	5,000.00000	20,000.00				
0275 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 8.000 LF	290.00000	2,320.00				
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 24.000 LF	230.00000	5,520.00				
0285 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 40.000 LF	200.00000	8,000.00				
0290 0520 6 SHOULDER GUTTER- CONCRETE 1,084.000 LF	27.00000	29,268.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT	10.000 LF	100.00000	1,000.00			
0300 0521 1 14 MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING	93.000 LF	350.00000	32,550.00			
0305 0521 9 1 OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE	103.000 LF	50.00000	5,150.00			
0310 0530 1 3 RIPRAP, SAND-CEMENT, PROJECT 434273-3-52-01	10.600 CY	1,000.00000	10,600.00			
0315 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	2,371.000 LF	15.00000	35,565.00			
0320 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	25.000 LF	23.00000	575.00			
0325 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	974.000 LF	8.00000	7,792.00			
0330 0536 5 2 RUBRAIL FOR GUARDRAIL, DOUBLE SIDED RUB RAIL	25.000 LF	16.00000	400.00			

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 1.000 EA	200.00000	200.00				
0340 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 2.000 EA	2,900.00000	5,800.00				
0345 0536 73 GUARDRAIL REMOVAL 1,376.000 LF	3.00000	4,128.00				
0350 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,100.00000	1,100.00				
0355 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	2,600.00000	2,600.00				
0360 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 0.842 GM	22,000.00000	18,524.00				
0365 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 13,918.000 SY	4.60000	64,022.80				
0370 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2 4,737.000 SY	10.00000	47,370.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.107 GM	1,250.00000	1,383.75				
0380 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.395 GM	2,500.00000	987.50				
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 35.000 LF	2.00000	70.00				
0390 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.467 GM	400.00000	986.80				
0395 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	35.00000	175.00				
0400 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 5.000 EA	35.00000	175.00				
0405 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.166 GM	1,250.00000	1,457.50				
0410 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 267.000 LF	2.00000	534.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0999 16 (1.000) LS PARTNERING, DO NOT BID 43427335201	6,000.00000	6,000.00				
0420 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427335201	69,000.34000	69,000.34				
0425 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43427345201	67,602.84000	67,602.84				
0002 Roadway Section Totals:		**$5,836,870.85**				
SECTION: 0003 Signing						
0430 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,000.00000	16,000.00				
0435 0660 7 11 6.000 EA VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES	78,000.00000	468,000.00				
0440 0700 1 11 27.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	10,800.00				
0445 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,450.00000	1,450.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0450 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	30.00000	360.00				
0455 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	5,000.00000	5,000.00				
0460 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	900.00000	3,600.00				
0465 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 12.000 EA	5,500.00000	66,000.00				
0470 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF 2.000 EA	825.00000	1,650.00				
0475 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 4.000 EA	700.00000	2,800.00				
0480 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 7.000 EA	91,000.00000	637,000.00				
0485 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 2.000 EA	200,000.00000	400,000.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0490 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	3.000 EA	7,900.00000	23,700.00			
0495 0700 6 21 HIGHLIGHTED SIGN, F&I GROUND MOUNT- SOLAR POWERED, UP TO 12 SF	12.000 AS	14,850.00000	178,200.00			
0500 0700 11241 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, ELECT WARNING W/FLASHING BEACON, UP TO 12 SF	8.000 AS	27,000.00000	216,000.00			
0505 0700 11263 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 21-30 SF	8.000 EA	13,800.00000	110,400.00			
0510 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	16.000 AS	5,600.00000	89,600.00			
0515 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'	36.000 EA	85.00000	3,060.00			
0520 0706 1 1 RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS	153.000 EA	4.00000	612.00			
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43427335201	(1.000) LS	10,000.00000	10,000.00			

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0530 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.395 GM	2,000.00000	790.00				
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 35.000 LF	4.00000	140.00				
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 5.000 EA	60.00000	300.00				
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 5.000 EA	55.00000	275.00				
0550 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 267.000 LF	4.00000	1,068.00				
0555 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.784 GM	4,000.00000	3,136.00				
0560 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.063 GM	5,000.00000	315.00				
0565 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.809 GM	1,600.00000	2,894.40				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0711 16201 0.839 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	3,356.00				
0575 0713103201 0.068 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	35,000.00000	2,380.00				
0580 0713107 321.000 SF PREFORMED/PERMANENT TAPE, REMOVE	4.00000	1,284.00				
0003 Signing Section Totals:		**$2,260,170.40**				
SECTION: 0004 Lighting						
0585 0630 2 11 122,201.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.40000	1,026,488.40				
0590 0630 2 12 6,840.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.90000	129,276.00				
0595 0630 2 15 4,781.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	30.00000	143,430.00				
0600 0635 2 11 757.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	454,200.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0605 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 26.000 EA	1,334.00000	34,684.00				
0610 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 8.000 EA	147.00000	1,176.00				
0615 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 8.000 AS	3,112.00000	24,896.00				
0620 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 2.000 EA	4,445.00000	8,890.00				
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 8.000 EA	1,556.00000	12,448.00				
0630 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 73,043.000 LF	1.70000	124,173.10				
0635 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 153,828.000 LF	2.10000	323,038.80				
0640 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 90,510.000 LF	3.00000	271,530.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0645 0715 1 15 146,781.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3.70000	543,089.70				
0650 0715 1 16 3,210.000 LF LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	4.40000	14,124.00				
0655 0715 1 60 9,840.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.40000	3,936.00				
0660 0715 4 13 191.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,300.00000	1,012,300.00				
0665 0715 4 14 487.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	5,500.00000	2,678,500.00				
0670 0715 4 15 3.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	7,000.00000	21,000.00				
0675 0715 4 23 24.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	6,445.00000	154,680.00				
0680 0715 4 24 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	7,000.00000	35,000.00				

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0685 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	15.000 EA	594.00000	8,910.00			
0690 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	8.000 EA	18,889.00000	151,112.00			
0695 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	856.00000	1,712.00			
0700 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	26.000 EA	1,778.00000	46,228.00			
0705 0715 11212 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST	53.000 EA	2,556.00000	135,468.00			
0710 0715 11500 LUMINAIRE, REMOVE	17.000 EA	156.00000	2,652.00			
0715 0715 19 60 HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION	24.000 EA	5,667.00000	136,008.00			
0720 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	703.000 EA	600.00000	421,800.00			

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0725 0715500 2	16.000	423.00000	6,768.00			
POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	EA					
0730 0715500 3	37.000	512.00000	18,944.00			
POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	EA					
0735 0715512140	2.000	7,334.00000	14,668.00			
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA					
0740 0715512145	2.000	7,556.00000	15,112.00			
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'	EA					
0004 Lighting Section Totals:			**$7,976,242.00**			
SECTION: 0005 Landscape / Peripheral						
0745 0581 1 1	28.000	1,100.00000	30,800.00			
RELOCATE TREES AND PALMS, PALM, <14' OF CLEAR TRUNK	EA					
0750 0581 1 2	8.000	3,000.00000	24,000.00			
RELOCATE TREES AND PALMS, PALM, >=14' OF CLEAR TRUNK	EA					
0755 0581 1 3	20.000	1,000.00000	20,000.00			
RELOCATE TREES AND PALMS,MULTI-TRUNK OR CLUSTERING	EA					

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0760 0581 1 4	7.000	1,000.00000	7,000.00			
RELOCATE TREES AND PALMS,TREES, <5" DIAMETER AT BREAST HEIGHT	EA					
0765 0581 1 7	2.000	500.00000	1,000.00			
RELOCATE TREES AND PALMS,PALMS, <14' OF CLEAR TRUNK, SABAL PALM ONLY	EA					
0770 0581 1 8	4.000	500.00000	2,000.00			
RELOCATE TREES AND PALMS, >=14' OF CLEAR TRUNK, SABAL PALM ONLY	EA					
0005 Landscape / Peripheral Section Totals:			**$84,800.00**			
SECTION: 0006 Intelligent Transportation System						
0775 0630 2 11	30.000	10.00000	300.00			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0780 0633 1420	10.000	1.20000	12.00			
FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	LF					
0785 0635 2 11	1.000	667.00000	667.00			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0790 0635 2 13	1.000	3,889.00000	3,889.00			
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA					

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) HALLEY ENGINEERING CONTRACTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0795 0639 2 4	10.000	1.20000	12.00			
ELECTRICAL SERVICE WIRE, RELOCATE	LF					
0800 0660 3 52	1.000	1,667.00000	1,667.00			
VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	EA					
0006 Intelligent Transportation System Section Totals:			**$6,547.00**			
Contract Grand Totals:			**$16,457,230.25**			

Letting: CT200226 February 26, 2020 **Call Order:** 009 **Contract:** T4537

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office