



Vendor Ranking

Page 1 of 1

Letting:	CT200325	March 25, 2020 10:30 AM	Call Order:	010	Contract:	T3751
District:	District 3		Counties:	WALTON	Fed Aid No:	D319169B
Contract Time:	335 AVAILABLE DAYS				Project(s):	43775325201 (*)
Contract Desc:	SR 81					

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	\$2,569,909.00	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	\$2,839,977.57	110.51%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

District: District 3

Counties: WALTON

Fed Aid No: D319169B

Contract Time: 335 AVAILABLE DAYS

Project(s): 43775325201 (*)

Contract Descr: SR 81

The improvements under this contract consist of intersection safety improvements including reconstruction of SR 81 at the intersections with CR 183 and CR 181 in Walton County. Construction items include grading, paving, drainage, earthwork, signing and pavement markings and signalization.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 43775325201		(1.000) LS	256,761.00000	256,761.00	310,893.80000	310,893.80		
0010 0102 1 MAINTENANCE OF TRAFFIC 43775325201		(335.000) DA (LS)	49,830.53000	49,830.53	123,626.35000	123,626.35		
0015 0102 2 1 SPECIAL DETOUR 1 43775325201		(1.000) LS	90,809.21000	90,809.21	153,846.20000	153,846.20		
0020 0102 2 2 SPECIAL DETOUR 2 43775325201		(1.000) LS	83,658.61000	83,658.61	124,447.80000	124,447.80		
0025 0102 2 3 SPECIAL DETOUR 3 43775325201		(1.000) LS	77,213.34000	77,213.34	102,889.85000	102,889.85		
0030 0102 2 4 SPECIAL DETOUR 4 43775325201		(1.000) LS	65,549.55000	65,549.55	71,103.50000	71,103.50		
0035 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		71.000 CY	107.34000	7,621.14	56.60000	4,018.60		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0040 0102 14 TRAFFIC CONTROL OFFICER		120.000 HR	48.15000	5,778.00	50.40000	6,048.00		
0045 0102 60 WORK ZONE SIGN		19,510.000 ED	0.33000	6,438.30	0.30000	5,853.00		
0050 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE		1,553.000 LF	59.16000	91,875.48	54.20000	84,172.60		
0055 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE		1,375.000 LF	12.38000	17,022.50	11.35000	15,606.25		
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		41,560.000 ED	0.14000	5,818.40	0.15000	6,234.00		
0065 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'		1,200.000 ED	0.48000	576.00	0.45000	540.00		
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER		1,610.000 EA	5.02000	8,082.20	4.60000	7,406.00		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,785.000 ED	14.44000	25,775.40	13.25000	23,651.25		
0080 0104 10 3 SEDIMENT BARRIER		5,704.000 LF	2.58000	14,716.32	7.20000	41,068.80		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0085 0104 18 INLET PROTECTION SYSTEM		1.000 EA	206.34000	206.34	643.15000	643.15		
0090 0107 1 LITTER REMOVAL		15.300 AC	1,438.53000	22,009.51	179.35000	2,744.06		
0095 0107 2 MOWING		13.700 AC	1,606.54000	22,009.60	317.00000	4,342.90		
0100 0110 1 1 CLEARING & GRUBBING 43775325201		(7.040) AC (LS)	96,591.95000	96,591.95	86,719.70000	86,719.70		
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE		535.000 SY	14.37000	7,687.95	14.35000	7,677.25		
0110 0110 7 1 MAILBOX, F&I SINGLE		5.000 EA	206.34000	1,031.70	189.00000	945.00		
0115 0120 1 REGULAR EXCAVATION		10,600.000 CY	14.91000	158,046.00	21.40000	226,840.00		
0120 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE		6,773.000 CY	15.32000	103,762.36	19.45000	131,734.85		
0125 0120 4 SUBSOIL EXCAVATION		5,638.000 CY	14.62000	82,427.56	31.00000	174,778.00		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0130 0160 4 TYPE B STABILIZATION		3,111.000 SY	7.00000	21,777.00	8.35000	25,976.85		
0135 0285701 OPTIONAL BASE, BASE GROUP 01		1,529.000 SY	41.86000	64,003.94	19.05000	29,127.45		
0140 0285706 OPTIONAL BASE, BASE GROUP 06		5,175.000 SY	39.55000	204,671.25	31.20000	161,460.00		
0145 0285708 OPTIONAL BASE, BASE GROUP 08		5,988.000 SY	46.15000	276,346.20	50.10000	299,998.80		
0150 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH		6,607.000 SY	7.51000	49,618.57	4.30000	28,410.10		
0155 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22		1,090.700 TN	176.68000	192,704.88	138.20000	150,734.74		
0160 0337 7 80 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22		910.100 TN	185.73000	169,032.87	154.00000	140,155.40		
0165 0425 1521 INLETS, DT BOT, TYPE C,<10'		1.000 EA	7,681.30000	7,681.30	3,641.65000	3,641.65		
0170 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'		1.000 EA	4,242.50000	4,242.50	4,265.00000	4,265.00		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0175 0430174118		336.000	59.32000	19,931.52	72.95000	24,511.20		
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD		LF						
0180 0430175118		96.000	84.41000	8,103.36	55.70000	5,347.20		
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD		LF						
0185 0430175124		96.000	98.78000	9,482.88	73.25000	7,032.00		
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		LF						
0190 0430982125		1.000	3,441.38000	3,441.38	1,967.45000	1,967.45		
MITERED END SECTION, OPTIONAL ROUND, 18" CD		EA						
0195 0430982129		1.000	3,815.89000	3,815.89	2,260.45000	2,260.45		
MITERED END SECTION, OPTIONAL ROUND, 24" CD		EA						
0200 0430984125		17.000	1,411.44000	23,994.48	1,968.10000	33,457.70		
MITERED END SECTION, OPTIONAL ROUND, 18" SD		EA						
0205 0524 1 2		482.000	55.76000	26,876.32	83.90000	40,439.80		
CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"		SY						
0215 0570 1 2		12,876.000	3.10000	39,915.60	2.20000	28,327.20		
PERFORMANCE TURF, SOD		SY						
0220 0710 11101		2.166	1,581.93000	3,426.46	1,445.10000	3,130.09		
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		GM						



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID		Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001		Roadway							
0225	0710 11125		179.000	3.30000	590.70	3.00000	537.00		
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"			LF						
0230	0710 11201		2.418	1,581.93000	3,825.11	1,444.30000	3,492.32		
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"			GM						
0235	0999 25		(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00		
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43775325201			LS						
0001 Roadway Section Totals:				\$2,484,781.16		\$2,762,103.31			

SECTION: 0002 Signing								
0240 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		18.000 AS	378.29000	6,809.22	346.55000	6,237.90		
0245 0700 1 50 SINGLE POST SIGN, RELOCATE		2.000 AS	103.17000	206.34	94.50000	189.00		
0250 0700 1 60 SINGLE POST SIGN, REMOVE		18.000 AS	13.76000	247.68	12.60000	226.80		
0255 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		3.000 EA	34.39000	103.17	31.50000	94.50		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0260 0701 18101 PROFIED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6"		1.252 GM	7,428.21000	9,300.12	6,793.65000	8,505.65		
0265 0701 18201 PROFIED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"		0.876 GM	7,428.21000	6,507.11	6,757.90000	5,919.92		
0270 0705 10 1 OBJECT MARKER, TYPE 1		6.000 EA	226.97000	1,361.82	207.90000	1,247.40		
0275 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43775325201		(1.000) LS	6,004.47000	6,004.47	5,500.35000	5,500.35		
0280 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		69.000 LF	13.76000	949.44	12.60000	869.40		
0285 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		2.000 EA	206.34000	412.68	189.00000	378.00		
0290 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.478 GM	5,502.37000	2,630.13	4,956.05000	2,368.99		
0295 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"		0.164 GM	3,026.31000	496.31	2,704.55000	443.55		



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0002 Signing

0002 Signing Section Totals:

\$35,028.49

\$31,981.46

SECTION: 0003 Signalization

0300	0632 7 1	1.000	5,777.50000	5,777.50	5,292.40000	5,292.40		
	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0305	0634 4152	1.000	2,544.85000	2,544.85	2,331.20000	2,331.20		
	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI						
0310	0639 1112	1.000	2,063.39000	2,063.39	1,890.15000	1,890.15		
	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS						
0315	0639 2 1	48.000	13.76000	660.48	12.60000	604.80		
	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
0320	0639 3 11	1.000	275.12000	275.12	252.00000	252.00		
	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA						
0325	0641 2 16	2.000	12,380.34000	24,760.68	11,340.90000	22,681.80		
	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	EA						



Tabulation of Bids

Letting: CT200325 March 25, 2020

Call Order: 010

Contract: T3751

Line No / Item ID		Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0003		Signalization							
0330	0641 2 80		2.000	619.02000	1,238.04	567.05000	1,134.10		
PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER			EA						
0335	0650 1 11		2.000	894.14000	1,788.28	819.05000	1,638.10		
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY			AS						
0340	0650 1 12		2.000	1,850.18000	3,700.36	1,694.85000	3,389.70		
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY			AS						
0345	0670 4 1		1.000	6,877.97000	6,877.97	6,300.50000	6,300.50		
INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL			AS						
0350	0670 5600		1.000	412.68000	412.68	378.05000	378.05		
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET			AS						
0003 Signalization Section Totals:				\$50,099.35		\$45,892.80			
Contract Grand Totals:				\$2,569,909.00		\$2,839,977.57			




Tabulation of Bids

Letting: CT200325 March 25, 2020 **Call Order:** 010 **Contract:** T3751

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).



Manager, Contracts Administration Office