Vendor Ranking

Letting: CT210428 April 28, 2021 10:30 AM
Call Order: 001
Contract: T3787
District: District 3
Counties: SANTA ROSA
Fed Aid No: D320047B
Contract Time: 315 AVAILABLE DAYS
Project(s): 44291515201
44158815201 (*)
Contract Desc: SR 8 (I-10)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$16,418,543.34	100.00%
2	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$18,777,536.31	114.37%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$20,132,240.82	122.62%
4	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$22,917,328.71	139.58%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** D320047B

Contract Time: 315 AVAILABLE DAYS **Project(s):** 44291515201
44158815201 (*)

Contract Descr: SR 8 (I-10)

The improvements under this contract consist of (FPID: 441588-1-52-01) milling and resurfacing of SR 8 (I-10) from East of SR 281 (Avalon Blvd.) to East of SR 87 including the entrance/exit ramps at CR 191, CR 89, and SR 87. Other improvements along SR 8 include guardrail upgrades, median cable barrier, and the addition of a permanent crossover. This project also includes milling and resurfacing CR 191 within the Department maintenance limits. CR 191C will include the addition of thrie-beam bridge rail retrofit and guardrail upgrades. The project also will receive upgrades to signing and pavement markings along SR 8 as well as new pavement markings within the truck parking area at the Eastbound and Westbound rest areas. The goes-with project (FPID: 442915-1-52-01) SR 8 (I-10) over CR 191 Garcon Point Road Bridges 580060 & 580075 consists of replacing the approach slabs at the CR 191 bridge overpass as well as milling and resurfacing of SR 8 on each side of the CR 191 overpass bridges in Santa Rosa County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 7 1 BRIDGE DECK GROOVING 724.000 SY	39.50000	28,598.00	39.38000	28,511.12	60.28000	43,642.72
0010 0400148 PLAIN NEOPRENE BEARING PADS 15.800 CF	1,585.00000	25,043.00	1,575.00000	24,885.00	1,308.60000	20,675.88
0015 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB 948.000 CF	317.00000	300,516.00	315.00000	298,620.00	197.48000	187,211.04
0020 0413151 METHACRYLATE MONOMER 68.000 GA	71.00000	4,828.00	70.35000	4,783.80	162.25000	11,033.00
0025 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 6,516.000 SF	3.75000	24,435.00	3.68000	23,978.88	3.14000	20,460.24

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0030 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 188.000 LB	3.25000	611.00	3.15000	592.20	120.14000	22,586.32
0035 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 236.000 LF	58.00000	13,688.00	57.75000	13,629.00	69.30000	16,354.80
0040 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 14.800 CF	1,427.00000	21,119.60	1,417.50000	20,979.00	2,095.37000	31,011.48
0045 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS 44,160.000 LB	3.25000	143,520.00	3.15000	139,104.00	2.17000	95,827.20
0050 0460 71 4 METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT 1,156.000 LF	237.00000	273,972.00	140.25000	162,129.00	93.08000	107,600.48
0055 0460 72 1 THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL 466.000 LF	155.00000	72,230.00	152.25000	70,948.50	176.77000	82,374.82
0060 0521 5 49 CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 442915-1-52-01 328.000 LF	238.00000	78,064.00	236.25000	77,490.00	241.11000	79,084.08
0065 0916400 6 PRECAST APPROACH SLAB UNIT, PROJECT 442915-1-52-01 6,756.000 SF	211.00000	1,425,516.00	210.00000	1,418,760.00	177.88000	1,201,757.28

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0070 0918349 3 — 11.200 CY ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 442915-1-52-01	14,300.00000	160,160.00	14,175.00000	158,760.00	34,228.52000	383,359.42
0001 Structures Section Totals:		**$2,572,300.60**		**$2,443,170.50**		**$2,302,978.76**
SECTION: 0002 Roadway						
0075 0101 1 — (1.000) LS MOBILIZATION 44158815201	427,200.00000	427,200.00	1,370,249.25000	1,370,249.25	1,456,114.87000	1,456,114.87
0080 0101 1 — (1.000) LS MOBILIZATION 44291515201	266,055.00000	266,055.00	263,760.00000	263,760.00	535,652.73000	535,652.73
0085 0102 1 — (315.000) DA (LS) MAINTENANCE OF TRAFFIC 44158815201	310,800.00000	310,800.00	434,700.00000	434,700.00	592,583.82000	592,583.82
0090 0102 1 — (315.000) DA (LS) MAINTENANCE OF TRAFFIC 44291515201	280,700.00000	280,700.00	395,520.00000	395,520.00	47,346.54000	47,346.54
0095 0102 2200 — (9877.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44291515201	161,100.00000	161,100.00	141,093.84000	141,093.84	259,805.56000	259,805.56
0100 0102 2300 — (104.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44291515201	47,700.00000	47,700.00	57,944.00000	57,944.00	70,287.93000	70,287.93

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0102 14 TRAFFIC CONTROL OFFICER 4,610.000 HR	58.00000	267,380.00	65.00000	299,650.00	84.67000	390,328.70
0110 0102 60 WORK ZONE SIGN 28,166.000 ED	0.20000	5,633.20	0.23000	6,478.18	0.23000	6,478.18
0115 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 371.000 LF	36.00000	13,356.00	33.60000	12,465.60	36.13000	13,404.23
0120 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 154.000 LF	29.50000	4,543.00	29.40000	4,527.60	31.61000	4,867.94
0125 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,011.000 LF	17.50000	17,692.50	14.70000	14,861.70	15.81000	15,983.91
0130 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 462.000 LF	8.50000	3,927.00	8.40000	3,880.80	9.03000	4,171.86
0135 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 170,822.000 ED	0.10000	17,082.20	0.09000	15,373.98	0.10000	17,082.20
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,404.000 ED	4.25000	5,967.00	3.68000	5,166.72	4.52000	6,346.08

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0145 0102 78 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER 14,278.000 EA	3.75000	53,542.50	3.15000	44,975.70	3.95000	56,398.10
0150 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	951.00000	3,804.00	1,365.00000	5,460.00	1,016.10000	4,064.40
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 898.000 ED	10.50000	9,429.00	11.55000	10,371.90	11.29000	10,138.42
0160 0102115 TYPE III BARRICADE 320.000 ED	0.25000	80.00	0.89000	284.80	0.28000	89.60
0165 0102150 1 PORTABLE REGULATORY, SIGN 1,508.000 ED	5.25000	7,917.00	3.68000	5,549.44	5.64000	8,505.12
0170 0102150 2 RADAR SPEED DISPLAY UNIT 1,508.000 ED	5.25000	7,917.00	3.68000	5,549.44	5.64000	8,505.12
0175 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.432 GM	5,800.00000	2,505.60	16,642.50000	7,189.56	6,209.47000	2,682.49
0180 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.216 GM	5,700.00000	1,231.20	16,642.50000	3,594.78	6,209.47000	1,341.25

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0104 10 3 SEDIMENT BARRIER 156.000 LF	11.00000	1,716.00	4.00000	624.00	17.21000	2,684.76
0190 0104 18 INLET PROTECTION SYSTEM 68.000 EA	178.00000	12,104.00	310.00000	21,080.00	304.78000	20,725.04
0195 0107 1 LITTER REMOVAL 3,349.420 AC	16.00000	53,590.72	50.40000	168,810.77	39.51000	132,335.58
0200 0107 2 MOWING 3,349.420 AC	31.50000	105,506.73	16.80000	56,270.26	39.51000	132,335.58
0205 0110 1 1 CLEARING & GRUBBING 44158815201 (3.590) AC (LS)	29,800.00000	29,800.00	26,780.00000	26,780.00	128,456.32000	128,456.32
0210 0110 1 1 CLEARING & GRUBBING 44291515201 (0.390) AC (LS)	72,200.00000	72,200.00	73,700.00000	73,700.00	16,000.00000	16,000.00
0215 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44291515201 (6852.000) SF (LS)	158,500.00000	158,500.00	185,471.00000	185,471.00	207,373.35000	207,373.35
0220 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,134.000 SY	13.50000	15,309.00	12.60000	14,288.40	39.19000	44,441.46
0225 0120 1 REGULAR EXCAVATION 862.200 CY	21.00000	18,106.20	21.00000	18,106.20	90.55000	78,072.21

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 223.500 CY	33.50000	7,487.25	21.00000	4,693.50	43.78000	9,784.83
0235 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44158815201 (1.000) LS	21,200.00000	21,200.00	16,210.00000	16,210.00	105,061.08000	105,061.08
0240 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,889.000 SY	3.75000	7,083.75	3.68000	6,951.52	21.13000	39,914.57
0245 0160 4 TYPE B STABILIZATION 1,424.000 SY	21.00000	29,904.00	3.45000	4,912.80	29.30000	41,723.20
0250 0285701 OPTIONAL BASE, BASE GROUP 01 482.000 SY	16.50000	7,953.00	23.40000	11,278.80	29.23000	14,088.86
0255 0285706 OPTIONAL BASE, BASE GROUP 06 594.000 SY	38.00000	22,572.00	46.30000	27,502.20	35.91000	21,330.54
0260 0285707 OPTIONAL BASE, BASE GROUP 07 750.000 SY	49.50000	37,125.00	23.63000	17,722.50	183.71000	137,782.50
0265 0285709 OPTIONAL BASE, BASE GROUP 09 376.000 SY	57.00000	21,432.00	83.30000	31,320.80	54.86000	20,627.36

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0285749 1,139.000 SY OPTIONAL BASE- GRADED AGGREGATE, 17" FOR PROJECT 442915-1-52-01	81.00000	92,259.00	37.28000	42,461.92	99.42000	113,239.38
0275 0327 70 1 6,862.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH	1.75000	12,008.50	1.45000	9,949.90	4.93000	33,829.66
0280 0327 70 5 27,451.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	2.25000	61,764.75	1.75000	48,039.25	3.56000	97,725.56
0285 0327 70 6 111,055.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	1.60000	177,688.00	1.90000	211,004.50	2.07000	229,883.85
0290 0327 70 8 32,084.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	1.75000	56,147.00	2.40000	77,001.60	3.60000	115,502.40
0295 0327 70 11 31,419.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	1.75000	54,983.25	2.40000	75,405.60	2.66000	83,574.54
0300 0327 70 12 35,802.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	1.50000	53,703.00	2.40000	85,924.80	2.13000	76,258.26
0305 0327 70 17 250,862.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH	2.04000	511,758.48	2.70000	677,327.40	3.37000	845,404.94

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0310 0327 70 19 — 8,520.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	1.75000	14,910.00	2.45000	20,874.00	3.15000	26,838.00
0315 0334 1 52 — 7,192.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	90.50000	650,885.05	114.50000	823,495.45	102.22000	735,176.46
0320 0334 1 54 — 44,213.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	89.00000	3,934,965.90	108.50000	4,797,121.35	106.81000	4,722,401.21
0325 0337 7 25 — 10,827.800 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	140.00000	1,515,892.00	128.40000	1,390,289.52	110.00000	1,191,058.00
0330 0337 7 80 — 1,157.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	112.00000	129,595.20	136.50000	157,944.15	132.90000	153,778.59
0335 0337 7 85 — 5,877.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	113.00000	664,146.20	123.40000	725,271.16	117.06000	688,008.44
0340 0339 1 — 445.500 TN MISCELLANEOUS ASPHALT PAVEMENT	147.00000	65,488.50	270.00000	120,285.00	374.00000	166,617.00
0345 0425 15 42 — 2.000 EA INLET TOP, REPAIR, DITCH BOTTOM INLET	1,480.00000	2,960.00	8,700.00000	17,400.00	7,744.17000	15,488.34
0350 0520 1 7 — 231.000 LF CONCRETE CURB & GUTTER, TYPE E	23.50000	5,428.50	43.10000	9,956.10	126.76000	29,281.56

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0355 0520 6 SHOULDER GUTTER- CONCRETE 244.000 LF	34.00000	8,296.00	43.10000	10,516.40	121.69000	29,692.36
0360 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 304.000 SY	76.00000	23,104.00	56.50000	17,176.00	134.10000	40,766.40
0365 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 8.100 TN	305.00000	2,470.50	320.00000	2,592.00	976.48000	7,909.49
0370 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 6,197.000 LF	19.00000	117,743.00	18.76000	116,255.72	20.18000	125,055.46
0375 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,962.000 LF	23.00000	68,126.00	22.62000	67,000.44	24.32000	72,035.84
0380 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 8.000 EA	3,043.00000	24,344.00	2,992.50000	23,940.00	3,217.64000	25,741.12
0385 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 2.000 EA	1,228.00000	2,456.00	1,207.50000	2,415.00	1,298.34000	2,596.68
0390 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 10.000 EA	3,043.00000	30,430.00	2,992.50000	29,925.00	3,217.64000	32,176.40

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 2.000 EA	1,335.00000	2,670.00	1,312.50000	2,625.00	1,411.24000	2,822.48
0400 0536 73 GUARDRAIL REMOVAL 3,277.000 LF	3.25000	10,650.25	3.15000	10,322.55	3.39000	11,109.03
0405 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 4.000 EA	1,655.00000	6,620.00	1,627.50000	6,510.00	1,749.94000	6,999.76
0410 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 16.000 EA	2,829.00000	45,264.00	2,782.50000	44,520.00	2,991.84000	47,869.44
0415 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 29.617 GM	919.00000	27,218.02	913.50000	27,055.13	982.23000	29,090.71
0420 0570 1 2 PERFORMANCE TURF, SOD 19,996.000 SY	2.75000	54,989.00	2.65000	52,989.40	2.88000	57,588.48
0425 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 57,474.000 SY	3.00000	172,422.00	3.65000	209,780.10	8.42000	483,931.08
0430 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.910 GM	951.00000	27,493.41	735.00000	21,248.85	1,016.10000	29,375.45

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.399 GM	1,291.00000	515.11	945.00000	377.06	1,411.24000	563.08
0440 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 3.302 GM	1,954.00000	6,452.11	1,260.00000	4,160.52	2,088.64000	6,896.69
0445 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 985.000 LF	1.50000	1,477.50	1.26000	1,241.10	1.69000	1,664.65
0450 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,745.000 LF	2.00000	3,490.00	2.31000	4,030.95	2.26000	3,943.70
0455 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 490.000 LF	3.25000	1,592.50	3.68000	1,803.20	3.39000	1,661.10
0460 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 19.366 GM	475.00000	9,198.85	525.00000	10,167.15	508.05000	9,838.90
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 48.000 EA	58.00000	2,784.00	42.00000	2,016.00	62.09000	2,980.32

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 47.000 EA	42.50000	1,997.50	26.25000	1,233.75	45.16000	2,122.52
0475 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 90.000 LF	5.25000	472.50	5.25000	472.50	5.64000	507.60
0480 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 26.139 GM	951.00000	24,858.19	735.00000	19,212.17	1,016.10000	26,559.84
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,795.000 LF	2.00000	3,590.00	2.31000	4,146.45	2.03000	3,643.85
0490 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.216 GM	462.00000	99.79	525.00000	113.40	508.05000	109.74
0495 0904540 13 HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT 34,322.000 LF	17.50000	600,635.00	17.33000	594,800.26	18.63000	639,418.86
0500 0904540 14 HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL 14.000 EA	2,669.00000	37,366.00	2,625.00000	36,750.00	2,822.49000	39,514.86
0505 0904540 15 HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT 21.000 CY	6,400.00000	134,400.00	6,300.00000	132,300.00	6,773.97000	142,253.37

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0904540 16 34,322.000 HIGH TENSION CABLE BARRIER SYSTEM, CONCRETE MOW STRIP LF	20.50000	703,601.00	19.95000	684,723.90	21.45000	736,206.90
0515 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44158815201 LS	116,421.34000	116,421.34	116,421.34000	116,421.34	116,421.34000	116,421.34
0520 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44291515201 LS	33,578.66000	33,578.66	33,578.66000	33,578.66	33,578.66000	33,578.66
0002 Roadway Section Totals:		**$12,848,561.41**		**$15,376,541.74**		**$16,761,628.64**
SECTION: 0003 Signing						
0525 0700 1 11 3.000 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS	423.00000	1,269.00	341.25000	1,023.75	451.60000	1,354.80
0530 0700 1 12 2.000 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS	1,427.00000	2,854.00	1,312.50000	2,625.00	1,524.14000	3,048.28
0535 0700 1 60 3.000 SINGLE POST SIGN, REMOVE AS	26.50000	79.50	52.50000	157.50	28.22000	84.66
0540 0700 2 12 1.000 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS	2,907.00000	2,907.00	5,775.00000	5,775.00	3,104.74000	3,104.74

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0545 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	4,492.00000	8,984.00	6,562.50000	13,125.00	4,798.23000	9,596.46
0550 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	5,800.00000	11,600.00	6,825.00000	13,650.00	6,209.47000	12,418.94
0555 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 2.000 AS	9,000.00000	18,000.00	10,500.00000	21,000.00	9,596.46000	19,192.92
0560 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 1.000 AS	14,300.00000	14,300.00	15,750.00000	15,750.00	15,241.43000	15,241.43
0565 0700 2 60 MULTI- POST SIGN, REMOVE 8.000 AS	528.00000	4,224.00	2,100.00000	16,800.00	564.50000	4,516.00
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44158815201 (1.000) LS	97,000.00000	97,000.00	83,104.35000	83,104.35	103,585.31000	103,585.31
0575 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44291515201 (1.000) LS	2,642.00000	2,642.00	1,780.38000	1,780.38	2,822.49000	2,822.49
0580 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.399 GM	5,400.00000	2,154.60	3,150.00000	1,256.85	5,870.77000	2,342.44

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0585 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 3.302 GM	7,700.00000	25,425.40	7,350.00000	24,269.70	8,185.21000	27,027.56
0590 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 985.000 LF	3.25000	3,201.25	3.15000	3,102.75	3.39000	3,339.15
0595 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,745.000 LF	4.00000	6,980.00	4.20000	7,329.00	4.18000	7,294.10
0600 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 490.000 LF	4.50000	2,205.00	5.25000	2,572.50	4.80000	2,352.00
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 48.000 EA	132.00000	6,336.00	94.50000	4,536.00	141.12000	6,773.76
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 47.000 EA	68.50000	3,219.50	63.00000	2,961.00	73.38000	3,448.86
0615 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 90.000 LF	10.50000	945.00	10.50000	945.00	11.29000	1,016.10
0620 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,795.000 LF	3.75000	6,731.25	4.20000	7,539.00	4.12000	7,395.40

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0625 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.216 GM	1,850.00000	399.60	1,785.00000	385.56	2,032.19000	438.95
0630 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6" 1,726.000 LF	3.25000	5,609.50	5.25000	9,061.50	3.39000	5,851.14
0635 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 778.000 LF	12.50000	9,725.00	11.55000	8,985.90	13.55000	10,541.90
0640 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 18.231 GM	4,069.00000	74,181.94	3,570.00000	65,084.67	4,346.63000	79,243.41
0645 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 18.714 GM	1,955.00000	36,585.87	1,785.00000	33,404.49	2,088.64000	39,086.81
0650 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 18.728 GM	4,067.00000	76,166.78	3,570.00000	66,858.96	4,346.63000	81,403.69
0655 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 8.231 GM	3,857.00000	31,746.97	3,570.00000	29,384.67	4,120.83000	33,918.55
0660 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.963 GM	3,855.00000	19,132.37	3,570.00000	17,717.91	4,120.83000	20,451.68

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0665 0711 17 1 24,497.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	1.00000	24,497.00	1.89000	46,299.33	1.13000	27,681.61
0670 0713103101 1.567 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	23,700.00000	37,137.90	2,100.00000	3,290.70	25,402.39000	39,805.55
0675 0713103131 1.567 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	10,500.00000	16,453.50	8,400.00000	13,162.80	11,289.95000	17,691.35
0680 0713103201 1.567 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	23,700.00000	37,137.90	21,000.00000	32,907.00	25,402.39000	39,805.55
0685 0713103331 1.567 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	10,500.00000	16,453.50	8,400.00000	13,162.80	11,289.95000	17,691.35
0003 Signing Section Totals:		**$606,285.33**		**$569,009.07**		**$649,566.94**
SECTION: 0004 Lighting						
0690 0715 11128 4.000 EA LUMINAIRE, F&I, UNDER DECK, FLOOD	1,057.00000	4,228.00	1,050.00000	4,200.00	1,129.00000	4,516.00

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0695 0715 11212 148.000	2,616.00000	387,168.00	2,598.75000	384,615.00	2,794.26000	413,550.48
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST EA						
0004 Lighting Section Totals:		**$391,396.00**		**$388,815.00**		**$418,066.48**
Contract Grand Totals:		**$16,418,543.34**		**$18,777,536.31**		**20,132,240.82**

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 7 1 BRIDGE DECK GROOVING 724.000 SY	92.92000	67,274.08				
0010 0400148 PLAIN NEOPRENE BEARING PADS 15.800 CF	1,777.42000	28,083.24				
0015 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB 948.000 CF	267.96000	254,026.08				
0020 0413151 METHACRYLATE MONOMER 68.000 GA	222.18000	15,108.24				
0025 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES 6,516.000 SF	4.38000	28,540.08				
0030 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 188.000 LB	161.58000	30,377.04				
0035 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 236.000 LF	94.26000	22,245.36				
0040 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 14.800 CF	2,827.72000	41,850.26				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0460 1 15	44,160.000	2.96000	130,713.60			
STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	LB					
0050 0460 71 4	1,156.000	121.18000	140,084.08			
METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT	LF					
0055 0460 72 1	466.000	195.25000	90,986.50			
THRIE BEAM PANEL RETROFIT, CONCRETE HANDRAIL	LF					
0060 0521 5 49	328.000	323.16000	105,996.48			
CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE, PROJECT 442915-1-52-01	LF					
0065 0916400 6	6,756.000	242.38000	1,637,519.28			
PRECAST APPROACH SLAB UNIT, PROJECT 442915-1-52-01	SF					
0070 0918349 3	11.200	52,447.49000	587,411.89			
ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 442915-1-52-01	CY					
0001 Structures Section Totals:			**$3,180,216.21**			
SECTION: 0002 Roadway						
0075 0101 1	(1.000)	1,243,780.00000	1,243,780.00			
MOBILIZATION 44158815201	LS					

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0101 1 MOBILIZATION 44291515201	(1.000) LS	765,855.00000	765,855.00			
0085 0102 1 MAINTENANCE OF TRAFFIC 44158815201	(315.000) DA (LS)	520,125.00000	520,125.00			
0090 0102 1 MAINTENANCE OF TRAFFIC 44291515201	(315.000) DA (LS)	219,766.33000	219,766.33			
0095 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44291515201	(9877.000) SY (LS)	199,023.18000	199,023.18			
0100 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44291515201	(104.000) CY (LS)	50,079.38000	50,079.38			
0105 0102 14 TRAFFIC CONTROL OFFICER	4,610.000 HR	76.76000	353,863.60			
0110 0102 60 WORK ZONE SIGN	28,166.000 ED	0.30000	8,449.80			
0115 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	371.000 LF	43.09000	15,986.39			
0120 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING	154.000 LF	37.70000	5,805.80			

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 71 25 1,011.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	18.85000	19,057.35				
0130 0102 71 26 462.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	10.77000	4,975.74				
0135 0102 74 1 170,822.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	18,790.42				
0140 0102 76 1,404.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.71000	6,612.84				
0145 0102 78 14,278.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER	4.04000	57,683.12				
0150 0102 89 1 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,750.49000	7,001.96				
0155 0102 99 898.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.81000	13,299.38				
0160 0102115 320.000 ED TYPE III BARRICADE	1.14000	364.80				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102150 1 PORTABLE REGULATORY, SIGN 1,508.000 ED	4.71000	7,102.68				
0170 0102150 2 RADAR SPEED DISPLAY UNIT 1,508.000 ED	4.71000	7,102.68				
0175 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.432 GM	21,342.55000	9,219.98				
0180 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.216 GM	21,342.55000	4,609.99				
0185 0104 10 3 SEDIMENT BARRIER 156.000 LF	13.47000	2,101.32				
0190 0104 18 INLET PROTECTION SYSTEM 68.000 EA	314.97000	21,417.96				
0195 0107 1 LITTER REMOVAL 3,349.420 AC	77.20000	258,575.22				
0200 0107 2 MOWING 3,349.420 AC	38.65000	129,455.08				
0205 0110 1 1 CLEARING & GRUBBING 44158815201 (3.590) AC (LS)	79,931.67000	79,931.67				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0110 1 1 CLEARING & GRUBBING 44291515201	(0.390) AC (LS)	57,166.50000	57,166.50			
0215 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 44291515201	(6852.000) SF (LS)	281,453.79000	281,453.79			
0220 0110 4 10 REMOVAL OF EXISTING CONCRETE	1,134.000 SY	21.64000	24,539.76			
0225 0120 1 REGULAR EXCAVATION	862.200 CY	83.29000	71,812.64			
0230 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	223.500 CY	96.88000	21,652.68			
0235 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44158815201	(1.000) LS	25,927.06000	25,927.06			
0240 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1,889.000 SY	20.08000	37,931.12			
0245 0160 4 TYPE B STABILIZATION	1,424.000 SY	16.37000	23,310.88			
0250 0285701 OPTIONAL BASE, BASE GROUP 01	482.000 SY	25.28000	12,184.96			

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity Units	(4) ROADS, INC. OF NWF					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0255 0285706 OPTIONAL BASE, BASE GROUP 06	594.000 SY	46.60000	27,680.40				
0260 0285707 OPTIONAL BASE, BASE GROUP 07	750.000 SY	249.33000	186,997.50				
0265 0285709 OPTIONAL BASE, BASE GROUP 09	376.000 SY	65.48000	24,620.48				
0270 0285749 OPTIONAL BASE- GRADED AGGREGATE, 17" FOR PROJECT 442915-1-52-01	1,139.000 SY	142.77000	162,615.03				
0275 0327 70 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH	6,862.000 SY	3.85000	26,418.70				
0280 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	27,451.000 SY	2.38000	65,333.38				
0285 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	111,055.000 SY	2.05000	227,662.75				
0290 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	32,084.000 SY	2.97000	95,289.48				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0327 70 11 — 31,419.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	2.83000	88,915.77				
0300 0327 70 12 — 35,802.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	2.10000	75,184.20				
0305 0327 70 17 — 250,862.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH	2.97000	745,060.14				
0310 0327 70 19 — 8,520.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	1.90000	16,188.00				
0315 0334 1 52 — 7,192.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	114.36000	822,488.56				
0320 0334 1 54 — 44,213.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	119.64000	5,289,655.28				
0325 0337 7 25 — 10,827.800 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	174.22000	1,886,419.32				
0330 0337 7 80 — 1,157.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	157.84000	182,636.66				
0335 0337 7 85 — 5,877.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	165.55000	973,003.57				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 445.500 TN	222.73000	99,226.22				
0345 0425 15 42 INLET TOP, REPAIR, DITCH BOTTOM INLET 2.000 EA	1,885.15000	3,770.30				
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 231.000 LF	29.63000	6,844.53				
0355 0520 6 SHOULDER GUTTER- CONCRETE 244.000 LF	43.09000	10,513.96				
0360 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 304.000 SY	96.96000	29,475.84				
0365 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 8.100 TN	213.07000	1,725.87				
0370 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 6,197.000 LF	24.06000	149,099.82				
0375 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,962.000 LF	29.01000	85,927.62				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0536 8112 8.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,837.62000	30,700.96				
0385 0536 8113 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,548.51000	3,097.02				
0390 0536 8122 10.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	3,837.62000	38,376.20				
0395 0536 8123 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	1,683.17000	3,366.34				
0400 0536 73 3,277.000 LF GUARDRAIL REMOVAL	4.04000	13,239.08				
0405 0536 85 20 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	2,087.13000	8,348.52				
0410 0536 85 24 16.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,568.31000	57,092.96				
0415 0546 72 1 29.617 GM GROUND-IN RUMBLE STRIPS, 16"	1,171.48000	34,695.72				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0570 1 2 — 19,996.000 SY PERFORMANCE TURF, SOD	3.77000	75,384.92				
0425 0570 1 3 — 57,474.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	4.76000	273,576.24				
0430 0710 11101 — 28.910 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	942.57000	27,249.70				
0435 0710 11102 — 0.399 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,211.88000	483.54				
0440 0710 11103 — 3.302 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	1,615.84000	5,335.50				
0445 0710 11123 — 985.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.62000	1,595.70				
0450 0710 11124 — 1,745.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.96000	5,165.20				
0455 0710 11125 — 490.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	4.71000	2,307.90				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0710 11131 19.366 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	673.27000	13,038.55				
0465 0710 11160 48.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	53.86000	2,585.28				
0470 0710 11170 47.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	33.66000	1,582.02				
0475 0710 11180 90.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	6.73000	605.70				
0480 0710 11201 26.139 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	942.57000	24,637.84				
0485 0710 11224 1,795.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.96000	5,313.20				
0490 0710 11241 0.216 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	673.27000	145.43				
0495 0904540 13 34,322.000 LF HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT	22.22000	762,634.84				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0500 0904540 14 HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL 14.000 EA	3,366.33000	47,128.62				
0505 0904540 15 HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT 21.000 CY	8,079.20000	169,663.20				
0510 0904540 16 HIGH TENSION CABLE BARRIER SYSTEM, CONCRETE MOW STRIP 34,322.000 LF	25.59000	878,299.98				
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44158815201 (1.000) LS	116,421.34000	116,421.34				
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44291515201 (1.000) LS	33,578.66000	33,578.66				
0002 Roadway Section Totals:		**$18,504,419.60**				
SECTION: 0003 Signing						
0525 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 3.000 AS	538.61000	1,615.83				
0530 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	1,817.82000	3,635.64				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0535 0700 1 60 SINGLE POST SIGN, REMOVE	3.000 AS	33.66000	100.98			
0540 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3,702.97000	3,702.97			
0545 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	5,722.77000	11,445.54			
0550 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	7,405.94000	14,811.88			
0555 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	2.000 AS	11,445.54000	22,891.08			
0560 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	1.000 AS	18,178.20000	18,178.20			
0565 0700 2 60 MULTI- POST SIGN, REMOVE	8.000 AS	673.27000	5,386.16			
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44158815201	(1.000) LS	106,574.09000	106,574.09			
0575 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44291515201	(1.000) LS	2,283.18000	2,283.18			

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0580 0711 11102 0.399 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND GM	4,039.60000	1,611.80				
0585 0711 11103 3.302 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS GM	9,425.74000	31,123.79				
0590 0711 11123 985.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	4.04000	3,979.40				
0595 0711 11124 1,745.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	5.39000	9,405.55				
0600 0711 11125 490.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	6.73000	3,297.70				
0605 0711 11160 48.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	121.18000	5,816.64				
0610 0711 11170 47.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	80.80000	3,797.60				
0615 0711 11180 90.000 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE LF	13.47000	1,212.30				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0620 0711 11224 1,795.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.39000	9,675.05				
0625 0711 11241 0.216 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,289.11000	494.45				
0630 0711 11421 1,726.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	6.73000	11,615.98				
0635 0711 14125 778.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.81000	11,522.18				
0640 0711 15101 18.231 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,578.22000	83,465.53				
0645 0711 15131 18.714 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,289.11000	42,838.40				
0650 0711 15201 18.728 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,578.22000	85,740.90				
0655 0711 16101 8.231 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,578.22000	37,683.33				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0660 0711 16201 4.963 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,578.22000	22,721.71				
0665 0711 17 1 24,497.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	2.42000	59,282.74				
0670 0713103101 1.567 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	26,930.67000	42,200.36				
0675 0713103131 1.567 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	10,772.27000	16,880.15				
0680 0713103201 1.567 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	26,930.67000	42,200.36				
0685 0713103331 1.567 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	10,772.27000	16,880.15				
0003 Signing Section Totals:		**$734,071.62**				
SECTION: 0004 Lighting						
0690 0715 11128 4.000 EA LUMINAIRE, F&I, UNDER DECK, FLOOD	1,346.53000	5,386.12				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0695 0715 11212 148.000	3,332.67000	493,235.16				
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST EA						
0004 Lighting Section Totals:		**$498,621.28**				
Contract Grand Totals:		**$22,917,328.71**				

Letting: CT210428 April 28, 2021 **Call Order:** 001 **Contract:** T3787

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D. Autry 05/12/2021

Manager, Contracts Administration Office