Vendor Ranking

Letting: CT210127 January 27, 2021 10:30 AM **Call Order:** 005 **Contract:** T1794

District: District 1 **Counties:** POLK **Fed Aid No:** D120046B

Contract Time: 270 AVAILABLE DAYS **Project(s):** 44477915201 (*)

Contract Desc: SR 37

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$2,947,759.16	100.00%
2	COBB SITE DEVELOPMENT, INC	Responsive	Non-Winning Bid	$3,078,603.87	104.44%
3	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$3,155,809.02	107.06%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$3,251,527.82	110.31%
5	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$3,318,000.00	112.56%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

District: District 1 **Counties:** POLK **Fed Aid No:** D120046B

Contract Time: 270 AVAILABLE DAYS **Project(s):** 44477915201 (*)

Contract Descr: SR 37

The improvements under this contract consist of sidewalk construction, milling and resurfacing, drainage improvements, lighting, signalization, highway signing and other incidental construction along SR 37 from Carter Road to Fitzgerald Road in Polk County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44477915201	312,388.69000	312,388.69	263,466.46000	263,466.46	336,525.50000	336,525.50
0010 0102 1 (270.000) DA (LS) MAINTENANCE OF TRAFFIC 44477915201	307,011.81000	307,011.81	134,804.23000	134,804.23	38,750.00000	38,750.00
0015 0102 4 (131.000) SY (LS) PEDESTRIAN SPECIAL DETOUR 44477915201	18,322.91000	18,322.91	23,203.22000	23,203.22	47,000.00000	47,000.00
0020 0102 14 346.000 HR TRAFFIC CONTROL OFFICER	64.37000	22,272.02	69.11000	23,912.06	43.00000	14,878.00
0025 0102 60 10,417.000 ED WORK ZONE SIGN	0.23000	2,395.91	0.25000	2,604.25	0.22000	2,291.74
0030 0102 74 1 26,693.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	2,936.23	0.12000	3,203.16	0.11000	2,936.23
0035 0102 74 8 1,796.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.24000	431.04	0.18000	323.28	0.23000	413.08

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0040 0102 76 430.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.83000	2,076.90	6.33000	2,721.90	5.00000	2,150.00
0045 0102 99 503.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	5,533.00	12.55000	6,312.65	11.00000	5,533.00
0050 0102104 1,620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	4.21000	6,820.20	18.50000	29,970.00	9.12000	14,774.40
0055 0102107 1 1,620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4.34000	7,030.80	12.41000	20,104.20	15.95000	25,839.00
0060 0102115 430.000 ED TYPE III BARRICADE	0.46000	197.80	0.52000	223.60	0.40000	172.00
0065 0102150 1 18.000 ED PORTABLE REGULATORY, SIGN	8.58000	154.44	15.56000	280.08	5.50000	99.00
0070 0102150 2 18.000 ED RADAR SPEED DISPLAY UNIT	8.58000	154.44	15.56000	280.08	5.50000	99.00
0075 0102909 430.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	25.75000	11,072.50	62.61000	26,922.30	22.00000	9,460.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102913 29 REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW 18.000 EA	348.69000	6,276.42	344.93000	6,208.74	275.00000	4,950.00
0085 0104 10 3 SEDIMENT BARRIER 12,707.000 LF	1.16000	14,740.12	1.52000	19,314.64	2.00000	25,414.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,922.65000	3,845.30	2,447.84000	4,895.68	500.00000	1,000.00
0095 0104 18 INLET PROTECTION SYSTEM 12.000 EA	80.47000	965.64	94.32000	1,131.84	50.00000	600.00
0100 0107 1 LITTER REMOVAL 373.880 AC	17.17000	6,419.52	26.15000	9,776.96	30.00000	11,216.40
0105 0107 2 MOWING 344.980 AC	48.28000	16,655.63	54.64000	18,849.71	55.00000	18,973.90
0110 0110 1 1 CLEARING & GRUBBING 44477915201 (6.280) AC (LS)	43,195.70000	43,195.70	25,402.60000	25,402.60	255,104.00000	255,104.00
0115 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,080.000 SY	19.31000	20,854.80	13.75000	14,850.00	27.00000	29,160.00
0120 0120 1 REGULAR EXCAVATION 1,671.500 CY	16.90000	28,248.35	13.79000	23,049.99	27.00000	45,130.50

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 6 EMBANKMENT 1,901.300 CY	17.32000	32,930.52	22.24000	42,284.91	20.00000	38,026.00
0130 0160 4 TYPE B STABILIZATION 3,622.000 SY	19.08000	69,107.76	19.19000	69,506.18	33.00000	119,526.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01 1,691.000 SY	41.65000	70,430.15	35.40000	59,861.40	39.00000	65,949.00
0140 0285711 OPTIONAL BASE, BASE GROUP 11 730.000 SY	87.94000	64,196.20	68.84000	50,253.20	57.00000	41,610.00
0145 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 4,714.000 SY	3.83000	18,054.62	3.57000	16,828.98	7.00000	32,998.00
0150 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 11,398.000 SY	2.81000	32,028.38	3.04000	34,649.92	4.25000	48,441.50
0155 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 7,513.000 SY	1.98000	14,875.74	3.88000	29,150.44	4.25000	31,930.25
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 585.500 TN	179.11000	104,868.91	145.60000	85,248.80	155.00000	90,752.50
0165 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 323.900 TN	248.48000	80,482.67	246.59000	79,870.50	250.00000	80,975.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 83 1,434.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	137.89000	197,803.21	148.69000	213,295.81	140.00000	200,830.00
0175 0339 1 6.200 MISCELLANEOUS ASPHALT PAVEMENT TN	271.86000	1,685.53	381.23000	2,363.63	250.00000	1,550.00
0180 0425 1551 1.000 INLETS, DT BOT, TYPE E, <10' EA	4,666.17000	4,666.17	3,614.34000	3,614.34	11,000.00000	11,000.00
0185 0425 1555 1.000 INLETS, DT BOT, TYPE E, PARTIAL EA	3,941.56000	3,941.56	3,281.66000	3,281.66	6,200.00000	6,200.00
0190 0425 1910 1.000 INLETS, CLOSED FLUME EA	2,927.08000	2,927.08	5,055.29000	5,055.29	6,000.00000	6,000.00
0195 0425 2 71 1.000 MANHOLES, J-7, <10' EA	5,740.75000	5,740.75	4,801.66000	4,801.66	7,000.00000	7,000.00
0200 0425 2 91 1.000 MANHOLES, J-8, <10' EA	5,740.75000	5,740.75	5,053.82000	5,053.82	6,000.00000	6,000.00
0205 0430174118 148.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD LF	137.06000	20,284.88	115.83000	17,142.84	115.00000	17,020.00
0210 0430174124 33.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD LF	105.04000	3,466.32	102.01000	3,366.33	115.00000	3,795.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 64.000 LF	171.16000	10,954.24	170.68000	10,923.52	130.00000	8,320.00
0220 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 12.000 LF	362.05000	4,344.60	290.84000	3,490.08	170.00000	2,040.00
0225 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 24.000 LF	132.98000	3,191.52	91.65000	2,199.60	130.00000	3,120.00
0230 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 72.000 LF	90.31000	6,502.32	88.73000	6,388.56	105.00000	7,560.00
0235 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	397.23000	1,588.92	273.00000	1,092.00	215.00000	860.00
0240 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 25.000 LF	78.47000	1,961.75	108.86000	2,721.50	110.00000	2,750.00
0245 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 8.000 LF	240.81000	1,926.48	156.96000	1,255.68	155.00000	1,240.00
0250 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 4.000 LF	527.70000	2,110.80	364.02000	1,456.08	245.00000	980.00
0255 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 21.000 LF	191.47000	4,020.87	180.76000	3,795.96	245.00000	5,145.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate	Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0260 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	2,690.78000	5,381.56	2,751.60000	5,503.20	3,000.00000	6,000.00
0265 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4,101.42000	4,101.42	3,487.96000	3,487.96	3,600.00000	3,600.00
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	8.000 EA	1,480.76000	11,846.08	1,772.67000	14,181.36	2,400.00000	19,200.00
0275 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1,639.12000	3,278.24	1,795.71000	3,591.42	2,300.00000	4,600.00
0280 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	5.000 EA	2,690.78000	13,453.90	4,434.08000	22,170.40	3,300.00000	16,500.00
0285 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	4,101.42000	4,101.42	5,647.26000	5,647.26	3,500.00000	3,500.00
0290 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	3.000 EA	1,581.81000	4,745.43	1,558.73000	4,676.19	2,500.00000	7,500.00
0295 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1,613.33000	6,453.32	1,596.93000	6,387.72	2,500.00000	10,000.00
0300 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	244.000 LF	61.69000	15,052.36	74.60000	18,202.40	80.00000	19,520.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 1 7 644.000 LF CONCRETE CURB & GUTTER, TYPE E	20.01000	12,886.44	21.58000	13,897.52	25.00000	16,100.00
0310 0520 1 10 831.000 LF CONCRETE CURB & GUTTER, TYPE F	19.42000	16,138.02	21.15000	17,575.65	25.00000	20,775.00
0315 0520 2 1 146.000 LF CONCRETE CURB, TYPE A	18.78000	2,741.88	21.03000	3,070.38	25.00000	3,650.00
0320 0520 2 4 47.000 LF CONCRETE CURB, TYPE D	18.02000	846.94	22.34000	1,049.98	25.00000	1,175.00
0325 0520 70 1.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	61.16000	61.16	189.40000	189.40	100.00000	100.00
0330 0522 1 7,812.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	34.92000	272,795.04	38.61000	301,621.32	36.00000	281,232.00
0335 0522 2 1,020.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	46.78000	47,715.60	52.80000	53,856.00	48.00000	48,960.00
0340 0524 1 29 383.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	42.92000	16,438.36	72.23000	27,664.09	55.00000	21,065.00
0345 0527 2 1,174.000 SF DETECTABLE WARNINGS	17.70000	20,779.80	30.62000	35,947.88	29.00000	34,046.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0570 1 2 PERFORMANCE TURF, SOD 19,195.000 SY	4.11000	78,891.45	3.07000	58,928.65	3.91000	75,052.45
0355 0706 1 1 RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS 229.000 EA	3.22000	737.38	4.97000	1,138.13	3.85000	881.65
0360 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.144 GM	1,046.08000	1,196.72	1,283.52000	1,468.35	1,202.85000	1,376.06
0365 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.074 GM	1,405.51000	104.01	2,767.10000	204.77	1,100.00000	81.40
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 7,525.000 LF	0.39000	2,934.75	0.96000	7,224.00	0.55000	4,138.75
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 222.000 LF	0.58000	128.76	1.63000	361.86	1.15000	255.30
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,036.000 LF	0.77000	797.72	1.76000	1,823.36	1.15000	1,191.40
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.163 GM	380.88000	62.08	1,013.39000	165.18	660.00000	107.58

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.129 GM	380.88000	49.13	1,495.14000	192.87	660.00000	85.14
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 31.000 EA	37.55000	1,164.05	34.61000	1,072.91	24.50000	759.50
0400 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.517 GM	1,046.08000	540.82	1,332.99000	689.16	962.50000	497.61
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 804.000 LF	0.58000	466.32	1.33000	1,069.32	1.15000	924.60
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44477915201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,205,723.03**		**$2,083,823.01**		**$2,386,962.44**
SECTION: 0002 Signing						
0415 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 65.000 AS	230.67000	14,993.55	285.32000	18,545.80	240.00000	15,600.00
0420 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 20.000 AS	858.32000	17,166.40	1,206.01000	24,120.20	880.00000	17,600.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0425 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	107.29000	429.16	654.59000	2,618.36	115.00000	460.00
0430 0700 1 60 SINGLE POST SIGN, REMOVE 43.000 AS	26.82000	1,153.26	3.33000	143.19	27.50000	1,182.50
0435 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	4,023.40000	4,023.40	5,441.54000	5,441.54	4,125.00000	4,125.00
0440 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	536.45000	536.45	1,175.14000	1,175.14	550.00000	550.00
0445 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	107.29000	321.87	200.82000	602.46	115.00000	345.00
0450 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	69.74000	348.70	103.43000	517.15	71.00000	355.00
0455 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 108.000 SF	2.15000	232.20	3.46000	373.68	2.20000	237.60
0460 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44477915201 (1.000) LS	5,071.63000	5,071.63	13,580.49000	13,580.49	7,700.00000	7,700.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	0.051 GM 5,525.47000	281.80	8,114.56000	413.84	5,500.00000	280.50
0470 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5,512.000 LF 1.61000	8,874.32	2.08000	11,464.96	2.75000	15,158.00
0475 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	269.000 LF 2.55000	685.95	3.63000	976.47	3.85000	1,035.65
0480 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	987.000 LF 3.49000	3,444.63	4.75000	4,688.25	4.95000	4,885.65
0485 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.133 GM 1,142.65000	151.97	3,758.62000	499.90	5,500.00000	731.50
0490 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	1.000 EA 53.65000	53.65	273.47000	273.47	165.00000	165.00
0495 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	36.000 EA 42.92000	1,545.12	78.06000	2,810.16	69.00000	2,484.00
0500 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	862.000 LF 2.55000	2,198.10	3.50000	3,017.00	4.50000	3,879.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 14125 3,992.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.30000	53,093.60	15.72000	62,754.24	14.50000	57,884.00
0510 0711 15101 0.343 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,989.01000	1,711.23	5,138.32000	1,762.44	5,500.00000	1,886.50
0515 0711 15102 0.020 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	6,705.66000	134.11	11,480.49000	229.61	6,600.00000	132.00
0520 0711 15131 0.060 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,282.12000	76.93	3,095.75000	185.75	1,750.00000	105.00
0525 0711 15201 0.159 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,989.01000	793.25	6,014.81000	956.35	5,500.00000	874.50
0530 0711 16101 0.848 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,130.69000	3,502.83	4,600.42000	3,901.16	4,650.00000	3,943.20
0535 0711 16131 0.137 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,067.54000	146.25	2,185.16000	299.37	1,575.00000	215.78
0540 0711 16201 0.423 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,130.69000	1,747.28	5,059.05000	2,139.98	4,650.00000	1,966.95

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$122,717.64**		**$163,490.96**		**$143,782.33**
SECTION: 0003 Lighting						
0545 0630 2 11 726.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.05000	10,926.30	12.43000	9,024.18	9.33000	6,773.58
0550 0630 2 12 356.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.40000	9,042.40	31.48000	11,206.88	20.94000	7,454.64
0555 0635 2 11 36.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	896.92000	32,289.12	984.85000	35,454.60	751.91000	27,068.76
0560 0639 1123 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1,465.34000	4,396.02	3,654.96000	10,964.88	3,943.98000	11,831.94
0565 0639 2 1 45.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.15000	411.75	11.15000	501.75	2.60000	117.00
0570 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	411.96000	1,235.88	1,126.63000	3,379.89	721.53000	2,164.59
0575 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,360.40000	7,081.20	1,705.40000	5,116.20	1,519.00000	4,557.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0715 1 12 — 7,125.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.48000	10,545.00	1.55000	11,043.75	1.68000	11,970.00
0585 0715 4 13 — 16.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,728.96000	91,663.36	9,229.23000	147,667.68	6,434.05000	102,944.80
0590 0715 4 23 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	9,253.65000	37,014.60	11,756.87000	47,027.48	11,826.50000	47,306.00
0595 0715 7 21 — 2.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	604.94000	1,209.88	3,532.20000	7,064.40	1,594.95000	3,189.90
0600 0715 11500 — 1.000 EA LUMINAIRE, REMOVE	128.65000	128.65	273.47000	273.47	358.05000	358.05
0605 0715500 1 — 23.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	544.70000	12,528.10	701.71000	16,139.33	537.08000	12,352.84
0003 Lighting Section Totals:		**$218,472.26**		**$304,864.49**		**$238,089.10**
SECTION: 0004 Signalization						
0610 0630 2 11 — 1,101.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	21.86000	24,067.86	12.84000	14,136.84	16.61000	18,287.61

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0615 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,142.000 LF	33.05000	70,793.10	30.80000	65,973.60	29.51000	63,210.42
0620 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	4,647.80000	27,886.80	6,822.52000	40,935.12	4,741.45000	28,448.70
0625 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	834.41000	49,230.19	926.15000	54,642.85	743.23000	43,850.57
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 40.000 EA	1,574.82000	62,992.80	2,473.22000	98,928.80	1,521.17000	60,846.80
0635 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 17.000 EA	256.45000	4,359.65	437.14000	7,431.38	366.73000	6,234.41
0640 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 65.000 EA	441.24000	28,680.60	833.63000	54,185.95	461.13000	29,973.45
0645 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 40.000 AS	609.03000	24,361.20	810.15000	32,406.00	700.91000	28,036.40
0650 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	64.33000	64.33	212.55000	212.55	135.63000	135.63

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0660 2102 6.000 AS LOOP ASSEMBLY, F&I, TYPE B	949.02000	5,694.12	1,126.86000	6,761.16	851.73000	5,110.38
0660 0660 2106 27.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,290.10000	34,832.70	1,536.53000	41,486.31	1,166.38000	31,492.26
0665 0660 4 51 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	771.93000	771.93	1,248.25000	1,248.25	1,329.13000	1,329.13
0670 0665 1 11 34.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	289.24000	9,834.16	417.34000	14,189.56	227.85000	7,746.90
0675 0665 1 12 6.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	1,460.73000	8,764.38	2,070.94000	12,425.64	1,725.15000	10,350.90
0680 0665 1 60 1.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	64.33000	64.33	139.44000	139.44	101.99000	101.99
0685 0670 5400 6.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	733.59000	4,401.54	4,385.58000	26,313.48	1,258.60000	7,551.60
0690 0685 1 13 6.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	7,341.09000	44,046.54	9,168.08000	55,008.48	7,378.00000	44,268.00

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) COBB SITE DEVELOPMENT, INC		(3) BLACKTIP SERVICES INCORPORATED	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$400,846.23**		**$526,425.41**		**$386,975.15**
Contract Grand Totals:				**$2,947,759.16**		**$3,078,603.87**		**3,155,809.02**

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44477915201 LS	312,687.21000	312,687.21	299,600.00000	299,600.00		
0010 0102 1 (270.000) MAINTENANCE OF TRAFFIC 44477915201 DA (LS)	255,248.59000	255,248.59	130,000.00000	130,000.00		
0015 0102 4 (131.000) PEDESTRIAN SPECIAL DETOUR 44477915201 SY (LS)	5,780.83000	5,780.83	26,677.35000	26,677.35		
0020 0102 14 346.000 TRAFFIC CONTROL OFFICER HR	72.90000	25,223.40	65.00000	22,490.00		
0025 0102 60 10,417.000 WORK ZONE SIGN ED	0.24000	2,500.08	0.25000	2,604.25		
0030 0102 74 1 26,693.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.11000	2,936.23	0.15000	4,003.95		
0035 0102 74 8 1,796.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.25000	449.00	0.10000	179.60		
0040 0102 76 430.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.05000	2,171.50	0.30000	129.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 503.000 ED	11.50000	5,784.50	10.00000	5,030.00		
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,620.000 ED	4.40000	7,128.00	5.00000	8,100.00		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,620.000 ED	4.54000	7,354.80	5.00000	8,100.00		
0060 0102115 TYPE III BARRICADE 430.000 ED	0.48000	206.40	0.30000	129.00		
0065 0102150 1 PORTABLE REGULATORY, SIGN 18.000 ED	8.97000	161.46	4.50000	81.00		
0070 0102150 2 RADAR SPEED DISPLAY UNIT 18.000 ED	8.97000	161.46	4.50000	81.00		
0075 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 430.000 DA	26.92000	11,575.60	25.00000	10,750.00		
0080 0102913 29 REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW 18.000 EA	470.19000	8,463.42	85.00000	1,530.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 12,707.000 LF	1.60000	20,331.20	1.00000	12,707.00		
0090 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,040.55000	2,081.10	5,500.00000	11,000.00		
0095 0104 18 INLET PROTECTION SYSTEM 12.000 EA	101.97000	1,223.64	150.00000	1,800.00		
0100 0107 1 LITTER REMOVAL 373.880 AC	17.94000	6,707.41	25.00000	9,347.00		
0105 0107 2 MOWING 344.980 AC	50.47000	17,411.14	50.00000	17,249.00		
0110 0110 1 1 CLEARING & GRUBBING 44477915201 (6.280) AC (LS)	116,381.30000	116,381.30	85,000.00000	85,000.00		
0115 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,080.000 SY	21.96000	23,716.80	20.00000	21,600.00		
0120 0120 1 REGULAR EXCAVATION 1,671.500 CY	17.64000	29,485.26	12.00000	20,058.00		
0125 0120 6 EMBANKMENT 1,901.300 CY	19.22000	36,542.99	15.00000	28,519.50		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0160 4 TYPE B STABILIZATION 3,622.000 SY	13.42000	48,607.24	16.00000	57,952.00		
0135 0285701 OPTIONAL BASE, BASE GROUP 01 1,691.000 SY	35.85000	60,622.35	45.00000	76,095.00		
0140 0285711 OPTIONAL BASE, BASE GROUP 11 730.000 SY	94.52000	68,999.60	90.00000	65,700.00		
0145 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 4,714.000 SY	4.15000	19,563.10	5.50000	25,927.00		
0150 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 11,398.000 SY	3.78000	43,084.44	4.00000	45,592.00		
0155 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 7,513.000 SY	1.91000	14,349.83	3.00000	22,539.00		
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 585.500 TN	188.96000	110,636.08	250.00000	146,375.00		
0165 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 323.900 TN	238.04000	77,101.16	310.00000	100,409.00		
0170 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,434.500 TN	175.91000	252,342.90	190.00000	272,555.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 6.200 TN	287.18000	1,780.52	400.00000	2,480.00		
0180 0425 1551 INLETS, DT BOT, TYPE E, <10' 1.000 EA	5,431.81000	5,431.81	5,000.00000	5,000.00		
0185 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL 1.000 EA	5,420.88000	5,420.88	3,000.00000	3,000.00		
0190 0425 1910 INLETS, CLOSED FLUME 1.000 EA	4,830.53000	4,830.53	4,000.00000	4,000.00		
0195 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	8,270.86000	8,270.86	5,800.00000	5,800.00		
0200 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	7,237.68000	7,237.68	7,500.00000	7,500.00		
0205 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 148.000 LF	104.33000	15,440.84	120.00000	17,760.00		
0210 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 33.000 LF	134.00000	4,422.00	120.00000	3,960.00		
0215 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 64.000 LF	175.09000	11,205.76	280.23000	17,934.72		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 12.000 LF	225.07000	2,700.84	500.00000	6,000.00		
0225 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 24.000 LF	111.17000	2,668.08	200.00000	4,800.00		
0230 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 72.000 LF	118.59000	8,538.48	100.00000	7,200.00		
0235 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	110.98000	443.92	720.00000	2,880.00		
0240 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 25.000 LF	111.64000	2,791.00	120.00000	3,000.00		
0245 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 8.000 LF	114.89000	919.12	720.00000	5,760.00		
0250 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 4.000 LF	225.15000	900.60	1,200.00000	4,800.00		
0255 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 21.000 LF	195.80000	4,111.80	275.00000	5,775.00		
0260 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	3,858.78000	7,717.56	3,600.00000	7,200.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	4,342.74000	4,342.74	12,000.00000	12,000.00		
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 8.000 EA	1,386.31000	11,090.48	1,800.00000	14,400.00		
0275 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 2.000 EA	1,995.85000	3,991.70	2,000.00000	4,000.00		
0280 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 5.000 EA	3,652.45000	18,262.25	9,500.00000	47,500.00		
0285 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	5,297.83000	5,297.83	12,000.00000	12,000.00		
0290 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD 3.000 EA	1,900.62000	5,701.86	1,800.00000	5,400.00		
0295 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 4.000 EA	1,921.11000	7,684.44	2,000.00000	8,000.00		
0300 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 244.000 LF	53.83000	13,134.52	65.00000	15,860.00		
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 644.000 LF	27.37000	17,626.28	40.00000	25,760.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 831.000 LF	26.56000	22,071.36	35.00000	29,085.00		
0315 0520 2 1 CONCRETE CURB, TYPE A 146.000 LF	30.16000	4,403.36	30.00000	4,380.00		
0320 0520 2 4 CONCRETE CURB, TYPE D 47.000 LF	30.67000	1,441.49	50.00000	2,350.00		
0325 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 1.000 SY	294.42000	294.42	1,000.00000	1,000.00		
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 7,812.000 SY	45.66000	356,695.92	45.00000	351,540.00		
0335 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,020.000 SY	66.06000	67,381.20	69.00000	70,380.00		
0340 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 383.000 SY	69.66000	26,679.78	60.00000	22,980.00		
0345 0527 2 DETECTABLE WARNINGS 1,174.000 SF	28.73000	33,729.02	25.00000	29,350.00		
0350 0570 1 2 PERFORMANCE TURF, SOD 19,195.000 SY	2.92000	56,049.40	5.00000	95,975.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0706 1 1 RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS 229.000 EA	5.88000	1,346.52	4.00000	916.00		
0360 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.144 GM	1,757.04000	2,010.05	1,000.00000	1,144.00		
0365 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.074 GM	2,223.92000	164.57	1,100.00000	81.40		
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 7,525.000 LF	1.76000	13,244.00	0.60000	4,515.00		
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 222.000 LF	2.35000	521.70	1.20000	266.40		
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,036.000 LF	3.53000	3,657.08	1.20000	1,243.20		
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.163 GM	1,153.87000	188.08	700.00000	114.10		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.129 GM	1,093.49000	141.06	670.00000	86.43		
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 31.000 EA	47.02000	1,457.62	30.00000	930.00		
0400 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.517 GM	1,159.56000	599.49	1,000.00000	517.00		
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 804.000 LF	2.35000	1,889.40	1.20000	964.80		
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44477915201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$2,422,949.92**		**$2,467,497.70**		
SECTION: 0002 Signing						
0415 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 65.000 AS	353.27000	22,962.55	240.00000	15,600.00		
0420 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 20.000 AS	1,009.33000	20,186.60	900.00000	18,000.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0425 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	140.19000	560.76	115.00000	460.00		
0430 0700 1 60 SINGLE POST SIGN, REMOVE 43.000 AS	39.25000	1,687.75	30.00000	1,290.00		
0435 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,532.67000	3,532.67	4,200.00000	4,200.00		
0440 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	1,121.48000	1,121.48	600.00000	600.00		
0445 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	151.40000	454.20	115.00000	345.00		
0450 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	72.90000	364.50	75.00000	375.00		
0455 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 108.000 SF	5.88000	635.04	2.25000	243.00		
0460 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44477915201 (1.000) LS	27,388.31000	27,388.31	7,800.00000	7,800.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0711 11102 0.051 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,992.55000	305.62	5,500.00000	280.50		
0470 0711 11123 5,512.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.53000	19,457.36	2.80000	15,433.60		
0475 0711 11124 269.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.70000	1,264.30	3.90000	1,049.10		
0480 0711 11125 987.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.88000	5,803.56	5.00000	4,935.00		
0485 0711 11141 0.133 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,297.89000	305.62	5,500.00000	731.50		
0490 0711 11160 1.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	129.29000	129.29	175.00000	175.00		
0495 0711 11170 36.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	76.41000	2,750.76	75.00000	2,700.00		
0500 0711 11224 862.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.70000	4,051.40	5.00000	4,310.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,992.000 LF	14.11000	56,327.12	15.00000	59,880.00		
0510 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.343 GM	8,738.86000	2,997.43	5,600.00000	1,920.80		
0515 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.020 GM	11,754.50000	235.09	6,700.00000	134.00		
0520 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.060 GM	8,816.00000	528.96	1,800.00000	108.00		
0525 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.159 GM	8,316.98000	1,322.40	5,500.00000	874.50		
0530 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.848 GM	4,657.50000	3,949.56	4,800.00000	4,070.40		
0535 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.137 GM	2,230.80000	305.62	1,500.00000	205.50		
0540 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.423 GM	4,668.51000	1,974.78	4,800.00000	2,030.40		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$180,602.73**		**$147,751.30**		
SECTION: 0003 Lighting						
0545 0630 2 11 726.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.75000	11,434.50	16.00000	11,616.00		
0550 0630 2 12 356.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.57000	9,458.92	30.00000	10,680.00		
0555 0635 2 11 36.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	938.37000	33,781.32	1,000.00000	36,000.00		
0560 0639 1123 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1,533.07000	4,599.21	1,500.00000	4,500.00		
0565 0639 2 1 45.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.57000	430.65	10.00000	450.00		
0570 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	431.00000	1,293.00	500.00000	1,500.00		
0575 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,469.49000	7,408.47	2,500.00000	7,500.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0715 1 12 — 7,125.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.55000	11,043.75	1.60000	11,400.00		
0585 0715 4 13 — 16.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,993.73000	95,899.68	6,000.00000	96,000.00		
0590 0715 4 23 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	9,681.33000	38,725.32	10,000.00000	40,000.00		
0595 0715 7 21 — 2.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	632.90000	1,265.80	650.00000	1,300.00		
0600 0715 11500 — 1.000 EA LUMINAIRE, REMOVE	134.60000	134.60	130.00000	130.00		
0605 0715500 1 — 23.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	569.88000	13,107.24	560.00000	12,880.00		
0003 Lighting Section Totals:		**$228,582.46**		**$233,956.00**		
SECTION: 0004 Signalization						
0610 0630 2 11 — 1,101.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	22.87000	25,179.87	25.00000	27,525.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0615 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,142.000 LF	34.58000	74,070.36	40.00000	85,680.00		
0620 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	4,862.61000	29,175.66	5,100.00000	30,600.00		
0625 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	872.98000	51,505.82	1,000.00000	59,000.00		
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 40.000 EA	1,647.61000	65,904.40	1,800.00000	72,000.00		
0635 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 17.000 EA	269.20000	4,576.40	300.00000	5,100.00		
0640 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 65.000 EA	461.63000	30,005.95	500.00000	32,500.00		
0645 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 40.000 AS	637.18000	25,487.20	700.00000	28,000.00		
0650 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	67.30000	67.30	70.00000	70.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 6.000 AS	992.88000	5,957.28	1,100.00000	6,600.00		
0660 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 27.000 AS	1,349.72000	36,442.44	1,700.00000	45,900.00		
0665 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT 1.000 EA	807.61000	807.61	850.00000	850.00		
0670 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 34.000 EA	302.60000	10,288.40	350.00000	11,900.00		
0675 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 6.000 EA	1,528.25000	9,169.50	1,700.00000	10,200.00		
0680 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 1.000 EA	67.30000	67.30	70.00000	70.00		
0685 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 6.000 AS	767.50000	4,605.00	800.00000	4,800.00		
0690 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 6.000 EA	7,680.37000	46,082.22	8,000.00000	48,000.00		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) GIBBS & REGISTER, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$419,392.71**		**$468,795.00**		
Contract Grand Totals:				**$3,251,527.82**		**$3,318,000.00**		

Letting: CT210127 January 27, 2021 **Call Order:** 005 **Contract:** T1794

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D. Autry 02/09/2021

Manager, Contracts Administration Office