Vendor Ranking

Letting: CT251203 December 03, 2025 10:30 AM **Call Order:** 009 **Contract:** T3994

District: District 3 **Counties:** CALHOUN **Fed Aid No:** D325053B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 45081615201 (*)

Contract Desc: SR 69 FROM S OF NE VAN LEROP RD TO JACKSON CO LINE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$2,851,685.90	100.00%
2	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$3,178,875.22	111.47%
3	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$3,535,808.05	123.99%
4	AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING	Responsive	Non-Winning Bid	$3,800,273.95	133.26%
5	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Non-Winning Bid	$4,562,172.96	159.98%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

District: District 3 **Counties:** CALHOUN **Fed Aid No:** D325053B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 45081615201 (*)

Contract Descr: SR 69 FROM S OF NE VAN LEROP RD TO JACKSON CO LINE

The Improvements under this Contract consist of milling and resurfacing of SR 69 from S of NE Van Lerop RD to Jackson County line in Calhoun County. Other improvements include the installation of a traffic monitoring site, drainage, and signing and pavement marking.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45081615201	202,318.47000	202,318.47	135,000.00000	135,000.00	150,000.00000	150,000.00
0010 0102 1 (280.000) DA (LS) MAINTENANCE OF TRAFFIC 45081615201	50,000.00000	50,000.00	80,000.00000	80,000.00	217,500.00000	217,500.00
0015 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	90.00000	3,600.00	65.00000	2,600.00	100.61000	4,024.40
0020 0102 60 8,400.000 ED WORK ZONE SIGN	0.05000	420.00	0.40000	3,360.00	0.34000	2,856.00
0025 0102 74 1 48,736.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.01000	487.36	0.20000	9,747.20	0.11000	5,360.96
0030 0102 99 574.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	7.50000	4,305.00	17.30000	9,930.20	16.77000	9,625.98
0035 0102115 540.000 ED TYPE III BARRICADE	0.10000	54.00	0.30000	162.00	0.28000	151.20

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102909 280.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	1.17000	327.60	30.00000	8,400.00	33.54000	9,391.20
0045 0104 10 3 234.000 LF SEDIMENT BARRIER	3.50000	819.00	4.70000	1,099.80	10.79000	2,524.86
0050 0104 12 70.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	23.32000	1,632.40	20.60000	1,442.00	12.17000	851.90
0055 0104 18 14.000 EA INLET PROTECTION SYSTEM	408.02000	5,712.28	220.00000	3,080.00	216.14000	3,025.96
0060 0107 1 850.850 AC LITTER REMOVAL	5.00000	4,254.25	51.80000	44,074.03	15.00000	12,762.75
0065 0107 2 771.210 AC MOWING	5.00000	3,856.05	51.80000	39,948.68	10.00000	7,712.10
0070 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 45081615201	50,000.00000	50,000.00	7,000.00000	7,000.00	70,282.69000	70,282.69
0075 0327 70 5 108,001.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	0.74000	79,920.74	2.70000	291,602.70	2.65000	286,202.65

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 39,100.000 SY	1.61000	62,951.00	2.70000	105,570.00	1.11000	43,401.00
0085 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 2,483.000 SY	3.54000	8,789.82	2.70000	6,704.10	4.18000	10,378.94
0090 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 409.400 TN	132.72000	54,335.57	135.00000	55,269.00	148.73000	60,890.06
0095 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 15,379.300 TN	117.26000	1,803,376.72	120.00000	1,845,516.00	137.78000	2,118,959.95
0100 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 176.000 LF	98.06000	17,258.56	118.00000	20,768.00	115.40000	20,310.40
0105 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 24.000 LF	442.52000	10,620.48	437.30000	10,495.20	709.33000	17,023.92
0110 0430548200 STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND 1.000 EA	25,729.43000	25,729.43	15,986.90000	15,986.90	29,904.06000	29,904.06
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 2.000 EA	2,558.58000	5,117.16	2,841.50000	5,683.00	3,143.92000	6,287.84
0120 0570 1 2 PERFORMANCE TURF, SOD 23,018.000 SY	1.15000	26,470.70	4.30000	98,977.40	3.07000	70,665.26

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0630 2 11 79.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	58.29000	4,604.91	16.10000	1,271.90	15.65000	1,236.35
0130 0635 2 11 3.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,923.57000	5,770.71	920.00000	2,760.00	894.35000	2,683.05
0135 0695 1 1 2.000 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL EA	5,828.98000	11,657.96	3,588.20000	7,176.40	3,488.12000	6,976.24
0140 0695 6 12 4.000 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS EA	3,497.39000	13,989.56	1,035.00000	4,140.00	1,006.15000	4,024.60
0145 0695 7141 1.000 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT EA	11,657.95000	11,657.95	4,393.90000	4,393.90	4,271.32000	4,271.32
0150 0695 7600 1.000 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET EA	932.64000	932.64	345.00000	345.00	335.38000	335.38
0155 0706 1 3 1,753.000 RAISED PAVEMENT MARKER, TYPE B EA	6.41000	11,236.73	6.40000	11,219.20	6.15000	10,780.95
0160 0710 11101 15.550 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	116.58000	1,812.82	115.00000	1,788.25	111.79000	1,738.33

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0710 11201 7.059 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,632.12000	11,521.14	1,610.00000	11,364.99	1,563.13000	11,034.13
0170 0710 11231 6.093 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	932.64000	5,682.58	920.00000	5,605.56	893.91000	5,446.59
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45081615201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,551,223.59**		**$2,902,481.41**		**$3,258,621.02**
SECTION: 0002 Signing						
0180 0546 72 3 23.342 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	2,666.50000	62,241.44	1,600.80000	37,365.87	2,106.58000	49,171.79
0185 0700 1111 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	582.90000	1,165.80	575.00000	1,150.00	558.97000	1,117.94
0190 0706 1 3 1,753.000 EA RAISED PAVEMENT MARKER, TYPE B	6.41000	11,236.73	6.40000	11,219.20	6.15000	10,780.95
0195 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45081615201	68,781.89000	68,781.89	67,850.00000	67,850.00	65,958.64000	65,958.64

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS AND ROBERTS, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 15.550 GM	5,828.98000	90,640.64	5,922.50000	92,094.88	5,589.72000	86,920.15
0205 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.059 GM	5,828.98000	41,146.77	5,922.50000	41,806.93	5,582.59000	39,407.50
0210 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 6.093 GM	2,797.91000	17,047.67	2,760.00000	16,816.68	2,681.74000	16,339.84
0215 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.174 GM	34,973.84000	6,085.45	34,500.00000	6,003.00	32,767.30000	5,701.51
0220 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.046 GM	34,973.84000	1,608.80	34,500.00000	1,587.00	29,163.70000	1,341.53
0225 0713103281 PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.087 GM	5,828.98000	507.12	5,750.00000	500.25	5,140.00000	447.18
0002 Signing Section Totals:		**$300,462.31**		**$276,393.81**		**$277,187.03**
Contract Grand Totals:		**$2,851,685.90**		**$3,178,875.22**		**3,535,808.05**

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45081615201	250,000.00000	250,000.00	349,000.00000	349,000.00		
0010 0102 1 (280.000) DA (LS) MAINTENANCE OF TRAFFIC 45081615201	150,000.00000	150,000.00	250,000.00000	250,000.00		
0015 0102 14 40.000 HR TRAFFIC CONTROL OFFICER	90.00000	3,600.00	250.00000	10,000.00		
0020 0102 60 8,400.000 ED WORK ZONE SIGN	0.28000	2,352.00	0.25000	2,100.00		
0025 0102 74 1 48,736.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.17000	8,285.12	0.01000	487.36		
0030 0102 99 574.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	33.00000	18,942.00	1.00000	574.00		
0035 0102115 540.000 ED TYPE III BARRICADE	0.55000	297.00	1.00000	540.00		
0040 0102909 280.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	50.00000	14,000.00	10.00000	2,800.00		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0104 10 3 SEDIMENT BARRIER 234.000 LF	10.00000	2,340.00	10.00000	2,340.00		
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 70.000 LF	20.00000	1,400.00	30.00000	2,100.00		
0055 0104 18 INLET PROTECTION SYSTEM 14.000 EA	500.00000	7,000.00	150.00000	2,100.00		
0060 0107 1 LITTER REMOVAL 850.850 AC	85.00000	72,322.25	10.00000	8,508.50		
0065 0107 2 MOWING 771.210 AC	85.00000	65,552.85	10.00000	7,712.10		
0070 0110 1 1 CLEARING & GRUBBING 45081615201 (0.090) AC (LS)	60,000.00000	60,000.00	25,000.00000	25,000.00		
0075 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 108,001.000 SY	1.50000	162,001.50	3.00000	324,003.00		
0080 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 39,100.000 SY	2.00000	78,200.00	3.00000	117,300.00		
0085 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 2,483.000 SY	3.50000	8,690.50	3.00000	7,449.00		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0334 1 52 409.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	170.00000	69,598.00	250.00000	102,350.00		
0095 0337 7 81 15,379.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	145.00000	2,229,998.50	180.00000	2,768,274.00		
0100 0430174124 176.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	300.00000	52,800.00	150.00000	26,400.00		
0105 0430175148 24.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	450.00000	10,800.00	750.00000	18,000.00		
0110 0430548200 1.000 EA STRAIGHT CONCRETE ENDWALLS, 48", DOUBLE, 0 DEGREES, ROUND	25,000.00000	25,000.00	8,500.00000	8,500.00		
0115 0430984129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	3,000.00000	6,000.00	2,500.00000	5,000.00		
0120 0570 1 2 23,018.000 SY PERFORMANCE TURF, SOD	4.75000	109,335.50	3.50000	80,563.00		
0125 0630 2 11 79.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	38.50000	3,041.50	38.00000	3,002.00		
0130 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,980.00000	5,940.00	1,900.00000	5,700.00		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 2.000 EA	3,080.00000	6,160.00	3,000.00000	6,000.00		
0140 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	3,300.00000	13,200.00	3,200.00000	12,800.00		
0145 0695 7141 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT 1.000 EA	8,800.00000	8,800.00	9,000.00000	9,000.00		
0150 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	770.00000	770.00	1,000.00000	1,000.00		
0155 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,753.000 EA	5.50000	9,641.50	4.00000	7,012.00		
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 15.550 GM	2,200.00000	34,210.00	1,800.00000	27,990.00		
0165 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 7.059 GM	2,200.00000	15,529.80	1,800.00000	12,706.20		
0170 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 6.093 GM	1,110.00000	6,763.23	1,000.00000	6,093.00		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45081615201	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$3,562,571.25**		**$4,262,404.16**		
SECTION: 0002 Signing						
0180 0546 72 3 23.342 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	2,062.25000	48,137.04	1,500.00000	35,013.00		
0185 0700 1111 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	721.50000	1,443.00	500.00000	1,000.00		
0190 0706 1 3 1,753.000 EA RAISED PAVEMENT MARKER, TYPE B	5.50000	9,641.50	5.00000	8,765.00		
0195 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45081615201	33,000.00000	33,000.00	69,000.00000	69,000.00		
0200 0711 16101 15.550 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,280.00000	82,104.00	6,200.00000	96,410.00		
0205 0711 16201 7.059 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,272.50000	37,218.58	6,200.00000	43,765.80		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(5) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING		(5) PIGOTT ASPHALT AND SITEWORK LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 16231 6.093 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,667.50000	16,253.08	5,000.00000	30,465.00		
0215 0713103101 0.174 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	38,500.00000	6,699.00	50,000.00000	8,700.00		
0220 0713103201 0.046 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	38,500.00000	1,771.00	50,000.00000	2,300.00		
0225 0713103281 0.087 GM PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	16,500.00000	1,435.50	50,000.00000	4,350.00		
0002 Signing Section Totals:		**$237,702.70**		**$299,768.80**		
Contract Grand Totals:		**$3,800,273.95**		**$4,562,172.96**		

Letting: CT251203 December 03, 2025 **Call Order:** 009 **Contract:** T3994

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 12/16/2025

Manager, Contracts Administration Office