
Percent Of
Low BidTotal BidRank Vendor Bid Type Bid Status

1 GENERAL ASPHALT COMPANY, LLC $6,267,634.37 100.00%Responsive Winning bid

2 WEEKLEY ASPHALT PAVING, INC. $6,286,720.74 100.30%Responsive Non-Winning Bid

3 BACALLAO CONSTRUCTION & ENGINEERING
DEVELOPMENT, LLC D/B/A BC&E

$6,574,213.13 104.89%Responsive Non-Winning Bid

4 FLORIDA ENGINEERING & DEVELOPMENT
CORP

$7,055,439.89 112.57%Responsive Non-Winning Bid

5 OHLA USA INC $7,304,730.40 116.55%Responsive Non-Winning Bid

6 THE STOUT GROUP LLC $7,358,334.89 117.40%Responsive Non-Winning Bid

7 AUM CONSTRUCTION INC. $7,397,446.46 118.03%Responsive Non-Winning Bid

8 ASPHALT GROUP, INC. $7,863,373.29 125.46%Responsive Non-Winning Bid

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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SR 5 (US 1 / BISCAYNE BLVD) FROM S OF NE 38TH ST TO NE 61...

44782715201
44783015201 (*)

D625037B
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Contract Time:
District 6District:

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 5/US 1/BISCAYNE
BOULEVARD FROM SOUTH OF NE 38 STREET TO NE 61 STREET AND ALONG SR 5/US 1/BISCAYNE BOULEVARD
FROM SR 915/NE 6TH AVENUE to NE 105TH STREET IN MIAMI-DADE COUNTY.

380 AVAILABLE DAYS Project(s):
MIAMI-DADECounties:

44782715201
44783015201 (*)

Fed Aid No:

SR 5 (US 1 / BISCAYNE BLVD) FROM S OF NE 38TH ST TO NE 61...

D625037B

Contract Descr:

0001 RoadwaySECTION:

0005 0101  1

MOBILIZATION 44782715201

(1.000)

LS

100,000.00000 100,000.00 105,530.00000 105,530.00 350,000.00000 350,000.00

0010 0101  1

MOBILIZATION 44783015201

(1.000)

LS

100,000.00000 100,000.00 114,400.00000 114,400.00 300,000.00000 300,000.00

0015 0102  1

MAINTENANCE OF TRAFFIC
44782715201

(220.000)

DA (LS)

275,000.00000 275,000.00 144,000.00000 144,000.00 110,537.22000 110,537.22

0020 0102  1

MAINTENANCE OF TRAFFIC
44783015201

(310.000)

DA (LS)

275,000.00000 275,000.00 156,000.00000 156,000.00 100,000.00000 100,000.00

0025 0102 14

TRAFFIC CONTROL OFFICER

732.000

HR

84.00000 61,488.00 89.00000 65,148.00 75.00000 54,900.00

0030 0102 60

WORK ZONE SIGN

25,260.000

ED

0.18000 4,546.80 0.20000 5,052.00 0.18000 4,546.80

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

75,650.000

ED

0.09000 6,808.50 0.08000 6,052.00 0.10000 7,565.00
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Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description

Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0001 RoadwaySECTION:

0040 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

125,760.000

FD

0.04000 5,030.40 0.04000 5,030.40 0.04000 5,030.40

0045 0102 76

ARROW BOARD / ADVANCE WARNING
ARROW PANEL

570.000

ED

4.73000 2,696.10 4.25000 2,422.50 5.00000 2,850.00

0050 0102 99

PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

3,632.000

ED

8.93000 32,433.76 9.00000 32,688.00 8.50000 30,872.00

0055 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

2,660.000

ED

5.99000 15,933.40 5.00000 13,300.00 5.00000 13,300.00

0060 0102107  1

TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

2,660.000

ED

5.99000 15,933.40 5.00000 13,300.00 5.00000 13,300.00

0065 0102115

TYPE III BARRICADE

1,280.000

ED

0.24000 307.20 0.25000 320.00 0.23000 294.40

0070 0104 18

INLET PROTECTION SYSTEM

238.000

EA

126.00000 29,988.00 16.00000 3,808.00 50.00000 11,900.00

0075 0107  1

LITTER REMOVAL

375.970

AC

1.05000 394.77 15.00000 5,639.55 0.01000 3.76
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LLC D/B/A BC&E

Unit Price Ext Amount



0001 RoadwaySECTION:

0080 0107  2

MOWING

295.790

AC

1.05000 310.58 15.00000 4,436.85 0.01000 2.96

0085 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44782715201

(1.000)

LS

1.05000 1.05 5,000.00000 5,000.00 1.00000 1.00

0090 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44783015201

(1.000)

LS

1.05000 1.05 5,000.00000 5,000.00 1.00000 1.00

0095 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44782715201

(1.000)

LS

1.05000 1.05 1,400.00000 1,400.00 1.00000 1.00

0100 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44783015201

(1.000)

LS

1.05000 1.05 1,400.00000 1,400.00 1.00000 1.00

0105 0110  1  1

CLEARING & GRUBBING 44782715201

(0.030)

AC (LS)

6,195.00000 6,195.00 114,150.00000 114,150.00 70,000.00000 70,000.00

0110 0110  1  1

CLEARING & GRUBBING 44783015201

(0.110)

AC (LS)

24,255.00000 24,255.00 114,149.00000 114,149.00 15,000.00000 15,000.00

0115 0110  4 10

REMOVAL OF EXISTING CONCRETE

5,960.000

SY

34.96000 208,361.60 37.33000 222,486.80 30.00000 178,800.00
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0001 RoadwaySECTION:

0120 0110 21

TREE PROTECTION BARRIER

2,540.000

LF

10.50000 26,670.00 14.00000 35,560.00 0.01000 25.40

0125 0110 22

TREE ROOT AND BRANCH PRUNING

18.000

EA

1,260.00000 22,680.00 1,334.00000 24,012.00 1,200.00000 21,600.00

0130 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

89.700

CY

111.09000 9,964.77 150.00000 13,455.00 50.00000 4,485.00

0135 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 44782715201

(1.000)

LS

21,000.00000 21,000.00 11,834.00000 11,834.00 750.00000 750.00

0140 0160  4

TYPE B STABILIZATION

26.000

SY

57.89000 1,505.14 55.00000 1,430.00 0.01000 0.26

0145 0285709

OPTIONAL BASE, BASE GROUP 09

26.000

SY

139.09000 3,616.34 90.00000 2,340.00 55.00000 1,430.00

0150 0327 70  6

MILLING EXISTING ASPHALT
PAVEMENT, 1 1/2" AVG DEPTH

97,419.000

SY

2.89000 281,540.91 3.00000 292,257.00 4.25000 414,030.75

0155 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

624.800

TN

187.62000 117,224.98 215.00000 134,332.00 200.00000 124,960.00
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0001 RoadwaySECTION:

0160 0337  7 83

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22

8,038.500

TN

181.76000 1,461,077.76 193.75000 1,557,459.38 200.00000 1,607,700.00

0165 0339  1

MISCELLANEOUS ASPHALT PAVEMENT

6.300

TN

1,049.16000 6,609.71 375.00000 2,362.50 350.00000 2,205.00

0170 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT

529.000

LF

13.11000 6,935.19 9.00000 4,761.00 40.00000 21,160.00

0175 0353 70

CONCRETE PAVEMENT SLAB
REPLACEMENT

39.000

CY

997.50000 38,902.50 2,600.00000 101,400.00 650.00000 25,350.00

0180 0425  5

MANHOLE, ADJUST

49.000

EA

945.00000 46,305.00 1,200.00000 58,800.00 750.00000 36,750.00

0185 0515  4  2

BULLET RAIL, DOUBLE RAIL

20.000

LF

262.50000 5,250.00 250.00000 5,000.00 125.00000 2,500.00

0190 0520  1 10

CONCRETE CURB & GUTTER, TYPE F

4,216.000

LF

25.20000 106,243.20 57.90000 244,106.40 50.00000 210,800.00

0195 0520  2  4

CONCRETE CURB, TYPE D

34.000

LF

22.05000 749.70 79.00000 2,686.00 50.00000 1,700.00

Page 5 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description

Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0001 RoadwaySECTION:

0200 0520  3

VALLEY GUTTER- CONCRETE

294.000

LF

33.08000 9,725.52 65.00000 19,110.00 50.00000 14,700.00

0205 0520  5 41

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 4' WIDE

193.000

LF

50.40000 9,727.20 93.82000 18,107.26 190.00000 36,670.00

0210 0520  5 42

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 6' WIDE

19.000

LF

50.40000 957.60 146.50000 2,783.50 320.00000 6,080.00

0215 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

1,510.000

SY

51.40000 77,614.00 89.31000 134,858.10 85.00000 128,350.00

0220 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

3,187.000

SY

62.16000 198,103.92 93.00000 296,391.00 125.00000 398,375.00

0225 0523  3

PATTERNED PAVEMENT

1,091.000

SY

498.75000 544,136.25 45.00000 49,095.00 48.00000 52,368.00

0230 0527  2

DETECTABLE WARNINGS

1,242.000

SF

32.92000 40,886.64 44.00000 54,648.00 35.00000 43,470.00

0235 0536  1  0

GUARDRAIL -ROADWAY,
GENERAL/LOW SPEED TL-2

162.000

LF

23.10000 3,742.20 22.00000 3,564.00 25.00000 4,050.00
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0001 RoadwaySECTION:

0240 0536  8122

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
002, APPROACH TL-3

2.000

EA

4,410.00000 8,820.00 4,200.00000 8,400.00 4,100.00000 8,200.00

0245 0536 73

GUARDRAIL REMOVAL

181.000

LF

4.20000 760.20 400.00000 72,400.00 1.00000 181.00

0250 0536 85 24

GUARDRAIL END TREATMENT-
PARALLEL APPROACH TERMINAL

2.000

EA

3,570.00000 7,140.00 3,400.00000 6,800.00 4,100.00000 8,200.00

0255 0570  1  2

PERFORMANCE TURF, SOD

404.000

SY

5.78000 2,335.12 18.00000 7,272.00 5.00000 2,020.00

0260 0570  1  3

PERFORMANCE TURF, SOD AND SOIL-
SHOULDER TREATMENT INDEX 570-010

9.000

SY

15.75000 141.75 100.00000 900.00 25.00000 225.00

0265 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44782715201

(1.000)

LS

7,000.00000 7,000.00 7,000.00000 7,000.00 7,000.00000 7,000.00

0270 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44783015201

(1.000)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00
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0001 RoadwaySECTION:

0275 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44782715201

(1.000)

LS

33,359.00000 33,359.00 33,359.00000 33,359.00 33,359.00000 33,359.00

0280 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44783015201

(1.000)

LS

41,774.00000 41,774.00 41,774.00000 41,774.00 41,774.00000 41,774.00

$4,532,374.95$4,310,185.31 $4,391,970.24Section Totals:0001 Roadway

0002 SigningSECTION:

0285 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

82.000

EA

577.50000 47,355.00 550.00000 45,100.00 550.00000 45,100.00

0290 0700  1112

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

8.000

EA

2,047.50000 16,380.00 1,950.00000 15,600.00 1,700.00000 13,600.00

0295 0700  1113

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

11.000

EA

2,677.50000 29,452.50 2,550.00000 28,050.00 3,000.00000 33,000.00

0300 0700  1114

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS

13.000

EA

2,089.50000 27,163.50 1,990.00000 25,870.00 4,000.00000 52,000.00

Page 8 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description

Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0002 SigningSECTION:

0305 0700  1500

SINGLE COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

4.000

EA

446.25000 1,785.00 425.00000 1,700.00 400.00000 1,600.00

0310 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

66.000

EA

10.50000 693.00 10.00000 660.00 10.00000 660.00

0315 0700  3106

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 101-200 SF

1.000

EA

6,142.50000 6,142.50 5,850.00000 5,850.00 5,500.00000 5,500.00

0320 0700  3403

SIGN PANEL, INSTALL, 21-30 SF

1.000

EA

315.00000 315.00 300.00000 300.00 1,325.00000 1,325.00

0325 0700  3501

SIGN PANEL, RELOCATE, UP TO 12 SF

68.000

EA

393.75000 26,775.00 375.00000 25,500.00 150.00000 10,200.00

0330 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

1.000

EA

73.50000 73.50 70.00000 70.00 12.00000 12.00

0335 0700  3603

SIGN PANEL, REMOVE, 21-30 SF

1.000

EA

126.00000 126.00 120.00000 120.00 12.00000 12.00

0340 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

567.00000 567.00 540.00000 540.00 12.00000 12.00
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0002 SigningSECTION:

0345 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

41.000

EA

105.00000 4,305.00 100.00000 4,100.00 12.00000 492.00

0350 0705 10  1

OBJECT MARKER, TYPE 1

13.000

EA

367.50000 4,777.50 350.00000 4,550.00 450.00000 5,850.00

0355 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

23.000

EA

84.00000 1,932.00 90.00000 2,070.00 150.00000 3,450.00

0360 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

4,038.000

EA

3.68000 14,859.84 5.00000 20,190.00 4.50000 18,171.00

0365 0710 12290

PAINTED PAVEMENT  MARKINGS,
DURABLE PAINT, YELLOW, ISLAND
NOSE

236.000

SF

5.25000 1,239.00 2.00000 472.00 3.50000 826.00

0370 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44782715201

(1.000)

LS

42,000.00000 42,000.00 29,600.00000 29,600.00 35,000.00000 35,000.00

0375 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44783015201

(1.000)

LS

42,000.00000 42,000.00 32,100.00000 32,100.00 35,000.00000 35,000.00

0380 0711 11123

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

6,108.000

LF

2.10000 12,826.80 2.00000 12,216.00 2.25000 13,743.00
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0002 SigningSECTION:

0385 0711 11124

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 18" FOR DIAGONALS AND
CHEVRONS

542.000

LF

2.63000 1,425.46 3.00000 1,626.00 3.50000 1,897.00

0390 0711 11125

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 24" FOR STOP LINE AND
CROSSWALK

1,280.000

LF

3.15000 4,032.00 4.00000 5,120.00 4.50000 5,760.00

0395 0711 11141

THERMOPLASTIC, STANDARD, WHITE,
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION,  6"

0.171

GM

210.00000 35.91 1,320.00000 225.72 1,725.00000 294.98

0400 0711 11160

THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

36.000

EA

105.00000 3,780.00 120.00000 4,320.00 175.00000 6,300.00

0405 0711 11170

THERMOPLASTIC, STANDARD, WHITE,
ARROW

195.000

EA

63.00000 12,285.00 80.00000 15,600.00 110.00000 21,450.00

0410 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

1,498.000

LF

3.15000 4,718.70 3.00000 4,494.00 3.50000 5,243.00

0415 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0.228

GM

2,100.00000 478.80 1,320.00000 300.96 1,700.00000 387.60
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(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0002 SigningSECTION:

0420 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR CROSSWALK

2,605.000

LF

15.75000 41,028.75 18.00000 46,890.00 20.00000 52,100.00

0425 0711 16101

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 6"

7.106

GM

5,250.00000 37,306.50 5,900.00000 41,925.40 5,250.00000 37,306.50

0430 0711 16102

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 8"

0.285

GM

5,775.00000 1,645.88 6,600.00000 1,881.00 8,750.00000 2,493.75

0435 0711 16131

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP

4.969

GM

1,890.00000 9,391.41 1,320.00000 6,559.08 1,650.00000 8,198.85

0440 0711 16133

THERMOPLASTIC, STANDARD-OTHER
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP

0.149

GM

2,625.00000 391.13 3,168.00000 472.03 3,250.00000 484.25

0445 0711 16201

THERMOPLASTIC, STANDARD-OTHER
SURFACES, YELLOW, SOLID, 6"

6.126

GM

5,250.00000 32,161.50 5,900.00000 36,143.40 5,250.00000 32,161.50

0450 0713103101

PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.067

GM

29,400.00000 1,969.80 52,800.00000 3,537.60 60,000.00000 4,020.00

0455 0713103181

PERMANENT TAPE, WHITE, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

12,600.00000 831.60 6,600.00000 435.60 30,000.00000 1,980.00
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Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description

Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0002 SigningSECTION:

0460 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.129

GM

29,400.00000 3,792.60 52,800.00000 6,811.20 32,250.00000 4,160.25

0465 0713103381

PERMANENT TAPE, BLACK, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

12,600.00000 831.60 6,800.00000 448.80 30,000.00000 1,980.00

$461,770.68$436,874.78 $431,448.79Section Totals:0002 Signing

0003 LightingSECTION:

0470 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,090.000

LF

31.08000 64,957.20 35.00000 73,150.00 30.00000 62,700.00

0475 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

48.000

EA

1,475.78000 70,837.44 1,700.00000 81,600.00 1,400.00000 67,200.00

0480 0635  2 30

PULL & SPLICE BOX, INSTALL

1.000

EA

1,075.83000 1,075.83 1,204.13000 1,204.13 1,100.00000 1,100.00

0485 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

2.000

AS

7,305.90000 14,611.80 5,262.27000 10,524.54 6,000.00000 12,000.00

0490 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000

AS

707.18000 707.18 1,184.11000 1,184.11 1,100.00000 1,100.00
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12/15/2025Florida Department of Transportation
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0003 LightingSECTION:

0495 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

2.000

EA

3,198.09000 6,396.18 3,050.39000 6,100.78 3,500.00000 7,000.00

0500 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000

EA

707.18000 707.18 592.05000 592.05 800.00000 800.00

0505 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

10,714.000

LF

3.36000 35,999.04 3.04000 32,570.56 3.25000 34,820.50

0510 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

174.000

LF

4.73000 823.02 8.59000 1,494.66 5.00000 870.00

0515 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

8,292.000

LF

1.26000 10,447.92 0.39000 3,233.88 0.50000 4,146.00

0520 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

2.000

EA

19,788.30000 39,576.60 14,250.00000 28,500.00 18,000.00000 36,000.00

0525 0715  7 41

LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

2.000

EA

942.90000 1,885.80 789.41000 1,578.82 650.00000 1,300.00

0530 0715 11213

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, POLE TOP

4.000

EA

1,622.99000 6,491.96 1,815.50000 7,262.00 2,200.00000 8,800.00
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12/15/2025Florida Department of Transportation
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Unit Price Ext Amount
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(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
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LLC D/B/A BC&E

Unit Price Ext Amount



0003 LightingSECTION:

0535 0715 11216

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, PENDANT/TEARDROP

15.000

EA

2,862.41000 42,936.15 3,142.64000 47,139.60 3,500.00000 52,500.00

0540 0715 61311

LIGHT POLE COMPLETE, F&I,
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
8' ARM LENGTH

1.000

EA

8,205.65000 8,205.65 10,500.00000 10,500.00 9,000.00000 9,000.00

0545 0715 69000

LIGHT POLE COMPLETE, REMOVE
POLE AND FOUNDATION

2.000

EA

707.18000 1,414.36 789.41000 1,578.82 700.00000 1,400.00

0550 0715500  1

POLE CABLE DISTRIBUTION SYSTEM,
FURNISH AND INSTALL,
CONVENTIONAL

26.000

EA

880.11000 22,882.86 1,293.28000 33,625.28 1,500.00000 39,000.00

0555 0715511240

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM SHOULDER
MOUNT, GALVANIZED STEEL, 40'

2.000

EA

38,392.20000 76,784.40 41,526.23000 83,052.46 40,000.00000 80,000.00

0560 0715516115

LIGHT POLE COMPLETE-SPECIAL
DESIGN, F&I,  POLE TOP MOUNT,
ALUMINUM, 15'

2.000

EA

21,229.53000 42,459.06 16,725.45000 33,450.90 17,500.00000 35,000.00

$454,736.50$449,199.63 $458,342.59Section Totals:0003 Lighting
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Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description

Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0004 SignalizationSECTION:

0565 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

3,675.000

LF

33.81000 124,251.75 36.00000 132,300.00 32.00000 117,600.00

0570 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

8.000

PI

12,585.41000 100,683.28 7,500.00000 60,000.00 12,000.00000 96,000.00

0575 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

7.000

PI

942.90000 6,600.30 1,381.46000 9,670.22 2,000.00000 14,000.00

0580 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

194.000

EA

1,475.78000 286,301.32 1,700.00000 329,800.00 1,400.00000 271,600.00

0585 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

8.000

EA

2,382.13000 19,057.04 2,334.63000 18,677.04 3,250.00000 26,000.00

0590 0635  2 30

PULL & SPLICE BOX, INSTALL

8.000

EA

1,075.83000 8,606.64 1,204.13000 9,633.04 1,100.00000 8,800.00

0595 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

8.000

AS

8,566.84000 68,534.72 4,800.00000 38,400.00 7,500.00000 60,000.00

0600 0639  1123

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER NOT
REQUIRED

2.000

AS

8,080.49000 16,160.98 5,248.45000 10,496.90 4,500.00000 9,000.00
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Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
Item Description
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Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units
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(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0004 SignalizationSECTION:

0605 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

7.000

AS

707.18000 4,950.26 592.05000 4,144.35 400.00000 2,800.00

0610 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

2,690.000

LF

11.87000 31,930.30 9.80000 26,362.00 11.00000 29,590.00

0615 0639  2  6

ELECTRICAL SERVICE WIRE, REMOVE

1,872.000

LF

0.63000 1,179.36 0.39000 730.08 1.00000 1,872.00

0620 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

8.000

EA

2,990.30000 23,922.40 3,050.39000 24,403.12 3,250.00000 26,000.00

0625 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

942.90000 3,771.60 493.38000 1,973.52 1,100.00000 4,400.00

0630 0646  1 11

ALUMINUM SIGNALS POLE, PEDESTAL

36.000

EA

2,554.02000 91,944.72 2,000.00000 72,000.00 3,400.00000 122,400.00

0635 0646  1 60

ALUMINUM SIGNALS POLE, REMOVE

10.000

EA

707.18000 7,071.80 394.70000 3,947.00 300.00000 3,000.00

0640 0649 21 21

STEEL MAST ARM ASSEMBLY, FURNISH
AND INSTALL, SINGLE ARM 78'

1.000

EA

92,483.58000 92,483.58 75,000.00000 75,000.00 100,000.00000 100,000.00

Page 17 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation

Unit Price

Quantity

Unit Price Ext Amount

Line No / Item ID
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Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units
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(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



0004 SignalizationSECTION:

0645 0650  1 14

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  3
SECTION, 1 WAY

5.000

AS

1,490.58000 7,452.90 1,524.70000 7,623.50 2,000.00000 10,000.00

0650 0650  1 60

VEHICULAR TRAFFIC SIGNAL,
REMOVE- POLES TO REMAIN

1.000

AS

235.73000 235.73 98.68000 98.68 225.00000 225.00

0655 0650  2109

VEHICULAR SIGNAL AUXILIARIES,
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- FLEXIBLE
REQUIRED

50.000

EA

479.54000 23,977.00 700.00000 35,000.00 650.00000 32,500.00

0660 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

32.000

AS

762.30000 24,393.60 919.98000 29,439.36 1,000.00000 32,000.00

0665 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2 WAYS

4.000

AS

1,631.60000 6,526.40 1,749.41000 6,997.64 1,750.00000 7,000.00

0670 0653  1 60

PEDESTRIAN SIGNAL, REMOVE PED
SIGNAL- POLE/PEDESTAL TO REMAIN

10.000

AS

117.92000 1,179.20 98.68000 986.80 200.00000 2,000.00

0675 0654  2 60

MIDBLOCK CROSSWALK:
RECTANGULAR RAPID FLASHING
BEACON, REMOVE COMPLETE SIGN
ASSEMBLY

4.000

AS

942.90000 3,771.60 789.41000 3,157.64 850.00000 3,400.00
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12/15/2025Florida Department of Transportation
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Unit Price Ext Amount
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(1) GENERAL ASPHALT
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LLC D/B/A BC&E

Unit Price Ext Amount



0004 SignalizationSECTION:

0680 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

20.000

EA

359.42000 7,188.40 339.58000 6,791.60 650.00000 13,000.00

0685 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

20.000

AS

1,930.95000 38,619.00 1,500.00000 30,000.00 2,250.00000 45,000.00

0690 0665  1 11

PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

44.000

EA

383.99000 16,895.56 404.72000 17,807.68 650.00000 28,600.00

0695 0665  1 60

PEDESTRIAN DETECTOR, REMOVE-
POLE/PEDESTAL TO   REMAIN

8.000

EA

117.92000 943.36 98.68000 789.44 80.00000 640.00

0700 0670  5180

TRAFFIC CONTROLLER ASSEMBLY,
F&I, CALTRANS W/STANDARD LOCK

1.000

AS

47,156.87000 47,156.87 43,067.70000 43,067.70 50,000.00000 50,000.00

0705 0684  8  1

CELLULAR MODEM, FURNISH AND
INSTALL

1.000

EA

2,006.87000 2,006.87 2,327.20000 2,327.20 4,500.00000 4,500.00

0710 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

2.000

EA

883.79000 1,767.58 1,085.26000 2,170.52 1,000.00000 2,000.00

0715 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

3.000

EA

235.73000 707.19 98.68000 296.04 150.00000 450.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount

Item Description
Alternate

Ext Amount

(1) GENERAL ASPHALT
COMPANY, LLC

(2) WEEKLEY ASPHALT
PAVING, INC.Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0720 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

235.000

LF

3.36000 789.60 3.27000 768.45 3.00000 705.00

0725 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

249.000

LF

1.26000 313.74 0.40000 99.60 1.00000 249.00

$1,125,331.00$1,071,374.65 $1,004,959.12Section Totals:0004 Signalization

$6,267,634.37 $6,286,720.74 6,574,213.13Contract Grand Totals:
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(3) BACALLAO CONSTRUCTION & 
ENGINEERING DEVELOPMENT, 

LLC D/B/A BC&E

Unit Price Ext Amount



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0005 0101  1

MOBILIZATION 44782715201

(1.000)

LS

350,000.00000 350,000.00 365,000.00000 365,000.00 350,000.00000 350,000.00

0010 0101  1

MOBILIZATION 44783015201

(1.000)

LS

350,000.00000 350,000.00 365,000.00000 365,000.00 350,000.00000 350,000.00

0015 0102  1

MAINTENANCE OF TRAFFIC
44782715201

(220.000)

DA (LS)

200,000.00000 200,000.00 300,000.00000 300,000.00 350,000.00000 350,000.00

0020 0102  1

MAINTENANCE OF TRAFFIC
44783015201

(310.000)

DA (LS)

194,000.00000 194,000.00 305,901.76000 305,901.76 350,000.00000 350,000.00

0025 0102 14

TRAFFIC CONTROL OFFICER

732.000

HR

81.20000 59,438.40 0.01000 7.32 95.00000 69,540.00

0030 0102 60

WORK ZONE SIGN

25,260.000

ED

0.18000 4,546.80 0.18000 4,546.80 0.18000 4,546.80

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

75,650.000

ED

0.10000 7,565.00 0.10000 7,565.00 0.10000 7,565.00

0040 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

125,760.000

FD

0.04000 5,030.40 0.03000 3,772.80 0.04000 5,030.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0045 0102 76

ARROW BOARD / ADVANCE WARNING
ARROW PANEL

570.000

ED

5.08000 2,895.60 4.88000 2,781.60 5.00000 2,850.00

0050 0102 99

PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

3,632.000

ED

9.08000 32,978.56 9.21000 33,450.72 8.95000 32,506.40

0055 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

2,660.000

ED

5.08000 13,512.80 5.08000 13,512.80 5.00000 13,300.00

0060 0102107  1

TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

2,660.000

ED

5.08000 13,512.80 5.08000 13,512.80 5.00000 13,300.00

0065 0102115

TYPE III BARRICADE

1,280.000

ED

0.32000 409.60 0.25000 320.00 0.32000 409.60

0070 0104 18

INLET PROTECTION SYSTEM

238.000

EA

130.38000 31,030.44 268.10000 63,807.80 150.00000 35,700.00

0075 0107  1

LITTER REMOVAL

375.970

AC

19.30000 7,256.22 119.92000 45,086.32 1.00000 375.97

0080 0107  2

MOWING

295.790

AC

29.33000 8,675.52 100.00000 29,579.00 1.00000 295.79
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0085 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44782715201

(1.000)

LS

4,009.25000 4,009.25 69,373.43000 69,373.43 30,000.00000 30,000.00

0090 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44783015201

(1.000)

LS

4,009.25000 4,009.25 1.04000 1.04 30,000.00000 30,000.00

0095 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44782715201

(1.000)

LS

5,227.25000 5,227.25 1.00000 1.00 15,000.00000 15,000.00

0100 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44783015201

(1.000)

LS

5,227.25000 5,227.25 1.00000 1.00 15,000.00000 15,000.00

0105 0110  1  1

CLEARING & GRUBBING 44782715201

(0.030)

AC (LS)

4,526.90000 4,526.90 50,000.00000 50,000.00 75,000.00000 75,000.00

0110 0110  1  1

CLEARING & GRUBBING 44783015201

(0.110)

AC (LS)

11,317.25000 11,317.25 50,000.00000 50,000.00 75,000.00000 75,000.00

0115 0110  4 10

REMOVAL OF EXISTING CONCRETE

5,960.000

SY

29.38000 175,104.80 40.00000 238,400.00 25.00000 149,000.00

0120 0110 21

TREE PROTECTION BARRIER

2,540.000

LF

9.66000 24,536.40 9.78000 24,841.20 15.00000 38,100.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0125 0110 22

TREE ROOT AND BRANCH PRUNING

18.000

EA

3,552.50000 63,945.00 3,000.00000 54,000.00 1,100.00000 19,800.00

0130 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

89.700

CY

139.17000 12,483.55 1.00000 89.70 100.00000 8,970.00

0135 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 44782715201

(1.000)

LS

4,319.43000 4,319.43 100,000.00000 100,000.00 10,000.00000 10,000.00

0140 0160  4

TYPE B STABILIZATION

26.000

SY

40.80000 1,060.80 81.40000 2,116.40 100.00000 2,600.00

0145 0285709

OPTIONAL BASE, BASE GROUP 09

26.000

SY

47.62000 1,238.12 255.80000 6,650.80 300.00000 7,800.00

0150 0327 70  6

MILLING EXISTING ASPHALT
PAVEMENT, 1 1/2" AVG DEPTH

97,419.000

SY

3.34950 326,304.94 4.00000 389,676.00 3.25000 316,611.75

0155 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

624.800

TN

209.44000 130,858.11 146.75000 91,689.40 215.00000 134,332.00

0160 0337  7 83

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22

8,038.500

TN

210.00000 1,688,085.00 146.75000 1,179,649.88 225.00000 1,808,662.50

0165 0339  1

MISCELLANEOUS ASPHALT PAVEMENT

6.300

TN

244.57000 1,540.79 1,590.25000 10,018.58 250.00000 1,575.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0170 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT

529.000

LF

15.22000 8,051.38 20.00000 10,580.00 50.00000 26,450.00

0175 0353 70

CONCRETE PAVEMENT SLAB
REPLACEMENT

39.000

CY

558.25000 21,771.75 800.00000 31,200.00 1,500.00000 58,500.00

0180 0425  5

MANHOLE, ADJUST

49.000

EA

967.50000 47,407.50 1,203.70000 58,981.30 950.00000 46,550.00

0185 0515  4  2

BULLET RAIL, DOUBLE RAIL

20.000

LF

253.75000 5,075.00 122.00000 2,440.00 85.00000 1,700.00

0190 0520  1 10

CONCRETE CURB & GUTTER, TYPE F

4,216.000

LF

45.42000 191,490.72 56.15000 236,728.40 40.00000 168,640.00

0195 0520  2  4

CONCRETE CURB, TYPE D

34.000

LF

50.05000 1,701.70 180.15000 6,125.10 35.00000 1,190.00

0200 0520  3

VALLEY GUTTER- CONCRETE

294.000

LF

52.41000 15,408.54 136.29000 40,069.26 42.00000 12,348.00

0205 0520  5 41

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 4' WIDE

193.000

LF

142.69000 27,539.17 191.60000 36,978.80 95.00000 18,335.00

0210 0520  5 42

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 6' WIDE

19.000

LF

177.98000 3,381.62 531.32000 10,095.08 120.00000 2,280.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0215 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

1,510.000

SY

69.62000 105,126.20 95.77000 144,612.70 60.00000 90,600.00

0220 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

3,187.000

SY

88.75000 282,846.25 108.42000 345,534.54 80.00000 254,960.00

0225 0523  3

PATTERNED PAVEMENT

1,091.000

SY

482.12000 525,992.92 482.23000 526,112.93 180.00000 196,380.00

0230 0527  2

DETECTABLE WARNINGS

1,242.000

SF

34.75000 43,159.50 46.94000 58,299.48 45.00000 55,890.00

0235 0536  1  0

GUARDRAIL -ROADWAY,
GENERAL/LOW SPEED TL-2

162.000

LF

22.33000 3,617.46 23.00000 3,726.00 20.00000 3,240.00

0240 0536  8122

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
002, APPROACH TL-3

2.000

EA

4,263.00000 8,526.00 3,628.00000 7,256.00 4,300.00000 8,600.00

0245 0536 73

GUARDRAIL REMOVAL

181.000

LF

4.06000 734.86 3.00000 543.00 3.00000 543.00

0250 0536 85 24

GUARDRAIL END TREATMENT-
PARALLEL APPROACH TERMINAL

2.000

EA

3,451.00000 6,902.00 3,579.00000 7,158.00 3,000.00000 6,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0255 0570  1  2

PERFORMANCE TURF, SOD

404.000

SY

9.02000 3,644.08 14.40000 5,817.60 25.00000 10,100.00

0260 0570  1  3

PERFORMANCE TURF, SOD AND SOIL-
SHOULDER TREATMENT INDEX 570-010

9.000

SY

10.11000 90.99 14.40000 129.60 25.00000 225.00

0265 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44782715201

(1.000)

LS

7,000.00000 7,000.00 7,000.00000 7,000.00 7,000.00000 7,000.00

0270 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44783015201

(1.000)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0275 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44782715201

(1.000)

LS

33,359.00000 33,359.00 33,359.00000 33,359.00 33,359.00000 33,359.00

0280 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44783015201

(1.000)

LS

41,774.00000 41,774.00 41,774.00000 41,774.00 41,774.00000 41,774.00

$5,370,535.21$5,132,246.87 $5,437,873.94Section Totals:0001 Roadway
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0285 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

82.000

EA

558.25000 45,776.50 609.14000 49,949.48 599.00000 49,118.00

0290 0700  1112

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

8.000

EA

1,979.25000 15,834.00 2,182.74000 17,461.92 1,850.00000 14,800.00

0295 0700  1113

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

11.000

EA

2,588.25000 28,470.75 2,690.36000 29,593.96 2,650.00000 29,150.00

0300 0700  1114

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS

13.000

EA

2,019.85000 26,258.05 2,817.26000 36,624.38 3,850.00000 50,050.00

0305 0700  1500

SINGLE COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

4.000

EA

431.38000 1,725.52 862.95000 3,451.80 450.00000 1,800.00

0310 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

66.000

EA

10.15000 669.90 45.69000 3,015.54 50.00000 3,300.00

0315 0700  3106

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 101-200 SF

1.000

EA

5,937.75000 5,937.75 5,203.05000 5,203.05 8,500.00000 8,500.00

0320 0700  3403

SIGN PANEL, INSTALL, 21-30 SF

1.000

EA

304.50000 304.50 1,675.13000 1,675.13 1,500.00000 1,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0325 0700  3501

SIGN PANEL, RELOCATE, UP TO 12 SF

68.000

EA

380.63000 25,882.84 142.13000 9,664.84 150.00000 10,200.00

0330 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

1.000

EA

71.05000 71.05 45.69000 45.69 50.00000 50.00

0335 0700  3603

SIGN PANEL, REMOVE, 21-30 SF

1.000

EA

152.25000 152.25 45.69000 45.69 50.00000 50.00

0340 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

548.10000 548.10 177.67000 177.67 3,000.00000 3,000.00

0345 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

41.000

EA

101.50000 4,161.50 126.90000 5,202.90 150.00000 6,150.00

0350 0705 10  1

OBJECT MARKER, TYPE 1

13.000

EA

355.25000 4,618.25 329.95000 4,289.35 400.00000 5,200.00

0355 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

23.000

EA

91.35000 2,101.05 128.15000 2,947.45 100.00000 2,300.00

0360 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

4,038.000

EA

5.08000 20,513.04 4.27000 17,242.26 4.00000 16,152.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0365 0710 12290

PAINTED PAVEMENT  MARKINGS,
DURABLE PAINT, YELLOW, ISLAND
NOSE

236.000

SF

2.03000 479.08 5.34000 1,260.24 2.00000 472.00

0370 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44782715201

(1.000)

LS

32,480.00000 32,480.00 22,004.34000 22,004.34 37,126.56000 37,126.56

0375 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44783015201

(1.000)

LS

30,083.71000 30,083.71 22,719.84000 22,719.84 24,751.04000 24,751.04

0380 0711 11123

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

6,108.000

LF

2.03000 12,399.24 3.56000 21,744.48 3.00000 18,324.00

0385 0711 11124

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 18" FOR DIAGONALS AND
CHEVRONS

542.000

LF

3.05000 1,653.10 5.34000 2,894.28 4.00000 2,168.00

0390 0711 11125

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 24" FOR STOP LINE AND
CROSSWALK

1,280.000

LF

4.06000 5,196.80 7.11000 9,100.80 5.00000 6,400.00

0395 0711 11141

THERMOPLASTIC, STANDARD, WHITE,
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION,  6"

0.171

GM

1,339.82000 229.11 2,388.77000 408.48 1,950.00000 333.45

0400 0711 11160

THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

36.000

EA

121.80000 4,384.80 120.67000 4,344.12 100.00000 3,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0405 0711 11170

THERMOPLASTIC, STANDARD, WHITE,
ARROW

195.000

EA

81.20000 15,834.00 66.21000 12,910.95 90.00000 17,550.00

0410 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

1,498.000

LF

3.05000 4,568.90 4.91000 7,355.18 4.00000 5,992.00

0415 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0.228

GM

1,339.78000 305.47 2,318.51000 528.62 1,950.00000 444.60

0420 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR CROSSWALK

2,605.000

LF

18.27000 47,593.35 18.04000 46,994.20 18.00000 46,890.00

0425 0711 16101

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 6"

7.106

GM

5,988.50000 42,554.28 5,154.73000 36,629.51 5,350.00000 38,017.10

0430 0711 16102

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 8"

0.285

GM

6,698.98000 1,909.21 6,758.81000 1,926.26 7,800.00000 2,223.00

0435 0711 16131

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP

4.969

GM

1,339.80000 6,657.47 1,287.70000 6,398.58 1,950.00000 9,689.55

0440 0711 16133

THERMOPLASTIC, STANDARD-OTHER
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP

0.149

GM

3,215.50000 479.11 2,424.23000 361.21 3,500.00000 521.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0445 0711 16201

THERMOPLASTIC, STANDARD-OTHER
SURFACES, YELLOW, SOLID, 6"

6.126

GM

5,988.50000 36,685.55 4,736.89000 29,018.19 5,350.00000 32,774.10

0450 0713103101

PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.067

GM

53,591.94000 3,590.66 48,245.37000 3,232.44 39,000.00000 2,613.00

0455 0713103181

PERMANENT TAPE, WHITE, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

6,698.94000 442.13 12,244.09000 808.11 18,000.00000 1,188.00

0460 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.129

GM

53,592.02000 6,913.37 50,115.43000 6,464.89 39,000.00000 5,031.00

0465 0713103381

PERMANENT TAPE, BLACK, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

6,901.97000 455.53 11,929.55000 787.35 18,000.00000 1,188.00

$458,616.90$437,919.92 $424,483.18Section Totals:0002 Signing

0003 LightingSECTION:

0470 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,090.000

LF

35.53000 74,257.70 25.38000 53,044.20 36.00000 75,240.00

0475 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

48.000

EA

1,725.50000 82,824.00 1,319.80000 63,350.40 1,750.00000 84,000.00

Page 32 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0480 0635  2 30

PULL & SPLICE BOX, INSTALL

1.000

EA

1,222.19000 1,222.19 1,032.99000 1,032.99 1,290.14000 1,290.14

0485 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

2.000

AS

5,341.21000 10,682.42 5,869.55000 11,739.10 5,638.15000 11,276.30

0490 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000

AS

1,201.87000 1,201.87 1,072.08000 1,072.08 1,268.69000 1,268.69

0495 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

2.000

EA

3,096.15000 6,192.30 3,082.24000 6,164.48 3,268.27000 6,536.54

0500 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000

EA

600.93000 600.93 770.56000 770.56 634.34000 634.34

0505 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

10,714.000

LF

3.09000 33,106.26 2.94000 31,499.16 3.26000 34,927.64

0510 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

174.000

LF

8.72000 1,517.28 4.57000 795.18 9.20000 1,600.80

0515 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

8,292.000

LF

0.40000 3,316.80 0.41000 3,399.72 0.42000 3,482.64
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0520 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

2.000

EA

14,463.75000 28,927.50 16,842.64000 33,685.28 14,250.00000 28,500.00

0525 0715  7 41

LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

2.000

EA

801.25000 1,602.50 603.05000 1,206.10 845.79000 1,691.58

0530 0715 11213

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, POLE TOP

4.000

EA

1,842.73000 7,370.92 2,137.56000 8,550.24 1,945.18000 7,780.72

0535 0715 11216

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, PENDANT/TEARDROP

15.000

EA

3,189.78000 47,846.70 3,275.63000 49,134.45 3,367.11000 50,506.65

0540 0715 61311

LIGHT POLE COMPLETE, F&I,
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
8' ARM LENGTH

1.000

EA

10,657.50000 10,657.50 8,121.83000 8,121.83 11,514.05000 11,514.05

0545 0715 69000

LIGHT POLE COMPLETE, REMOVE
POLE AND FOUNDATION

2.000

EA

801.25000 1,602.50 642.13000 1,284.26 845.79000 1,691.58

0550 0715500  1

POLE CABLE DISTRIBUTION SYSTEM,
FURNISH AND INSTALL,
CONVENTIONAL

26.000

EA

1,312.68000 34,129.68 1,375.63000 35,766.38 1,385.66000 36,027.16
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0555 0715511240

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM SHOULDER
MOUNT, GALVANIZED STEEL, 40'

2.000

EA

42,149.13000 84,298.26 39,328.94000 78,657.88 44,492.39000 88,984.78

0560 0715516115

LIGHT POLE COMPLETE-SPECIAL
DESIGN, F&I,  POLE TOP MOUNT,
ALUMINUM, 15'

2.000

EA

16,976.33000 33,952.66 16,243.66000 32,487.32 17,920.13000 35,840.26

$482,793.87$465,309.97 $421,761.61Section Totals:0003 Lighting

0004 SignalizationSECTION:

0565 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

3,675.000

LF

36.54000 134,284.50 30.46000 111,940.50 36.00000 132,300.00

0570 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

8.000

PI

7,612.50000 60,900.00 10,456.85000 83,654.80 8,567.28000 68,538.24

0575 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

7.000

PI

1,402.18000 9,815.26 1,754.31000 12,280.17 1,480.14000 10,360.98

0580 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

194.000

EA

1,725.50000 334,747.00 1,319.80000 256,041.20 1,750.00000 339,500.00

0585 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

8.000

EA

2,369.65000 18,957.20 3,046.19000 24,369.52 2,501.38000 20,011.04
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0590 0635  2 30

PULL & SPLICE BOX, INSTALL

8.000

EA

1,222.19000 9,777.52 1,033.00000 8,264.00 1,290.14000 10,321.12

0595 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

8.000

AS

4,872.00000 38,976.00 6,385.79000 51,086.32 5,623.34000 44,986.72

0600 0639  1123

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER NOT
REQUIRED

2.000

AS

5,327.18000 10,654.36 4,286.80000 8,573.60 5,623.34000 11,246.68

0605 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

7.000

AS

600.93000 4,206.51 378.68000 2,650.76 634.34000 4,440.38

0610 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

2,690.000

LF

9.95000 26,765.50 10.15000 27,303.50 10.50000 28,245.00

0615 0639  2  6

ELECTRICAL SERVICE WIRE, REMOVE

1,872.000

LF

0.40000 748.80 1.02000 1,909.44 0.42000 786.24

0620 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

8.000

EA

3,096.15000 24,769.20 3,045.69000 24,365.52 3,268.27000 26,146.16

0625 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

500.78000 2,003.12 982.74000 3,930.96 528.62000 2,114.48

Page 36 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0630 0646  1 11

ALUMINUM SIGNALS POLE, PEDESTAL

36.000

EA

2,030.00000 73,080.00 3,041.62000 109,498.32 2,000.00000 72,000.00

0635 0646  1 60

ALUMINUM SIGNALS POLE, REMOVE

10.000

EA

400.62000 4,006.20 271.07000 2,710.70 422.90000 4,229.00

0640 0649 21 21

STEEL MAST ARM ASSEMBLY, FURNISH
AND INSTALL, SINGLE ARM 78'

1.000

EA

76,125.00000 76,125.00 84,436.04000 84,436.04 75,000.00000 75,000.00

0645 0650  1 14

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  3
SECTION, 1 WAY

5.000

AS

1,547.57000 7,737.85 1,887.31000 9,436.55 1,633.61000 8,168.05

0650 0650  1 60

VEHICULAR TRAFFIC SIGNAL,
REMOVE- POLES TO REMAIN

1.000

AS

100.16000 100.16 201.02000 201.02 105.73000 105.73

0655 0650  2109

VEHICULAR SIGNAL AUXILIARIES,
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- FLEXIBLE
REQUIRED

50.000

EA

710.50000 35,525.00 566.50000 28,325.00 700.00000 35,000.00

0660 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

32.000

AS

933.78000 29,880.96 959.90000 30,716.80 985.70000 31,542.40

0665 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2 WAYS

4.000

AS

1,775.65000 7,102.60 1,573.10000 6,292.40 1,874.37000 7,497.48
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0670 0653  1 60

PEDESTRIAN SIGNAL, REMOVE PED
SIGNAL- POLE/PEDESTAL TO REMAIN

10.000

AS

100.16000 1,001.60 181.73000 1,817.30 105.72000 1,057.20

0675 0654  2 60

MIDBLOCK CROSSWALK:
RECTANGULAR RAPID FLASHING
BEACON, REMOVE COMPLETE SIGN
ASSEMBLY

4.000

AS

801.25000 3,205.00 670.05000 2,680.20 845.79000 3,383.16

0680 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

20.000

EA

344.67000 6,893.40 549.24000 10,984.80 363.83000 7,276.60

0685 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

20.000

AS

1,522.50000 30,450.00 2,030.46000 40,609.20 1,500.00000 30,000.00

0690 0665  1 11

PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

44.000

EA

410.79000 18,074.76 541.62000 23,831.28 433.62000 19,079.28

0695 0665  1 60

PEDESTRIAN DETECTOR, REMOVE-
POLE/PEDESTAL TO   REMAIN

8.000

EA

100.16000 801.28 67.01000 536.08 105.72000 845.76

0700 0670  5180

TRAFFIC CONTROLLER ASSEMBLY,
F&I, CALTRANS W/STANDARD LOCK

1.000

AS

43,713.72000 43,713.72 45,016.24000 45,016.24 46,143.96000 46,143.96

0705 0684  8  1

CELLULAR MODEM, FURNISH AND
INSTALL

1.000

EA

2,362.11000 2,362.11 3,947.21000 3,947.21 2,493.42000 2,493.42
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) FLORIDA ENGINEERING &
DEVELOPMENT CORP

(5) OHLA USA INC (6) THE STOUT GROUP LLC
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0710 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

2.000

EA

1,101.54000 2,203.08 916.25000 1,832.50 1,162.78000 2,325.56

0715 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

3.000

EA

71.05000 213.15 141.62000 424.86 105.73000 317.19

0720 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

235.000

LF

3.32000 780.20 2.94000 690.90 3.50000 822.50

0725 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

249.000

LF

0.41000 102.09 1.02000 253.98 0.42000 104.58

$1,046,388.91$1,019,963.13 $1,020,611.67Section Totals:0004 Signalization

$7,055,439.89 $7,304,730.40 7,358,334.89Contract Grand Totals:

Page 39 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0005 0101  1

MOBILIZATION 44782715201

(1.000)

LS

200,000.00000 200,000.00 315,000.00000 315,000.00

0010 0101  1

MOBILIZATION 44783015201

(1.000)

LS

200,000.00000 200,000.00 425,000.00000 425,000.00

0015 0102  1

MAINTENANCE OF TRAFFIC
44782715201

(220.000)

DA (LS)

110,000.00000 110,000.00 250,000.00000 250,000.00

0020 0102  1

MAINTENANCE OF TRAFFIC
44783015201

(310.000)

DA (LS)

105,000.00000 105,000.00 300,000.00000 300,000.00

0025 0102 14

TRAFFIC CONTROL OFFICER

732.000

HR

60.00000 43,920.00 85.00000 62,220.00

0030 0102 60

WORK ZONE SIGN

25,260.000

ED

0.25000 6,315.00 0.19000 4,799.40

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

75,650.000

ED

0.20000 15,130.00 0.10000 7,565.00

0040 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

125,760.000

FD

0.08000 10,060.80 0.03000 3,772.80
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0045 0102 76

ARROW BOARD / ADVANCE WARNING
ARROW PANEL

570.000

ED

8.00000 4,560.00 4.50000 2,565.00

0050 0102 99

PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

3,632.000

ED

12.00000 43,584.00 8.50000 30,872.00

0055 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

2,660.000

ED

10.00000 26,600.00 5.00000 13,300.00

0060 0102107  1

TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

2,660.000

ED

10.00000 26,600.00 5.00000 13,300.00

0065 0102115

TYPE III BARRICADE

1,280.000

ED

1.00000 1,280.00 0.40000 512.00

0070 0104 18

INLET PROTECTION SYSTEM

238.000

EA

100.00000 23,800.00 100.00000 23,800.00

0075 0107  1

LITTER REMOVAL

375.970

AC

1.00000 375.97 50.00000 18,798.50

0080 0107  2

MOWING

295.790

AC

1.00000 295.79 50.00000 14,789.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0085 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44782715201

(1.000)

LS

18,000.00000 18,000.00 5,000.00000 5,000.00

0090 0108  1

MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING 44783015201

(1.000)

LS

18,000.00000 18,000.00 5,000.00000 5,000.00

0095 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44782715201

(1.000)

LS

18,000.00000 18,000.00 5,000.00000 5,000.00

0100 0108  2

MONITOR EXISTING STRUCTURES-
VIBRATION MONITORING 44783015201

(1.000)

LS

18,000.00000 18,000.00 5,000.00000 5,000.00

0105 0110  1  1

CLEARING & GRUBBING 44782715201

(0.030)

AC (LS)

7,500.00000 7,500.00 180,000.00000 180,000.00

0110 0110  1  1

CLEARING & GRUBBING 44783015201

(0.110)

AC (LS)

7,500.00000 7,500.00 290,000.00000 290,000.00

0115 0110  4 10

REMOVAL OF EXISTING CONCRETE

5,960.000

SY

30.00000 178,800.00 60.00000 357,600.00

0120 0110 21

TREE PROTECTION BARRIER

2,540.000

LF

10.00000 25,400.00 5.00000 12,700.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0125 0110 22

TREE ROOT AND BRANCH PRUNING

18.000

EA

500.00000 9,000.00 1,500.00000 27,000.00

0130 0120  2  2

BORROW EXCAVATION, TRUCK
MEASURE

89.700

CY

90.00000 8,073.00 100.00000 8,970.00

0135 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 44782715201

(1.000)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00

0140 0160  4

TYPE B STABILIZATION

26.000

SY

100.00000 2,600.00 50.00000 1,300.00

0145 0285709

OPTIONAL BASE, BASE GROUP 09

26.000

SY

250.00000 6,500.00 200.00000 5,200.00

0150 0327 70  6

MILLING EXISTING ASPHALT
PAVEMENT, 1 1/2" AVG DEPTH

97,419.000

SY

5.00000 487,095.00 10.00000 974,190.00

0155 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

624.800

TN

245.00000 153,076.00 150.00000 93,720.00

0160 0337  7 83

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22

8,038.500

TN

245.00000 1,969,432.50 170.00000 1,366,545.00

0165 0339  1

MISCELLANEOUS ASPHALT PAVEMENT

6.300

TN

1,000.00000 6,300.00 700.00000 4,410.00

Page 43 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0170 0350  5

CLEANING & SEALING JOINTS-
CONCRETE PAVEMENT

529.000

LF

15.00000 7,935.00 15.00000 7,935.00

0175 0353 70

CONCRETE PAVEMENT SLAB
REPLACEMENT

39.000

CY

1,200.00000 46,800.00 1,500.00000 58,500.00

0180 0425  5

MANHOLE, ADJUST

49.000

EA

1,500.00000 73,500.00 500.00000 24,500.00

0185 0515  4  2

BULLET RAIL, DOUBLE RAIL

20.000

LF

200.00000 4,000.00 125.00000 2,500.00

0190 0520  1 10

CONCRETE CURB & GUTTER, TYPE F

4,216.000

LF

60.00000 252,960.00 41.00000 172,856.00

0195 0520  2  4

CONCRETE CURB, TYPE D

34.000

LF

55.00000 1,870.00 50.00000 1,700.00

0200 0520  3

VALLEY GUTTER- CONCRETE

294.000

LF

50.00000 14,700.00 42.00000 12,348.00

0205 0520  5 41

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 4' WIDE

193.000

LF

125.00000 24,125.00 80.00000 15,440.00

0210 0520  5 42

TRAFFIC SEPARATOR CONCRETE-
TYPE IV, 6' WIDE

19.000

LF

200.00000 3,800.00 125.00000 2,375.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0215 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

1,510.000

SY

80.00000 120,800.00 65.00000 98,150.00

0220 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

3,187.000

SY

90.00000 286,830.00 80.00000 254,960.00

0225 0523  3

PATTERNED PAVEMENT

1,091.000

SY

575.00000 627,325.00 250.00000 272,750.00

0230 0527  2

DETECTABLE WARNINGS

1,242.000

SF

45.00000 55,890.00 44.00000 54,648.00

0235 0536  1  0

GUARDRAIL -ROADWAY,
GENERAL/LOW SPEED TL-2

162.000

LF

35.00000 5,670.00 22.72000 3,680.64

0240 0536  8122

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
002, APPROACH TL-3

2.000

EA

5,000.00000 10,000.00 3,627.00000 7,254.00

0245 0536 73

GUARDRAIL REMOVAL

181.000

LF

10.00000 1,810.00 2.64000 477.84

0250 0536 85 24

GUARDRAIL END TREATMENT-
PARALLEL APPROACH TERMINAL

2.000

EA

5,000.00000 10,000.00 3,579.00000 7,158.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0255 0570  1  2

PERFORMANCE TURF, SOD

404.000

SY

20.00000 8,080.00 10.00000 4,040.00

0260 0570  1  3

PERFORMANCE TURF, SOD AND SOIL-
SHOULDER TREATMENT INDEX 570-010

9.000

SY

20.00000 180.00 50.00000 450.00

0265 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44782715201

(1.000)

LS

7,000.00000 7,000.00 7,000.00000 7,000.00

0270 0639  8130

ELECTRICAL POWER SERVICE-
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),   FPL   (DO
NOT BID) 44783015201

(1.000)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00

0275 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44782715201

(1.000)

LS

33,359.00000 33,359.00 33,359.00000 33,359.00

0280 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 44783015201

(1.000)

LS

41,774.00000 41,774.00 41,774.00000 41,774.00

$5,407,206.06 $5,924,784.68Section Totals:0001 Roadway
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0285 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

82.000

EA

750.00000 61,500.00 599.00000 49,118.00

0290 0700  1112

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

8.000

EA

2,200.00000 17,600.00 1,850.00000 14,800.00

0295 0700  1113

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

11.000

EA

2,700.00000 29,700.00 2,650.00000 29,150.00

0300 0700  1114

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS

13.000

EA

2,800.00000 36,400.00 3,850.00000 50,050.00

0305 0700  1500

SINGLE COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

4.000

EA

750.00000 3,000.00 450.00000 1,800.00

0310 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

66.000

EA

50.00000 3,300.00 50.00000 3,300.00

0315 0700  3106

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 101-200 SF

1.000

EA

5,500.00000 5,500.00 8,500.00000 8,500.00

0320 0700  3403

SIGN PANEL, INSTALL, 21-30 SF

1.000

EA

1,750.00000 1,750.00 1,500.00000 1,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0325 0700  3501

SIGN PANEL, RELOCATE, UP TO 12 SF

68.000

EA

150.00000 10,200.00 150.00000 10,200.00

0330 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

1.000

EA

50.00000 50.00 50.00000 50.00

0335 0700  3603

SIGN PANEL, REMOVE, 21-30 SF

1.000

EA

50.00000 50.00 50.00000 50.00

0340 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

200.00000 200.00 3,000.00000 3,000.00

0345 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

41.000

EA

150.00000 6,150.00 150.00000 6,150.00

0350 0705 10  1

OBJECT MARKER, TYPE 1

13.000

EA

350.00000 4,550.00 400.00000 5,200.00

0355 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

23.000

EA

150.00000 3,450.00 130.00000 2,990.00

0360 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

4,038.000

EA

6.00000 24,228.00 4.00000 16,152.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0365 0710 12290

PAINTED PAVEMENT  MARKINGS,
DURABLE PAINT, YELLOW, ISLAND
NOSE

236.000

SF

4.00000 944.00 3.10000 731.60

0370 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44782715201

(1.000)

LS

44,000.00000 44,000.00 32,368.00000 32,368.00

0375 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 44783015201

(1.000)

LS

32,000.00000 32,000.00 33,436.00000 33,436.00

0380 0711 11123

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

6,108.000

LF

3.75000 22,905.00 2.00000 12,216.00

0385 0711 11124

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 18" FOR DIAGONALS AND
CHEVRONS

542.000

LF

5.00000 2,710.00 3.00000 1,626.00

0390 0711 11125

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 24" FOR STOP LINE AND
CROSSWALK

1,280.000

LF

6.25000 8,000.00 4.00000 5,120.00

0395 0711 11141

THERMOPLASTIC, STANDARD, WHITE,
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION,  6"

0.171

GM

10,000.00000 1,710.00 1,450.00000 247.95

0400 0711 11160

THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

36.000

EA

150.00000 5,400.00 150.00000 5,400.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0405 0711 11170

THERMOPLASTIC, STANDARD, WHITE,
ARROW

195.000

EA

125.00000 24,375.00 100.00000 19,500.00

0410 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

1,498.000

LF

5.00000 7,490.00 3.00000 4,494.00

0415 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0.228

GM

5,000.00000 1,140.00 1,450.00000 330.60

0420 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR CROSSWALK

2,605.000

LF

20.00000 52,100.00 18.00000 46,890.00

0425 0711 16101

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 6"

7.106

GM

6,500.00000 46,189.00 4,550.00000 32,332.30

0430 0711 16102

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 8"

0.285

GM

10,000.00000 2,850.00 7,300.00000 2,080.50

0435 0711 16131

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP

4.969

GM

2,500.00000 12,422.50 1,450.00000 7,205.05

0440 0711 16133

THERMOPLASTIC, STANDARD-OTHER
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP

0.149

GM

6,000.00000 894.00 2,600.00000 387.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0445 0711 16201

THERMOPLASTIC, STANDARD-OTHER
SURFACES, YELLOW, SOLID, 6"

6.126

GM

6,500.00000 39,819.00 4,550.00000 27,873.30

0450 0713103101

PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.067

GM

50,000.00000 3,350.00 58,000.00000 3,886.00

0455 0713103181

PERMANENT TAPE, WHITE, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

25,000.00000 1,650.00 29,000.00000 1,914.00

0460 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.129

GM

50,000.00000 6,450.00 30,000.00000 3,870.00

0465 0713103381

PERMANENT TAPE, BLACK, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.066

GM

25,000.00000 1,650.00 29,000.00000 1,914.00

$525,676.50 $445,832.70Section Totals:0002 Signing

0003 LightingSECTION:

0470 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,090.000

LF

30.00000 62,700.00 36.00000 75,240.00

0475 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

48.000

EA

1,500.00000 72,000.00 1,750.00000 84,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0480 0635  2 30

PULL & SPLICE BOX, INSTALL

1.000

EA

1,200.00000 1,200.00 1,238.00000 1,238.00

0485 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

2.000

AS

7,000.00000 14,000.00 5,412.00000 10,824.00

0490 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000

AS

550.00000 550.00 1,217.00000 1,217.00

0495 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

2.000

EA

2,800.00000 5,600.00 3,137.00000 6,274.00

0500 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000

EA

550.00000 550.00 609.00000 609.00

0505 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

10,714.000

LF

3.00000 32,142.00 3.13000 33,534.82

0510 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

174.000

LF

10.00000 1,740.00 8.84000 1,538.16

0515 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

8,292.000

LF

0.20000 1,658.40 0.41000 3,399.72
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0520 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

2.000

EA

18,000.00000 36,000.00 14,250.00000 28,500.00

0525 0715  7 41

LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

2.000

EA

1,000.00000 2,000.00 811.00000 1,622.00

0530 0715 11213

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, POLE TOP

4.000

EA

1,800.00000 7,200.00 1,867.00000 7,468.00

0535 0715 11216

LUMINAIRE, F&I- REPLACE EXISTING
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, PENDANT/TEARDROP

15.000

EA

3,200.00000 48,000.00 3,232.00000 48,480.00

0540 0715 61311

LIGHT POLE COMPLETE, F&I,
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
8' ARM LENGTH

1.000

EA

10,000.00000 10,000.00 1,153.00000 1,153.00

0545 0715 69000

LIGHT POLE COMPLETE, REMOVE
POLE AND FOUNDATION

2.000

EA

1,500.00000 3,000.00 811.00000 1,622.00

0550 0715500  1

POLE CABLE DISTRIBUTION SYSTEM,
FURNISH AND INSTALL,
CONVENTIONAL

26.000

EA

750.00000 19,500.00 1,330.00000 34,580.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0555 0715511240

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM SHOULDER
MOUNT, GALVANIZED STEEL, 40'

2.000

EA

42,000.00000 84,000.00 42,712.00000 85,424.00

0560 0715516115

LIGHT POLE COMPLETE-SPECIAL
DESIGN, F&I,  POLE TOP MOUNT,
ALUMINUM, 15'

2.000

EA

16,000.00000 32,000.00 17,203.00000 34,406.00

$433,840.40 $461,129.70Section Totals:0003 Lighting

0004 SignalizationSECTION:

0565 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

3,675.000

LF

32.00000 117,600.00 36.00000 132,300.00

0570 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

8.000

PI

11,500.00000 92,000.00 8,224.00000 65,792.00

0575 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

7.000

PI

500.00000 3,500.00 1,420.00000 9,940.00

0580 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

194.000

EA

1,500.00000 291,000.00 1,750.00000 339,500.00

0585 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

8.000

EA

2,500.00000 20,000.00 2,400.00000 19,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0590 0635  2 30

PULL & SPLICE BOX, INSTALL

8.000

EA

1,200.00000 9,600.00 1,238.00000 9,904.00

0595 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

8.000

AS

7,000.00000 56,000.00 5,400.00000 43,200.00

0600 0639  1123

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER NOT
REQUIRED

2.000

AS

7,000.00000 14,000.00 5,400.00000 10,800.00

0605 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

7.000

AS

500.00000 3,500.00 608.00000 4,256.00

0610 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

2,690.000

LF

7.00000 18,830.00 10.00000 26,900.00

0615 0639  2  6

ELECTRICAL SERVICE WIRE, REMOVE

1,872.000

LF

1.00000 1,872.00 0.41000 767.52

0620 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

8.000

EA

2,800.00000 22,400.00 3,137.00000 25,096.00

0625 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

550.00000 2,200.00 507.00000 2,028.00

Page 55 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0630 0646  1 11

ALUMINUM SIGNALS POLE, PEDESTAL

36.000

EA

2,500.00000 90,000.00 2,000.00000 72,000.00

0635 0646  1 60

ALUMINUM SIGNALS POLE, REMOVE

10.000

EA

250.00000 2,500.00 405.00000 4,050.00

0640 0649 21 21

STEEL MAST ARM ASSEMBLY, FURNISH
AND INSTALL, SINGLE ARM 78'

1.000

EA

92,000.00000 92,000.00 75,000.00000 75,000.00

0645 0650  1 14

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  3
SECTION, 1 WAY

5.000

AS

1,800.00000 9,000.00 1,568.00000 7,840.00

0650 0650  1 60

VEHICULAR TRAFFIC SIGNAL,
REMOVE- POLES TO REMAIN

1.000

AS

250.00000 250.00 101.00000 101.00

0655 0650  2109

VEHICULAR SIGNAL AUXILIARIES,
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- FLEXIBLE
REQUIRED

50.000

EA

350.00000 17,500.00 700.00000 35,000.00

0660 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

32.000

AS

1,450.00000 46,400.00 946.00000 30,272.00

0665 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2 WAYS

4.000

AS

2,000.00000 8,000.00 1,799.00000 7,196.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0670 0653  1 60

PEDESTRIAN SIGNAL, REMOVE PED
SIGNAL- POLE/PEDESTAL TO REMAIN

10.000

AS

250.00000 2,500.00 101.00000 1,010.00

0675 0654  2 60

MIDBLOCK CROSSWALK:
RECTANGULAR RAPID FLASHING
BEACON, REMOVE COMPLETE SIGN
ASSEMBLY

4.000

AS

750.00000 3,000.00 811.00000 3,244.00

0680 0660  1109

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 9

20.000

EA

250.00000 5,000.00 350.00000 7,000.00

0685 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

20.000

AS

1,600.00000 32,000.00 1,500.00000 30,000.00

0690 0665  1 11

PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

44.000

EA

350.00000 15,400.00 416.00000 18,304.00

0695 0665  1 60

PEDESTRIAN DETECTOR, REMOVE-
POLE/PEDESTAL TO   REMAIN

8.000

EA

50.00000 400.00 101.00000 808.00

0700 0670  5180

TRAFFIC CONTROLLER ASSEMBLY,
F&I, CALTRANS W/STANDARD LOCK

1.000

AS

48,000.00000 48,000.00 44,298.00000 44,298.00

0705 0684  8  1

CELLULAR MODEM, FURNISH AND
INSTALL

1.000

EA

2,500.00000 2,500.00 2,393.00000 2,393.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) AUM CONSTRUCTION INC. (8) ASPHALT GROUP, INC.
Units

( ) indicates item is bid as Lump Sum

0004 SignalizationSECTION:

0710 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

2.000

EA

1,200.00000 2,400.00 1,116.00000 2,232.00

0715 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

3.000

EA

100.00000 300.00 101.00000 303.00

0720 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

235.000

LF

3.50000 822.50 3.36000 789.60

0725 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

249.000

LF

1.00000 249.00 0.41000 102.09

$1,030,723.50 $1,031,626.21Section Totals:0004 Signalization

$7,397,446.46 $7,863,373.29Contract Grand Totals:

Page 58 of 59Tabulation of Bids

Contract:013 T6615Call Order:December 03, 2025Letting: CT251203

12/15/2025Florida Department of Transportation



NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office
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