Vendor Ranking

Letting: CT251203 December 03, 2025 10:30 AM **Call Order:** 014 **Contract:** T6620

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625043B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 45105315201 (*)

Contract Desc: SR A1A (COLLINS AVE) FROM S OF SR 826 TO N OF 178 ST

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AUM CONSTRUCTION INC.	Responsive	Winning bid	$1,437,565.00	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,468,744.50	102.17%
3	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$1,559,243.60	108.46%
4	FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,595,792.60	111.01%
5	SICE INC	Responsive	Non-Winning Bid	$1,889,809.76	131.46%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625043B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 45105315201 (*)

Contract Descr: SR A1A (COLLINS AVE) FROM S OF SR 826 TO N OF 178 ST

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF PEDESTRIAN SAFETY IMPROVEMENTS ALONG SR A1A/COLLINS AVENUE FROM SOUTH OF SR 826 TO NORTH OF 178 STREET IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45105315201 (1.000) LS	125,000.00000	125,000.00	189,047.00000	189,047.00	92,691.00000	92,691.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45105315201 (180.000) DA (LS)	110,000.00000	110,000.00	126,474.00000	126,474.00	60,000.00000	60,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER 210.000 HR	65.00000	13,650.00	89.00000	18,690.00	100.00000	21,000.00
0020 0102 60 WORK ZONE SIGN 19,900.000 ED	0.30000	5,970.00	0.19000	3,781.00	0.25000	4,975.00
0025 0102 61 BUSINESS SIGN 27.000 EA	50.00000	1,350.00	55.00000	1,485.00	32.00000	864.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 52,500.000 ED	0.12000	6,300.00	0.11000	5,775.00	0.15000	7,875.00
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 33,180.000 FD	0.10000	3,318.00	0.05000	1,659.00	0.05000	1,659.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 360.000 ED	8.00000	2,880.00	5.25000	1,890.00	7.50000	2,700.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 388.000 ED	13.00000	5,044.00	10.50000	4,074.00	12.00000	4,656.00
0050 0102115 TYPE III BARRICADE 360.000 ED	1.00000	360.00	0.65000	234.00	0.30000	108.00
0055 0104 18 INLET PROTECTION SYSTEM 21.000 EA	200.00000	4,200.00	170.00000	3,570.00	100.00000	2,100.00
0060 0107 1 LITTER REMOVAL 6.300 AC	50.00000	315.00	100.00000	630.00	100.00000	630.00
0065 0107 2 MOWING 5.220 AC	75.00000	391.50	100.00000	522.00	100.00000	522.00
0070 0110 1 1 CLEARING & GRUBBING 45105315201 (0.140) AC (LS)	5,500.00000	5,500.00	39,700.00000	39,700.00	25,000.00000	25,000.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 560.000 SY	50.00000	28,000.00	55.00000	30,800.00	42.00000	23,520.00
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 45105315201 (1.000) LS	2,500.00000	2,500.00	4,000.00000	4,000.00	10,000.00000	10,000.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0160 4 TYPE B STABILIZATION 3.000 SY	100.00000	300.00	200.00000	600.00	420.00000	1,260.00
0090 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 3,748.000 SY	20.00000	74,960.00	15.00000	56,220.00	30.00000	112,440.00
0095 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 257.700 TN	300.00000	77,310.00	400.00000	103,080.00	500.00000	128,850.00
0100 0425 5 MANHOLE, ADJUST 7.000 EA	1,500.00000	10,500.00	1,400.00000	9,800.00	1,200.00000	8,400.00
0105 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 12.000 LF	400.00000	4,800.00	260.00000	3,120.00	500.00000	6,000.00
0110 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 454.000 LF	50.00000	22,700.00	69.00000	31,326.00	106.00000	48,124.00
0115 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 4.000 SY	200.00000	800.00	395.00000	1,580.00	350.00000	1,400.00
0120 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 135.000 SY	110.00000	14,850.00	112.00000	15,120.00	125.00000	16,875.00
0125 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 341.000 SY	120.00000	40,920.00	124.00000	42,284.00	150.00000	51,150.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 133.000 SY	200.00000	26,600.00	160.00000	21,280.00	150.00000	19,950.00
0135 0527 2 DETECTABLE WARNINGS 372.000 SF	45.00000	16,740.00	45.00000	16,740.00	50.00000	18,600.00
0140 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45105315201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$655,258.50**		**$783,481.00**		**$721,349.00**
SECTION: 0002 Signing						
0145 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 11.000 EA	900.00000	9,900.00	565.00000	6,215.00	800.00000	8,800.00
0150 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 13.000 EA	100.00000	1,300.00	10.00000	130.00	100.00000	1,300.00
0155 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 57.000 EA	10.00000	570.00	5.00000	285.00	5.00000	285.00
0160 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 4.000 SF	15.00000	60.00	2.00000	8.00	4.00000	16.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0165 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45105315201	15,000.00000	15,000.00	3,700.00000	3,700.00	7,000.00000	7,000.00
0170 0711 11123 2,427.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5.00000	12,135.00	2.40000	5,824.80	2.50000	6,067.50
0175 0711 11125 52.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	10.00000	520.00	4.80000	249.60	5.00000	260.00
0180 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	200.00000	800.00	120.00000	480.00	180.00000	720.00
0185 0711 11170 4.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	150.00000	600.00	80.00000	320.00	120.00000	480.00
0190 0711 11224 23.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	10.00000	230.00	3.60000	82.80	4.00000	92.00
0195 0711 14125 2,354.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	25.00000	58,850.00	19.00000	44,726.00	23.00000	54,142.00
0200 0711 16101 0.189 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	12,000.00000	2,268.00	5,900.00000	1,115.10	5,500.00000	1,039.50

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0711 16131 — 0.004 GM	15,000.00000	60.00	1,500.00000	6.00	2,100.00000	8.40
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP						
0210 0711 16201 — 0.078 GM	12,000.00000	936.00	5,900.00000	460.20	5,500.00000	429.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"						
0002 Signing Section Totals:		**$103,229.00**		**$63,602.50**		**$80,639.40**
SECTION: 0003 Lighting						
0215 0635 2 11 — 4.000 EA	2,000.00000	8,000.00	2,000.00000	8,000.00	1,750.00000	7,000.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0003 Lighting Section Totals:		**$8,000.00**		**$8,000.00**		**$7,000.00**
SECTION: 0004 Signalization						
0220 0630 2 12 — 1,905.000 LF	15.00000	28,575.00	36.00000	68,580.00	40.00000	76,200.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0225 0632 7 1 — 6.000 PI	10,000.00000	60,000.00	7,500.00000	45,000.00	15,000.00000	90,000.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL						

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0230 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 551.000 LF	18.00000	9,918.00	10.00000	5,510.00	25.00000	13,775.00
0235 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 6.000 PI	500.00000	3,000.00	1,200.00000	7,200.00	1,000.00000	6,000.00
0240 0632 7 7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 552.000 LF	1.00000	552.00	0.50000	276.00	0.10000	55.20
0245 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 131.000 EA	2,000.00000	262,000.00	2,000.00000	262,000.00	1,750.00000	229,250.00
0250 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 6.000 EA	2,500.00000	15,000.00	2,500.00000	15,000.00	3,500.00000	21,000.00
0255 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	2,000.00000	14,000.00	2,000.00000	14,000.00	2,500.00000	17,500.00
0260 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	250.00000	1,250.00	400.00000	2,000.00	300.00000	1,500.00
0265 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 2.000 AS	1,500.00000	3,000.00	1,000.00000	2,000.00	1,000.00000	2,000.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0270 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 51.000 AS	1,800.00000	91,800.00	1,200.00000	61,200.00	2,000.00000	102,000.00
0275 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 9.000 AS	2,500.00000	22,500.00	1,500.00000	13,500.00	2,500.00000	22,500.00
0280 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 62.000 AS	250.00000	15,500.00	100.00000	6,200.00	100.00000	6,200.00
0285 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 7.000 AS	1,800.00000	12,600.00	950.00000	6,650.00	1,000.00000	7,000.00
0290 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,500.00000	7,500.00	1,650.00000	4,950.00	1,800.00000	5,400.00
0295 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 3.000 AS	250.00000	750.00	100.00000	300.00	50.00000	150.00
0300 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	250.00000	500.00	325.00000	650.00	400.00000	800.00
0305 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 2.000 EA	50.00000	100.00	100.00000	200.00	25.00000	50.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0310 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,600.00000	6,400.00	1,550.00000	6,200.00	1,900.00000	7,600.00
0315 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 9.000 EA	350.00000	3,150.00	365.00000	3,285.00	500.00000	4,500.00
0320 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 3.000 EA	100.00000	300.00	100.00000	300.00	50.00000	150.00
0325 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	1,000.00000	2,000.00	235.00000	470.00	300.00000	600.00
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	682.50000	682.50	890.00000	890.00	250.00000	250.00
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	100.00000	500.00	100.00000	500.00	15.00000	75.00
0340 0700141360 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF 18.000 EA	6,000.00000	108,000.00	4,800.00000	86,400.00	7,500.00000	135,000.00
0345 0700141903 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT 2.000 EA	750.00000	1,500.00	200.00000	400.00	350.00000	700.00

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) AUM CONSTRUCTION INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$671,077.50**		**$613,661.00**		**$750,255.20**
Contract Grand Totals:				**$1,437,565.00**		**$1,468,744.50**		**1,559,243.60**

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45105315201	(1.000) LS	156,000.00000	156,000.00	182,850.78000	182,850.78	
0010 0102 1 MAINTENANCE OF TRAFFIC 45105315201	(180.000) DA (LS)	104,000.00000	104,000.00	174,469.70000	174,469.70	
0015 0102 14 TRAFFIC CONTROL OFFICER	210.000 HR	85.00000	17,850.00	133.64000	28,064.40	
0020 0102 60 WORK ZONE SIGN	19,900.000 ED	0.20000	3,980.00	0.28000	5,572.00	
0025 0102 61 BUSINESS SIGN	27.000 EA	55.00000	1,485.00	81.67000	2,205.09	
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	52,500.000 ED	0.15000	7,875.00	0.16000	8,400.00	
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	33,180.000 FD	0.08000	2,654.40	0.07000	2,322.60	
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	6.00000	2,160.00	7.80000	2,808.00	

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 388.000 ED	12.00000	4,656.00	15.59000	6,048.92		
0050 0102115 TYPE III BARRICADE 360.000 ED	1.00000	360.00	0.97000	349.20		
0055 0104 18 INLET PROTECTION SYSTEM 21.000 EA	400.00000	8,400.00	371.21000	7,795.41		
0060 0107 1 LITTER REMOVAL 6.300 AC	560.00000	3,528.00	296.97000	1,870.91		
0065 0107 2 MOWING 5.220 AC	560.00000	2,923.20	222.73000	1,162.65		
0070 0110 1 1 CLEARING & GRUBBING 45105315201 (0.140) AC (LS)	35,000.00000	35,000.00	14,106.06000	14,106.06		
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 560.000 SY	40.00000	22,400.00	29.62000	16,587.20		
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 45105315201 (1.000) LS	2,000.00000	2,000.00	14,106.06000	14,106.06		
0085 0160 4 TYPE B STABILIZATION 3.000 SY	310.00000	930.00	371.21000	1,113.63		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 3,748.000 SY	18.00000	67,464.00	8.91000	33,394.68		
0095 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 257.700 TN	380.00000	97,926.00	423.18000	109,053.49		
0100 0425 5 MANHOLE, ADJUST 7.000 EA	1,160.00000	8,120.00	2,219.85000	15,538.95		
0105 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 12.000 LF	350.00000	4,200.00	668.18000	8,018.16		
0110 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 454.000 LF	90.00000	40,860.00	81.67000	37,078.18		
0115 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 4.000 SY	270.00000	1,080.00	742.42000	2,969.68		
0120 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 135.000 SY	120.00000	16,200.00	148.48000	20,044.80		
0125 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 341.000 SY	130.00000	44,330.00	222.73000	75,950.93		
0130 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 133.000 SY	265.00000	35,245.00	371.21000	49,370.93		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0527 2 DETECTABLE WARNINGS 372.000 SF	40.00000	14,880.00	74.24000	27,617.28		
0140 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45105315201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$756,506.60**		**$898,869.69**		
SECTION: 0002 Signing						
0145 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 11.000 EA	565.00000	6,215.00	1,262.12000	13,883.32		
0150 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 13.000 EA	10.00000	130.00	111.36000	1,447.68		
0155 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 57.000 EA	5.00000	285.00	5.94000	338.58		
0160 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 4.000 SF	2.00000	8.00	4.60000	18.40		
0165 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45105315201 (1.000) LS	3,675.00000	3,675.00	8,382.34000	8,382.34		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0711 11123 2,427.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.40000	5,824.80	2.97000	7,208.19		
0175 0711 11125 52.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.80000	249.60	5.94000	308.88		
0180 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	480.00	222.73000	890.92		
0185 0711 11170 4.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	320.00	148.48000	593.92		
0190 0711 11224 23.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.60000	82.80	4.45000	102.35		
0195 0711 14125 2,354.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.00000	44,726.00	26.73000	62,922.42		
0200 0711 16101 0.189 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,900.00000	1,115.10	6,756.06000	1,276.90		
0205 0711 16131 0.004 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,500.00000	6.00	2,598.48000	10.39		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 16201 0.078 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,900.00000	460.20	6,756.06000	526.97		
0002 Signing Section Totals:		**$63,577.50**		**$97,911.26**		
SECTION: 0003 Lighting						
0215 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,800.00000	7,200.00	2,034.24000	8,136.96		
0003 Lighting Section Totals:		**$7,200.00**		**$8,136.96**		
SECTION: 0004 Signalization						
0220 0630 2 12 1,905.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	47.50000	90,487.50	74.26000	141,465.30		
0225 0632 7 1 6.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,500.00000	75,000.00	16,333.33000	97,999.98		
0230 0632 7 2 551.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	15.00000	8,265.00	13.36000	7,361.36		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0235 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 6.000 PI	1,050.00000	6,300.00	2,565.82000	15,394.92		
0240 0632 7 7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 552.000 LF	3.00000	1,656.00	4.45000	2,456.40		
0245 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 131.000 EA	1,750.00000	229,250.00	2,034.24000	266,485.44		
0250 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 6.000 EA	2,500.00000	15,000.00	4,187.27000	25,123.62		
0255 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	2,000.00000	14,000.00	1,716.40000	12,014.80		
0260 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	300.00000	1,500.00	855.27000	4,276.35		
0265 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 2.000 AS	2,000.00000	4,000.00	1,399.31000	2,798.62		
0270 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 51.000 AS	1,700.00000	86,700.00	1,954.04000	99,656.04		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0275 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 9.000 AS	2,500.00000	22,500.00	2,771.35000	24,942.15		
0280 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 62.000 AS	50.00000	3,100.00	320.73000	19,885.26		
0285 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 7.000 AS	1,600.00000	11,200.00	1,219.32000	8,535.24		
0290 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,100.00000	6,300.00	1,683.03000	5,049.09		
0295 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 3.000 AS	125.00000	375.00	427.64000	1,282.92		
0300 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	600.00000	1,200.00	680.25000	1,360.50		
0305 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 2.000 EA	50.00000	100.00	427.64000	855.28		
0310 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	2,100.00000	8,400.00	3,421.09000	13,684.36		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0315 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 9.000 EA	350.00000	3,150.00	383.82000	3,454.38		
0320 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 3.000 EA	25.00000	75.00	320.73000	962.19		
0325 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	1,100.00000	2,200.00	310.60000	621.20		
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	450.00000	450.00	641.45000	641.45		
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	120.00000	600.00	427.64000	2,138.20		
0340 0700141360 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF 18.000 EA	9,800.00000	176,400.00	6,953.55000	125,163.90		
0345 0700141903 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT 2.000 EA	150.00000	300.00	641.45000	1,282.90		
0004 Signalization Section Totals:		**$768,508.50**		**$884,891.85**		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(5) SICE INC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,595,792.60**		**$1,889,809.76**		

Letting: CT251203 December 03, 2025 **Call Order:** 014 **Contract:** T6620

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/16/2025

Manager, Contracts Administration Office