Vendor Ranking

Letting: CT250226 February 26, 2025 10:30 AM **Call Order:** 013
Contract: T4693
District: District 4 **Counties:** PALM BEACH
Fed Aid No: D424061B
Contract Time: 391 AVAILABLE DAYS
Project(s): 44767015201 (*) 44767015202
Contract Desc: SR 7 (US 441) FROM N OF GLADES RD TO N OF BRIDGE BROOK DR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$9,521,050.29	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$10,065,702.69	105.72%
3	OHLA USA INC	Responsive	Non-Winning Bid	$10,131,009.90	106.41%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$10,756,829.44	112.98%
5	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$11,095,260.90	116.53%
6	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$12,778,093.60	134.21%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D424061B

Contract Time: 391 AVAILABLE DAYS **Project(s):** 44767015201 (*)
44767015202

Contract Descr: SR 7 (US 441) FROM N OF GLADES RD TO N OF BRIDGE BROOK DR

The Improvements under this Contract consist of, but are not limited to, MOT (standard, traffic control officer, pedestrian LCD, arrow board, PCMS, signalization, traffic detection, barricade), protections (inlet, floating turbidity), monitor structures (inspection, settlement, vibration), TMS (vehicle sensor, inductive loop, cabinet), clearing/grubbing (standard, selective), concrete (removal, gravity wall, curb, curb and gutter, sidewalk, driveways), asphalt (milling, resurfacing, misc), guardrail (general, special post, transition, end treatment, remove), handrail, pavement markings (detectable, painted, thermoplastic, bike lane, RPM), signing (single-column, multi-column, sign strip, tubular marker, object marker, panel F&I, panel remove, internally-illuminated F&I, internally-illuminated remove), lighting (luminaire, bracket arm, pole complete F&I, pole complete remove), signalization (signal cable F&I, signal cable remove, prestressed pole, aluminum pole pedestal, aluminum pole remove, signal auxiliaries, pedestrian signal and detection, controller, loop detector/loop assembly), conduit, pull/splice box, drainage (inlets, pipe culvert), utilities adjustments (manhole, valve box), electrical (power service F&I, power service remove, load center F&I, load center remove, service wire F&I, service wire remove, service disconnect), irrigation, and sod along State Road 7 (US 441) from north of Glades Road to north of Bridge Brook Drive for 3.420 miles in Palm Beach County

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44767015201	323,475.00000	323,475.00	270,000.00000	270,000.00	1,000,000.00000	1,000,000.00
0010 0102 1 (391.000) DA (LS) MAINTENANCE OF TRAFFIC 44767015201	546,338.00000	546,338.00	1,000,000.00000	1,000,000.00	420,000.00000	420,000.00
0015 0102 14 364.000 HR TRAFFIC CONTROL OFFICER	89.00000	32,396.00	82.50000	30,030.00	75.00000	27,300.00
0020 0102 60 2,552.000 ED WORK ZONE SIGN	0.24000	612.48	0.26000	663.52	0.30000	765.60
0025 0102 74 1 77,307.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	8,503.77	0.12000	9,276.84	0.11000	8,503.77

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 74 8 — 1,830.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.10000	183.00	0.11000	201.30	0.20000	366.00
0035 0102 76 — 475.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	2,850.00	5.83000	2,769.25	5.00000	2,375.00
0040 0102 99 — 489.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	5,379.00	12.10000	5,916.90	10.00000	4,890.00
0045 0102104 — 2,346.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.54000	36,456.84	11.55000	27,096.30	26.25000	61,582.50
0050 0102107 1 — 2,346.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.20000	2,815.20	1.10000	2,580.60	25.25000	59,236.50
0055 0102115 — 1,006.000 ED TYPE III BARRICADE	0.35000	352.10	0.34000	342.04	0.35000	352.10
0060 0104 10 3 — 4,376.000 LF SEDIMENT BARRIER	1.60000	7,001.60	0.01000	43.76	2.30000	10,064.80
0065 0104 11 — 215.000 LF FLOATING TURBIDITY BARRIER	38.00000	8,170.00	11.00000	2,365.00	25.00000	5,375.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0104 18 35.000 EA INLET PROTECTION SYSTEM	150.00000	5,250.00	154.00000	5,390.00	250.00000	8,750.00
0075 0107 1 740.150 AC LITTER REMOVAL	10.00000	7,401.50	0.01000	7.40	39.00000	28,865.85
0080 0107 2 496.360 AC MOWING	10.00000	4,963.60	0.01000	4.96	90.00000	44,672.40
0085 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44767015201	7,230.00000	7,230.00	1.10000	1.10	8,000.00000	8,000.00
0090 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44767015201	4,350.00000	4,350.00	1.10000	1.10	5,000.00000	5,000.00
0095 0110 1 1 (4.830) AC (LS) CLEARING & GRUBBING 44767015201	137,720.00000	137,720.00	52,932.00000	52,932.00	900,000.00000	900,000.00
0100 0110 2 2 0.010 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	445,600.00000	4,456.00	1,100,000.00000	11,000.00	1,000,000.00000	10,000.00
0105 0110 4 10 1,281.000 SY REMOVAL OF EXISTING CONCRETE	40.00000	51,240.00	35.20000	45,091.20	23.00000	29,463.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0120 1 563.300 CY REGULAR EXCAVATION	48.00000	27,038.40	25.77000	14,516.24	21.00000	11,829.30
0115 0120 6 1,976.600 CY EMBANKMENT	32.50000	64,239.50	52.58000	103,929.63	23.00000	45,461.80
0120 0327 70 5 209,601.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	2.75000	576,402.75	3.51000	735,699.51	3.00000	628,803.00
0125 0337 7 83 23,056.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	180.00000	4,150,098.00	183.65000	4,234,252.77	160.00000	3,688,976.00
0130 0339 1 76.200 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	19,050.00	316.60000	24,124.92	450.00000	34,290.00
0135 0400 0 11 2.200 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	29.00000	63.80	1,650.00000	3,630.00	965.00000	2,123.00
0140 0425 1523 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	10,600.00000	10,600.00	8,580.00000	8,580.00	12,100.00000	12,100.00
0145 0425 1543 6.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	12,460.00000	74,760.00	10,296.00000	61,776.00	15,200.00000	91,200.00
0150 0425 1910 2.000 EA INLETS, CLOSED FLUME	7,813.00000	15,626.00	11,440.00000	22,880.00	10,350.00000	20,700.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0425 5 MANHOLE, ADJUST 4.000 EA	700.00000	2,800.00	858.00000	3,432.00	1,320.00000	5,280.00
0160 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 212.000 LF	304.25000	64,501.00	354.64000	75,183.68	215.00000	45,580.00
0165 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 9.000 LF	410.25000	3,692.25	755.04000	6,795.36	230.00000	2,070.00
0170 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 1.000 EA	7,105.00000	7,105.00	6,864.00000	6,864.00	5,060.00000	5,060.00
0175 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 51.000 LF	60.00000	3,060.00	117.70000	6,002.70	94.00000	4,794.00
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 693.000 LF	49.00000	33,957.00	59.28000	41,081.04	62.00000	42,966.00
0185 0520 2 4 CONCRETE CURB, TYPE D 128.000 LF	44.00000	5,632.00	49.24000	6,302.72	67.00000	8,576.00
0190 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,908.000 SY	49.50000	143,946.00	64.08000	186,344.64	56.00000	162,848.00
0195 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,031.000 SY	59.00000	60,829.00	120.45000	124,183.95	82.00000	84,542.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0527 2 837.000 SF DETECTABLE WARNINGS	48.00000	40,176.00	39.60000	33,145.20	45.00000	37,665.00
0205 0536 1 1 705.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	27.10000	19,105.50	30.80000	21,714.00	23.75000	16,743.75
0210 0536 7 3 6.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	192.00000	1,152.00	209.00000	1,254.00	113.00000	678.00
0215 0536 8122 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,170.00000	8,340.00	4,620.00000	9,240.00	3,100.00000	6,200.00
0220 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	1,486.00000	1,486.00	4,730.00000	4,730.00	1,800.00000	1,800.00
0225 0536 73 1,150.000 LF GUARDRAIL REMOVAL	3.45000	3,967.50	2.15000	2,472.50	2.45000	2,817.50
0230 0536 85 24 4.000 EA GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	3,528.00000	14,112.00	3,795.00000	15,180.00	3,365.00000	13,460.00
0235 0570 1 2 11,344.000 SY PERFORMANCE TURF, SOD	3.60000	40,838.40	2.92000	33,124.48	3.70000	41,972.80

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0570 1 3 — 10,366.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	7.10000	73,598.60	6.22000	64,476.52	3.20000	33,171.20
0245 0590 70 5 — (1.000) LS IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44767015201	12,800.00000	12,800.00	12,650.00000	12,650.00	11,500.00000	11,500.00
0250 0630 2 11 — 229.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	32.69000	7,486.01	45.10000	10,327.90	27.00000	6,183.00
0255 0630 2 12 — 185.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	66.36000	12,276.60	48.40000	8,954.00	55.00000	10,175.00
0260 0635 2 11 — 9.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,772.89000	15,956.01	1,468.50000	13,216.50	950.00000	8,550.00
0265 0695 1 1 — 18.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,227.80000	40,100.40	2,244.00000	40,392.00	1,900.00000	34,200.00
0270 0695 6 12 — 18.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,382.68000	42,888.24	1,578.50000	28,413.00	1,200.00000	21,600.00
0275 0695 7141 — 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT	8,293.76000	16,587.52	13,200.00000	26,400.00	6,885.00000	13,770.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0710 11101 13.600 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,350.00000	18,360.00	440.00000	5,984.00	1,350.00000	18,360.00
0285 0710 11123 3,500.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.00000	3,500.00	0.28000	980.00	1.00000	3,500.00
0290 0710 11125 1,200.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.00000	3,600.00	0.39000	468.00	3.00000	3,600.00
0295 0710 11170 25.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	35.00000	875.00	11.00000	275.00	35.00000	875.00
0300 0710 11201 6.500 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,350.00000	8,775.00	440.00000	2,860.00	1,400.00000	9,100.00
0305 0999 16 (1.000) LS PARTNERING, DO NOT BID 44767015201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0310 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767015201	107,501.33000	107,501.33	107,501.33000	107,501.33	107,501.33000	107,501.33
0001 Roadway Section Totals:		**$6,960,026.90**		**$7,581,050.86**		**$7,942,184.20**

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0315 0700 1111 130.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	510.00000	66,300.00	605.28000	78,686.40	550.00000	71,500.00
0320 0700 1112 40.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,900.00000	76,000.00	1,853.76000	74,150.40	1,685.00000	67,400.00
0325 0700 1600 119.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	35.00000	4,165.00	55.00000	6,545.00	50.00000	5,950.00
0330 0700 2113 5.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	8,000.00000	40,000.00	6,431.03000	32,155.15	5,850.00000	29,250.00
0335 0700 2114 3.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	9,000.00000	27,000.00	7,176.87000	21,530.61	6,525.00000	19,575.00
0340 0700 2115 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	9,500.00000	19,000.00	9,951.45000	19,902.90	9,050.00000	18,100.00
0345 0700 2600 9.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	2,000.00000	18,000.00	1,320.00000	11,880.00	1,200.00000	10,800.00
0350 0700 13 15 50.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	125.00000	6,250.00	154.00000	7,700.00	140.00000	7,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0355 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 28.000 EA	225.00000	6,300.00	242.23000	6,782.44	220.00000	6,160.00
0360 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	325.00000	4,875.00	220.00000	3,300.00	200.00000	3,000.00
0365 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,999.000 EA	5.00000	19,995.00	4.40000	17,595.60	5.00000	19,995.00
0370 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 109.000 SF	10.00000	1,090.00	4.40000	479.60	10.00000	1,090.00
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44767015201 (1.000) LS	60,000.00000	60,000.00	113,757.60000	113,757.60	60,000.00000	60,000.00
0380 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,883.000 LF	4.00000	27,532.00	3.50000	24,090.50	4.00000	27,532.00
0385 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 696.000 LF	5.00000	3,480.00	5.25000	3,654.00	5.00000	3,480.00
0390 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 2,933.000 LF	6.00000	17,598.00	7.00000	20,531.00	6.00000	17,598.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0395 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3.464 GM 3,000.00000	10,392.00	2,200.00000	7,620.80	3,000.00000	10,392.00
0400 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	179.000 EA 90.00000	16,110.00	59.40000	10,632.60	90.00000	16,110.00
0405 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	800.000 LF 7.00000	5,600.00	4.90000	3,920.00	7.00000	5,600.00
0410 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.612 GM 3,000.00000	1,836.00	2,200.00000	1,346.40	3,000.00000	1,836.00
0415 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	3,819.000 LF 16.00000	61,104.00	17.47000	66,717.93	16.00000	61,104.00
0420 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	91.000 EA 200.00000	18,200.00	280.50000	25,525.50	200.00000	18,200.00
0425 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	159.000 EA 225.00000	35,775.00	119.90000	19,064.10	225.00000	35,775.00
0430 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	16.240 GM 5,200.00000	84,448.00	5,001.70000	81,227.61	5,200.00000	84,448.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0435 0711 16102 — 0.339 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,000.00000	2,034.00	6,669.30000	2,260.89	5,850.00000	1,983.15
0440 0711 16131 — 12.248 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,500.00000	30,620.00	1,250.70000	15,318.57	2,500.00000	30,620.00
0445 0711 16201 — 7.034 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,200.00000	36,576.80	4,688.20000	32,976.80	5,200.00000	36,576.80
0450 0714 10 — 19,301.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	8.00000	154,408.00	9.35000	180,464.35	8.00000	154,408.00
0002 Signing Section Totals:		**$854,688.80**		**$889,816.75**		**$825,482.95**
SECTION: 0003 Lighting						
0455 0630 2 11 — 4,259.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.59000	87,692.81	15.40000	65,588.60	16.00000	68,144.00
0460 0630 2 12 — 173.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	44.63000	7,720.99	37.40000	6,470.20	38.00000	6,574.00
0465 0630 2 15 — 240.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	55.55000	13,332.00	51.70000	12,408.00	55.00000	13,200.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0470 0630 2 65 CONDUIT, REMOVE, BRIDGE MOUNT 180.000 LF	11.95000	2,151.00	18.70000	3,366.00	16.00000	2,880.00
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 39.000 EA	1,772.89000	69,142.71	2,607.00000	101,673.00	1,075.00000	41,925.00
0480 0635 2 30 PULL & SPLICE BOX, INSTALL 1.000 EA	1,422.97000	1,422.97	2,200.00000	2,200.00	555.00000	555.00
0485 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	6,034.16000	6,034.16	7,617.50000	7,617.50	5,850.00000	5,850.00
0490 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	956.40000	956.40	962.50000	962.50	1,100.00000	1,100.00
0495 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,713.000 LF	3.76000	6,440.88	3.30000	5,652.90	2.00000	3,426.00
0500 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 15,307.000 LF	5.47000	83,729.29	3.58000	54,799.06	6.00000	91,842.00
0505 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 15,983.000 LF	0.60000	9,589.80	1.10000	17,581.30	1.00000	15,983.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0510 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 1.000 EA	2,908.21000	2,908.21	2,695.00000	2,695.00	2,300.00000	2,300.00
0515 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	21,500.73000	21,500.73	25,025.00000	25,025.00	15,500.00000	15,500.00
0520 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	956.40000	956.40	960.30000	960.30	825.00000	825.00
0525 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 29.000 EA	1,951.74000	56,600.46	1,353.00000	39,237.00	1,500.00000	43,500.00
0530 0715 61552 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH 18.000 EA	14,007.49000	252,134.82	13,398.00000	241,164.00	9,950.00000	179,100.00
0535 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 19.000 EA	1,195.49000	22,714.31	1,540.00000	29,260.00	2,100.00000	39,900.00
0540 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 48.000 EA	1,219.84000	58,552.32	968.00000	46,464.00	640.00000	30,720.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$703,580.26**		**$663,124.36**		**$563,324.00**
SECTION: 0004 Signalization						
0545 0630 2 11 — 1,321.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	22.71000	29,999.91	18.70000	24,702.70	27.00000	35,667.00
0550 0630 2 12 — 2,263.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	50.38000	114,009.94	39.60000	89,614.80	55.00000	124,465.00
0555 0632 7 1 — 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9,268.90000	46,344.50	6,424.00000	32,120.00	3,690.00000	18,450.00
0560 0632 7 6 — 5.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,912.79000	9,563.95	1,820.50000	9,102.50	1,325.00000	6,625.00
0565 0635 2 14 — 113.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	1,878.52000	212,272.76	2,200.00000	248,600.00	1,225.00000	138,425.00
0570 0635 2 15 — 5.000 EA PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE	4,329.29000	21,646.45	4,361.50000	21,807.50	4,680.00000	23,400.00
0575 0635 2 30 — 6.000 EA PULL & SPLICE BOX, INSTALL	1,267.44000	7,604.64	1,430.00000	8,580.00	555.00000	3,330.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0580 0639 1122 6.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	4,789.97000	28,739.82	4,889.50000	29,337.00	5,800.00000	34,800.00
0585 0639 1620 6.000 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND AS	717.30000	4,303.80	962.50000	5,775.00	1,100.00000	6,600.00
0590 0639 2 1 585.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	11.28000	6,598.80	9.90000	5,791.50	4.00000	2,340.00
0595 0639 2 6 739.000 ELECTRICAL SERVICE WIRE, REMOVE LF	0.48000	354.72	4.13000	3,052.07	1.00000	739.00
0600 0639 3 11 6.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	3,701.31000	22,207.86	2,986.50000	17,919.00	1,450.00000	8,700.00
0605 0641 2 12 6.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	4,090.12000	24,540.72	3,025.00000	18,150.00	2,050.00000	12,300.00
0610 0646 1 11 28.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,812.53000	78,750.84	2,876.50000	80,542.00	3,175.00000	88,900.00
0615 0646 1 60 8.000 ALUMINUM SIGNALS POLE, REMOVE EA	478.20000	3,825.60	374.00000	2,992.00	875.00000	7,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0620 0650 2109 94.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	1,106.10000	103,973.40	742.50000	69,795.00	750.00000	70,500.00
0625 0653 1 11 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,013.20000	26,343.20	880.00000	22,880.00	840.00000	21,840.00
0630 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,805.96000	5,417.88	2,090.00000	6,270.00	1,700.00000	5,100.00
0635 0653 1 60 19.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	119.55000	2,271.45	198.00000	3,762.00	137.00000	2,603.00
0640 0660 1109 8.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	525.26000	4,202.08	489.50000	3,916.00	370.00000	2,960.00
0645 0660 2106 82.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,032.68000	166,679.76	1,666.50000	136,653.00	1,165.00000	95,530.00
0650 0665 1 11 31.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	433.50000	13,438.50	379.50000	11,764.50	485.00000	15,035.00
0655 0665 1 40 3.000 EA PEDESTRIAN DETECTOR, RELOCATE	517.08000	1,551.24	242.00000	726.00	275.00000	825.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0665 1 60 — 19.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	119.55000	2,271.45	121.00000	2,299.00	70.00000	1,330.00
0665 0671 2 40 — 5.000 EA TRAFFIC CONTROLLER, MODIFY	3,257.99000	16,289.95	2,365.00000	11,825.00	830.00000	4,150.00
0670 0700 3201 — 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,289.22000	7,735.32	880.00000	5,280.00	945.00000	5,670.00
0675 0700 3601 — 6.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	119.22000	715.32	126.50000	759.00	66.00000	396.00
0680 0700 5 22 — 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,723.13000	18,892.52	7,502.00000	30,008.00	6,875.00000	27,500.00
0685 0700 5 60 — 4.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	717.30000	2,869.20	363.00000	1,452.00	400.00000	1,600.00
0004 Signalization Section Totals:		**$983,415.58**		**$905,475.57**		**$766,780.00**
SECTION: 0005 Utilities						
0690 0425 5 1 — 7.000 EA MANHOLE, ADJUST, UTILITIES	800.00000	5,600.00	915.20000	6,406.40	1,000.00000	7,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) GENERAL ASPHALT COMPANY, LLC		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0695 0425 6 25.000 EA VALVE BOXES, ADJUST	500.00000	12,500.00	743.60000	18,590.00	1,000.00000	25,000.00
0700 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44767015202	1,238.75000	1,238.75	1,238.75000	1,238.75	1,238.75000	1,238.75
0005 Utilities Section Totals:		**$19,338.75**		**$26,235.15**		**$33,238.75**
Contract Grand Totals:		**$9,521,050.29**		**$10,065,702.69**		**10,131,009.90**

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44767015201	1,000,000.00000	1,000,000.00	1,100,000.00000	1,100,000.00	1,200,000.00000	1,200,000.00
0010 0102 1 (391.000) DA (LS) MAINTENANCE OF TRAFFIC 44767015201	750,000.00000	750,000.00	925,000.00000	925,000.00	1,200,000.00000	1,200,000.00
0015 0102 14 364.000 HR TRAFFIC CONTROL OFFICER	106.25000	38,675.00	85.00000	30,940.00	100.00000	36,400.00
0020 0102 60 2,552.000 ED WORK ZONE SIGN	0.31000	791.12	0.25000	638.00	0.25000	638.00
0025 0102 74 1 77,307.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	9,276.84	0.25000	19,326.75	0.12000	9,276.84
0030 0102 74 8 1,830.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.22000	402.60	0.15000	274.50	1.00000	1,830.00
0035 0102 76 475.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.59000	2,655.25	7.00000	3,325.00	7.00000	3,325.00
0040 0102 99 489.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.20000	5,476.80	14.00000	6,846.00	14.00000	6,846.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,346.000 ED	20.10000	47,154.60	18.00000	42,228.00	15.54000	36,456.84
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,346.000 ED	20.10000	47,154.60	18.00000	42,228.00	1.20000	2,815.20
0055 0102115 TYPE III BARRICADE 1,006.000 ED	0.39000	392.34	0.30000	301.80	0.30000	301.80
0060 0104 10 3 SEDIMENT BARRIER 4,376.000 LF	1.72000	7,526.72	3.00000	13,128.00	2.00000	8,752.00
0065 0104 11 FLOATING TURBIDITY BARRIER 215.000 LF	13.95000	2,999.25	10.00000	2,150.00	20.00000	4,300.00
0070 0104 18 INLET PROTECTION SYSTEM 35.000 EA	151.00000	5,285.00	125.00000	4,375.00	120.00000	4,200.00
0075 0107 1 LITTER REMOVAL 740.150 AC	33.55000	24,832.03	35.00000	25,905.25	15.00000	11,102.25
0080 0107 2 MOWING 496.360 AC	34.65000	17,198.87	100.00000	49,636.00	15.00000	7,445.40

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44767015201	6,595.00000	6,595.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0090 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44767015201	4,359.00000	4,359.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0095 0110 1 1 (4.830) AC (LS) CLEARING & GRUBBING 44767015201	282,500.00000	282,500.00	70,000.00000	70,000.00	793,000.00000	793,000.00
0100 0110 2 2 0.010 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	39,120.00000	391.20	20,000.00000	200.00	750,000.00000	7,500.00
0105 0110 4 10 1,281.000 SY REMOVAL OF EXISTING CONCRETE	41.55000	53,225.55	25.00000	32,025.00	35.00000	44,835.00
0110 0120 1 563.300 CY REGULAR EXCAVATION	39.85000	22,447.51	20.00000	11,266.00	25.00000	14,082.50
0115 0120 6 1,976.600 CY EMBANKMENT	43.85000	86,673.91	40.00000	79,064.00	35.00000	69,181.00
0120 0327 70 5 209,601.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	2.71000	568,018.71	4.30000	901,284.30	8.00000	1,676,808.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0337 7 83 — 23,056.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	180.00000	4,150,098.00	202.00000	4,657,332.20	170.00000	3,919,537.00
0130 0339 1 — 76.200 TN MISCELLANEOUS ASPHALT PAVEMENT	221.75000	16,897.35	250.00000	19,050.00	300.00000	22,860.00
0135 0400 0 11 — 2.200 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	1,079.00000	2,373.80	3,000.00000	6,600.00	2,000.00000	4,400.00
0140 0425 1523 — 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	8,383.00000	8,383.00	7,500.00000	7,500.00	20,000.00000	20,000.00
0145 0425 1543 — 6.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	10,060.00000	60,360.00	9,000.00000	54,000.00	20,000.00000	120,000.00
0150 0425 1910 — 2.000 EA INLETS, CLOSED FLUME	11,180.00000	22,360.00	10,000.00000	20,000.00	6,000.00000	12,000.00
0155 0425 5 — 4.000 EA MANHOLE, ADJUST	838.25000	3,353.00	750.00000	3,000.00	2,000.00000	8,000.00
0160 0430174118 — 212.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	346.50000	73,458.00	310.00000	65,720.00	500.00000	106,000.00
0165 0430174124 — 9.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	737.75000	6,639.75	660.00000	5,940.00	1,000.00000	9,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0430984129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	6,707.00000	6,707.00	6,000.00000	6,000.00	5,000.00000	5,000.00
0175 0515 1 2 51.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	105.00000	5,355.00	52.00000	2,652.00	120.00000	6,120.00
0180 0520 1 10 693.000 LF CONCRETE CURB & GUTTER, TYPE F	51.90000	35,966.70	44.00000	30,492.00	52.00000	36,036.00
0185 0520 2 4 128.000 LF CONCRETE CURB, TYPE D	54.20000	6,937.60	63.00000	8,064.00	55.00000	7,040.00
0190 0522 1 2,908.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	65.20000	189,601.60	76.00000	221,008.00	100.00000	290,800.00
0195 0522 2 1,031.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	93.20000	96,089.20	86.00000	88,666.00	100.00000	103,100.00
0200 0527 2 837.000 SF DETECTABLE WARNINGS	50.30000	42,101.10	63.00000	52,731.00	45.00000	37,665.00
0205 0536 1 1 705.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	23.35000	16,461.75	24.32000	17,145.60	20.88000	14,720.40
0210 0536 7 3 6.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	111.50000	669.00	172.13000	1,032.78	99.84000	599.04

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0536 8122 2.000 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 EA	3,056.00000	6,112.00	3,752.00000	7,504.00	2,734.00000	5,468.00
0220 0536 8123 1.000 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING EA	1,780.00000	1,780.00	1,337.00000	1,337.00	1,592.00000	1,592.00
0225 0536 73 1,150.000 GUARDRAIL REMOVAL LF	2.40000	2,760.00	3.10000	3,565.00	2.15000	2,472.50
0230 0536 85 24 4.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,309.00000	13,236.00	3,175.00000	12,700.00	2,960.00000	11,840.00
0235 0570 1 2 11,344.000 PERFORMANCE TURF, SOD SY	9.60000	108,902.40	5.00000	56,720.00	3.00000	34,032.00
0240 0570 1 3 10,366.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	9.60000	99,513.60	7.00000	72,562.00	5.00000	51,830.00
0245 0590 70 5 (1.000) IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44767015201 LS	18,440.00000	18,440.00	21,000.00000	21,000.00	11,500.00000	11,500.00
0250 0630 2 11 229.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	25.15000	5,759.35	22.50000	5,152.50	32.69000	7,486.01

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 185.000 LF	26.25000	4,856.25	23.50000	4,347.50	66.36000	12,276.60
0260 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 9.000 EA	2,080.00000	18,720.00	1,111.00000	9,999.00	1,772.00000	15,948.00
0265 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 18.000 EA	2,222.00000	39,996.00	1,989.00000	35,802.00	2,227.00000	40,086.00
0270 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 18.000 EA	2,557.00000	46,026.00	2,288.00000	41,184.00	2,382.00000	42,876.00
0275 0695 7141 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT 2.000 EA	12,840.00000	25,680.00	11,489.00000	22,978.00	8,293.00000	16,586.00
0280 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 13.600 GM	447.00000	6,079.20	400.00000	5,440.00	400.00000	5,440.00
0285 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,500.000 LF	0.28000	980.00	0.25000	875.00	0.25000	875.00
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,200.000 LF	0.39000	468.00	0.35000	420.00	0.35000	420.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0710 11170 25.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.20000	280.00	10.00000	250.00	10.00000	250.00
0300 0710 11201 6.500 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	447.00000	2,905.50	400.00000	2,600.00	400.00000	2,600.00
0305 0999 16 (1.000) LS PARTNERING, DO NOT BID 44767015201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0310 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767015201	107,501.33000	107,501.33	107,501.33000	107,501.33	107,501.33000	107,501.33
0001 Roadway Section Totals:		**$8,243,839.38**		**$9,055,012.51**		**$10,249,052.71**
SECTION: 0002 Signing						
0315 0700 1111 130.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	615.00000	79,950.00	525.00000	68,250.00	550.25000	71,532.50
0320 0700 1112 40.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,884.00000	75,360.00	1,385.00000	55,400.00	1,685.00000	67,400.00
0325 0700 1600 119.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	55.90000	6,652.10	30.00000	3,570.00	50.00000	5,950.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0700 2113 5.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	6,535.00000	32,675.00	4,500.00000	22,500.00	5,846.00000	29,230.00
0335 0700 2114 3.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	7,293.00000	21,879.00	5,850.00000	17,550.00	6,524.00000	19,572.00
0340 0700 2115 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	10,110.00000	20,220.00	6,950.00000	13,900.00	9,046.00000	18,092.00
0345 0700 2600 9.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	1,341.00000	12,069.00	650.00000	5,850.00	1,200.00000	10,800.00
0350 0700 13 15 50.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	156.50000	7,825.00	100.00000	5,000.00	140.00000	7,000.00
0355 0704 1 4 28.000 EA TUBULAR MARKER, 36" YELLOW POST	246.25000	6,895.00	220.00000	6,160.00	220.00000	6,160.00
0360 0705 10 1 15.000 EA OBJECT MARKER, TYPE 1	223.50000	3,352.50	225.00000	3,375.00	200.00000	3,000.00
0365 0706 1 3 3,999.000 EA RAISED PAVEMENT MARKER, TYPE B	4.47000	17,875.53	4.00000	15,996.00	5.00000	19,995.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0710 12290 109.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	4.47000	487.23	4.00000	436.00	10.00000	1,090.00
0375 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44767015201	115,600.00000	115,600.00	103,416.00000	103,416.00	103,416.00000	103,416.00
0380 0711 11123 6,883.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.55000	24,434.65	3.18000	21,887.94	3.18000	21,887.94
0385 0711 11124 696.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.33000	3,709.68	4.77000	3,319.92	4.77000	3,319.92
0390 0711 11125 2,933.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.11000	20,853.63	6.36000	18,653.88	6.36000	18,653.88
0395 0711 11141 3.464 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,236.00000	7,745.50	2,000.00000	6,928.00	2,000.00000	6,928.00
0400 0711 11170 179.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.40000	10,811.60	54.00000	9,666.00	54.90000	9,827.10
0405 0711 11224 800.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.97000	3,976.00	4.45000	3,560.00	4.45000	3,560.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.612 GM	2,236.00000	1,368.43	2,000.00000	1,224.00	2,000.00000	1,224.00
0415 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,819.000 LF	17.75000	67,787.25	15.88000	60,645.72	15.88000	60,645.72
0420 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 91.000 EA	285.00000	25,935.00	255.00000	23,205.00	255.00000	23,205.00
0425 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 159.000 EA	121.75000	19,358.25	109.00000	17,331.00	109.00000	17,331.00
0430 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 16.240 GM	5,083.00000	82,547.92	4,547.00000	73,843.28	4,547.00000	73,843.28
0435 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.339 GM	6,777.00000	2,297.40	6,063.00000	2,055.36	6,063.00000	2,055.36
0440 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 12.248 GM	1,271.00000	15,567.21	1,137.00000	13,925.98	1,137.00000	13,925.98
0445 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.034 GM	4,764.00000	33,509.98	4,262.00000	29,978.91	4,262.00000	29,978.91

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0714 10 19,301.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	9.50000	183,359.50	6.00000	115,806.00	8.50000	164,058.50
0002 Signing Section Totals:		**$904,102.36**		**$723,433.99**		**$813,682.09**
SECTION: 0003 Lighting						
0455 0630 2 11 4,259.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.45000	78,578.55	16.50000	70,273.50	20.59000	87,692.81
0460 0630 2 12 173.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	39.10000	6,764.30	35.00000	6,055.00	44.63000	7,720.99
0465 0630 2 15 240.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	83.60000	20,064.00	74.80000	17,952.00	55.55000	13,332.00
0470 0630 2 65 180.000 LF CONDUIT, REMOVE, BRIDGE MOUNT	29.85000	5,373.00	26.70000	4,806.00	11.95000	2,151.00
0475 0635 2 11 39.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,096.00000	81,744.00	1,125.00000	43,875.00	1,772.00000	69,108.00
0480 0635 2 30 1.000 EA PULL & SPLICE BOX, INSTALL	2,459.00000	2,459.00	1,450.00000	1,450.00	1,422.00000	1,422.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0485 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	9,222.00000	9,222.00	8,250.00000	8,250.00	6,034.00000	6,034.00
0490 0639 1620 1.000 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND AS	715.50000	715.50	641.00000	641.00	956.00000	956.00
0495 0715 1 12 1,713.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	3.69000	6,320.97	3.30000	5,652.90	3.76000	6,440.88
0500 0715 1 13 15,307.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	5.25000	80,361.75	4.70000	71,942.90	5.47000	83,729.29
0505 0715 1 60 15,983.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.22000	3,516.26	0.20000	3,196.60	0.60000	9,589.80
0510 0715 5 31 1.000 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE EA	2,929.00000	2,929.00	2,620.00000	2,620.00	2,908.00000	2,908.00
0515 0715 7 11 1.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	20,850.00000	20,850.00	18,650.00000	18,650.00	21,500.00000	21,500.00
0520 0715 7 41 1.000 LOAD CENTER, REMOVE, SECONDARY VOLTAGE EA	950.00000	950.00	850.00000	850.00	956.00000	956.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0525 0715 11211 — 29.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,453.00000	42,137.00	1,300.00000	37,700.00	1,951.00000	56,579.00
0530 0715 61552 — 18.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH	9,892.00000	178,056.00	8,850.00000	159,300.00	14,007.00000	252,126.00
0535 0715 69000 — 19.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	726.50000	13,803.50	650.00000	12,350.00	1,195.00000	22,705.00
0540 0715500 1 — 48.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	827.25000	39,708.00	740.00000	35,520.00	1,219.00000	58,512.00
0003 Lighting Section Totals:		**$593,552.83**		**$501,084.90**		**$703,462.77**
SECTION: 0004 Signalization						
0545 0630 2 11 — 1,321.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	35.20000	46,499.20	31.50000	41,611.50	22.71000	29,999.91
0550 0630 2 12 — 2,263.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.20000	79,657.60	31.50000	71,284.50	50.80000	114,960.40

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0555 0632 7 1 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	13,970.00000	69,850.00	12,500.00000	62,500.00	9,268.00000	46,340.00
0560 0632 7 6 5.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	596.25000	2,981.25	534.00000	2,670.00	1,912.00000	9,560.00
0565 0635 2 14 113.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	2,347.00000	265,211.00	1,350.00000	152,550.00	1,878.00000	212,214.00
0570 0635 2 15 5.000 EA PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE	4,024.00000	20,120.00	2,850.00000	14,250.00	4,329.00000	21,645.00
0575 0635 2 30 6.000 EA PULL & SPLICE BOX, INSTALL	1,900.00000	11,400.00	950.00000	5,700.00	1,267.00000	7,602.00
0580 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,434.00000	38,604.00	5,757.00000	34,542.00	4,789.00000	28,734.00
0585 0639 1620 6.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	447.25000	2,683.50	401.00000	2,406.00	717.00000	4,302.00
0590 0639 2 1 585.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.85000	6,932.25	10.60000	6,201.00	11.28000	6,598.80

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 739.000 LF	0.28000	206.92	0.25000	184.75	0.48000	354.72
0600 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 6.000 EA	2,388.00000	14,328.00	2,137.00000	12,822.00	3,701.00000	22,206.00
0605 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 6.000 EA	2,307.00000	13,842.00	2,064.00000	12,384.00	4,090.00000	24,540.00
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 28.000 EA	2,042.00000	57,176.00	1,828.00000	51,184.00	2,812.00000	78,736.00
0615 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 8.000 EA	447.25000	3,578.00	401.00000	3,208.00	478.00000	3,824.00
0620 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 94.000 EA	592.50000	55,695.00	530.00000	49,820.00	1,106.00000	103,964.00
0625 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 26.000 AS	726.50000	18,889.00	650.00000	16,900.00	1,013.00000	26,338.00
0630 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,509.00000	4,527.00	1,350.00000	4,050.00	1,805.00000	5,415.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 19.000 AS	149.00000	2,831.00	134.00000	2,546.00	119.55000	2,271.45
0640 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 8.000 EA	357.75000	2,862.00	320.00000	2,560.00	525.00000	4,200.00
0645 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 82.000 AS	2,459.00000	201,638.00	2,201.00000	180,482.00	2,032.00000	166,624.00
0650 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 31.000 EA	391.25000	12,128.75	350.00000	10,850.00	433.00000	13,423.00
0655 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 3.000 EA	189.00000	567.00	170.00000	510.00	517.00000	1,551.00
0660 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 19.000 EA	74.60000	1,417.40	67.00000	1,273.00	119.00000	2,261.00
0665 0671 2 40 TRAFFIC CONTROLLER, MODIFY 5.000 EA	6,371.00000	31,855.00	5,700.00000	28,500.00	3,257.00000	16,285.00
0670 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 6.000 EA	952.00000	5,712.00	852.00000	5,112.00	1,289.00000	7,734.00
0675 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	149.00000	894.00	134.00000	804.00	119.00000	714.00

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) ASPHALT GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,248.00000	16,992.00	3,800.00000	15,200.00	4,723.00000	18,892.00
0685 0700 5 60 4.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	149.00000	596.00	134.00000	536.00	717.00000	2,868.00
0004 Signalization Section Totals:		**$989,673.87**		**$792,640.75**		**$984,157.28**
SECTION: 0005 Utilities						
0690 0425 5 1 7.000 EA MANHOLE, ADJUST, UTILITIES	894.25000	6,259.75	800.00000	5,600.00	2,000.00000	14,000.00
0695 0425 6 25.000 EA VALVE BOXES, ADJUST	726.50000	18,162.50	650.00000	16,250.00	500.00000	12,500.00
0700 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44767015202	1,238.75000	1,238.75	1,238.75000	1,238.75	1,238.75000	1,238.75
0005 Utilities Section Totals:		**$25,661.00**		**$23,088.75**		**$27,738.75**
Contract Grand Totals:		**$10,756,829.44**		**$11,095,260.90**		**12,778,093.60**

Letting: CT250226 February 26, 2025 **Call Order:** 013 **Contract:** T4693

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/11/2025

Manager, Contracts Administration Office