Vendor Ranking

Letting: CT250226 February 26, 2025 10:30 AM **Call Order:** 018
Contract: T6588
District: District 6 **Counties:** MIAMI-DADE
Fed Aid No: D624051B
Contract Time: 240 AVAILABLE DAYS
Project(s): 44599915201 (*) 44936315201
Contract Desc: SR 7 (US 441/NW 8 AVE/NW 7 AVE) AND SR 993 (NW 12 AVE) FROM.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AUM CONSTRUCTION INC.	Responsive	Winning bid	$1,940,771.70	100.00%
2	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$2,449,246.46	126.20%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,454,276.70	126.46%
4	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$2,512,056.00	129.44%
5	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$2,919,069.00	150.41%
6	SICE INC	Responsive	Non-Winning Bid	$3,199,610.38	164.86%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624051B

Contract Time: 240 AVAILABLE DAYS **Project(s):** 44599915201 (*) 44936315201

Contract Descr: SR 7 (US 441/NW 8 AVE/NW 7 AVE) AND SR 993 (NW 12 AVE) FROM.

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 7/US 441/NW 8 AVENUE/NW 7 AVENUE FROM NORTH OF NW 3 STREET TO SOUTH OF NW 8 STREET AND TRAFFIC SIGNALS ON SR 933/NW 12 AVENUE AND NW 6 STREET IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599915201 (1.000) LS	60,000.00000	60,000.00	190,000.00000	190,000.00	62,910.00000	62,910.00
0010 0101 1 MOBILIZATION 44936315201 (1.000) LS	60,000.00000	60,000.00	78,750.00000	78,750.00	20,970.00000	20,970.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44599915201 (180.000) DA (LS)	55,000.00000	55,000.00	156,000.00000	156,000.00	279,074.00000	279,074.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44936315201 (180.000) DA (LS)	55,000.00000	55,000.00	98,300.00000	98,300.00	93,029.00000	93,029.00
0025 0102 14 TRAFFIC CONTROL OFFICER 168.000 HR	80.00000	13,440.00	87.66000	14,726.88	95.00000	15,960.00
0030 0102 60 WORK ZONE SIGN 12,580.000 ED	0.30000	3,774.00	0.22000	2,767.60	0.21000	2,641.80
0035 0102 61 BUSINESS SIGN 7.000 EA	70.00000	490.00	49.44000	346.08	48.00000	336.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 16,480.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	3,296.00	0.13000	2,142.40	0.13000	2,142.40
0045 0102 74 8 — 5,048.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.15000	757.20	0.08000	403.84	0.10000	504.80
0050 0102 76 — 1,120.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	7,840.00	5.15000	5,768.00	5.00000	5,600.00
0055 0102 99 — 1,546.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.00000	18,552.00	10.15000	15,691.90	9.85000	15,228.10
0060 0102104 — 960.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.00000	9,600.00	24.41000	23,433.60	13.00000	12,480.00
0065 0102107 1 — 960.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10.00000	9,600.00	24.41000	23,433.60	13.00000	12,480.00
0070 0102115 — 1,080.000 ED TYPE III BARRICADE	0.50000	540.00	0.31000	334.80	0.50000	540.00
0075 0104 18 — 29.000 EA INLET PROTECTION SYSTEM	250.00000	7,250.00	95.98000	2,783.42	160.00000	4,640.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0107 1 LITTER REMOVAL 10.510 AC	100.00000	1,051.00	210.16000	2,208.78	50.00000	525.50
0085 0107 2 MOWING 10.510 AC	150.00000	1,576.50	418.86000	4,402.22	50.00000	525.50
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44936315201 (1.000) LS	15,000.00000	15,000.00	11,124.00000	11,124.00	11,000.00000	11,000.00
0095 0110 1 1 CLEARING & GRUBBING 44599915201 (0.940) AC (LS)	7,500.00000	7,500.00	81,750.00000	81,750.00	119,250.00000	119,250.00
0100 0110 1 1 CLEARING & GRUBBING 44936315201 (0.070) AC (LS)	7,500.00000	7,500.00	72,250.00000	72,250.00	39,750.00000	39,750.00
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,051.000 SY	25.00000	26,275.00	47.87000	50,311.37	49.00000	51,499.00
0110 0110 21 TREE PROTECTION BARRIER 163.000 LF	15.00000	2,445.00	5.60000	912.80	33.00000	5,379.00
0115 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 12,516.000 SY	5.00000	62,580.00	3.59000	44,932.44	4.00000	50,064.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 26.800 TN	500.00000	13,400.00	406.85000	10,903.58	350.00000	9,380.00
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,032.600 TN	250.00000	258,150.00	229.98000	237,477.35	245.00000	252,987.00
0130 0425 5 MANHOLE, ADJUST 39.000 EA	850.00000	33,150.00	996.38000	38,858.82	700.00000	27,300.00
0135 0436 1 3 TRENCH DRAIN, SPECIAL DESIGN 23.000 LF	425.00000	9,775.00	559.83000	12,876.09	495.00000	11,385.00
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 707.000 LF	40.00000	28,280.00	52.62000	37,202.34	75.00000	53,025.00
0145 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 398.000 SY	75.00000	29,850.00	76.36000	30,391.28	100.00000	39,800.00
0150 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 505.000 SY	85.00000	42,925.00	103.11000	52,070.55	128.00000	64,640.00
0155 0527 2 DETECTABLE WARNINGS 155.000 SF	35.00000	5,425.00	43.31000	6,713.05	49.00000	7,595.00
0160 0570 1 2 PERFORMANCE TURF, SOD 18.000 SY	20.00000	360.00	10.81000	194.58	35.00000	630.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 144.000 LF	30.00000	4,320.00	60.26000	8,677.44	60.00000	8,640.00
0170 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,500.00000	3,000.00	1,354.66000	2,709.32	2,200.00000	4,400.00
0175 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599915201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0180 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44936315201 (1.000) LS	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0185 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 5.000 EA	1,500.00000	7,500.00	2,160.42000	10,802.10	3,500.00000	17,500.00
0195 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 5.000 EA	1,800.00000	9,000.00	2,305.86000	11,529.30	3,300.00000	16,500.00
0200 0695 7141 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT 1.000 EA	8,000.00000	8,000.00	11,500.98000	11,500.98	6,000.00000	6,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0695 7600 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	1,200.00000	1,200.00	777.96000	777.96	500.00000	500.00
0210 0706 1 3 511.000 EA RAISED PAVEMENT MARKER, TYPE B	8.00000	4,088.00	6.18000	3,157.98	6.00000	3,066.00
0215 0710 11101 1.062 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3,000.00000	3,186.00	1,854.00000	1,968.95	1,800.00000	1,911.60
0220 0710 11102 0.119 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	5,000.00000	595.00	2,060.00000	245.14	2,000.00000	238.00
0225 0710 11123 1,150.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	3.00000	3,450.00	2.06000	2,369.00	2.00000	2,300.00
0230 0710 11124 303.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	4.00000	1,212.00	3.09000	936.27	3.00000	909.00
0235 0710 11125 375.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	5.00000	1,875.00	4.12000	1,545.00	4.00000	1,500.00
0240 0710 11131 0.317 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	3,000.00000	951.00	1,030.00000	326.51	1,000.00000	317.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.108 GM	5,000.00000	540.00	1,030.00000	111.24	1,000.00000	108.00
0250 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	150.00000	1,350.00	103.00000	927.00	100.00000	900.00
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 22.000 EA	75.00000	1,650.00	46.35000	1,019.70	45.00000	990.00
0260 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.080 GM	3,000.00000	3,240.00	1,854.00000	2,002.32	1,800.00000	1,944.00
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 189.000 LF	4.00000	756.00	3.09000	584.01	3.00000	567.00
0270 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.102 GM	3,000.00000	306.00	1,030.00000	105.06	1,000.00000	102.00
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599915201 (1.000) LS	29,500.00000	29,500.00	29,500.00000	29,500.00	29,500.00000	29,500.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44936315201	20,500.00000	20,500.00	20,500.00000	20,500.00	20,500.00000	20,500.00
0001 Roadway Section Totals:		**$963,600.70**		**$1,427,756.65**		**$1,398,663.70**
SECTION: 0002 Signing						
0285 0700 1111 42.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	650.00000	27,300.00	669.50000	28,119.00	650.00000	27,300.00
0290 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,500.00000	5,000.00	2,575.00000	5,150.00	2,500.00000	5,000.00
0295 0700 1113 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	3,500.00000	7,000.00	3,605.00000	7,210.00	3,500.00000	7,000.00
0300 0700 1311 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF	4,500.00000	9,000.00	4,635.00000	9,270.00	4,500.00000	9,000.00
0305 0700 1600 19.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	100.00000	1,900.00	51.50000	978.50	50.00000	950.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0310 0700 3501 9.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	200.00000	1,800.00	154.50000	1,390.50	150.00000	1,350.00
0315 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	100.00000	100.00	25.75000	25.75	25.00000	25.00
0320 0700 13 12 7.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	150.00000	1,050.00	103.00000	721.00	100.00000	700.00
0325 0704 1 4 3.000 EA TUBULAR MARKER, 36" YELLOW POST	250.00000	750.00	257.50000	772.50	250.00000	750.00
0330 0705 10 1 1.000 EA OBJECT MARKER, TYPE 1	350.00000	350.00	360.50000	360.50	350.00000	350.00
0335 0706 1 3 511.000 EA RAISED PAVEMENT MARKER, TYPE B	8.00000	4,088.00	6.18000	3,157.98	6.00000	3,066.00
0340 0710 12290 7.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	20.00000	140.00	15.45000	108.15	15.00000	105.00
0345 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599915201	14,000.00000	14,000.00	12,360.00000	12,360.00	12,000.00000	12,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44936315201	7,000.00000	7,000.00	2,575.00000	2,575.00	2,500.00000	2,500.00
0355 0711 11102 0.119 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	10,000.00000	1,190.00	7,724.96000	919.27	7,500.00000	892.50
0360 0711 11123 1,150.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.00000	4,600.00	4.12000	4,738.00	4.00000	4,600.00
0365 0711 11124 303.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	1,515.00	5.15000	1,560.45	5.00000	1,515.00
0370 0711 11125 375.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	2,250.00	6.18000	2,317.50	6.00000	2,250.00
0375 0711 11141 0.108 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	5,000.00000	540.00	3,605.00000	389.34	3,500.00000	378.00
0380 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	200.00000	1,800.00	206.00000	1,854.00	200.00000	1,800.00
0385 0711 11170 22.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	120.00000	2,640.00	92.70000	2,039.40	90.00000	1,980.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 11224 — 189.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.00000	1,134.00	5.15000	973.35	5.00000	945.00
0395 0711 11241 — 0.102 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	5,000.00000	510.00	3,605.00000	367.71	3,500.00000	357.00
0400 0711 14125 — 747.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	24.00000	17,928.00	18.54000	13,849.38	18.00000	13,446.00
0405 0711 14160 — 9.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	650.00000	5,850.00	360.50000	3,244.50	350.00000	3,150.00
0410 0711 16101 — 1.062 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,000.00000	6,372.00	6,180.00000	6,563.16	6,000.00000	6,372.00
0415 0711 16131 — 0.317 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	6,000.00000	1,902.00	3,604.98000	1,142.78	3,500.00000	1,109.50
0420 0711 16201 — 1.080 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,000.00000	6,480.00	6,180.00000	6,674.40	6,000.00000	6,480.00
0002 Signing Section Totals:		**$134,189.00**		**$118,832.12**		**$115,371.00**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0425 0630 2 12 1,000.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	28.00000	28,000.00	59.74000	59,740.00	38.00000	38,000.00
0430 0635 2 11 27.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,500.00000	40,500.00	1,431.49000	38,650.23	1,800.00000	48,600.00
0435 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,000.00000	5,000.00	5,571.27000	5,571.27	6,500.00000	6,500.00
0440 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	750.00000	750.00	660.33000	660.33	500.00000	500.00
0445 0639 2 1 90.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.00000	900.00	12.05000	1,084.50	15.00000	1,350.00
0450 0639 2 6 30.000 LF ELECTRICAL SERVICE WIRE, REMOVE	1.00000	30.00	2.27000	68.10	1.00000	30.00
0455 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	4,000.00000	4,000.00	3,350.38000	3,350.38	3,500.00000	3,500.00
0460 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,000.00000	2,000.00	3,154.79000	3,154.79	3,200.00000	3,200.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0465 0715 1 12 — 3,814.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.00000	11,442.00	3.30000	12,586.20	6.00000	22,884.00
0470 0715 1 60 — 2,625.000 LF — LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.00000	2,625.00	0.21000	551.25	1.00000	2,625.00
0475 0715 7 11 — 1.000 EA — LOAD CENTER, F&I, SECONDARY VOLTAGE	18,500.00000	18,500.00	14,675.03000	14,675.03	14,000.00000	14,000.00
0480 0715 7 41 — 1.000 EA — LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,500.00000	1,500.00	880.44000	880.44	1,000.00000	1,000.00
0485 0715 11211 — 2.000 EA — LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,500.00000	3,000.00	1,491.24000	2,982.48	1,200.00000	2,400.00
0490 0715 61321 — 1.000 EA — LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	12,000.00000	12,000.00	8,227.95000	8,227.95	12,000.00000	12,000.00
0495 0715500 1 — 5.000 EA — POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	750.00000	3,750.00	760.35000	3,801.75	1,100.00000	5,500.00
0003 Lighting Section Totals:		**$133,997.00**		**$155,984.70**		**$162,089.00**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0500 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,001.000 LF	30.00000	60,030.00	60.25000	120,560.25	48.00000	96,048.00
0505 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	10,000.00000	40,000.00	15,505.21000	62,020.84	12,000.00000	48,000.00
0510 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 3.000 PI	5,000.00000	15,000.00	2,060.00000	6,180.00	800.00000	2,400.00
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 97.000 EA	1,500.00000	145,500.00	1,354.66000	131,402.02	1,800.00000	174,600.00
0520 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 4.000 EA	2,000.00000	8,000.00	2,401.03000	9,604.12	3,000.00000	12,000.00
0525 0635 2 30 PULL & SPLICE BOX, INSTALL 4.000 EA	1,000.00000	4,000.00	886.32000	3,545.28	1,000.00000	4,000.00
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	5,500.00000	22,000.00	7,980.34000	31,921.36	6,400.00000	25,600.00
0535 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 3.000 AS	750.00000	2,250.00	583.49000	1,750.47	500.00000	1,500.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0540 0639 2 1 — 684.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.00000	6,840.00	11.64000	7,961.76	10.00000	6,840.00
0545 0639 2 6 — 415.000 LF ELECTRICAL SERVICE WIRE, REMOVE	1.00000	415.00	0.10000	41.50	1.00000	415.00
0550 0641 2 12 — 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,000.00000	8,000.00	2,841.46000	11,365.84	2,800.00000	11,200.00
0555 0646 1 11 — 9.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,000.00000	18,000.00	2,197.20000	19,774.80	1,500.00000	13,500.00
0560 0646 1 12 — 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,800.00000	1,800.00	2,142.30000	2,142.30	1,800.00000	1,800.00
0565 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	750.00000	1,500.00	583.50000	1,167.00	250.00000	500.00
0570 0649 21 1 — 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	55,000.00000	165,000.00	48,579.43000	145,738.29	55,000.00000	165,000.00
0575 0650 1 14 — 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,800.00000	14,400.00	1,498.34000	11,986.72	1,800.00000	14,400.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0580 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	2,000.00000	2,000.00	1,774.28000	1,774.28	2,000.00000	2,000.00
0585 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	500.00000	1,000.00	194.57000	389.14	300.00000	600.00
0590 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 4.000 AS	1,600.00000	6,400.00	742.43000	2,969.72	1,500.00000	6,000.00
0595 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	2,000.00000	10,000.00	1,575.28000	7,876.40	1,850.00000	9,250.00
0600 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	500.00000	1,000.00	97.34000	194.68	250.00000	500.00
0605 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 1.000 EA	350.00000	350.00	336.60000	336.60	500.00000	500.00
0610 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 1.000 EA	100.00000	100.00	97.23000	97.23	100.00000	100.00
0615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	1,800.00000	9,000.00	1,988.00000	9,940.00	2,600.00000	13,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0620 0660 4 11 — 4.000 EA — VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	6,500.00000	26,000.00	5,083.15000	20,332.60	6,500.00000	26,000.00
0625 0660 4 12 — 4.000 EA — VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,500.00000	14,000.00	2,677.28000	10,709.12	3,200.00000	12,800.00
0630 0665 1 11 — 16.000 EA — PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	500.00000	8,000.00	331.76000	5,308.16	600.00000	9,600.00
0635 0665 1 60 — 4.000 EA — PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	50.00000	200.00	97.34000	389.36	300.00000	1,200.00
0640 0670 5140 — 2.000 AS — TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	46,000.00000	92,000.00	47,551.81000	95,103.62	42,000.00000	84,000.00
0645 0670 5600 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,500.00000	1,500.00	777.96000	777.96	500.00000	500.00
0650 0684 90102 — 2.000 EA — NETWORK DEVICE, CELLULAR MODEM	1,500.00000	3,000.00	1,682.40000	3,364.80	3,500.00000	7,000.00
0655 0700 3201 — 3.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,200.00000	3,600.00	988.70000	2,966.10	700.00000	2,100.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) FLORIDA ENGINEERING & DEVELOPMENT CORP		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 3.000 EA	3,200.00000	9,600.00	2,959.70000	8,879.10	3,400.00000	10,200.00
0665 0700141160 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF 1.000 EA	8,500.00000	8,500.00	8,101.57000	8,101.57	15,000.00000	15,000.00
0004 Signalization Section Totals:		**$708,985.00**		**$746,672.99**		**$778,153.00**
Contract Grand Totals:		**$1,940,771.70**		**$2,449,246.46**		**2,454,276.70**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599915201 (1.000) LS	251,200.00000	251,200.00	100,000.00000	100,000.00	324,265.15000	324,265.15
0010 0101 1 MOBILIZATION 44936315201 (1.000) LS	251,200.00000	251,200.00	100,000.00000	100,000.00	168,970.78000	168,970.78
0015 0102 1 MAINTENANCE OF TRAFFIC 44599915201 (180.000) DA (LS)	150,000.00000	150,000.00	178,575.11000	178,575.11	177,992.76000	177,992.76
0020 0102 1 MAINTENANCE OF TRAFFIC 44936315201 (180.000) DA (LS)	150,000.00000	150,000.00	178,575.11000	178,575.11	62,822.47000	62,822.47
0025 0102 14 TRAFFIC CONTROL OFFICER 168.000 HR	70.00000	11,760.00	100.00000	16,800.00	108.70000	18,261.60
0030 0102 60 WORK ZONE SIGN 12,580.000 ED	0.21000	2,641.80	0.24000	3,019.20	0.26000	3,270.80
0035 0102 61 BUSINESS SIGN 7.000 EA	48.00000	336.00	55.20000	386.40	57.98000	405.86
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 16,480.000 ED	0.13000	2,142.40	0.15000	2,472.00	0.16000	2,636.80

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 5,048.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.08000	403.84	0.09000	454.32	0.10000	504.80
0050 0102 76 1,120.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	5,600.00	5.75000	6,440.00	6.04000	6,764.80
0055 0102 99 1,546.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.85000	15,228.10	11.33000	17,516.18	11.90000	18,397.40
0060 0102104 960.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	23.70000	22,752.00	30.00000	28,800.00	23.19000	22,262.40
0065 0102107 1 960.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	23.70000	22,752.00	16.00000	15,360.00	23.19000	22,262.40
0070 0102115 1,080.000 ED TYPE III BARRICADE	0.30000	324.00	0.35000	378.00	0.37000	399.60
0075 0104 18 29.000 EA INLET PROTECTION SYSTEM	164.27000	4,763.83	15.00000	435.00	241.55000	7,004.95
0080 0107 1 10.510 AC LITTER REMOVAL	0.01000	0.11	78.00000	819.78	529.52000	5,565.26

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 10.510 AC	0.01000	0.11	500.00000	5,255.00	529.52000	5,565.26
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44936315201 (1.000) LS	6,000.00000	6,000.00	12,000.00000	12,000.00	14,492.76000	14,492.76
0095 0110 1 1 CLEARING & GRUBBING 44599915201 (0.940) AC (LS)	38,214.72000	38,214.72	20,125.00000	20,125.00	15,449.28000	15,449.28
0100 0110 1 1 CLEARING & GRUBBING 44936315201 (0.070) AC (LS)	9,286.32000	9,286.32	20,125.00000	20,125.00	8,859.91000	8,859.91
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,051.000 SY	41.01000	43,101.51	40.25000	42,302.75	90.58000	95,199.58
0110 0110 21 TREE PROTECTION BARRIER 163.000 LF	3.82000	622.66	6.00000	978.00	12.08000	1,969.04
0115 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 12,516.000 SY	5.00000	62,580.00	6.00000	75,096.00	6.04000	75,596.64
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 26.800 TN	215.00000	5,762.00	300.00000	8,040.00	374.40000	10,033.92

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,032.600 TN	215.00000	222,009.00	310.00000	320,106.00	483.10000	498,849.06
0130 0425 5 MANHOLE, ADJUST 39.000 EA	550.00000	21,450.00	1,200.00000	46,800.00	1,811.60000	70,652.40
0135 0436 1 3 TRENCH DRAIN, SPECIAL DESIGN 23.000 LF	458.36000	10,542.28	1,100.00000	25,300.00	905.80000	20,833.40
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 707.000 LF	49.33000	34,876.31	50.00000	35,350.00	144.93000	102,465.51
0145 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 398.000 SY	83.36000	33,177.28	115.00000	45,770.00	181.16000	72,101.68
0150 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 505.000 SY	116.08000	58,620.40	145.00000	73,225.00	244.57000	123,507.85
0155 0527 2 DETECTABLE WARNINGS 155.000 SF	35.23000	5,460.65	45.00000	6,975.00	120.78000	18,720.90
0160 0570 1 2 PERFORMANCE TURF, SOD 18.000 SY	129.82000	2,336.76	6.00000	108.00	38.65000	695.70
0165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 144.000 LF	58.50000	8,424.00	35.00000	5,040.00	36.24000	5,218.56

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,315.20000	2,630.40	1,500.00000	3,000.00	2,024.16000	4,048.32
0175 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599915201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0180 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44936315201 (1.000) LS	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0185 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 5.000 EA	2,097.50000	10,487.50	2,500.00000	12,500.00	2,640.69000	13,203.45
0195 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 5.000 EA	2,238.70000	11,193.50	3,000.00000	15,000.00	1,970.42000	9,852.10
0200 0695 7141 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT 1.000 EA	11,166.00000	11,166.00	15,000.00000	15,000.00	7,540.51000	7,540.51
0205 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	755.30000	755.30	1,000.00000	1,000.00	2,599.04000	2,599.04

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 511.000 EA	3.85000	1,967.35	6.90000	3,525.90	7.25000	3,704.75
0215 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.062 GM	1,746.70000	1,855.00	2,070.00000	2,198.34	2,173.92000	2,308.70
0220 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.119 GM	1,848.74000	220.00	2,300.00000	273.70	2,415.46000	287.44
0225 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,150.000 LF	1.61000	1,851.50	2.30000	2,645.00	2.42000	2,783.00
0230 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 303.000 LF	1.70000	515.10	3.45000	1,045.35	3.63000	1,099.89
0235 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 375.000 LF	1.80000	675.00	4.60000	1,725.00	4.84000	1,815.00
0240 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.317 GM	586.75000	186.00	1,150.00000	364.55	1,207.73000	382.85

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.108 GM	694.44000	75.00	1,150.00000	124.20	1,207.73000	130.43
0250 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	35.00000	315.00	115.00000	1,035.00	120.78000	1,087.02
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 22.000 EA	35.00000	770.00	51.75000	1,138.50	54.35000	1,195.70
0260 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.080 GM	1,750.00000	1,890.00	2,070.00000	2,235.60	2,173.92000	2,347.83
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 189.000 LF	1.85000	349.65	3.45000	652.05	3.63000	686.07
0270 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.102 GM	735.29000	75.00	1,150.00000	117.30	1,207.73000	123.19
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599915201 (1.000) LS	29,500.00000	29,500.00	29,500.00000	29,500.00	29,500.00000	29,500.00

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44936315201	20,500.00000	20,500.00	20,500.00000	20,500.00	20,500.00000	20,500.00
0001 Roadway Section Totals:		**$1,557,545.38**		**$1,513,207.34**		**$2,094,194.57**
SECTION: 0002 Signing						
0285 0700 1111 42.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	400.00000	16,800.00	700.00000	29,400.00	785.03000	32,971.26
0290 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,300.00000	2,600.00	2,875.00000	5,750.00	3,019.33000	6,038.66
0295 0700 1113 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,450.00000	2,900.00	4,025.00000	8,050.00	4,227.06000	8,454.12
0300 0700 1311 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF	1,100.00000	2,200.00	5,175.00000	10,350.00	5,434.79000	10,869.58
0305 0700 1600 19.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	20.00000	380.00	57.50000	1,092.50	60.39000	1,147.41

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0310 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 9.000 EA	140.00000	1,260.00	172.50000	1,552.50	181.16000	1,630.44
0315 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	70.00000	70.00	28.75000	28.75	30.20000	30.20
0320 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 7.000 EA	120.00000	840.00	115.00000	805.00	120.78000	845.46
0325 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 3.000 EA	0.00000	0.00	287.50000	862.50	301.94000	905.82
0330 0705 10 1 OBJECT MARKER, TYPE 1 1.000 EA	300.00000	300.00	402.50000	402.50	434.79000	434.79
0335 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 511.000 EA	3.85000	1,967.35	6.90000	3,525.90	7.25000	3,704.75
0340 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 7.000 SF	3.85000	26.95	17.25000	120.75	18.12000	126.84
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599915201 (1.000) LS	9,042.00000	9,042.00	14,000.00000	14,000.00	14,492.76000	14,492.76

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44936315201	3,250.00000	3,250.00	3,000.00000	3,000.00	3,019.33000	3,019.33
0355 0711 11102 0.119 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,782.10000	807.07	8,625.00000	1,026.38	9,057.98000	1,077.90
0360 0711 11123 1,150.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.42000	5,083.00	4.60000	5,290.00	4.84000	5,566.00
0365 0711 11124 303.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.12000	1,551.36	5.75000	1,742.25	6.04000	1,830.12
0370 0711 11125 375.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.84000	2,565.00	6.90000	2,587.50	7.25000	2,718.75
0375 0711 11141 0.108 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,912.04000	206.50	4,025.00000	434.70	4,227.06000	456.52
0380 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	93.00000	837.00	230.00000	2,070.00	241.55000	2,173.95
0385 0711 11170 22.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	68.00000	1,496.00	103.50000	2,277.00	108.70000	2,391.40

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 189.000 LF	5.12000	967.68	5.75000	1,086.75	6.04000	1,141.56
0395 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.102 GM	4,965.69000	506.50	4,025.00000	410.55	4,227.06000	431.16
0400 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 747.000 LF	17.79000	13,289.13	20.70000	15,462.90	21.74000	16,239.78
0405 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 9.000 EA	371.00000	3,339.00	402.50000	3,622.50	422.71000	3,804.39
0410 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.062 GM	5,489.64000	5,830.00	6,900.00000	7,327.80	7,246.38000	7,695.66
0415 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.317 GM	1,344.64000	426.25	4,025.00000	1,275.93	4,227.06000	1,339.98
0420 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.080 GM	5,156.00000	5,568.48	6,900.00000	7,452.00	7,246.38000	7,826.09
0002 Signing Section Totals:		**$84,109.27**		**$131,006.66**		**$139,364.68**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	**Lighting**							
0425 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		1,000.000 LF	58.00000	58,000.00	35.00000	35,000.00	36.24000	36,240.00
0430 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		27.000 EA	1,389.80000	37,524.60	1,500.00000	40,500.00	2,024.16000	54,652.32
0435 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	5,409.00000	5,409.00	10,000.00000	10,000.00	3,782.01000	3,782.01
0440 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		1.000 AS	641.11000	641.11	1,000.00000	1,000.00	1,391.31000	1,391.31
0445 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		90.000 LF	11.70000	1,053.00	20.00000	1,800.00	6.74000	606.60
0450 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		30.000 LF	2.20000	66.00	1.00000	30.00	1.21000	36.30
0455 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	3,252.80000	3,252.80	2,500.00000	2,500.00	2,117.15000	2,117.15
0460 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		1.000 EA	3,062.90000	3,062.90	4,000.00000	4,000.00	2,608.27000	2,608.27

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0465 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 3,814.000 LF	3.20000	12,204.80	5.00000	19,070.00	2.65000	10,107.10
0470 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 2,625.000 LF	0.20000	525.00	1.00000	2,625.00	1.21000	3,176.25
0475 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	14,247.60000	14,247.60	30,000.00000	30,000.00	12,573.68000	12,573.68
0480 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	854.80000	854.80	1,000.00000	1,000.00	2,086.96000	2,086.96
0485 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 2.000 EA	1,447.60000	2,895.20	1,500.00000	3,000.00	1,311.50000	2,623.00
0490 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 1.000 EA	7,988.30000	7,988.30	15,000.00000	15,000.00	9,649.32000	9,649.32
0495 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 5.000 EA	738.20000	3,691.00	1,000.00000	5,000.00	1,199.64000	5,998.20
0003 Lighting Section Totals:		**$151,416.11**		**$170,525.00**		**$147,648.47**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0500 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,001.000 LF	58.50000	117,058.50	35.00000	70,035.00	48.31000	96,668.31
0505 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	15,053.61000	60,214.44	25,000.00000	100,000.00	10,476.45000	41,905.80
0510 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 3.000 PI	0.00000	0.00	1,000.00000	3,000.00	1,565.22000	4,695.66
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 97.000 EA	1,315.20000	127,574.40	1,500.00000	145,500.00	2,024.16000	196,343.52
0520 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 4.000 EA	2,331.10000	9,324.40	4,000.00000	16,000.00	3,590.58000	14,362.32
0525 0635 2 30 PULL & SPLICE BOX, INSTALL 4.000 EA	860.50000	3,442.00	5,000.00000	20,000.00	1,095.42000	4,381.68
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	7,747.90000	30,991.60	10,000.00000	40,000.00	3,782.01000	15,128.04
0535 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 3.000 AS	566.50000	1,699.50	1,000.00000	3,000.00	1,391.31000	4,173.93

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0540 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 684.000 LF	11.30000	7,729.20	20.00000	13,680.00	10.87000	7,435.08
0545 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 415.000 LF	0.10000	41.50	1.00000	415.00	1.21000	502.15
0550 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 4.000 EA	2,758.70000	11,034.80	4,000.00000	16,000.00	2,472.20000	9,888.80
0555 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 9.000 EA	2,133.20000	19,198.80	4,500.00000	40,500.00	2,012.97000	18,116.73
0560 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	2,079.90000	2,079.90	2,500.00000	2,500.00	1,315.95000	1,315.95
0565 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	566.50000	1,133.00	1,000.00000	2,000.00	695.66000	1,391.32
0570 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 3.000 EA	47,164.52000	141,493.56	100,000.00000	300,000.00	54,256.58000	162,769.74
0575 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	1,454.70000	11,637.60	2,500.00000	20,000.00	1,675.42000	13,403.36

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0580 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	1,772.60000	1,772.60	3,500.00000	3,500.00	1,829.52000	1,829.52
0585 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	188.90000	377.80	100.00000	200.00	347.83000	695.66
0590 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 4.000 AS	720.80000	2,883.20	1,200.00000	4,800.00	952.25000	3,809.00
0595 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,529.40000	7,647.00	2,000.00000	10,000.00	1,733.35000	8,666.75
0600 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	94.50000	189.00	300.00000	600.00	463.77000	927.54
0605 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 1.000 EA	326.80000	326.80	800.00000	800.00	561.83000	561.83
0610 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 1.000 EA	94.40000	94.40	100.00000	100.00	347.83000	347.83
0615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	1,930.10000	9,650.50	2,500.00000	12,500.00	1,995.17000	9,975.85

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0620 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	4,935.10000	19,740.40	15,000.00000	60,000.00	10,503.72000	42,014.88
0625 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	2,599.30000	10,397.20	8,500.00000	34,000.00	7,057.14000	28,228.56
0630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 16.000 EA	322.10000	5,153.60	800.00000	12,800.00	493.21000	7,891.36
0635 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 4.000 EA	94.50000	378.00	100.00000	400.00	347.83000	1,391.32
0640 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	46,166.82000	92,333.64	60,000.00000	120,000.00	42,946.13000	85,892.26
0645 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	755.30000	755.30	2,000.00000	2,000.00	4,323.68000	4,323.68
0650 0684 90102 NETWORK DEVICE, CELLULAR MODEM 2.000 EA	1,633.40000	3,266.80	5,000.00000	10,000.00	1,765.35000	3,530.70
0655 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	959.90000	2,879.70	1,000.00000	3,000.00	1,471.02000	4,413.06

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADWAY CONSTRUCTION, LLC		(5) HORSEPOWER ELECTRIC, INC.		(6) SICE INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 3.000 EA	2,873.50000	8,620.50	6,500.00000	19,500.00	3,864.17000	11,592.51
0665 0700141160 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF 1.000 EA	7,865.60000	7,865.60	17,500.00000	17,500.00	9,827.96000	9,827.96
0004 Signalization Section Totals:		**$718,985.24**		**$1,104,330.00**		**$818,402.66**
Contract Grand Totals:		**$2,512,056.00**		**$2,919,069.00**		**3,199,610.38**

Letting: CT250226 February 26, 2025 **Call Order:** 018 **Contract:** T6588

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/11/2025

Manager, Contracts Administration Office