Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 004 **Contract:** T1905
District: District 1 **Counties:** POLK **Fed Aid No:** D124091B
Contract Time: 100 AVAILABLE DAYS **Project(s):** 44645215201 (*)
Contract Desc: HINSON AVE, 20TH ST, CAROL AVE AND HORNET DR, FROM 17TH...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GARCIA CIVIL CONTRACTORS	Responsive	Winning bid	$574,928.61	100.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$628,656.70	109.35%
3	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$659,260.00	114.67%
4	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	$708,662.00	123.26%
5	C M ENGINEERING SERVICES FLORIDA	Responsive	Non-Winning Bid	$726,165.21	126.31%
6	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	$759,663.30	132.13%
	WT COMP INC.	Non Responsive	Irregular bid		
	LAS CONTRACTING CORP	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

District: District 1 **Counties:** POLK **Fed Aid No:** D124091B

Contract Time: 100 AVAILABLE DAYS **Project(s):** 44645215201 (*)

Contract Descr: HINSON AVE, 20TH ST, CAROL AVE AND HORNET DR, FROM 17TH...

The improvements under this Contract consist of sidewalks, drainage improvements, signing and pavement marking, and fencing on Hinson Avenue from 17th Street East to 20th Street, 20th Street from Grace Avenue to Norma Avenue, Carol Avenue from 20th Street to 22nd Street, and Hornet Drive from Grace Avenue to 20th Street in Polk County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44645215201	86,600.00000	86,600.00	62,865.00000	62,865.00	137,350.00000	137,350.00
0010 0102 1 (100.000) DA (LS) MAINTENANCE OF TRAFFIC 44645215201	47,335.26000	47,335.26	58,085.00000	58,085.00	26,000.00000	26,000.00
0015 0102 4 1 (35.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44645215201	20,455.84000	20,455.84	15,000.00000	15,000.00	3,600.00000	3,600.00
0020 0102 60 7,800.000 ED WORK ZONE SIGN	0.30000	2,340.00	0.40000	3,120.00	0.30000	2,340.00
0025 0102 74 1 7,200.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	1,008.00	0.15000	1,080.00	0.15000	1,080.00
0030 0102 74 8 7,472.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.07000	523.04	0.05000	373.60	0.35000	2,615.20
0035 0102 76 200.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.75000	1,150.00	9.30000	1,860.00	6.00000	1,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102115 TYPE III BARRICADE 300.000 ED	0.32000	96.00	0.60000	180.00	0.35000	105.00
0045 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 176.000 LF	6.90000	1,214.40	11.65000	2,050.40	8.00000	1,408.00
0050 0104 10 3 SEDIMENT BARRIER 1,452.000 LF	1.61000	2,337.72	8.00000	11,616.00	5.00000	7,260.00
0055 0104 18 INLET PROTECTION SYSTEM 7.000 EA	229.04000	1,603.28	232.60000	1,628.20	50.00000	350.00
0060 0110 1 1 CLEARING & GRUBBING 44645215201 (0.890) AC (LS)	68,472.56000	68,472.56	30,000.00000	30,000.00	91,000.00000	91,000.00
0065 0110 4 10 REMOVAL OF EXISTING CONCRETE 311.000 SY	76.93000	23,925.23	38.90000	12,097.90	85.00000	26,435.00
0070 0110 7 1 MAILBOX, F&I SINGLE 6.000 EA	838.83000	5,032.98	800.00000	4,800.00	200.00000	1,200.00
0075 0110 22 TREE ROOT AND BRANCH PRUNING 6.000 EA	423.81000	2,542.86	1,080.00000	6,480.00	700.00000	4,200.00
0080 0120 1 REGULAR EXCAVATION 305.000 CY	84.81000	25,867.05	75.00000	22,875.00	55.00000	16,775.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 6 EMBANKMENT 378.400 CY	70.61000	26,718.82	30.00000	11,352.00	42.00000	15,892.80
0090 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 417.000 SY	38.48000	16,046.16	27.00000	11,259.00	20.00000	8,340.00
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 34.400 TN	825.00000	28,380.00	550.00000	18,920.00	800.00000	27,520.00
0100 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	5,703.35000	5,703.35	14,000.00000	14,000.00	7,500.00000	7,500.00
0105 0425 5 MANHOLE, ADJUST 1.000 EA	1,209.25000	1,209.25	1,500.00000	1,500.00	1,000.00000	1,000.00
0110 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 12.000 LF	179.55000	2,154.60	600.00000	7,200.00	700.00000	8,400.00
0115 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 8.000 LF	462.74000	3,701.92	900.00000	7,200.00	700.00000	5,600.00
0120 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	2,367.40000	2,367.40	4,500.00000	4,500.00	1,800.00000	1,800.00
0125 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,367.40000	2,367.40	7,300.00000	7,300.00	1,800.00000	1,800.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 25.000 LF	56.55000	1,413.75	175.00000	4,375.00	95.00000	2,375.00
0135 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,582.000 SY	45.33000	71,712.06	100.00000	158,200.00	82.00000	129,724.00
0140 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 555.000 SY	85.85000	47,646.75	100.00000	55,500.00	92.00000	51,060.00
0145 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 36.000 SY	128.36000	4,620.96	150.00000	5,400.00	85.00000	3,060.00
0150 0527 2 DETECTABLE WARNINGS 142.000 SF	28.19000	4,002.98	50.00000	7,100.00	35.00000	4,970.00
0155 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 14.600 TN	126.65000	1,849.09	177.00000	2,584.20	300.00000	4,380.00
0160 0530 74 BEDDING STONE 10.400 TN	292.11000	3,037.94	367.50000	3,822.00	300.00000	3,120.00
0165 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 654.000 LF	18.40000	12,033.60	15.15000	9,908.10	20.00000	13,080.00
0170 0550 60123 FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING 1.000 EA	1,725.00000	1,725.00	1,590.00000	1,590.00	1,950.00000	1,950.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0570 1 2 2,350.000 SY PERFORMANCE TURF, SOD	4.70000	11,045.00	12.00000	28,200.00	5.00000	11,750.00
0180 0571 1 11 497.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	15.88000	7,892.36	13.35000	6,634.95	14.00000	6,958.00
0001 Roadway Section Totals:		**$546,132.61**		**$600,656.35**		**$633,198.00**
SECTION: 0002 Signing						
0185 0700 1111 20.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	603.75000	12,075.00	581.50000	11,630.00	600.00000	12,000.00
0190 0700 1113 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,242.50000	4,485.00	1,400.00000	2,800.00	1,250.00000	2,500.00
0195 0700 1500 4.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	287.50000	1,150.00	349.00000	1,396.00	185.00000	740.00
0200 0700 1600 15.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	57.50000	862.50	23.25000	348.75	40.00000	600.00
0205 0700 3501 2.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	86.25000	172.50	145.40000	290.80	65.00000	130.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GARCIA CIVIL CONTRACTORS		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0700 3601 1.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	40.25000	40.25	58.20000	58.20	65.00000	65.00
0215 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44645215201 LS	3,737.50000	3,737.50	2,330.00000	2,330.00	2,560.00000	2,560.00
0220 0711 11123 379.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	5.75000	2,179.25	7.00000	2,653.00	8.00000	3,032.00
0225 0711 11125 64.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	8.05000	515.20	13.95000	892.80	12.00000	768.00
0230 0711 14125 192.000 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK LF	18.40000	3,532.80	29.05000	5,577.60	19.00000	3,648.00
0235 0711 16201 0.002 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	23,000.00000	46.00	11,600.00000	23.20	9,500.00000	19.00
0002 Signing Section Totals:		**$28,796.00**		**$28,000.35**		**$26,062.00**
Contract Grand Totals:		**$574,928.61**		**$628,656.70**		**659,260.00**

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44645215201 (1.000) LS	50,000.00000	50,000.00	72,616.52000	72,616.52	175,000.00000	175,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44645215201 (100.000) DA (LS)	100,000.00000	100,000.00	60,000.00000	60,000.00	100,000.00000	100,000.00
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44645215201 (35.000) SY (LS)	1,000.00000	1,000.00	5,179.90000	5,179.90	10,000.00000	10,000.00
0020 0102 60 WORK ZONE SIGN 7,800.000 ED	1.00000	7,800.00	0.56000	4,368.00	4.00000	31,200.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 7,200.000 ED	1.00000	7,200.00	0.25000	1,800.00	4.00000	28,800.00
0030 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 7,472.000 FD	3.00000	22,416.00	0.30000	2,241.60	4.00000	29,888.00
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 200.000 ED	30.00000	6,000.00	12.80000	2,560.00	40.00000	8,000.00
0040 0102115 TYPE III BARRICADE 300.000 ED	1.00000	300.00	0.87000	261.00	4.00000	1,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 176.000 LF	6.00000	1,056.00	25.00000	4,400.00	10.00000	1,760.00
0050 0104 10 3 SEDIMENT BARRIER 1,452.000 LF	3.00000	4,356.00	2.00000	2,904.00	8.00000	11,616.00
0055 0104 18 INLET PROTECTION SYSTEM 7.000 EA	100.00000	700.00	475.00000	3,325.00	75.00000	525.00
0060 0110 1 1 CLEARING & GRUBBING 44645215201 (0.890) AC (LS)	10,000.00000	10,000.00	72,872.60000	72,872.60	9,500.00000	9,500.00
0065 0110 4 10 REMOVAL OF EXISTING CONCRETE 311.000 SY	40.00000	12,440.00	45.00000	13,995.00	25.00000	7,775.00
0070 0110 7 1 MAILBOX, F&I SINGLE 6.000 EA	500.00000	3,000.00	750.00000	4,500.00	350.00000	2,100.00
0075 0110 22 TREE ROOT AND BRANCH PRUNING 6.000 EA	1,000.00000	6,000.00	3,000.00000	18,000.00	650.00000	3,900.00
0080 0120 1 REGULAR EXCAVATION 305.000 CY	10.00000	3,050.00	45.00000	13,725.00	25.00000	7,625.00
0085 0120 6 EMBANKMENT 378.400 CY	10.00000	3,784.00	65.00000	24,596.00	25.00000	9,460.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 417.000 SY	30.00000	12,510.00	44.00000	18,348.00	35.00000	14,595.00
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 34.400 TN	400.00000	13,760.00	955.00000	32,852.00	600.00000	20,640.00
0100 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	6,000.00000	6,000.00	5,630.00000	5,630.00	12,000.00000	12,000.00
0105 0425 5 MANHOLE, ADJUST 1.000 EA	3,000.00000	3,000.00	775.00000	775.00	8,500.00000	8,500.00
0110 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 12.000 LF	500.00000	6,000.00	405.00000	4,860.00	141.00000	1,692.00
0115 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 8.000 LF	500.00000	4,000.00	350.00000	2,800.00	500.00000	4,000.00
0120 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	4,000.00000	4,000.00	2,750.00000	2,750.00	4,500.00000	4,500.00
0125 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	6,000.00000	6,000.00	3,750.00000	3,750.00	4,500.00000	4,500.00
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 25.000 LF	100.00000	2,500.00	75.00000	1,875.00	40.00000	1,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0522 1 1,582.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	125.00000	197,750.00	95.00000	150,290.00	70.00000	110,740.00
0140 0522 2 555.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	125.00000	69,375.00	112.00000	62,160.00	95.00000	52,725.00
0145 0524 1 29 36.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	300.00000	10,800.00	125.00000	4,500.00	115.00000	4,140.00
0150 0527 2 142.000 SF DETECTABLE WARNINGS	100.00000	14,200.00	75.00000	10,650.00	35.00000	4,970.00
0155 0530 3 4 14.600 TN RIPRAP, RUBBLE, F&I, DITCH LINING	500.00000	7,300.00	555.00000	8,103.00	275.00000	4,015.00
0160 0530 74 10.400 TN BEDDING STONE	400.00000	4,160.00	285.00000	2,964.00	192.00000	1,996.80
0165 0550 10110 654.000 LF FENCING, TYPE A, 0.0-5.0', STANDARD	35.00000	22,890.00	43.00000	28,122.00	30.00000	19,620.00
0170 0550 60123 1.000 EA FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING	6,500.00000	6,500.00	2,550.00000	2,550.00	1,500.00000	1,500.00
0175 0570 1 2 2,350.000 SY PERFORMANCE TURF, SOD	12.00000	28,200.00	8.50000	19,975.00	6.00000	14,100.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0571 1 11 497.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	25.00000	12,425.00	15.00000	7,455.00	3.50000	1,739.50
0001 Roadway Section Totals:		**$670,472.00**		**$677,753.62**		**$725,322.30**
SECTION: 0002 Signing						
0185 0700 1111 20.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	800.00000	16,000.00	983.00000	19,660.00	510.00000	10,200.00
0190 0700 1113 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,700.00000	3,400.00	3,555.00000	7,110.00	1,800.00000	3,600.00
0195 0700 1500 4.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	400.00000	1,600.00	215.00000	860.00	750.00000	3,000.00
0200 0700 1600 15.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	200.00000	3,000.00	265.00000	3,975.00	300.00000	4,500.00
0205 0700 3501 2.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	400.00000	800.00	238.00000	476.00	750.00000	1,500.00
0210 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	100.00000	100.00	150.00000	150.00	300.00000	300.00

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) C M ENGINEERING SERVICES FLORIDA		(6) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44645215201	4,000.00000	4,000.00	6,350.00000	6,350.00	3,000.00000	3,000.00
0220 0711 11123 379.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	10.00000	3,790.00	4.75000	1,800.25	7.00000	2,653.00
0225 0711 11125 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	10.00000	640.00	8.17000	522.88	12.00000	768.00
0230 0711 14125 192.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	25.00000	4,800.00	39.00000	7,488.00	25.00000	4,800.00
0235 0711 16201 0.002 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	30,000.00000	60.00	9,732.00000	19.46	10,000.00000	20.00
0002 Signing Section Totals:		**$38,190.00**		**$48,411.59**		**$34,341.00**
Contract Grand Totals:		**$708,662.00**		**$726,165.21**		**759,663.30**

Letting: CT250129 January 29, 2025 **Call Order:** 004 **Contract:** T1905

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

02/11/2025

Manager, Contracts Administration Office