Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 007 **Contract:** T2994

District: District 2 **Counties:** CLAY **Fed Aid No:** D224062B

Contract Time: 340 AVAILABLE DAYS **Project(s):** 44680825201 (*) 44680825202

Contract Desc: SR 21 (BLANDING BLVD) FROM S OF WELLS RD TO THE DUVAL CO LIN

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COXWELL, J.B. CONTRACTING, INC.	Responsive	Winning bid	$8,019,579.35	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$8,872,772.94	110.64%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$9,067,888.30	113.07%
4	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$9,236,152.67	115.17%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

District: District 2 **Counties:** CLAY **Fed Aid No:** D224062B

Contract Time: 340 AVAILABLE DAYS **Project(s):** 44680825201 (*) 44680825202

Contract Descr: SR 21 (BLANDING BLVD) FROM S OF WELLS RD TO THE DUVAL CO LIN

The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, traffic signals, lighting, highway signing, bridges, sidewalks/bicycle path, and other incidental construction on SR 21 (Blanding Blvd.) in Clay and Duval County from South of Wells Road to the Duval County Line.

Award Contingent on receipt of local funds.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 66.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	205.00000	13,530.00	200.00000	13,200.00	110.00000	7,260.00
0001 Structures Section Totals:		**$13,530.00**		**$13,200.00**		**$7,260.00**
SECTION: 0002 Roadway						
0010 0101 1 (1.000) LS MOBILIZATION 44680825201	909,835.00000	909,835.00	637,000.00000	637,000.00	741,000.00000	741,000.00
0015 0101 1 (1.000) LS MOBILIZATION 44680825202	606,660.00000	606,660.00	250,000.00000	250,000.00	165,760.00000	165,760.00
0020 0102 1 (340.000) DA (LS) MAINTENANCE OF TRAFFIC 44680825201	1,187,385.00000	1,187,385.00	1,697,000.00000	1,697,000.00	700,000.00000	700,000.00
0025 0102 4 1 (17.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44680825201	2,800.00000	2,800.00	35,000.00000	35,000.00	10,000.00000	10,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 14 TRAFFIC CONTROL OFFICER 140.000 HR	114.00000	15,960.00	85.00000	11,900.00	200.00000	28,000.00
0035 0102 25100 PEDESTRIAN ESCORT OPERATION 60.000 HR	107.00000	6,420.00	40.00000	2,400.00	400.00000	24,000.00
0040 0102 60 WORK ZONE SIGN 27,550.000 ED	0.27000	7,438.50	0.26000	7,163.00	0.25000	6,887.50
0045 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 2,460.000 LF	52.95000	130,257.00	43.00000	105,780.00	45.00000	110,700.00
0050 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 2,570.000 LF	18.50000	47,545.00	15.00000	38,550.00	25.00000	64,250.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 44,620.000 ED	0.10000	4,462.00	0.09000	4,015.80	0.10000	4,462.00
0060 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 58,420.000 FD	0.05000	2,921.00	0.05000	2,921.00	0.05000	2,921.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 205.000 ED	5.50000	1,127.50	5.15000	1,055.75	5.00000	1,025.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 99 1,780.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.85000	17,533.00	9.26000	16,482.80	9.00000	16,020.00
0075 0102104 340.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	100.61000	34,207.40	91.00000	30,940.00	24.00000	8,160.00
0080 0102107 1 565.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	36.50000	20,622.50	33.00000	18,645.00	15.00000	8,475.00
0085 0102115 4,575.000 ED TYPE III BARRICADE	0.27000	1,235.25	0.26000	1,189.50	0.25000	1,143.75
0090 0102120 120.000 ED TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS	225.35000	27,042.00	210.58000	25,269.60	620.00000	74,400.00
0095 0102913 21 0.277 GM REMOVABLE TAPE, WHITE, SOLID 6"	14,512.00000	4,019.82	13,646.21000	3,780.00	13,500.00000	3,739.50
0100 0102913 22 0.113 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	6,990.00000	789.87	6,327.43000	715.00	6,500.00000	734.50
0105 0102913 31 0.304 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	14,512.00000	4,411.65	13,322.37000	4,050.00	13,500.00000	4,104.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 10.000 SY	93.00000	930.00	2.15000	21.50	210.00000	2,100.00
0115 0104 10 3 SEDIMENT BARRIER 1,623.000 LF	6.50000	10,549.50	1.86000	3,018.78	15.00000	24,345.00
0120 0104 18 INLET PROTECTION SYSTEM 24.000 EA	130.00000	3,120.00	150.00000	3,600.00	400.00000	9,600.00
0125 0107 1 LITTER REMOVAL 51.340 AC	205.00000	10,524.70	125.00000	6,417.50	1,000.00000	51,340.00
0130 0107 2 MOWING 36.420 AC	215.00000	7,830.30	600.00000	21,852.00	700.00000	25,494.00
0135 0110 1 1 CLEARING & GRUBBING 44680825201 (0.940) AC (LS)	150,975.00000	150,975.00	251,000.00000	251,000.00	2,195,400.00000	2,195,400.00
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,688.000 SY	79.00000	133,352.00	37.62000	63,502.56	100.00000	168,800.00
0145 0120 1 REGULAR EXCAVATION 1,789.400 CY	23.00000	41,156.20	112.68000	201,629.59	70.00000	125,258.00
0150 0120 4 SUBSOIL EXCAVATION 223.100 CY	100.00000	22,310.00	71.85000	16,029.74	75.75000	16,899.83

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0120 6 EMBANKMENT 318.300 CY	67.00000	21,326.10	207.11000	65,923.11	105.00000	33,421.50
0160 0121 70 FLOWABLE FILL 57.500 CY	413.00000	23,747.50	289.83000	16,665.23	485.00000	27,887.50
0165 0160 4 TYPE B STABILIZATION 4,486.000 SY	42.00000	188,412.00	23.14000	103,806.04	25.50000	114,393.00
0170 0285709 OPTIONAL BASE, BASE GROUP 09 4,164.000 SY	49.00000	204,036.00	124.19000	517,127.16	46.50000	193,626.00
0175 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 5,926.000 SY	8.00000	47,408.00	11.75000	69,630.50	7.55000	44,741.30
0180 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 29,744.000 SY	2.80000	83,283.20	11.70000	348,004.80	2.65000	78,821.60
0185 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,172.200 TN	229.00000	268,433.80	367.50000	430,783.50	216.25000	253,488.25
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 3,185.800 TN	222.25000	708,044.05	343.10000	1,093,047.98	209.85000	668,540.13
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 27.000 CY	1,375.00000	37,125.00	1,380.33000	37,268.91	3,815.00000	103,005.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	12,535.00000	25,070.00	10,647.13000	21,294.26	18,485.00000	36,970.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	13,920.00000	13,920.00	7,682.15000	7,682.15	43,565.00000	43,565.00
0210 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	6,515.00000	6,515.00	6,233.58000	6,233.58	10,345.00000	10,345.00
0215 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	5,345.00000	5,345.00	7,399.05000	7,399.05	13,850.00000	13,850.00
0220 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	37,400.00000	37,400.00	20,816.52000	20,816.52	36,620.00000	36,620.00
0225 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	4,050.00000	4,050.00	6,264.50000	6,264.50	8,900.00000	8,900.00
0230 0425100 24 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE 2.000 EA	16,400.00000	32,800.00	11,358.52000	22,717.04	37,900.00000	75,800.00
0235 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 10.000 LF	465.00000	4,650.00	447.86000	4,478.60	455.00000	4,550.00
0240 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 66.000 LF	256.00000	16,896.00	307.53000	20,296.98	485.00000	32,010.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 4.000 LF	3,000.00000	12,000.00	7,049.17000	28,196.68	3,350.00000	13,400.00
0250 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 93.000 LF	286.00000	26,598.00	229.41000	21,335.13	410.00000	38,130.00
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	3,475.00000	3,475.00	3,608.28000	3,608.28	5,050.00000	5,050.00
0260 0436 1 1 TRENCH DRAIN, STANDARD 70.000 LF	975.00000	68,250.00	647.94000	45,355.80	615.00000	43,050.00
0265 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 4.000 LF	716.00000	2,864.00	365.48000	1,461.92	930.00000	3,720.00
0270 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 82.000 LF	105.00000	8,610.00	98.23000	8,054.86	70.50000	5,781.00
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 1,099.000 LF	45.50000	50,004.50	40.57000	44,586.43	41.50000	45,608.50
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 505.000 LF	53.50000	27,017.50	41.12000	20,765.60	53.75000	27,143.75
0285 0520 3 VALLEY GUTTER- CONCRETE 66.000 LF	89.00000	5,874.00	46.81000	3,089.46	70.50000	4,653.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 62.000 LF	170.00000	10,540.00	115.58000	7,165.96	110.00000	6,820.00
0295 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 1,214.000 SY	178.00000	216,092.00	197.14000	239,327.96	87.00000	105,618.00
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 864.000 SY	78.00000	67,392.00	66.83000	57,741.12	64.00000	55,296.00
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 195.000 SY	125.00000	24,375.00	76.39000	14,896.05	78.50000	15,307.50
0310 0527 2 DETECTABLE WARNINGS 595.000 SF	86.00000	51,170.00	53.04000	31,558.80	38.50000	22,907.50
0315 0570 1 2 PERFORMANCE TURF, SOD 1,027.000 SY	26.50000	27,215.50	10.15000	10,424.05	20.00000	20,540.00
0320 0639 8151 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CLAY ELECTRIC (DO NOT BID) 44680825201 (1.000) LS	10,915.00000	10,915.00	10,915.00000	10,915.00	10,915.00000	10,915.00
0325 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,645.000 EA	4.84000	12,801.80	4.50000	11,902.50	4.50000	11,902.50

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 4.999 GM	1,612.50000	8,060.89	1,500.30000	7,500.00	1,500.00000	7,498.50
0335 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.475 GM	1,720.00000	817.00	1,616.84000	768.00	1,600.00000	760.00
0340 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.238 GM	2,150.00000	511.70	2,016.81000	480.00	2,000.00000	476.00
0345 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,586.000 LF	1.08000	2,792.88	1.00000	2,586.00	1.00000	2,586.00
0350 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,251.000 LF	2.15000	2,689.65	2.00000	2,502.00	2.00000	2,502.00
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,246.000 LF	3.23000	4,024.58	3.00000	3,738.00	3.00000	3,738.00
0360 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.331 GM	860.00000	2,864.66	799.76000	2,664.00	800.00000	2,664.80

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.552 GM	1,720.00000	949.44	1,594.20000	880.00	1,600.00000	883.20
0370 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.427 GM	860.00000	367.22	805.62000	344.00	800.00000	341.60
0375 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 79.000 EA	91.50000	7,228.50	85.00000	6,715.00	85.00000	6,715.00
0380 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 179.000 EA	43.00000	7,697.00	40.00000	7,160.00	40.00000	7,160.00
0385 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.509 GM	1,612.50000	5,658.26	1,500.43000	5,265.01	1,500.00000	5,263.50
0390 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 863.000 LF	2.15000	1,855.45	2.00000	1,726.00	2.00000	1,726.00
0395 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.043 GM	860.00000	36.98	744.19000	32.00	800.00000	34.40

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0400 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.098 GM	860.00000	84.28	816.33000	80.00	800.00000	78.40
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44680825201 (1.000) LS	60,682.44000	60,682.44	60,682.44000	60,682.44	60,682.44000	60,682.44
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44680825202 (1.000) LS	22,185.80000	22,185.80	22,185.80000	22,185.80	22,185.80000	22,185.80
0002 Roadway Section Totals:		**$5,895,582.87**		**$6,946,062.88**		**$6,936,691.75**
SECTION: 0003 Signing						
0415 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 31.000 EA	534.00000	16,554.00	502.02000	15,562.62	400.00000	12,400.00
0420 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 13.000 EA	2,200.00000	28,600.00	2,067.68000	26,879.84	2,200.00000	28,600.00
0425 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 4.000 EA	2,318.00000	9,272.00	2,177.78000	8,711.12	2,500.00000	10,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0430 0700 1600 17.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	32.50000	552.50	30.30000	515.10	50.00000	850.00
0435 0700 3205 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2,825.00000	5,650.00	2,654.55000	5,309.10	2,628.00000	5,256.00
0440 0700 3605 1.000 EA SIGN PANEL, REMOVE, 51-100 SF	409.00000	409.00	383.84000	383.84	380.00000	380.00
0445 0700 4113 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	105,905.00000	105,905.00	99,511.11000	99,511.11	98,516.00000	98,516.00
0450 0700 4611 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	9,245.00000	9,245.00	8,686.87000	8,686.87	8,600.00000	8,600.00
0455 0704 1 3 9.000 EA TUBULAR MARKER, 36" WHITE POST	201.00000	1,809.00	188.89000	1,700.01	125.00000	1,125.00
0460 0704 1 4 14.000 EA TUBULAR MARKER, 36" YELLOW POST	201.00000	2,814.00	188.89000	2,644.46	125.00000	1,750.00
0465 0706 1 3 1,065.000 EA RAISED PAVEMENT MARKER, TYPE B	5.40000	5,751.00	5.00000	5,325.00	5.00000	5,325.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0470 0710 12290 46.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	10.75000	494.50	10.00000	460.00	10.00000	460.00
0475 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44680825201	32,250.00000	32,250.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0480 0711 11102 0.116 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,450.00000	748.20	6,206.90000	720.00	6,000.00000	696.00
0485 0711 11103 0.238 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,750.00000	2,558.50	10,084.03000	2,400.00	10,000.00000	2,380.00
0490 0711 11123 1,807.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.30000	7,770.10	4.00000	7,228.00	4.00000	7,228.00
0495 0711 11124 1,025.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.38000	5,514.50	5.00000	5,125.00	5.00000	5,125.00
0500 0711 11125 500.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.45000	3,225.00	6.00000	3,000.00	6.00000	3,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0505 0711 11141 0.277 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,225.00000	893.33	3,032.49000	840.00	3,000.00000	831.00
0510 0711 11160 40.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	215.00000	8,600.00	200.00000	8,000.00	200.00000	8,000.00
0515 0711 11170 103.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	86.00000	8,858.00	80.00000	8,240.00	80.00000	8,240.00
0520 0711 11224 272.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.40000	1,468.80	5.00000	1,360.00	5.00000	1,360.00
0525 0711 11241 0.087 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,225.00000	280.58	3,103.45000	270.00	3,000.00000	261.00
0530 0711 14125 419.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	21.50000	9,008.50	20.00000	8,380.00	20.00000	8,380.00
0535 0711 14660 2.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	2,690.00000	5,380.00	2,500.00000	5,000.00	2,500.00000	5,000.00
0540 0711 16101 2.320 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,590.00000	12,968.80	5,200.00000	12,064.00	5,200.00000	12,064.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0545 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.282 GM	6,450.00000	1,818.90	5,957.45000	1,680.00	6,000.00000	1,692.00
0550 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.124 GM	3,225.00000	3,624.90	2,989.32000	3,360.00	3,000.00000	3,372.00
0555 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.330 GM	6,450.00000	2,128.50	6,000.00000	1,980.00	6,000.00000	1,980.00
0560 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.531 GM	5,590.00000	8,558.29	5,196.60000	7,955.99	5,200.00000	7,961.20
0565 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.043 GM	3,225.00000	138.68	2,790.70000	120.00	3,000.00000	129.00
0570 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.037 GM	32,250.00000	1,193.25	32,432.43000	1,200.00	30,000.00000	1,110.00
0575 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.111 GM	10,750.00000	1,193.25	9,909.91000	1,100.00	10,500.00000	1,165.50
0580 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.037 GM	32,250.00000	1,193.25	32,432.43000	1,200.00	31,500.00000	1,165.50

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0585 0713103381 0.092 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,750.00000	989.00	9,782.61000	900.00	10,500.00000	966.00
0003 Signing Section Totals:		**$307,418.33**		**$287,812.06**		**$285,368.20**
SECTION: 0004 Lighting						
0590 0630 2 11 941.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	24.50000	23,054.50	22.00000	20,702.00	17.00000	15,997.00
0595 0630 2 12 77.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	74.00000	5,698.00	67.00000	5,159.00	41.35000	3,183.95
0600 0635 2 11 34.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,015.00000	34,510.00	915.00000	31,110.00	1,580.00000	53,720.00
0605 0715 1 12 8,211.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.25000	18,474.75	2.00000	16,422.00	2.55000	20,938.05
0610 0715 5 32 1.000 EA LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	3,840.00000	3,840.00	3,461.00000	3,461.00	2,700.00000	2,700.00
0615 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	14,265.00000	14,265.00	12,869.00000	12,869.00	22,500.00000	22,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0620 0715 11211 8.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,800.00000	14,400.00	1,625.00000	13,000.00	1,980.00000	15,840.00
0625 0715 61342 11.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH	14,855.00000	163,405.00	13,393.00000	147,323.00	9,680.00000	106,480.00
0630 0715 61352 6.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	11,015.00000	66,090.00	9,938.00000	59,628.00	9,800.00000	58,800.00
0635 0715 65366 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	12,485.00000	12,485.00	11,262.00000	11,262.00	11,850.00000	11,850.00
0640 0715 69000 3.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	3,032.00000	9,096.00	2,735.00000	8,205.00	1,090.00000	3,270.00
0645 0715500 1 18.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	708.00000	12,744.00	639.00000	11,502.00	950.00000	17,100.00
0004 Lighting Section Totals:		**$378,062.25**		**$340,643.00**		**$332,379.00**

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0650 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 0.230 MI	3,660.00000	841.80	3,300.00000	759.00	3,100.00000	713.00
0655 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 1.000 EA	2,715.00000	2,715.00	2,447.00000	2,447.00	2,515.00000	2,515.00
0660 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 863.000 LF	30.50000	26,321.50	28.00000	24,164.00	17.00000	14,671.00
0665 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,336.000 LF	49.00000	114,464.00	44.00000	102,784.00	41.35000	96,593.60
0670 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	6,917.00000	20,751.00	6,241.00000	18,723.00	12,600.00000	37,800.00
0675 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 937.000 LF	4.60000	4,310.20	4.00000	3,748.00	7.75000	7,261.75
0680 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 532.000 LF	1.20000	638.40	1.00000	532.00	1.50000	798.00
0685 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 36.000 EA	55.00000	1,980.00	50.00000	1,800.00	58.00000	2,088.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0690 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	1,440.00000	4,320.00	1,298.00000	3,894.00	1,485.00000	4,455.00
0695 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 3.000 EA	61.00000	183.00	55.00000	165.00	71.00000	213.00
0700 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 1.000 EA	104.00000	104.00	94.00000	94.00	155.00000	155.00
0705 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	2,310.00000	2,310.00	2,084.00000	2,084.00	1,785.00000	1,785.00
0710 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	122.00000	122.00	110.00000	110.00	230.00000	230.00
0715 0633 6 FIBER OPTIC CABLE LOCATOR 340.000 DA	366.00000	124,440.00	330.00000	112,200.00	365.00000	124,100.00
0720 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE 1.000 PI	5,500.00000	5,500.00	4,961.00000	4,961.00	18,900.00000	18,900.00
0725 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 32.000 EA	1,015.00000	32,480.00	915.00000	29,280.00	1,580.00000	50,560.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0730 0635 2 12 4.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,280.00000	9,120.00	2,055.00000	8,220.00	2,870.00000	11,480.00
0735 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,985.00000	5,985.00	5,396.00000	5,396.00	5,460.00000	5,460.00
0740 0639 2 1 10.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	50.00	4.00000	40.00	13.00000	130.00
0745 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,615.00000	1,615.00	1,455.00000	1,455.00	2,385.00000	2,385.00
0750 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,125.00000	2,125.00	1,918.00000	1,918.00	2,560.00000	2,560.00
0755 0646 1 11 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,930.00000	27,510.00	3,543.00000	24,801.00	2,915.00000	20,405.00
0760 0646 1 60 4.000 EA ALUMINUM SIGNALS POLE, REMOVE	970.00000	3,880.00	874.00000	3,496.00	525.00000	2,100.00
0765 0649 1 15 4.000 EA STEEL STRAIN POLE, F&I, TYPE PS-VIII	62,200.00000	248,800.00	56,109.00000	224,436.00	68,000.00000	272,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0770 0649 21 3 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	60,585.00000	60,585.00	54,660.00000	54,660.00	82,200.00000	82,200.00
0775 0649 21 21 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	101,930.00000	305,790.00	91,957.00000	275,871.00	114,300.00000	342,900.00
0780 0649 26 3 4.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	7,895.00000	31,580.00	7,120.00000	28,480.00	11,100.00000	44,400.00
0785 0650 1 11 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	1,205.00000	3,615.00	1,086.00000	3,258.00	1,220.00000	3,660.00
0790 0650 1 14 28.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2,175.00000	60,900.00	1,959.00000	54,852.00	1,920.00000	53,760.00
0795 0650 1 19 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	3,205.00000	3,205.00	2,890.00000	2,890.00	3,200.00000	3,200.00
0800 0653 1 11 6.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,100.00000	6,600.00	994.00000	5,964.00	1,120.00000	6,720.00
0805 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,215.00000	6,645.00	1,996.00000	5,988.00	2,050.00000	6,150.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0810 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	10,125.00000	40,500.00	9,132.00000	36,528.00	8,480.00000	33,920.00
0815 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 11.000 EA	13,585.00000	149,435.00	12,255.00000	134,805.00	12,800.00000	140,800.00
0820 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT 1.000 EA	1,940.00000	1,940.00	1,749.00000	1,749.00	1,170.00000	1,170.00
0825 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT 1.000 EA	10,960.00000	10,960.00	9,886.00000	9,886.00	1,111.00000	1,111.00
0830 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 9.000 EA	410.00000	3,690.00	370.00000	3,330.00	445.00000	4,005.00
0835 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	46,150.00000	46,150.00	41,633.00000	41,633.00	53,600.00000	53,600.00
0840 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	4,740.00000	4,740.00	4,274.00000	4,274.00	2,025.00000	2,025.00
0845 0682 1500 ITS CCTV CAMERA, ADJUST/MODIFY 1.000 EA	2,440.00000	2,440.00	2,200.00000	2,200.00	1,860.00000	1,860.00

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0850 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	4,600.00000	4,600.00	4,152.00000	4,152.00	5,670.00000	5,670.00
0855 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 1.000 EA	8,630.00000	8,630.00	7,785.00000	7,785.00	7,070.00000	7,070.00
0860 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	1,345.00000	9,415.00	1,213.00000	8,491.00	1,010.00000	7,070.00
0865 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	5,750.00000	23,000.00	5,188.00000	20,752.00	6,385.00000	25,540.00
0005 Signalization Section Totals:		**$1,424,985.90**		**$1,285,055.00**		**$1,506,189.35**
Contract Grand Totals:		**$8,019,579.35**		**$8,872,772.94**		**9,067,888.30**

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	66.000 LF	108.00000	7,128.00			
0001 Structures Section Totals:			**$7,128.00**			
SECTION: 0002 Roadway						
0010 0101 1 MOBILIZATION 44680825201	(1.000) LS	720,000.00000	720,000.00			
0015 0101 1 MOBILIZATION 44680825202	(1.000) LS	200,000.00000	200,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 44680825201	(340.000) DA (LS)	2,453,000.00000	2,453,000.00			
0025 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44680825201	(17.000) SY (LS)	11,000.00000	11,000.00			
0030 0102 14 TRAFFIC CONTROL OFFICER	140.000 HR	105.00000	14,700.00			
0035 0102 25100 PEDESTRIAN ESCORT OPERATION	60.000 HR	120.00000	7,200.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 60 WORK ZONE SIGN	27,550.000 ED	0.37000	10,193.50			
0045 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	2,460.000 LF	38.00000	93,480.00			
0050 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	2,570.000 LF	13.00000	33,410.00			
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	44,620.000 ED	0.14000	6,246.80			
0060 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	58,420.000 FD	0.08000	4,673.60			
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	205.000 ED	7.50000	1,537.50			
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1,780.000 ED	14.00000	24,920.00			
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	340.000 ED	120.00000	40,800.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	565.000 ED	30.00000	16,950.00			
0085 0102115 TYPE III BARRICADE	4,575.000 ED	0.41000	1,875.75			
0090 0102120 TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS	120.000 ED	2,000.00000	240,000.00			
0095 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6"	0.277 GM	14,500.00000	4,016.50			
0100 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	0.113 GM	6,700.00000	757.10			
0105 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"	0.304 GM	15,000.00000	4,560.00			
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	10.000 SY	13.00000	130.00			
0115 0104 10 3 SEDIMENT BARRIER	1,623.000 LF	1.70000	2,759.10			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0104 18 INLET PROTECTION SYSTEM 24.000 EA	200.00000	4,800.00				
0125 0107 1 LITTER REMOVAL 51.340 AC	160.00000	8,214.40				
0130 0107 2 MOWING 36.420 AC	290.00000	10,561.80				
0135 0110 1 1 CLEARING & GRUBBING 44680825201 (0.940) AC (LS)	460,000.00000	460,000.00				
0140 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,688.000 SY	33.00000	55,704.00				
0145 0120 1 REGULAR EXCAVATION 1,789.400 CY	25.00000	44,735.00				
0150 0120 4 SUBSOIL EXCAVATION 223.100 CY	98.00000	21,863.80				
0155 0120 6 EMBANKMENT 318.300 CY	15.00000	4,774.50				
0160 0121 70 FLOWABLE FILL 57.500 CY	945.00000	54,337.50				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0160 4 TYPE B STABILIZATION 4,486.000 SY	37.00000	165,982.00				
0170 0285709 OPTIONAL BASE, BASE GROUP 09 4,164.000 SY	70.00000	291,480.00				
0175 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 5,926.000 SY	4.60000	27,259.60				
0180 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 29,744.000 SY	2.00000	59,488.00				
0185 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,172.200 TN	216.00000	253,195.20				
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 3,185.800 TN	210.00000	669,018.00				
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 27.000 CY	1,700.00000	45,900.00				
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	13,000.00000	26,000.00				
0205 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	14,000.00000	14,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	6,400.00000	6,400.00				
0215 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	9,200.00000	9,200.00				
0220 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	25,000.00000	25,000.00				
0225 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	8,300.00000	8,300.00				
0230 0425100 24 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE 2.000 EA	32,000.00000	64,000.00				
0235 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 10.000 LF	245.00000	2,450.00				
0240 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 66.000 LF	445.00000	29,370.00				
0245 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 4.000 LF	1,700.00000	6,800.00				
0250 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 93.000 LF	300.00000	27,900.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	3,700.00000	3,700.00			
0260 0436 1 1 TRENCH DRAIN, STANDARD	70.000 LF	650.00000	45,500.00			
0265 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	4.000 LF	350.00000	1,400.00			
0270 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	82.000 LF	81.00000	6,642.00			
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1,099.000 LF	83.00000	91,217.00			
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	505.000 LF	80.00000	40,400.00			
0285 0520 3 VALLEY GUTTER- CONCRETE	66.000 LF	107.00000	7,062.00			
0290 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	62.000 LF	100.00000	6,200.00			
0295 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	1,214.000 SY	117.00000	142,038.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	864.000 SY	92.00000	79,488.00			
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	195.000 SY	100.00000	19,500.00			
0310 0527 2 DETECTABLE WARNINGS	595.000 SF	62.00000	36,890.00			
0315 0570 1 2 PERFORMANCE TURF, SOD	1,027.000 SY	21.00000	21,567.00			
0320 0639 8151 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), CLAY ELECTRIC (DO NOT BID) 44680825201	(1.000) LS	10,915.00000	10,915.00			
0325 0706 1 3 RAISED PAVEMENT MARKER, TYPE B	2,645.000 EA	4.75000	12,563.75			
0330 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.999 GM	1,600.00000	7,998.40			
0335 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.475 GM	1,700.00000	807.50			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.238 GM	2,050.00000	487.90			
0345 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2,586.000 LF	1.10000	2,844.60			
0350 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,251.000 LF	2.15000	2,689.65			
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1,246.000 LF	3.20000	3,987.20			
0360 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	3.331 GM	845.00000	2,814.70			
0365 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.552 GM	1,700.00000	938.40			
0370 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.427 GM	830.00000	354.41			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 79.000 EA	89.50000	7,070.50				
0380 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 179.000 EA	42.10000	7,535.90				
0385 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.509 GM	1,600.00000	5,614.40				
0390 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 863.000 LF	2.15000	1,855.45				
0395 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.043 GM	790.00000	33.97				
0400 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.098 GM	775.00000	75.95				
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44680825201 (1.000) LS	60,682.44000	60,682.44				
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44680825202 (1.000) LS	22,185.80000	22,185.80				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$6,942,003.57**				
SECTION: 0003 Signing						
0415 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 31.000 EA	520.00000	16,120.00				
0420 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 13.000 EA	2,000.00000	26,000.00				
0425 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 4.000 EA	2,300.00000	9,200.00				
0430 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 17.000 EA	89.00000	1,513.00				
0435 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	3,500.00000	7,000.00				
0440 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	360.00000	360.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0445 0700 4113 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	118,000.00000	118,000.00				
0450 0700 4611 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	7,400.00000	7,400.00				
0455 0704 1 3 — 9.000 EA TUBULAR MARKER, 36" WHITE POST	190.00000	1,710.00				
0460 0704 1 4 — 14.000 EA TUBULAR MARKER, 36" YELLOW POST	190.00000	2,660.00				
0465 0706 1 3 — 1,065.000 EA RAISED PAVEMENT MARKER, TYPE B	5.30000	5,644.50				
0470 0710 12290 — 46.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	10.60000	487.60				
0475 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44680825201	32,000.00000	32,000.00				
0480 0711 11102 — 0.116 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,000.00000	696.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0485 0711 11103 0.238 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,200.00000	2,427.60				
0490 0711 11123 1,807.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.25000	7,679.75				
0495 0711 11124 1,025.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.30000	5,432.50				
0500 0711 11125 500.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.35000	3,175.00				
0505 0711 11141 0.277 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,100.00000	858.70				
0510 0711 11160 40.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	211.00000	8,440.00				
0515 0711 11170 103.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	85.00000	8,755.00				
0520 0711 11224 272.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.30000	1,441.60				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0525 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.087 GM	3,000.00000	261.00			
0530 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	419.000 LF	21.00000	8,799.00			
0535 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	2.000 EA	2,700.00000	5,400.00			
0540 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.320 GM	5,500.00000	12,760.00			
0545 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.282 GM	6,300.00000	1,776.60			
0550 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1.124 GM	3,200.00000	3,596.80			
0555 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.330 GM	6,400.00000	2,112.00			
0560 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.531 GM	5,500.00000	8,420.50			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0565 0711 16231 0.043 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	3,000.00000	129.00				
0570 0713103101 0.037 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	30,800.00000	1,139.60				
0575 0713103181 0.111 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,500.00000	1,165.50				
0580 0713103201 0.037 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	31,000.00000	1,147.00				
0585 0713103381 0.092 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,400.00000	956.80				
0003 Signing Section Totals:		**$314,665.05**				
SECTION: 0004 Lighting						
0590 0630 2 11 941.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	28.50000	26,818.50				
0595 0630 2 12 77.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27.00000	2,079.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0600 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	2,450.00000	83,300.00				
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 8,211.000 LF	2.90000	23,811.90				
0610 0715 5 32 LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 1.000 EA	1,650.00000	1,650.00				
0615 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	39,000.00000	39,000.00				
0620 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 8.000 EA	2,500.00000	20,000.00				
0625 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 11.000 EA	12,100.00000	133,100.00				
0630 0715 61352 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH 6.000 EA	10,500.00000	63,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0635 0715 65366 — 1.000 EA	13,500.00000	13,500.00				
LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH						
0640 0715 69000 — 3.000 EA	1,200.00000	3,600.00				
LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION						
0645 0715500 1 — 18.000 EA	945.00000	17,010.00				
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL						
0004 Lighting Section Totals:		**$426,869.40**				
SECTION: 0005 Signalization						
0650 0611 1 1 — 0.230 MI	1,900.00000	437.00				
ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH						
0655 0611 2 1 — 1.000 EA	1,900.00000	1,900.00				
ITSFM LOCATION DOCUMENTATION-INTERSECTION						
0660 0630 2 11 — 863.000 LF	49.00000	42,287.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0665 0630 2 12 — 2,336.000 LF	50.00000	116,800.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0670 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	23,000.00000	69,000.00			
0675 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	937.000 LF	5.25000	4,919.25			
0680 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	532.000 LF	1.45000	771.40			
0685 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	36.000 EA	62.00000	2,232.00			
0690 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	1,700.00000	5,100.00			
0695 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	3.000 EA	70.00000	210.00			
0700 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	120.00000	120.00			
0705 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	2,650.00000	2,650.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0710 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	140.00000	140.00			
0715 0633 6 FIBER OPTIC CABLE LOCATOR	340.000 DA	415.00000	141,100.00			
0720 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	22,000.00000	22,000.00			
0725 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	32.000 EA	1,400.00000	44,800.00			
0730 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	4.000 EA	3,700.00000	14,800.00			
0735 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	6,500.00000	6,500.00			
0740 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.000 LF	9.10000	91.00			
0745 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	2,200.00000	2,200.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0750 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,800.00000	2,800.00				
0755 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	3,000.00000	21,000.00				
0760 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 4.000 EA	330.00000	1,320.00				
0765 0649 1 15 STEEL STRAIN POLE, F&I, TYPE PS-VIII 4.000 EA	71,000.00000	284,000.00				
0770 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	67,000.00000	67,000.00				
0775 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 3.000 EA	105,000.00000	315,000.00				
0780 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	3,000.00000	12,000.00				
0785 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 3.000 AS	1,350.00000	4,050.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0790 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	28.000 AS	1,900.00000	53,200.00			
0795 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1.000 AS	3,100.00000	3,100.00			
0800 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	6.000 AS	1,050.00000	6,300.00			
0805 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	3.000 AS	2,100.00000	6,300.00			
0810 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	4.000 EA	10,000.00000	40,000.00			
0815 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	11.000 EA	9,500.00000	104,500.00			
0820 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	1.000 EA	3,000.00000	3,000.00			
0825 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	1.000 EA	3,000.00000	3,000.00			

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0830 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 9.000 EA	280.00000	2,520.00				
0835 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	84,000.00000	84,000.00				
0840 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	450.00000	450.00				
0845 0682 1500 ITS CCTV CAMERA, ADJUST/MODIFY 1.000 EA	450.00000	450.00				
0850 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	6,000.00000	6,000.00				
0855 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 1.000 EA	8,800.00000	8,800.00				
0860 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	777.00000	5,439.00				
0865 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	8,300.00000	33,200.00				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) WATSON CIVIL CONSTRUCTION, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0005 Signalization Section Totals:				**$1,545,486.65**				
Contract Grand Totals:				**$9,236,152.67**				

Letting: CT250129 January 29, 2025 **Call Order:** 007 **Contract:** T2994

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

02/11/2025

Manager, Contracts Administration Office