Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 012 **Contract:** T3949
District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D324024B
Contract Time: 260 AVAILABLE DAYS **Project(s):** 22246735201 (*)
Contract Desc: SR 8A (I-110) FROM SR 30 (US 98) TO SR 8 (I-10)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$7,213,242.86	100.00%
2	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$8,866,721.94	122.92%
3	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$9,797,198.10	135.82%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D324024B

Contract Time: 260 AVAILABLE DAYS **Project(s):** 22246735201 (*)

Contract Descr: SR 8A (I-110) FROM SR 30 (US 98) TO SR 8 (I-10)

The Improvements under this Contract consist of milling and resurfacing of SR 8A (I-110) from SR 30 (US 98) to SR 8 (I-10) including the entrance/exit ramps at SR 10 (US 90/Cervantes St), E Maxwell St, SR 295 (Fairfield Dr), SR 296 (Brent Ln), SR 750 (Airport Blvd), and SR 8 (I-10). The project will also receive upgrades to signing and pavement markings as well as new pavement markings on the existing bridges from SR 30 (US 98) to E Maxwell St. Other minor improvements include guardrail upgrades, lighting, and drainage repairs. The existing Telemetered Traffic Monitoring Site (TTMS) 480368 will be replaced just south of Hyatt St. The existing SB overhead guide sign mounted to the SR 742 (Creighton Rd) overpass bridge will be relocated. All work to be done in Escambia County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 22246735201 (1.000) LS	279,672.50000	279,672.50	728,850.00000	728,850.00	935,051.84000	935,051.84
0010 0102 1 MAINTENANCE OF TRAFFIC 22246735201 (260.000) DA (LS)	210,000.00000	210,000.00	650,000.00000	650,000.00	346,638.61000	346,638.61
0015 0102 14 TRAFFIC CONTROL OFFICER 1,640.000 HR	77.00000	126,280.00	95.00000	155,800.00	82.50000	135,300.00
0020 0102 60 WORK ZONE SIGN 16,996.000 ED	0.45000	7,648.20	0.46000	7,818.16	0.51000	8,667.96
0025 0102 62 13 BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013 1,890.000 ED	2.35000	4,441.50	2.30000	4,347.00	2.54000	4,800.60
0030 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 288.000 LF	71.00000	20,448.00	84.98000	24,474.24	76.16000	21,934.08

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 1 51,085.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	10,217.00	0.21000	10,727.85	0.23000	11,749.55
0040 0102 76 657.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	15.00000	9,855.00	14.95000	9,822.15	16.50000	10,840.50
0045 0102 78 1 6,915.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	6.20000	42,873.00	4.60000	31,809.00	5.39000	37,271.85
0050 0102 89 1 1.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,500.00000	3,500.00	3,500.00000	3,500.00	3,807.83000	3,807.83
0055 0102 99 1,823.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	27.00000	49,221.00	26.45000	48,218.35	29.19000	53,213.37
0060 0102115 54.000 ED TYPE III BARRICADE	0.65000	35.10	0.65000	35.10	0.70000	37.80
0065 0102150 1 312.000 ED PORTABLE REGULATORY, SIGN	18.00000	5,616.00	18.00000	5,616.00	19.04000	5,940.48
0070 0102150 2 312.000 ED RADAR SPEED DISPLAY UNIT	18.00000	5,616.00	18.00000	5,616.00	19.04000	5,940.48

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 10 3 SEDIMENT BARRIER 191.000 LF	17.00000	3,247.00	10.71000	2,045.61	15.20000	2,903.20
0080 0104 18 INLET PROTECTION SYSTEM 339.000 EA	96.00000	32,544.00	350.00000	118,650.00	396.81000	134,518.59
0085 0107 1 LITTER REMOVAL 1,386.630 AC	47.00000	65,171.61	56.73000	78,663.52	63.46000	87,995.54
0090 0107 2 MOWING 939.200 AC	41.00000	38,507.20	86.32000	81,071.74	95.20000	89,411.84
0095 0110 1 1 CLEARING & GRUBBING 22246735201 (0.090) AC (LS)	14,000.00000	14,000.00	256,650.00000	256,650.00	18,382.87000	18,382.87
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 32.000 SY	140.00000	4,480.00	43.26000	1,384.32	113.18000	3,621.76
0105 0120 1 REGULAR EXCAVATION 10.400 CY	270.00000	2,808.00	78.56000	817.02	274.21000	2,851.78
0110 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 19.600 CY	150.00000	2,940.00	82.50000	1,617.00	309.12000	6,058.75
0115 0285706 OPTIONAL BASE, BASE GROUP 06 27.000 SY	280.00000	7,560.00	149.45000	4,035.15	349.18000	9,427.86

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0327 70 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH 266,926.000 SY	1.95000	520,505.70	2.40000	640,622.40	2.54000	677,992.04
0125 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 64,956.000 SY	2.20000	142,903.20	2.52000	163,689.12	2.94000	190,970.64
0130 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 3.000 TN	2,300.00000	6,900.00	4,750.00000	14,250.00	1,231.45000	3,694.35
0135 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 14,337.100 TN	210.00000	3,010,791.00	217.08000	3,112,297.67	292.81000	4,198,046.25
0140 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 5,300.700 TN	200.00000	1,060,140.00	187.25000	992,556.08	211.82000	1,122,794.27
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 21.900 TN	1,200.00000	26,280.00	793.48000	17,377.21	633.32000	13,869.71
0150 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 80.000 LF	450.00000	36,000.00	510.94000	40,875.20	366.75000	29,340.00
0155 0432 3 5 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30" 6.000 EA	7,100.00000	42,600.00	9,500.00000	57,000.00	7,641.24000	45,847.44
0160 0520 6 SHOULDER GUTTER- CONCRETE 81.000 LF	120.00000	9,720.00	80.53000	6,522.93	67.90000	5,499.90

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0165 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	431.000 LF	77.00000	33,187.00	74.75000	32,217.25	82.50000	35,557.50
0170 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	2.000 EA	3,800.00000	7,600.00	3,737.50000	7,475.00	4,125.15000	8,250.30
0175 0536 73 GUARDRAIL REMOVAL	336.000 LF	5.90000	1,982.40	5.75000	1,932.00	6.35000	2,133.60
0180 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	2.000 EA	2,300.00000	4,600.00	2,236.75000	4,473.50	2,468.75000	4,937.50
0185 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	4.000 EA	3,800.00000	15,200.00	3,737.50000	14,950.00	4,125.15000	16,500.60
0190 0570 1 2 PERFORMANCE TURF, SOD	264.000 SY	15.00000	3,960.00	25.00000	6,600.00	12.69000	3,350.16
0195 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	42.000 LF	26.00000	1,092.00	25.30000	1,062.60	27.92000	1,172.64
0200 0633 6 FIBER OPTIC CABLE LOCATOR	260.000 DA	300.00000	78,000.00	287.50000	74,750.00	317.32000	82,503.20

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,700.00000	3,400.00	1,610.00000	3,220.00	1,776.99000	3,553.98
0210 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 8.000 EA	4,300.00000	34,400.00	4,140.00000	33,120.00	4,569.40000	36,555.20
0215 0695 6 11 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP 16.000 EA	1,400.00000	22,400.00	1,380.00000	22,080.00	1,523.13000	24,370.08
0220 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 5.000 EA	470.00000	2,350.00	400.00000	2,000.00	507.71000	2,538.55
0225 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 10.234 GM	1,800.00000	18,421.20	1,725.00000	17,653.65	1,269.28000	12,989.81
0230 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.695 GM	3,100.00000	8,354.50	1,840.00000	4,958.80	1,903.92000	5,131.06
0235 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.057 GM	3,700.00000	210.90	2,875.00000	163.88	19,039.17000	1,085.23
0240 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,508.000 LF	2.80000	9,822.40	2.53000	8,875.24	3.17000	11,120.36

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 22.101 GM	570.00000	12,597.57	1,150.00000	25,416.15	1,015.42000	22,441.80
0250 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 2.374 GM	1,300.00000	3,086.20	1,265.00000	3,003.11	2,538.55000	6,026.52
0255 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 13.000 EA	110.00000	1,430.00	51.75000	672.75	95.20000	1,237.60
0260 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 11.000 EA	65.00000	715.00	46.00000	506.00	63.46000	698.06
0265 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 10.042 GM	1,800.00000	18,075.60	1,610.00000	16,167.62	1,269.28000	12,746.11
0270 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 111.000 LF	2.80000	310.80	2.87500	319.13	3.17000	351.87
0275 0924102 WORK ZONE COLLISION DETECTION AND AVOIDANCE SYSTEM FOR PAVING OPERATIONS 22246735201 (1.000) LS	110,000.00000	110,000.00	80,400.00000	80,400.00	119,066.63000	119,066.63

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 22246735201	89,175.63000	89,175.63	89,175.63000	89,175.63	89,175.63000	89,175.63
0001 Roadway Section Totals:		**$6,282,892.21**		**$7,727,951.13**		**$8,727,915.73**
SECTION: 0002 Signing						
0285 0700 1111 12.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	830.00000	9,960.00	805.00000	9,660.00	634.64000	7,615.68
0290 0700 3506 1.000 EA SIGN PANEL, RELOCATE, 101-200 SF	590.00000	590.00	5,650.00000	5,650.00	6,219.46000	6,219.46
0295 0700 4140 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT	58,000.00000	58,000.00	56,350.00000	56,350.00	44,424.73000	44,424.73
0300 0700 4640 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT	12,000.00000	12,000.00	11,500.00000	11,500.00	10,154.22000	10,154.22
0305 0700 13 15 13.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	30.00000	390.00	115.00000	1,495.00	126.93000	1,650.09
0310 0705 11 2 2.000 EA DELINEATOR, NON-FLEXIBLE	140.00000	280.00	138.26000	276.52	152.31000	304.62

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0315 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 6,915.000 EA	6.20000	42,873.00	4.60000	31,809.00	5.39000	37,271.85
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22246735201 (1.000) LS	120,000.00000	120,000.00	135,700.00000	135,700.00	104,764.05000	104,764.05
0325 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.070 GM	21,000.00000	1,470.00	13,800.00000	966.00	20,308.45000	1,421.59
0330 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 5,169.000 LF	5.90000	30,497.10	5.75000	29,721.75	6.35000	32,823.15
0335 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 26.000 LF	11.00000	286.00	23.00000	598.00	12.69000	329.94
0340 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 52.000 EA	180.00000	9,360.00	230.00000	11,960.00	152.31000	7,920.12
0345 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 112.000 EA	100.00000	11,200.00	86.25000	9,660.00	88.85000	9,951.20
0350 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 112.000 LF	5.90000	660.80	5.75000	644.00	6.35000	711.20

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0355 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 2.000 EA	830.00000	1,660.00	575.00000	1,150.00	634.64000	1,269.28
0360 0711 14527 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" 48.000 LF	18.00000	864.00	28.75000	1,380.00	38.08000	1,827.84
0365 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 125.000 LF	11.00000	1,375.00	23.00000	2,875.00	25.39000	3,173.75
0370 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 4.000 EA	820.00000	3,280.00	1,725.00000	6,900.00	1,269.28000	5,077.12
0375 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 10.028 GM	5,900.00000	59,165.20	7,475.00000	74,959.30	5,457.90000	54,731.82
0380 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 2.695 GM	7,900.00000	21,290.50	9,775.00000	26,343.63	8,250.31000	22,234.59
0385 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 22.101 GM	1,800.00000	39,781.80	2,875.00000	63,540.38	4,061.69000	89,767.41

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 2.374 GM	3,900.00000	9,258.60	10,263.75000	24,366.14	10,154.22000	24,106.12
0395 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 10.042 GM	5,900.00000	59,247.80	7,492.25000	75,237.17	5,457.90000	54,808.23
0400 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.312 GM	4,600.00000	24,435.20	5,980.00000	31,765.76	5,204.04000	27,643.86
0405 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.300 GM	6,300.00000	1,890.00	7,130.00000	2,139.00	7,615.67000	2,284.70
0410 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.025 GM	2,800.00000	5,670.00	2,875.00000	5,821.88	3,807.83000	7,710.86
0415 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.190 GM	19,000.00000	3,610.00	9,775.00000	1,857.25	10,154.22000	1,929.30
0420 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.385 GM	4,400.00000	19,294.00	5,980.00000	26,222.30	5,204.04000	22,819.72

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0425 0711 17 1 31,645.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	2.05000	64,872.25	1.72500	54,587.63	2.28000	72,150.60
0430 0918712100 4.607 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 6"	11,000.00000	50,677.00	17,250.00000	79,470.75	17,135.25000	78,942.10
0435 0918712101 0.764 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, SOLID 8"	14,000.00000	10,696.00	20,125.00000	15,375.50	19,039.17000	14,545.93
0440 0918712110 4.557 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, YELLOW, SOLID 6"	11,000.00000	50,127.00	17,250.00000	78,608.25	17,135.25000	78,085.33
0445 0918712120 4.056 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 10-30 SKIP 6"	3,500.00000	14,196.00	9,200.00000	37,315.20	6,346.39000	25,740.96
0450 0918712121 0.440 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 3-9 DOTTED 6"	7,100.00000	3,124.00	9,200.00000	4,048.00	6,346.39000	2,792.41
0455 0918712122 0.036 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, WHITE, 3-9 DOTTED 12"	15,000.00000	540.00	17,250.00000	621.00	6,346.39000	228.47

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0918712130 4.056 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 10-30 SKIP 6"	3,500.00000	14,196.00	11,500.00000	46,644.00	6,346.39000	25,740.96
0465 0918712131 0.440 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 3-9 DOTTED 6"	7,100.00000	3,124.00	11,500.00000	5,060.00	6,346.39000	2,792.41
0470 0918712132 0.036 GM INTEGRATED MULTI-POLYMER PAVEMENT MARKINGS, BLACK, 3-9 DOTTED 12"	15,000.00000	540.00	17,250.00000	621.00	6,346.39000	228.47
0002 Signing Section Totals:		**$760,481.25**		**$972,899.41**		**$886,194.14**
SECTION: 0003 Lighting						
0475 0630 2 11 40.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.00000	1,040.00	25.30000	1,012.00	27.92000	1,116.80
0480 0630 2 12 530.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	47.00000	24,910.00	46.00000	24,380.00	50.77000	26,908.10
0485 0630 2 15 458.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	89.00000	40,762.00	86.25000	39,502.50	95.20000	43,601.60
0490 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,800.00000	5,400.00	1,725.00000	5,175.00	1,903.92000	5,711.76

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0495 0635 3 12 — 3.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	1,200.00000	3,600.00	1,150.00000	3,450.00	1,269.28000	3,807.84
0500 0639 1112 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	6,300.00000	6,300.00	6,095.00000	6,095.00	6,727.17000	6,727.17
0505 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,400.00000	2,400.00	2,300.00000	2,300.00	2,538.55000	2,538.55
0510 0715 1 11 — 1,044.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	4.75000	4,959.00	4.60000	4,802.40	5.08000	5,303.52
0515 0715 1 12 — 2,376.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	5.90000	14,018.40	5.75000	13,662.00	6.35000	15,087.60
0520 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	29,000.00000	29,000.00	28,175.00000	28,175.00	31,097.31000	31,097.31
0525 0715 11125 — 20.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,400.00000	28,000.00	1,408.75000	28,175.00	1,554.86000	31,097.20
0530 0715 11500 — 14.000 EA LUMINAIRE, REMOVE	270.00000	3,780.00	258.75000	3,622.50	285.59000	3,998.26

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PANHANDLE GRADING & PAVING, INC.		(3) ROADS, INC. OF NWF	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0535 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 6.000 EA	950.00000	5,700.00	920.00000	5,520.00	1,015.42000	6,092.52
0003 Lighting Section Totals:		**$169,869.40**		**$165,871.40**		**$183,088.23**
Contract Grand Totals:		**$7,213,242.86**		**$8,866,721.94**		**9,797,198.10**

Letting: CT250129 January 29, 2025 **Call Order:** 012 **Contract:** T3949

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

02/11/2025

Manager, Contracts Administration Office