Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 013 **Contract:** T3974

District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** D324026B

Contract Time: 175 AVAILABLE DAYS **Project(s):** 45221245201 (*)

Contract Desc: SR 30 (US 98), SR 10 (US 90), SR 12, SR 61 (US 319), SR 369

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRP CONSTRUCTION GROUP, LLC	Responsive	Winning bid	$664,537.60	100.00%
2	EMERALD COAST STRIPING, LLC.	Responsive	Non-Winning Bid	$670,616.10	100.91%
3	ACME BARRICADES LC	Responsive	Non-Winning Bid	$788,670.59	118.68%
4	AKCA, LLC	Responsive	Non-Winning Bid	$901,490.73	135.66%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** D324026B

Contract Time: 175 AVAILABLE DAYS **Project(s):** 45221245201 (*)

Contract Descr: SR 30 (US 98), SR 10 (US 90), SR 12, SR 61 (US 319), SR 369

The Improvements under this Contract consist of rumble strip construction and signing and pavement marking on various roadways in the following counties: Franklin, Gadsden, Leon, Liberty, and Wakulla, as part of the Districtwide Rumble Strip Initiative - East.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) EMERALD COAST STRIPING, LLC.		(3) ACME BARRICADES LC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45221245201	40,000.00000	40,000.00	25,000.00000	25,000.00	80,000.00000	80,000.00
0010 0102 1 (175.000) DA (LS) MAINTENANCE OF TRAFFIC 45221245201	40,000.00000	40,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0015 0102 14 224.000 HR TRAFFIC CONTROL OFFICER	100.00000	22,400.00	100.00000	22,400.00	85.00000	19,040.00
0020 0102 60 1,225.000 ED WORK ZONE SIGN	0.30000	367.50	0.25000	306.25	0.30000	367.50
0025 0102 74 1 9,016.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	901.60	0.10000	901.60	0.12000	1,081.92
0030 0102 76 175.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	1.25000	218.75	5.00000	875.00	5.00000	875.00
0035 0102909 28.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	35.00000	980.00	10.00000	280.00	50.00000	1,400.00

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) EMERALD COAST STRIPING, LLC.		(3) ACME BARRICADES LC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0710 11101 — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" — 31.817 GM	700.00000	22,271.90	800.00000	25,453.60	750.00000	23,862.75
0045 0710 11201 — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" — 32.348 GM	700.00000	22,643.60	800.00000	25,878.40	750.00000	24,261.00
0050 0710 11231 — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" — 28.810 GM	300.00000	8,643.00	400.00000	11,524.00	500.00000	14,405.00
0055 0999 25 — INITIAL CONTINGENCY AMOUNT, DO NOT BID 45221245201 — (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$208,426.35**		**$212,618.85**		**$265,293.17**
SECTION: 0002 Signing						
0060 0546 72 3 — GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL — 120.938 GM	2,000.00000	241,876.00	1,500.00000	181,407.00	1,965.00000	237,643.17
0065 0706 1 3 — RAISED PAVEMENT MARKER, TYPE B — 8,073.000 EA	4.25000	34,310.25	3.75000	30,273.75	4.25000	34,310.25
0070 0711 12101 — THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6" — 31.817 GM	2,400.00000	76,360.80	3,300.00000	104,996.10	3,200.00000	101,814.40

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) EMERALD COAST STRIPING, LLC.		(3) ACME BARRICADES LC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0075 0711 12201 32.348 GM THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	2,400.00000	77,635.20	3,300.00000	106,748.40	3,200.00000	103,513.60
0080 0711 12231 28.810 GM THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"	900.00000	25,929.00	1,200.00000	34,572.00	1,600.00000	46,096.00
0002 Signing Section Totals:		**$456,111.25**		**$457,997.25**		**$523,377.42**
Contract Grand Totals:		**$664,537.60**		**$670,616.10**		**788,670.59**

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AKCA, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45221245201	130,000.00000	130,000.00				
0010 0102 1 (175.000) DA (LS) MAINTENANCE OF TRAFFIC 45221245201	65,000.00000	65,000.00				
0015 0102 14 224.000 HR TRAFFIC CONTROL OFFICER	118.00000	26,432.00				
0020 0102 60 1,225.000 ED WORK ZONE SIGN	0.28000	343.00				
0025 0102 74 1 9,016.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.08000	721.28				
0030 0102 76 175.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.25000	918.75				
0035 0102909 28.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	40.00000	1,120.00				
0040 0710 11101 31.817 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	900.00000	28,635.30				

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AKCA, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0710 11201	32.348	900.00000	29,113.20			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM					
0050 0710 11231	28.810	400.00000	11,524.00			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM					
0055 0999 25	(1.000)	50,000.00000	50,000.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 45221245201	LS					
0001 Roadway Section Totals:			**$343,807.53**			
SECTION: 0002 Signing						
0060 0546 72 3	120.938	2,400.00000	290,251.20			
GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	GM					
0065 0706 1 3	8,073.000	5.00000	40,365.00			
RAISED PAVEMENT MARKER, TYPE B	EA					
0070 0711 12101	31.817	3,000.00000	95,451.00			
THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	GM					
0075 0711 12201	32.348	3,000.00000	97,044.00			
THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	GM					

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AKCA, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0080 0711 12231 28.810 GM	1,200.00000	34,572.00				
THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"						
0002 Signing Section Totals:		**$557,683.20**				
Contract Grand Totals:		**$901,490.73**				

Letting: CT250129 January 29, 2025 **Call Order:** 013 **Contract:** T3974

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/11/2025

Manager, Contracts Administration Office