Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 018 **Contract:** T6576

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624050B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 44574615201 (*)

Contract Desc: SR 932 (NW 103RD ST) AT NW 103 ST AND NW 32 AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.	Responsive	Winning bid	$1,614,999.10	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,674,496.19	103.68%
3	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,683,000.00	104.21%
4	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$1,721,091.97	106.57%
5	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$1,769,769.00	109.58%
6	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$1,783,655.48	110.44%
7	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$1,799,077.95	111.40%
8	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$1,937,806.77	119.99%
9	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$1,962,680.12	121.53%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624050B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 44574615201 (*)

Contract Descr: SR 932 (NW 103RD ST) AT NW 103 ST AND NW 32 AVE

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF INTERSECTION IMPROVEMENT ALONG SR 932/NW 103RD STREET AND NW 32ND AVENUE IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44574615201	160,000.00000	160,000.00	81,385.00000	81,385.00	250,000.00000	250,000.00
0010 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 44574615201	145,000.00000	145,000.00	200,414.00000	200,414.00	72,000.00000	72,000.00
0015 0102 14 60.000 HR TRAFFIC CONTROL OFFICER	80.00000	4,800.00	88.00000	5,280.00	70.00000	4,200.00
0020 0102 60 3,960.000 ED WORK ZONE SIGN	0.35000	1,386.00	0.25000	990.00	0.30000	1,188.00
0025 0102 61 6.000 EA BUSINESS SIGN	60.00000	360.00	49.00000	294.00	50.00000	300.00
0030 0102 74 1 7,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.23000	1,702.00	0.16000	1,184.00	0.15000	1,110.00
0035 0102 74 8 18,423.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.15000	2,763.45	0.06000	1,105.38	0.08000	1,473.84

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 520.000 ED	7.00000	3,640.00	5.40000	2,808.00	5.50000	2,860.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 548.000 ED	15.00000	8,220.00	12.20000	6,685.60	13.00000	7,124.00
0050 0102115 TYPE III BARRICADE 440.000 ED	0.35000	154.00	0.29000	127.60	0.35000	154.00
0055 0104 18 INLET PROTECTION SYSTEM 17.000 EA	500.00000	8,500.00	160.00000	2,720.00	80.00000	1,360.00
0060 0107 1 LITTER REMOVAL 6.740 AC	300.00000	2,022.00	100.00000	674.00	0.01000	0.07
0065 0107 2 MOWING 3.630 AC	300.00000	1,089.00	100.00000	363.00	0.01000	0.04
0070 0110 1 1 CLEARING & GRUBBING 44574615201 (0.280) AC (LS)	30,000.00000	30,000.00	106,364.00000	106,364.00	9,800.00000	9,800.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 677.000 SY	18.00000	12,186.00	39.00000	26,403.00	28.00000	18,956.00
0080 0110 21 TREE PROTECTION BARRIER 92.000 LF	15.00000	1,380.00	25.00000	2,300.00	0.01000	0.92

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 23 1.000 EA TREE REMOVAL	3,000.00000	3,000.00	1,500.00000	1,500.00	25,430.45000	25,430.45
0090 0120 1 498.400 CY REGULAR EXCAVATION	30.00000	14,952.00	50.00000	24,920.00	20.00000	9,968.00
0095 0120 6 5.000 CY EMBANKMENT	200.00000	1,000.00	85.00000	425.00	20.00000	100.00
0100 0160 4 1,483.000 SY TYPE B STABILIZATION	9.00000	13,347.00	20.00000	29,660.00	0.01000	14.83
0105 0285709 1,206.000 SY OPTIONAL BASE, BASE GROUP 09	36.00000	43,416.00	52.99000	63,905.94	50.00000	60,300.00
0110 0327 70 6 6,434.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.00000	38,604.00	3.00000	19,302.00	7.00000	45,038.00
0115 0334 1 53 132.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	350.00000	46,445.00	250.00000	33,175.00	320.00000	42,464.00
0120 0337 7 83 630.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	210.00000	132,363.00	200.00000	126,060.00	250.00000	157,575.00
0125 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	7,000.00000	7,000.00	16,000.00000	16,000.00	15,000.00000	15,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0425 2 42 MANHOLES, P-7, >10' 1.000 EA	7,000.00000	7,000.00	19,500.00000	19,500.00	15,000.00000	15,000.00
0135 0425 5 MANHOLE, ADJUST 3.000 EA	1,500.00000	4,500.00	1,470.00000	4,410.00	1,000.00000	3,000.00
0140 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 15.000 LF	300.00000	4,500.00	430.00000	6,450.00	400.00000	6,000.00
0145 0443 70 4 FRENCH DRAIN, 24" 96.000 LF	300.00000	28,800.00	395.00000	37,920.00	300.00000	28,800.00
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 565.000 LF	35.00000	19,775.00	45.00000	25,425.00	40.00000	22,600.00
0155 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 175.000 SY	54.00000	9,450.00	244.14000	42,724.50	80.00000	14,000.00
0160 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 158.000 SY	54.00000	8,532.00	125.00000	19,750.00	70.00000	11,060.00
0165 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 110.000 SY	63.00000	6,930.00	162.83000	17,911.30	100.00000	11,000.00
0170 0527 2 DETECTABLE WARNINGS 54.000 SF	35.00000	1,890.00	49.00000	2,646.00	30.00000	1,620.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 219.000 LF	80.00000	17,520.00	59.00000	12,921.00	60.00000	13,140.00
0180 0570 1 2 PERFORMANCE TURF, SOD 154.000 SY	40.00000	6,160.00	15.00000	2,310.00	10.00000	1,540.00
0185 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44574615201 (1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0190 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 680.000 EA	8.00000	5,440.00	5.00000	3,400.00	3.85000	2,618.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.312 GM	1,750.00000	546.00	1,584.00000	494.21	2,800.00000	873.60
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 6.000 EA	60.00000	360.00	40.00000	240.00	40.00000	240.00
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.312 GM	1,750.00000	546.00	1,584.00000	494.21	3,000.00000	936.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44574615201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$856,278.45**		**$1,001,641.74**		**$909,844.75**
SECTION: 0002 Signing						
0215 0700 1111 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	560.00000	2,800.00	495.00000	2,475.00	500.00000	2,500.00
0220 0700 1600 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	50.00000	300.00	10.00000	60.00	100.00000	600.00
0225 0704 1 4 4.000 EA TUBULAR MARKER, 36" YELLOW POST	115.00000	460.00	95.00000	380.00	200.00000	800.00
0230 0706 1 3 178.000 EA RAISED PAVEMENT MARKER, TYPE B	7.00000	1,246.00	5.00000	890.00	4.00000	712.00
0235 0710 12290 4.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	50.00000	200.00	2.00000	8.00	20.00000	80.00
0240 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44574615201	7,600.00000	7,600.00	6,998.00000	6,998.00	6,000.00000	6,000.00
0245 0711 11123 663.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.60000	1,723.80	2.40000	1,591.20	10.00000	6,630.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 11124 173.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.00000	692.00	3.60000	622.80	10.00000	1,730.00
0255 0711 11125 176.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.00000	880.00	4.80000	844.80	10.00000	1,760.00
0260 0711 11141 0.030 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,750.00000	52.50	1,584.00000	47.52	10,000.00000	300.00
0265 0711 11170 12.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	200.00000	2,400.00	80.00000	960.00	150.00000	1,800.00
0270 0711 11224 27.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	50.00000	1,350.00	3.60000	97.20	4.00000	108.00
0275 0711 11241 0.071 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	7,000.00000	497.00	6,336.00000	449.86	10,000.00000	710.00
0280 0711 14125 649.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	21.00000	13,629.00	19.00000	12,331.00	22.00000	14,278.00
0285 0711 16101 0.330 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,000.00000	2,310.00	6,336.00000	2,090.88	7,000.00000	2,310.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 16102 0.215 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" GM	7,000.00000	1,505.00	6,336.00000	1,362.24	7,000.00000	1,505.00
0295 0711 16131 0.266 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP GM	2,000.00000	532.00	1,584.00000	421.34	7,000.00000	1,862.00
0300 0711 16201 0.353 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	7,000.00000	2,471.00	6,336.00000	2,236.61	7,000.00000	2,471.00
0002 Signing Section Totals:		**$40,648.30**		**$33,866.45**		**$46,156.00**
SECTION: 0003 Lighting						
0305 0630 2 12 522.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	35.00000	18,270.00	45.00000	23,490.00	60.00000	31,320.00
0310 0635 2 11 4.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,850.00000	7,400.00	1,800.00000	7,200.00	1,900.00000	7,600.00
0315 0715 1 12 1,879.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	3.00000	5,637.00	5.00000	9,395.00	3.50000	6,576.50
0320 0715 1 60 1,723.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.45000	775.35	1.00000	1,723.00	0.25000	430.75

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0325 0715500 1 — 2.000 EA	2,500.00000	5,000.00	800.00000	1,600.00	800.00000	1,600.00
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL						
0003 Lighting Section Totals:		**$37,082.35**		**$43,408.00**		**$47,527.25**
SECTION: 0004 Signalization						
0330 0630 2 12 — 938.000 LF	40.00000	37,520.00	50.00000	46,900.00	69.00000	64,722.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0335 0632 7 1 — 1.000 PI	12,500.00000	12,500.00	15,000.00000	15,000.00	18,000.00000	18,000.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL						
0340 0632 7 6 — 1.000 PI	900.00000	900.00	800.00000	800.00	1,000.00000	1,000.00
SIGNAL CABLE, REMOVE-INTERSECTION						
0345 0635 2 11 — 38.000 EA	1,700.00000	64,600.00	1,600.00000	60,800.00	1,400.00000	53,200.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0350 0635 2 12 — 1.000 EA	3,200.00000	3,200.00	4,000.00000	4,000.00	3,000.00000	3,000.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE						
0355 0639 1122 — 1.000 AS	6,800.00000	6,800.00	5,000.00000	5,000.00	10,000.00000	10,000.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR						

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 170.000 LF	10.00000	1,700.00	20.00000	3,400.00	13.00000	2,210.00
0365 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	2,500.00000	2,500.00	3,280.00000	3,280.00	3,500.00000	3,500.00
0370 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,900.00000	2,900.00	3,000.00000	3,000.00	7,000.00000	7,000.00
0375 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 5.000 EA	2,000.00000	10,000.00	1,500.00000	7,500.00	2,700.00000	13,500.00
0380 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	940.00000	940.00	500.00000	500.00	620.00000	620.00
0385 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	89,000.00000	178,000.00	69,000.00000	138,000.00	82,000.00000	164,000.00
0390 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	95,600.00000	95,600.00	75,000.00000	75,000.00	92,000.00000	92,000.00
0395 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	115,000.00000	115,000.00	87,000.00000	87,000.00	105,000.00000	105,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0649 26 3 4.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	3,500.00000	14,000.00	4,500.00000	18,000.00	3,700.00000	14,800.00
0405 0650 1 14 7.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,750.00000	12,250.00	1,500.00000	10,500.00	1,450.00000	10,150.00
0410 0650 1 16 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2,000.00000	4,000.00	1,800.00000	3,600.00	2,000.00000	4,000.00
0415 0650 1 18 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	2,500.00000	7,500.00	2,000.00000	6,000.00	2,300.00000	6,900.00
0420 0653 1 11 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,500.00000	3,000.00	1,800.00000	3,600.00	800.00000	1,600.00
0425 0653 1 12 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,100.00000	6,300.00	2,100.00000	6,300.00	1,700.00000	5,100.00
0430 0660 1109 7.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	650.00000	4,550.00	400.00000	2,800.00	350.00000	2,450.00
0435 0660 2106 9.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,900.00000	17,100.00	2,000.00000	18,000.00	2,400.00000	21,600.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0665 1 11 — 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	560.00000	4,480.00	800.00000	6,400.00	240.00000	1,920.00
0445 0670 5140 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	50,000.00000	50,000.00	40,000.00000	40,000.00	52,000.00000	52,000.00
0450 0670 5600 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	650.00000	650.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0455 0684 90102 — 1.000 EA NETWORK DEVICE, CELLULAR MODEM	3,000.00000	3,000.00	6,500.00000	6,500.00	2,000.00000	2,000.00
0460 0700 3201 — 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,000.00000	3,000.00	900.00000	2,700.00	1,000.00000	3,000.00
0465 0700 5 21 — 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,500.00000	14,000.00	4,000.00000	16,000.00	3,000.00000	12,000.00
0470 0715 5 31 — 2.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,500.00000	5,000.00	2,000.00000	4,000.00	1,600.00000	3,200.00
0004 Signalization Section Totals:		**$680,990.00**		**$595,580.00**		**$679,472.00**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,614,999.10**		**$1,674,496.19**		**1,683,000.00**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44574615201	129,245.85000	129,245.85	102,665.52000	102,665.52	204,224.20000	204,224.20
0010 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 44574615201	95,766.72000	95,766.72	100,000.00000	100,000.00	146,454.07000	146,454.07
0015 0102 14 60.000 HR TRAFFIC CONTROL OFFICER	100.78000	6,046.80	80.00000	4,800.00	98.12000	5,887.20
0020 0102 60 3,960.000 ED WORK ZONE SIGN	0.37000	1,465.20	0.30000	1,188.00	0.30000	1,188.00
0025 0102 61 6.000 EA BUSINESS SIGN	60.47000	362.82	50.00000	300.00	1,377.98000	8,267.88
0030 0102 74 1 7,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	1,110.00	0.20000	1,480.00	0.12000	888.00
0035 0102 74 8 18,423.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.09000	1,658.07	0.10000	1,842.30	0.07000	1,289.61
0040 0102 76 520.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.72000	3,494.40	10.00000	5,200.00	5.50000	2,860.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 548.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.13000	8,839.24	15.00000	8,220.00	13.21000	7,239.08
0050 0102115 440.000 ED TYPE III BARRICADE	0.48000	211.20	0.35000	154.00	0.39000	171.60
0055 0104 18 17.000 EA INLET PROTECTION SYSTEM	157.15000	2,671.55	120.00000	2,040.00	107.19000	1,822.23
0060 0107 1 6.740 AC LITTER REMOVAL	55.90000	376.77	100.00000	674.00	110.18000	742.61
0065 0107 2 3.630 AC MOWING	70.89000	257.33	100.00000	363.00	247.02000	896.68
0070 0110 1 1 (0.280) AC (LS) CLEARING & GRUBBING 44574615201	22,276.80000	22,276.80	24,509.68000	24,509.68	24,541.22000	24,541.22
0075 0110 4 10 677.000 SY REMOVAL OF EXISTING CONCRETE	37.63000	25,475.51	39.22000	26,551.94	41.79000	28,291.83
0080 0110 21 92.000 LF TREE PROTECTION BARRIER	14.70000	1,352.40	10.00000	920.00	9.89000	909.88
0085 0110 23 1.000 EA TREE REMOVAL	2,227.68000	2,227.68	2,450.97000	2,450.97	2,751.26000	2,751.26

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 498.400 CY REGULAR EXCAVATION	31.83000	15,864.07	35.01000	17,448.98	84.01000	41,870.58
0095 0120 6 5.000 CY EMBANKMENT	82.75000	413.75	91.04000	455.20	82.83000	414.15
0100 0160 4 1,483.000 SY TYPE B STABILIZATION	8.60000	12,753.80	9.45000	14,014.35	17.33000	25,700.39
0105 0285709 1,206.000 SY OPTIONAL BASE, BASE GROUP 09	71.61000	86,361.66	78.78000	95,008.68	43.28000	52,195.68
0110 0327 70 6 6,434.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	5.53000	35,580.02	6.08000	39,118.72	6.05000	38,925.70
0115 0334 1 53 132.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	197.31000	26,183.04	217.09000	28,807.84	319.43000	42,388.36
0120 0337 7 83 630.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	222.77000	140,411.93	245.10000	154,486.53	258.62000	163,008.19
0125 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	13,249.44000	13,249.44	14,577.46000	14,577.46	10,596.94000	10,596.94
0130 0425 2 42 1.000 EA MANHOLES, P-7, >10'	15,912.00000	15,912.00	17,506.92000	17,506.92	17,788.94000	17,788.94

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 5 MANHOLE, ADJUST 3.000 EA	1,400.26000	4,200.78	1,540.61000	4,621.83	1,297.33000	3,891.99
0140 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 15.000 LF	1,018.37000	15,275.55	1,120.44000	16,806.60	320.50000	4,807.50
0145 0443 70 4 FRENCH DRAIN, 24" 96.000 LF	477.36000	45,826.56	525.21000	50,420.16	407.59000	39,128.64
0150 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 565.000 LF	86.57000	48,912.05	95.24000	53,810.60	69.24000	39,120.60
0155 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 175.000 SY	140.03000	24,505.25	154.06000	26,960.50	170.45000	29,828.75
0160 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 158.000 SY	104.39000	16,493.62	114.85000	18,146.30	84.80000	13,398.40
0165 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 110.000 SY	140.03000	15,403.30	154.06000	16,946.60	101.93000	11,212.30
0170 0527 2 DETECTABLE WARNINGS 54.000 SF	40.74000	2,199.96	44.82000	2,420.28	46.28000	2,499.12
0175 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 219.000 LF	69.85000	15,297.15	50.00000	10,950.00	44.02000	9,640.38

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0570 1 2 PERFORMANCE TURF, SOD 154.000 SY	19.75000	3,041.50	7.00000	1,078.00	12.03000	1,852.62
0185 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44574615201 (1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0190 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 680.000 EA	5.70000	3,876.00	6.67000	4,535.60	5.50000	3,740.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.312 GM	1,846.74000	576.18	3,520.00000	1,098.24	1,743.21000	543.88
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 6.000 EA	142.28000	853.68	46.67000	280.02	44.02000	264.12
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.312 GM	1,846.74000	576.18	3,520.00000	1,098.24	1,743.21000	543.88
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44574615201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$897,605.81**		**$924,957.06**		**$1,042,786.46**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0700 1111 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	924.87000	4,624.35	1,233.33000	6,166.65	544.75000	2,723.75
0220 0700 1600 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	73.99000	443.94	246.67000	1,480.02	11.01000	66.06
0225 0704 1 4 4.000 EA TUBULAR MARKER, 36" YELLOW POST	134.37000	537.48	133.33000	533.32	104.55000	418.20
0230 0706 1 3 178.000 EA RAISED PAVEMENT MARKER, TYPE B	136.00000	24,208.00	6.67000	1,187.26	5.50000	979.00
0235 0710 12290 4.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	4.71000	18.84	3.33000	13.32	2.20000	8.80
0240 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44574615201	10,704.80000	10,704.80	7,040.00000	7,040.00	7,701.32000	7,701.32
0245 0711 11123 663.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.03000	2,008.89	3.33000	2,207.79	2.64000	1,750.32
0250 0711 11124 173.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.48000	775.04	4.93000	852.89	3.96000	685.08

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0711 11125 176.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.98000	1,052.48	6.67000	1,173.92	5.28000	929.28
0260 0711 11141 0.030 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	5,960.00000	178.80	7,040.00000	211.20	1,743.33000	52.30
0265 0711 11170 12.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	268.74000	3,224.88	120.00000	1,440.00	88.04000	1,056.48
0270 0711 11224 27.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.48000	120.96	4.93000	133.11	3.96000	106.92
0275 0711 11241 0.071 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	5,959.44000	423.12	7,040.00000	499.84	6,972.96000	495.08
0280 0711 14125 649.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	24.19000	15,699.31	32.00000	20,768.00	20.91000	13,570.59
0285 0711 16101 0.330 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8,733.97000	2,882.21	8,448.00000	2,787.84	6,972.79000	2,301.02
0290 0711 16102 0.215 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	11,555.73000	2,484.48	11,600.00000	2,494.00	6,972.79000	1,499.15

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16131 0.266 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5,959.29000	1,585.17	7,040.00000	1,872.64	1,743.20000	463.69
0300 0711 16201 0.353 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8,733.94000	3,083.08	8,448.00000	2,982.14	6,972.80000	2,461.40
0002 Signing Section Totals:		**$74,055.83**		**$53,843.94**		**$37,268.44**
SECTION: 0003 Lighting						
0305 0630 2 12 522.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.32000	21,047.04	30.00000	15,660.00	59.32000	30,965.04
0310 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,308.27000	9,233.08	1,500.00000	6,000.00	1,890.22000	7,560.88
0315 0715 1 12 1,879.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	6.81000	12,795.99	5.00000	9,395.00	3.52000	6,614.08
0320 0715 1 60 1,723.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2.92000	5,031.16	1.00000	1,723.00	0.22000	379.06
0325 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,339.34000	2,678.68	1,500.00000	3,000.00	835.62000	1,671.24

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$50,785.95**		**$35,778.00**		**$47,190.30**
SECTION: 0004 Signalization						
0330 0630 2 12 938.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	50.39000	47,265.82	30.00000	28,140.00	69.00000	64,722.00
0335 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,829.52000	11,829.52	25,000.00000	25,000.00	16,566.54000	16,566.54
0340 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	2,219.45000	2,219.45	1,500.00000	1,500.00	831.21000	831.21
0345 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,920.81000	72,990.78	1,500.00000	57,000.00	1,431.42000	54,393.96
0350 0635 2 12 1.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,961.16000	2,961.16	3,000.00000	3,000.00	2,651.22000	2,651.22
0355 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,623.23000	4,623.23	8,000.00000	8,000.00	10,188.90000	10,188.90
0360 0639 2 1 170.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.26000	1,574.20	15.00000	2,550.00	12.44000	2,114.80

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0365 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	5,612.73000	5,612.73	3,500.00000	3,500.00	3,451.72000	3,451.72
0370 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	3,431.51000	3,431.51	3,700.00000	3,700.00	7,070.40000	7,070.40
0375 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 5.000 EA	4,643.54000	23,217.70	3,000.00000	15,000.00	2,741.90000	13,709.50
0380 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	295.94000	295.94	500.00000	500.00	623.43000	623.43
0385 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	77,181.73000	154,363.46	90,000.00000	180,000.00	78,000.00000	156,000.00
0390 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	87,675.01000	87,675.01	97,000.00000	97,000.00	88,000.00000	88,000.00
0395 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	93,753.60000	93,753.60	110,000.00000	110,000.00	97,000.00000	97,000.00
0400 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	5,918.52000	23,674.08	10,000.00000	40,000.00	3,740.17000	14,960.68

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0405 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,732.39000	12,126.73	3,000.00000	21,000.00	1,468.51000	10,279.57
0410 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	2,223.93000	4,447.86	3,500.00000	7,000.00	1,920.82000	3,841.64
0415 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	2,774.09000	8,322.27	4,000.00000	12,000.00	2,282.55000	6,847.65
0420 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	884.69000	1,769.38	1,150.00000	2,300.00	804.91000	1,609.82
0425 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,716.78000	5,150.34	2,000.00000	6,000.00	1,706.55000	5,119.65
0430 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 7.000 EA	537.52000	3,762.64	600.00000	4,200.00	348.97000	2,442.79
0435 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 9.000 AS	4,083.21000	36,748.89	2,300.00000	20,700.00	2,412.63000	21,713.67
0440 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	471.00000	3,768.00	600.00000	4,800.00	241.34000	1,930.72

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) HORSEPOWER ELECTRIC, INC.		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0670 5140 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	52,867.90000	52,867.90	60,000.00000	60,000.00	49,000.00000	49,000.00
0450 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	2,219.45000	2,219.45	1,000.00000	1,000.00	831.21000	831.21
0455 0684 90102 1.000 EA NETWORK DEVICE, CELLULAR MODEM	2,117.61000	2,117.61	4,000.00000	4,000.00	1,951.52000	1,951.52
0460 0700 3201 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	986.14000	2,958.42	1,100.00000	3,300.00	1,071.78000	3,215.34
0465 0700 5 21 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5,500.75000	22,003.00	5,000.00000	20,000.00	3,068.09000	12,272.36
0470 0715 5 31 2.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,446.85000	4,893.70	7,000.00000	14,000.00	1,534.99000	3,069.98
0004 Signalization Section Totals:		**$698,644.38**		**$755,190.00**		**$656,410.28**
Contract Grand Totals:		**$1,721,091.97**		**$1,769,769.00**		**1,783,655.48**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44574615201	150,000.00000	150,000.00	184,000.00000	184,000.00	196,238.45000	196,238.45
0010 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 44574615201	100,000.00000	100,000.00	400,000.00000	400,000.00	350,000.00000	350,000.00
0015 0102 14 60.000 HR TRAFFIC CONTROL OFFICER	85.00000	5,100.00	88.00000	5,280.00	70.00000	4,200.00
0020 0102 60 3,960.000 ED WORK ZONE SIGN	0.50000	1,980.00	0.28000	1,108.80	0.27000	1,069.20
0025 0102 61 6.000 EA BUSINESS SIGN	100.00000	600.00	53.90000	323.40	45.00000	270.00
0030 0102 74 1 7,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.30000	2,220.00	0.18000	1,332.00	0.11000	814.00
0035 0102 74 8 18,423.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.15000	2,763.45	0.07000	1,289.61	0.06000	1,105.38
0040 0102 76 520.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	5,200.00	5.94000	3,088.80	5.00000	2,600.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 548.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.00000	8,768.00	13.42000	7,354.16	12.00000	6,576.00
0050 0102115 440.000 ED TYPE III BARRICADE	0.50000	220.00	0.32000	140.80	0.35000	154.00
0055 0104 18 17.000 EA INLET PROTECTION SYSTEM	250.00000	4,250.00	132.00000	2,244.00	162.88000	2,768.96
0060 0107 1 6.740 AC LITTER REMOVAL	500.00000	3,370.00	49.50000	333.63	0.01000	0.07
0065 0107 2 3.630 AC MOWING	500.00000	1,815.00	104.50000	379.34	0.01000	0.04
0070 0110 1 1 (0.280) AC (LS) CLEARING & GRUBBING 44574615201	25,000.00000	25,000.00	10,450.00000	10,450.00	148,992.51000	148,992.51
0075 0110 4 10 677.000 SY REMOVAL OF EXISTING CONCRETE	35.00000	23,695.00	30.80000	20,851.60	28.93000	19,585.61
0080 0110 21 92.000 LF TREE PROTECTION BARRIER	15.00000	1,380.00	11.00000	1,012.00	20.28000	1,865.76
0085 0110 23 1.000 EA TREE REMOVAL	3,000.00000	3,000.00	9,779.00000	9,779.00	4,684.03000	4,684.03

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 498.400 CY REGULAR EXCAVATION	35.00000	17,444.00	22.00000	10,964.80	50.02000	24,929.97
0095 0120 6 5.000 CY EMBANKMENT	100.00000	500.00	55.00000	275.00	289.30000	1,446.50
0100 0160 4 1,483.000 SY TYPE B STABILIZATION	18.00000	26,694.00	0.01000	14.83	22.05000	32,700.15
0105 0285709 1,206.000 SY OPTIONAL BASE, BASE GROUP 09	70.00000	84,420.00	60.50000	72,963.00	39.83000	48,034.98
0110 0327 70 6 6,434.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	7.00000	45,038.00	4.25000	27,344.50	5.50000	35,387.00
0115 0334 1 53 132.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	250.00000	33,175.00	375.00000	49,762.50	321.23000	42,627.22
0120 0337 7 83 630.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	225.00000	141,817.50	230.00000	144,969.00	235.00000	148,120.50
0125 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	15,000.00000	15,000.00	17,600.00000	17,600.00	9,510.50000	9,510.50
0130 0425 2 42 1.000 EA MANHOLES, P-7, >10'	18,000.00000	18,000.00	17,600.00000	17,600.00	10,481.48000	10,481.48

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 5 3.000 EA MANHOLE, ADJUST	2,750.00000	8,250.00	935.00000	2,805.00	550.00000	1,650.00
0140 0430175115 15.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	1,100.00000	16,500.00	440.00000	6,600.00	365.09000	5,476.35
0145 0443 70 4 96.000 LF FRENCH DRAIN, 24"	475.00000	45,600.00	605.00000	58,080.00	250.69000	24,066.24
0150 0520 1 10 565.000 LF CONCRETE CURB & GUTTER, TYPE F	60.00000	33,900.00	35.20000	19,888.00	55.08000	31,120.20
0155 0520 70 175.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	150.00000	26,250.00	77.00000	13,475.00	115.34000	20,184.50
0160 0522 1 158.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	100.00000	15,800.00	71.50000	11,297.00	84.49000	13,349.42
0165 0522 2 110.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	120.00000	13,200.00	93.50000	10,285.00	121.83000	13,401.30
0170 0527 2 54.000 SF DETECTABLE WARNINGS	45.00000	2,430.00	39.60000	2,138.40	39.01000	2,106.54
0175 0550 10220 219.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	60.00000	13,140.00	36.76000	8,050.44	30.00000	6,570.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0570 1 2 PERFORMANCE TURF, SOD 154.000 SY	20.00000	3,080.00	6.27000	965.58	43.04000	6,628.16
0185 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44574615201 (1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0190 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 680.000 EA	7.00000	4,760.00	3.85000	2,618.00	5.00000	3,400.00
0195 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.312 GM	5,000.00000	1,560.00	2,750.00000	858.00	1,573.85000	491.04
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 6.000 EA	50.00000	300.00	38.50000	231.00	40.00000	240.00
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.312 GM	5,000.00000	1,560.00	2,750.00000	858.00	1,573.85000	491.04
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44574615201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$958,779.95**		**$1,179,610.19**		**$1,274,337.10**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 5.000 EA	750.00000	3,750.00	418.00000	2,090.00	495.00000	2,475.00
0220 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 6.000 EA	100.00000	600.00	66.00000	396.00	10.00000	60.00
0225 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 4.000 EA	200.00000	800.00	132.00000	528.00	95.00000	380.00
0230 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 178.000 EA	7.00000	1,246.00	3.85000	685.30	5.00000	890.00
0235 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 4.000 SF	50.00000	200.00	11.00000	44.00	2.00000	8.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44574615201 (1.000) LS	7,000.00000	7,000.00	5,995.00000	5,995.00	6,998.00000	6,998.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 663.000 LF	5.00000	3,315.00	4.40000	2,917.20	2.40000	1,591.20
0250 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 173.000 LF	7.00000	1,211.00	5.50000	951.50	3.60000	622.80

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 176.000 LF	10.00000	1,760.00	6.60000	1,161.60	4.80000	844.80
0260 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.030 GM	20,000.00000	600.00	4,730.00000	141.90	1,584.00000	47.52
0265 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 12.000 EA	150.00000	1,800.00	132.00000	1,584.00	80.00000	960.00
0270 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 27.000 LF	7.00000	189.00	3.30000	89.10	3.60000	97.20
0275 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.071 GM	15,000.00000	1,065.00	4,730.00000	335.83	6,246.76000	443.52
0280 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 649.000 LF	25.00000	16,225.00	22.00000	14,278.00	19.00000	12,331.00
0285 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.330 GM	10,000.00000	3,300.00	5,808.00000	1,916.64	6,336.00000	2,090.88
0290 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.215 GM	13,000.00000	2,795.00	6,930.00000	1,489.95	6,188.65000	1,330.56

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16131 0.266 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	7,000.00000	1,862.00	5,808.00000	1,544.93	1,548.27000	411.84
0300 0711 16201 0.353 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	10,000.00000	3,530.00	5,808.00000	2,050.22	6,282.15000	2,217.60
0002 Signing Section Totals:		**$51,248.00**		**$38,199.17**		**$33,799.92**
SECTION: 0003 Lighting						
0305 0630 2 12 522.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	18,270.00	59.29000	30,949.38	53.90000	28,135.80
0310 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,800.00000	7,200.00	1,889.36000	7,557.44	1,717.60000	6,870.40
0315 0715 1 12 1,879.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.00000	5,637.00	3.52000	6,614.08	3.20000	6,012.80
0320 0715 1 60 1,723.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.00000	1,723.00	0.22000	379.06	0.20000	344.60
0325 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,000.00000	2,000.00	835.23000	1,670.46	759.30000	1,518.60

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$34,830.00**		**$47,170.42**		**$42,882.20**
SECTION: 0004 Signalization						
0330 0630 2 12 938.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.00000	37,520.00	68.97000	64,693.86	62.70000	58,812.60
0335 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15,000.00000	15,000.00	16,558.96000	16,558.96	15,053.60000	15,053.60
0340 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	750.00000	750.00	830.83000	830.83	755.30000	755.30
0345 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,800.00000	68,400.00	1,430.77000	54,369.26	1,300.70000	49,426.60
0350 0635 2 12 1.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,500.00000	3,500.00	2,650.01000	2,650.01	2,409.10000	2,409.10
0355 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,500.00000	7,500.00	10,184.24000	10,184.24	9,258.40000	9,258.40
0360 0639 2 1 170.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.00000	1,700.00	12.43000	2,113.10	11.30000	1,921.00

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0365 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	1,500.00000	1,500.00	3,450.15000	3,450.15	3,136.50000	3,136.50
0370 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,500.00000	2,500.00	7,067.17000	7,067.17	6,424.70000	6,424.70
0375 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 5.000 EA	2,000.00000	10,000.00	2,740.65000	13,703.25	2,491.50000	12,457.50
0380 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	500.00000	500.00	623.15000	623.15	566.50000	566.50
0385 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	105,000.00000	210,000.00	80,099.25000	160,198.50	72,817.50000	145,635.00
0390 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	120,000.00000	120,000.00	90,736.91000	90,736.91	82,488.10000	82,488.10
0395 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	130,000.00000	130,000.00	103,707.56000	103,707.56	94,279.60000	94,279.60
0400 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	3,000.00000	12,000.00	3,738.46000	14,953.84	3,398.60000	13,594.40

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0405 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,800.00000	12,600.00	1,467.84000	10,274.88	1,334.40000	9,340.80
0410 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	2,000.00000	4,000.00	1,919.94000	3,839.88	1,745.40000	3,490.80
0415 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	2,500.00000	7,500.00	2,281.51000	6,844.53	2,074.10000	6,222.30
0420 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	1,800.00000	3,600.00	804.54000	1,609.08	731.40000	1,462.80
0425 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,500.00000	7,500.00	1,705.77000	5,117.31	1,550.70000	4,652.10
0430 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 7.000 EA	200.00000	1,400.00	348.81000	2,441.67	317.10000	2,219.70
0435 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 9.000 AS	1,800.00000	16,200.00	2,411.53000	21,703.77	2,192.30000	19,730.70
0440 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	450.00000	3,600.00	241.23000	1,929.84	219.30000	1,754.40

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AUM CONSTRUCTION INC.		(8) GENERAL ASPHALT COMPANY, LLC		(9) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0670 5140 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	50,000.00000	50,000.00	51,894.59000	51,894.59	47,176.90000	47,176.90
0450 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,500.00000	1,500.00	830.83000	830.83	755.30000	755.30
0455 0684 90102 1.000 EA NETWORK DEVICE, CELLULAR MODEM	2,500.00000	2,500.00	1,950.63000	1,950.63	1,773.30000	1,773.30
0460 0700 3201 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,250.00000	3,750.00	1,071.29000	3,213.87	973.90000	2,921.70
0465 0700 5 21 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,800.00000	15,200.00	3,066.69000	12,266.76	2,787.90000	11,151.60
0470 0715 5 31 2.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,000.00000	4,000.00	1,534.28000	3,068.56	1,394.80000	2,789.60
0004 Signalization Section Totals:		**$754,220.00**		**$672,826.99**		**$611,660.90**
Contract Grand Totals:		**$1,799,077.95**		**$1,937,806.77**		**1,962,680.12**

Letting: CT250129 January 29, 2025 **Call Order:** 018 **Contract:** T6576

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/11/2025

Manager, Contracts Administration Office