Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 019 **Contract:** T6587

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624036B

Contract Time: 420 AVAILABLE DAYS **Project(s):** 44599815201 (*)
44600315201
44599815202

Contract Desc: SR 972 (CORAL WAY / SW 3 AVE) FROM W OF SW 12 AVE TO BRICK..

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GENERAL ASPHALT COMPANY, LLC	Responsive	Winning bid	$11,128,265.51	100.00%
2	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$11,841,504.54	106.41%
3	BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	Responsive	Non-Winning Bid	$12,312,013.13	110.64%
4	OHLA USA INC	Responsive	Non-Winning Bid	$12,429,318.88	111.69%
5	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$12,536,420.36	112.65%
6	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$12,974,704.70	116.59%
7	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$12,993,051.01	116.76%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624036B

Contract Time: 420 AVAILABLE DAYS **Project(s):** 44599815201 (*)
44600315201
44599815202

Contract Descr: SR 972 (CORAL WAY / SW 3 AVE) FROM W OF SW 12 AVE TO BRICK..

THE IMPROVMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 972/CORAL WAY/SW 3 AVE FROM 400 FT WEST OF SW 12 AVE TO BRICKELL AVE AND SR 972/CORAL WAY/SW 22 ST FROM EAST OF SW 22 AVE TO WEST OF SW 17 AVE IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599815201 (1.000) LS	300,000.00000	300,000.00	876,500.00000	876,500.00	1,000,000.00000	1,000,000.00
0010 0101 1 MOBILIZATION 44600315201 (1.000) LS	75,000.00000	75,000.00	151,000.00000	151,000.00	230,000.00000	230,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44599815201 (420.000) DA (LS)	800,000.00000	800,000.00	297,400.00000	297,400.00	225,000.00000	225,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44600315201 (240.000) DA (LS)	200,000.00000	200,000.00	44,600.00000	44,600.00	110,862.79000	110,862.79
0025 0102 14 TRAFFIC CONTROL OFFICER 1,068.000 HR	88.00000	93,984.00	70.00000	74,760.00	85.00000	90,780.00
0030 0102 60 WORK ZONE SIGN 81,520.000 ED	0.22000	17,934.40	0.30000	24,456.00	0.23000	18,749.60
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 492.000 LF	53.90000	26,518.80	61.30000	30,159.60	0.01000	4.92

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 163,890.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	19,666.80	0.19000	31,139.10	0.11000	18,027.90
0045 0102 74 8 238,000.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	7,140.00	0.13000	30,940.00	0.04000	9,520.00
0050 0102 76 2,770.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	15,235.00	12.50000	34,625.00	6.00000	16,620.00
0055 0102 99 5,244.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.90000	51,915.60	18.70000	98,062.80	10.00000	52,440.00
0060 0102104 4,620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	17.85000	82,467.00	14.00000	64,680.00	6.30000	29,106.00
0065 0102107 1 4,620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.28000	5,913.60	14.00000	64,680.00	6.30000	29,106.00
0070 0102115 3,120.000 ED TYPE III BARRICADE	0.03000	93.60	1.25000	3,900.00	0.25000	780.00
0075 0102913 21 0.090 GM REMOVABLE TAPE, WHITE, SOLID 6"	11,000.00000	990.00	5.85000	0.53	6.00000	0.54

Letting: CT250129 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102913 23 11.000 REMOVABLE TAPE, WHITE, 24" STOP BAR LF	11.00000	121.00	23.40000	257.40	20.00000	220.00
0085 0102913 31 0.147 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	11,000.00000	1,617.00	31,500.00000	4,630.50	30,000.00000	4,410.00
0090 0102913 32 0.018 REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP GM	11,000.00000	198.00	8,580.00000	154.44	8,500.00000	153.00
0095 0104 10 3 14,347.000 SEDIMENT BARRIER LF	1.10000	15,781.70	3.70000	53,083.90	0.01000	143.47
0100 0104 18 131.000 INLET PROTECTION SYSTEM EA	132.00000	17,292.00	179.00000	23,449.00	50.00000	6,550.00
0105 0107 1 178.460 LITTER REMOVAL AC	0.01000	1.78	230.00000	41,045.80	0.01000	1.78
0110 0107 2 144.970 MOWING AC	0.01000	1.45	250.00000	36,242.50	0.01000	1.45
0115 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599815201 LS	1.10000	1.10	47,900.00000	47,900.00	10,000.00000	10,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44600315201	1.10000	1.10	4,850.00000	4,850.00	10,000.00000	10,000.00
0125 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599815201	1.10000	1.10	8,190.00000	8,190.00	8,000.00000	8,000.00
0130 0110 1 1 (2.050) AC (LS) CLEARING & GRUBBING 44599815201	30,255.50000	30,255.50	93,600.00000	93,600.00	220,000.00000	220,000.00
0135 0110 1 1 (0.080) AC (LS) CLEARING & GRUBBING 44599815202	20,187.20000	20,187.20	9,360.00000	9,360.00	10,000.00000	10,000.00
0140 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 44600315201	24,750.00000	24,750.00	10,530.00000	10,530.00	12,500.00000	12,500.00
0145 0110 4 10 6,013.000 SY REMOVAL OF EXISTING CONCRETE	27.50000	165,357.50	21.00000	126,273.00	30.00000	180,390.00
0150 0110 21 11,302.000 LF TREE PROTECTION BARRIER	9.90000	111,889.80	4.30000	48,598.60	0.01000	113.02
0155 0110 22 20.000 EA TREE ROOT AND BRANCH PRUNING	1,320.00000	26,400.00	5,265.00000	105,300.00	1,000.00000	20,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0110 23 TREE REMOVAL 7.000 EA	3,300.00000	23,100.00	3,510.00000	24,570.00	1,500.00000	10,500.00
0165 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 97.800 CY	27.50000	2,689.50	45.00000	4,401.00	50.00000	4,890.00
0170 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44599815201 (1.000) LS	20,350.00000	20,350.00	29,460.00000	29,460.00	35,000.00000	35,000.00
0175 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44600315201 (1.000) LS	16,500.00000	16,500.00	9,580.00000	9,580.00	20,000.00000	20,000.00
0180 0160 4 TYPE B STABILIZATION 1,358.000 SY	7.43000	10,089.94	28.00000	38,024.00	0.01000	13.58
0185 0210 1 8 REWORKING LIMEROCK BASE, 4" 972.000 SY	1.10000	1,069.20	45.60000	44,323.20	15.00000	14,580.00
0190 0210 1 9 REWORKING LIMEROCK BASE, 3" 127.000 SY	1.10000	139.70	24.90000	3,162.30	16.00000	2,032.00
0195 0285706 OPTIONAL BASE, BASE GROUP 06 574.000 SY	46.20000	26,518.80	45.70000	26,231.80	60.00000	34,440.00
0200 0285709 OPTIONAL BASE, BASE GROUP 09 784.000 SY	49.50000	38,808.00	55.80000	43,747.20	110.00000	86,240.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0285711 287.000 SY OPTIONAL BASE, BASE GROUP 11	52.80000	15,153.60	85.70000	24,595.90	200.00000	57,400.00
0210 0286 1 294.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	57.20000	16,816.80	48.00000	14,112.00	34.00000	9,996.00
0215 0327 70 6 16,493.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	3.33000	54,921.69	5.81000	95,824.33	7.00000	115,451.00
0220 0327 70 8 67,247.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	4.28000	287,817.16	7.00000	470,729.00	7.00000	470,729.00
0225 0327 70 12 2,427.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	8.54000	20,726.58	7.00000	16,989.00	7.00000	16,989.00
0230 0334 1 13 4,815.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	165.09000	795,023.91	196.00000	943,877.20	210.00000	1,011,297.00
0235 0337 7 82 6,287.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	194.39000	1,222,188.25	234.00000	1,471,228.20	250.00000	1,571,825.00
0240 0425 1201 2.000 EA INLETS, CURB, TYPE 9, <10'	13,587.20000	27,174.40	8,470.00000	16,940.00	8,500.00000	17,000.00
0245 0425 1205 1.000 EA INLETS, CURB, TYPE 9, PARTIAL	7,975.00000	7,975.00	7,070.00000	7,070.00	4,800.00000	4,800.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1563 4.000 EA INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	17,858.50000	71,434.00	10,130.00000	40,520.00	10,500.00000	42,000.00
0255 0425 1565 1.000 EA INLETS, DITCH BOTTOM, TYPE F, PARTIAL	6,358.00000	6,358.00	7,190.00000	7,190.00	4,000.00000	4,000.00
0260 0425 2 41 4.000 EA MANHOLES, P-7, <10'	10,780.00000	43,120.00	8,440.00000	33,760.00	10,000.00000	40,000.00
0265 0425 4 28.000 EA INLETS, ADJUST	572.00000	16,016.00	2,340.00000	65,520.00	750.00000	21,000.00
0270 0425 5 62.000 EA MANHOLE, ADJUST	880.00000	54,560.00	1,050.00000	65,100.00	750.00000	46,500.00
0275 0430175112 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	880.00000	3,520.00	1,010.00000	4,040.00	740.00000	2,960.00
0280 0430175115 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	880.00000	3,520.00	870.00000	3,480.00	800.00000	3,200.00
0285 0430175118 49.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	550.00000	26,950.00	323.00000	15,827.00	350.00000	17,150.00
0290 0430175124 10.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	880.00000	8,800.00	450.00000	4,500.00	225.00000	2,250.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0443 70 4 FRENCH DRAIN, 24" 265.000 LF	412.50000	109,312.50	249.00000	65,985.00	340.00000	90,100.00
0300 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 45.000 LF	63.80000	2,871.00	117.00000	5,265.00	46.00000	2,070.00
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,547.000 LF	74.80000	340,115.60	53.00000	240,991.00	45.00000	204,615.00
0310 0520 2 4 CONCRETE CURB, TYPE D 1,286.000 LF	42.90000	55,169.40	49.00000	63,014.00	42.00000	54,012.00
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,624.000 SY	90.20000	146,484.80	71.00000	115,304.00	80.00000	129,920.00
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 4,756.000 SY	121.00000	575,476.00	84.50000	401,882.00	110.00000	523,160.00
0325 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 8.000 SY	260.70000	2,085.60	340.00000	2,720.00	425.00000	3,400.00
0330 0526 1101 PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL 65.000 SY	99.00000	6,435.00	141.00000	9,165.00	260.00000	16,900.00
0335 0527 2 DETECTABLE WARNINGS 2,073.000 SF	35.20000	72,969.60	41.00000	84,993.00	34.00000	70,482.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0536 73 17.000 GUARDRAIL REMOVAL LF	11.00000	187.00	100.00000	1,700.00	6.00000	102.00
0345 0570 1 2 3,033.000 PERFORMANCE TURF, SOD SY	10.78000	32,695.74	13.90000	42,158.70	3.50000	10,615.50
0350 0570 1 3 4,069.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	16.87000	68,644.03	14.70000	59,814.30	8.00000	32,552.00
0355 0630 2 12 173.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	47.88000	8,283.24	76.00000	13,148.00	42.25000	7,309.25
0360 0635 2 11 4.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,882.79000	7,531.16	2,340.00000	9,360.00	1,650.00000	6,600.00
0365 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599815201 LS	14,000.00000	14,000.00	14,000.00000	14,000.00	14,000.00000	14,000.00
0370 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44600315201 LS	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0375 0695 1 1 9.000 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL EA	2,087.39000	18,786.51	2,925.00000	26,325.00	2,050.00000	18,450.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0695 6 12 9.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,322.41000	20,901.69	2,340.00000	21,060.00	2,750.00000	24,750.00
0385 0695 7132 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	9,555.04000	19,110.08	7,605.00000	15,210.00	11,000.00000	22,000.00
0390 0710 11101 3.869 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2,750.00000	10,639.75	3,089.00000	11,951.34	3,100.00000	11,993.90
0395 0710 11102 1.255 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,915.00000	3,658.33	3,410.00000	4,279.55	3,400.00000	4,267.00
0400 0710 11123 7,126.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.10000	7,838.60	1.00000	7,126.00	0.90000	6,413.40
0405 0710 11124 1,370.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.65000	2,260.50	1.40000	1,918.00	1.40000	1,918.00
0410 0710 11125 1,586.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.20000	3,489.20	1.90000	3,013.40	1.75000	2,775.50

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0415 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.421 GM	2,750.00000	9,407.75	772.00000	2,641.01	775.00000	2,651.28
0420 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.260 GM	2,750.00000	3,465.00	772.00000	972.72	775.00000	976.50
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 95.000 EA	55.00000	5,225.00	70.00000	6,650.00	70.00000	6,650.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 96.000 EA	33.00000	3,168.00	35.00000	3,360.00	35.00000	3,360.00
0435 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 377.000 LF	1.10000	414.70	4.70000	1,771.90	4.50000	1,696.50
0440 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.458 GM	2,750.00000	6,759.50	2,570.00000	6,317.06	2,500.00000	6,145.00
0445 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.730 GM	2,915.00000	5,042.95	1,280.00000	2,214.40	1,550.00000	2,681.50

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0450 0710 11224 634.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.65000	1,046.10	1.40000	887.60	1.25000	792.50
0455 0710 11241 0.293 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	2,750.00000	805.75	765.00000	224.15	800.00000	234.40
0460 0710 11421 104.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"	2.20000	228.80	1.00000	104.00	1.00000	104.00
0465 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815201	98,324.00000	98,324.00	98,324.00000	98,324.00	98,324.00000	98,324.00
0470 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815202	2,852.00000	2,852.00	2,852.00000	2,852.00	2,852.00000	2,852.00
0475 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44600315201	16,572.00000	16,572.00	16,572.00000	16,572.00	16,572.00000	16,572.00
0001 Roadway Section Totals:		**$6,618,312.44**		**$7,332,444.43**		**$7,381,168.28**

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 30.000 LF	49.71000	1,491.30	117.00000	3,510.00	41.00000	1,230.00
0485 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 2.000 EA	545.35000	1,090.70	655.00000	1,310.00	1,000.00000	2,000.00
0490 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 215.000 EA	544.50000	117,067.50	579.00000	124,485.00	450.00000	96,750.00
0495 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 11.000 EA	1,705.00000	18,755.00	2,750.00000	30,250.00	350.00000	3,850.00
0500 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 33.000 EA	1,815.00000	59,895.00	2,980.00000	98,340.00	1,725.00000	56,925.00
0505 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS 22.000 EA	2,145.00000	47,190.00	2,980.00000	65,560.00	2,900.00000	63,800.00
0510 0700 1400 SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL 3.000 EA	440.00000	1,320.00	1,164.00000	3,492.00	450.00000	1,350.00
0515 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	385.00000	1,540.00	497.00000	1,988.00	350.00000	1,400.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0520 0700 1600 176.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	44.00000	7,744.00	11.70000	2,059.20	20.00000	3,520.00
0525 0700 1911 8.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, LESS THAN 12 SF	715.00000	5,720.00	1,860.00000	14,880.00	450.00000	3,600.00
0530 0700 3101 7.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	715.00000	5,005.00	216.00000	1,512.00	275.00000	1,925.00
0535 0700 3102 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	935.00000	1,870.00	240.00000	480.00	550.00000	1,100.00
0540 0700 3205 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	6,297.45000	25,189.80	5,675.00000	22,700.00	3,500.00000	14,000.00
0545 0700 3206 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	8,214.33000	8,214.33	11,000.00000	11,000.00	5,000.00000	5,000.00
0550 0700 3501 95.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	440.00000	41,800.00	438.00000	41,610.00	650.00000	61,750.00
0555 0700 3502 1.000 EA SIGN PANEL, RELOCATE, 12-20 SF	1,045.00000	1,045.00	678.00000	678.00	850.00000	850.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0560 0700 3601 33.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	71.50000	2,359.50	82.00000	2,706.00	150.00000	4,950.00
0565 0700 3602 3.000 SIGN PANEL, REMOVE, 12-20 SF EA	82.50000	247.50	117.00000	351.00	150.00000	450.00
0570 0700 3605 2.000 SIGN PANEL, REMOVE, 51-100 SF EA	825.00000	1,650.00	702.00000	1,404.00	900.00000	1,800.00
0575 0700 4113 1.000 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT EA	121,380.47000	121,380.47	162,000.00000	162,000.00	90,000.00000	90,000.00
0580 0700 4114 1.000 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT EA	135,054.66000	135,054.66	263,250.00000	263,250.00	100,000.00000	100,000.00
0585 0700 4621 2.000 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN EA	19,228.68000	38,457.36	17,550.00000	35,100.00	7,250.00000	14,500.00
0590 0700 13 15 117.000 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' EA	115.50000	13,513.50	105.00000	12,285.00	125.00000	14,625.00
0595 0705 10 3 1.000 OBJECT MARKER, TYPE 3 EA	247.50000	247.50	462.00000	462.00	100.00000	100.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0600 0705 10 4 OBJECT MARKER, TYPE 4 2.000 EA	247.50000	495.00	462.00000	924.00	100.00000	200.00
0605 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 40.000 EA	110.00000	4,400.00	105.00000	4,200.00	100.00000	4,000.00
0610 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,340.000 EA	3.85000	16,709.00	5.80000	25,172.00	5.00000	21,700.00
0615 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 145.000 SF	5.50000	797.50	2.30000	333.50	2.25000	326.25
0620 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 140.000 SF	5.50000	770.00	2.30000	322.00	2.25000	315.00
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599815201 (1.000) LS	49,142.50000	49,142.50	34,380.00000	34,380.00	45,000.00000	45,000.00
0630 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44600315201 (1.000) LS	14,179.00000	14,179.00	23,400.00000	23,400.00	10,000.00000	10,000.00
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 3,254.000 LF	2.20000	7,158.80	2.80000	9,111.20	2.75000	8,948.50

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0640 0711 11124 1,370.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.30000	4,521.00	4.20000	5,754.00	4.25000	5,822.50
0645 0711 11125 1,526.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.40000	6,714.40	5.60000	8,545.60	5.50000	8,393.00
0650 0711 11141 1.260 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,647.50000	5,855.85	1,850.00000	2,331.00	1,750.00000	2,205.00
0655 0711 11160 51.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	132.00000	6,732.00	140.00000	7,140.00	140.00000	7,140.00
0660 0711 11170 96.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	66.00000	6,336.00	93.00000	8,928.00	95.00000	9,120.00
0665 0711 11180 377.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	1.10000	414.70	23.00000	8,671.00	23.00000	8,671.00
0670 0711 11224 634.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.30000	2,092.20	4.20000	2,662.80	4.25000	2,694.50
0675 0711 11241 0.293 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	4,647.50000	1,361.72	7,330.00000	2,147.69	7,500.00000	2,197.50

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0680 0711 11421 104.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	4.40000	457.60	0.70000	72.80	0.70000	72.80
0685 0711 14123 3,827.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	13.20000	50,516.40	12.80000	48,985.60	13.00000	49,751.00
0690 0711 14125 3,614.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	22.00000	79,508.00	22.20000	80,230.80	22.00000	79,508.00
0695 0711 14160 86.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	385.00000	33,110.00	304.00000	26,144.00	310.00000	26,660.00
0700 0711 14170 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	220.00000	8,360.00	175.00000	6,650.00	175.00000	6,650.00
0705 0711 14660 2.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	3,300.00000	6,600.00	3,530.00000	7,060.00	3,500.00000	7,000.00
0710 0711 16101 3.790 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,808.00000	22,012.32	7,410.00000	28,083.90	7,500.00000	28,425.00
0715 0711 16102 1.341 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,930.00000	9,293.13	7,716.24000	10,347.48	7,750.00000	10,392.75

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0720 0711 16131 3.361 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5,808.00000	19,520.69	1,850.00000	6,217.85	1,800.00000	6,049.80
0725 0711 16133 0.054 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	5,808.00000	313.63	3,432.00000	185.33	4,000.00000	216.00
0730 0711 16201 2.458 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,808.00000	14,276.06	7,420.00000	18,238.36	7,500.00000	18,435.00
0735 0711 16202 1.730 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	6,930.00000	11,988.90	7,720.00000	13,355.60	7,900.00000	13,667.00
0740 0714 10 814.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	11.00000	8,954.00	11.70000	9,523.80	10.00000	8,140.00
0002 Signing Section Totals:		**$1,050,438.52**		**$1,300,530.51**		**$937,175.60**
SECTION: 0003 Lighting						
0745 0630 2 12 1,875.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	44.50000	83,437.50	41.00000	76,875.00	85.00000	159,375.00
0750 0635 2 11 130.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,882.79000	244,762.70	1,989.00000	258,570.00	1,700.00000	221,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0755 0639 1122 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,192.25000	25,961.25	7,254.00000	36,270.00	7,250.00000	36,250.00
0760 0639 1620 4.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1,020.15000	4,080.60	995.00000	3,980.00	900.00000	3,600.00
0765 0639 2 1 440.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	12.03000	5,293.20	17.50000	7,700.00	18.00000	7,920.00
0770 0639 2 6 235.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.64000	150.40	1.20000	282.00	0.25000	58.75
0775 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	4,860.35000	24,301.75	4,563.00000	22,815.00	4,000.00000	20,000.00
0780 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	765.12000	765.12	655.00000	655.00	600.00000	600.00
0785 0641 2 12 5.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,445.74000	22,228.70	3,393.00000	16,965.00	3,500.00000	17,500.00
0790 0641 2 60 5.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	765.12000	3,825.60	1,053.00000	5,265.00	900.00000	4,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0795 0715 1 12 7,894.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	4.02000	31,733.88	3.50000	27,629.00	4.50000	35,523.00
0800 0715 1 13 1,580.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	6.09000	9,622.20	6.60000	10,428.00	5.00000	7,900.00
0805 0715 1 60 3,930.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.51000	2,004.30	0.53000	2,082.90	0.25000	982.50
0810 0715 7 11 5.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	19,699.23000	98,496.15	26,325.00000	131,625.00	18,000.00000	90,000.00
0815 0715 7 41 5.000 LOAD CENTER, REMOVE, SECONDARY VOLTAGE EA	1,530.23000	7,651.15	1,050.00000	5,250.00	1,100.00000	5,500.00
0820 0715 11216 59.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP EA	3,267.98000	192,810.82	2,726.00000	160,834.00	3,100.00000	182,900.00
0825 0715500 1 74.000 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL EA	1,458.77000	107,948.98	1,040.00000	76,960.00	1,250.00000	92,500.00
0830 0715511120 7.000 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20' EA	21,318.84000	149,231.88	19,830.00000	138,810.00	16,000.00000	112,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0835 0715550000 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	1,275.20000	7,651.20	700.00000	4,200.00	900.00000	5,400.00
0003 Lighting Section Totals:		**$1,021,957.38**		**$987,195.90**		**$1,003,509.25**
SECTION: 0004 Signalization						
0840 0630 2 12 7,854.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	44.04000	345,890.16	46.80000	367,567.20	100.00000	785,400.00
0845 0632 7 1 8.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	10,906.97000	87,255.76	10,530.00000	84,240.00	20,500.00000	164,000.00
0850 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	2,040.31000	2,040.31	995.00000	995.00	1,100.00000	1,100.00
0855 0635 2 11 247.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,808.14000	446,610.58	1,989.00000	491,283.00	2,000.00000	494,000.00
0860 0635 2 12 8.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,066.82000	24,534.56	3,740.00000	29,920.00	3,000.00000	24,000.00
0865 0635 2 30 16.000 EA PULL & SPLICE BOX, INSTALL	1,351.93000	21,630.88	1,400.00000	22,400.00	900.00000	14,400.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0870 0639 1122 16.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,265.90000	116,254.40	6,550.00000	104,800.00	5,500.00000	88,000.00
0875 0639 2 1 3,263.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	12.03000	39,253.89	11.70000	38,177.10	15.00000	48,945.00
0880 0639 2 6 160.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.51000	81.60	0.59000	94.40	0.25000	40.00
0885 0639 3 60 4.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	765.12000	3,060.48	995.00000	3,980.00	900.00000	3,600.00
0890 0641 2 12 16.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,445.74000	71,131.84	655.00000	10,480.00	3,250.00000	52,000.00
0895 0641 2 60 5.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	765.12000	3,825.60	3,800.00000	19,000.00	900.00000	4,500.00
0900 0646 1 11 61.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,006.66000	183,406.26	175.00000	10,675.00	3,000.00000	183,000.00
0905 0646 1 60 22.000 EA ALUMINUM SIGNALS POLE, REMOVE	765.12000	16,832.64	175.00000	3,850.00	900.00000	19,800.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization							
0910 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	51.000 EA	1,113.49000	56,787.99	1,111.00000	56,661.00	550.00000	28,050.00
0915 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	50.000 AS	1,173.65000	58,682.50	1,400.00000	70,000.00	900.00000	45,000.00
0920 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	11.000 AS	2,175.20000	23,927.20	2,165.00000	23,815.00	2,000.00000	22,000.00
0925 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	24.000 AS	255.04000	6,120.96	58.50000	1,404.00	150.00000	3,600.00
0930 0654 2 12 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK	11.000 AS	16,235.41000	178,589.51	11,670.00000	128,370.00	15,000.00000	165,000.00
0935 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY	10.000 AS	1,020.15000	10,201.50	1,400.00000	14,000.00	900.00000	9,000.00
0940 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	456.71000	913.42	760.00000	1,520.00	400.00000	800.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0945 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 6.000 AS	2,486.92000	14,921.52	2,925.00000	17,550.00	2,800.00000	16,800.00
0950 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 6.000 EA	8,958.96000	53,753.76	9,595.00000	57,570.00	7,900.00000	47,400.00
0955 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	5,504.47000	44,035.76	3,800.00000	30,400.00	3,500.00000	28,000.00
0960 0660 4 52 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT 4.000 EA	1,434.88000	5,739.52	1,400.00000	5,600.00	1,225.00000	4,900.00
0965 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 75.000 EA	462.41000	34,680.75	655.00000	49,125.00	300.00000	22,500.00
0970 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 10.000 EA	2,264.34000	22,643.40	4,500.00000	45,000.00	2,500.00000	25,000.00
0975 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 16.000 EA	127.52000	2,040.32	53.00000	848.00	150.00000	2,400.00
0980 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 7.000 AS	53,867.84000	377,074.88	54,990.00000	384,930.00	75,000.00000	525,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0985 0670 5600 7.000 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS	2,040.31000	14,282.17	936.00000	6,552.00	1,200.00000	8,400.00
0990 0684 90102 7.000 NETWORK DEVICE, CELLULAR MODEM EA	3,187.48000	22,312.36	2,925.00000	20,475.00	2,000.00000	14,000.00
0995 0700 3101 4.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA	1,550.89000	6,203.56	216.00000	864.00	800.00000	3,200.00
1000 0700 3201 5.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	1,887.99000	9,439.95	1,123.00000	5,615.00	1,325.00000	6,625.00
1005 0700 3601 5.000 SIGN PANEL, REMOVE, UP TO 12 SF EA	255.04000	1,275.20	122.00000	610.00	200.00000	1,000.00
1010 0700 5 11 3.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA	5,663.69000	16,991.07	4,095.00000	12,285.00	4,000.00000	12,000.00
1015 0700 5 60 3.000 INTERNALLY ILLUMINATED SIGN, REMOVE EA	1,020.15000	3,060.45	526.00000	1,578.00	300.00000	900.00
1020 0700141131 4.000 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS EA	18,170.12000	72,680.48	14,040.00000	56,160.00	19,000.00000	76,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) JVA ENGINEERING CONTRACTOR, INC		(3) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1025 0700141132 2.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, 12-20 SF OF STATIC SIGN PANELS	18,674.84000	37,349.68	20,475.00000	40,950.00	19,000.00000	38,000.00
1030 0700141902 2.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT	1,020.15000	2,040.30	995.00000	1,990.00	900.00000	1,800.00
0004 Signalization Section Totals:		**$2,437,557.17**		**$2,221,333.70**		**$2,990,160.00**
Contract Grand Totals:		**$11,128,265.51**		**$11,841,504.54**		**12,312,013.13**

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599815201 (1.000) LS	500,000.00000	500,000.00	1,253,642.04000	1,253,642.04	500,000.00000	500,000.00
0010 0101 1 MOBILIZATION 44600315201 (1.000) LS	500,000.00000	500,000.00	1,253,642.04000	1,253,642.04	500,000.00000	500,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44599815201 (420.000) DA (LS)	500,000.00000	500,000.00	277,542.78000	277,542.78	175,000.00000	175,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44600315201 (240.000) DA (LS)	365,000.00000	365,000.00	37,294.56000	37,294.56	200,000.00000	200,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,068.000 HR	70.00000	74,760.00	70.00000	74,760.00	90.00000	96,120.00
0030 0102 60 WORK ZONE SIGN 81,520.000 ED	0.20000	16,304.00	0.19000	15,488.80	0.35000	28,532.00
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 492.000 LF	0.01000	4.92	49.00000	24,108.00	80.00000	39,360.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 163,890.000 ED	0.10000	16,389.00	0.09000	14,750.10	0.20000	32,778.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 — 238,000.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	7,140.00	0.03000	7,140.00	0.10000	23,800.00
0050 0102 76 — 2,770.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.20000	14,404.00	5.00000	13,850.00	10.00000	27,700.00
0055 0102 99 — 5,244.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.40000	49,293.60	9.00000	47,196.00	12.00000	62,928.00
0060 0102104 — 4,620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.40000	29,568.00	16.93000	78,216.60	12.00000	55,440.00
0065 0102107 1 — 4,620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.40000	29,568.00	1.21000	5,590.20	12.00000	55,440.00
0070 0102115 — 3,120.000 ED TYPE III BARRICADE	0.30000	936.00	0.23000	717.60	0.50000	1,560.00
0075 0102913 21 — 0.090 GM REMOVABLE TAPE, WHITE, SOLID 6"	21,000.00000	1,890.00	13,500.00000	1,215.00	20,000.00000	1,800.00
0080 0102913 23 — 11.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	100.00000	1,100.00	20.00000	220.00	50.00000	550.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102913 31 0.147 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	20,000.00000	2,940.00	13,775.51000	2,025.00	20,000.00000	2,940.00
0090 0102913 32 0.018 REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP GM	30,000.00000	540.00	7,222.22000	130.00	15,000.00000	270.00
0095 0104 10 3 14,347.000 SEDIMENT BARRIER LF	0.01000	143.47	2.15000	30,846.05	3.50000	50,214.50
0100 0104 18 131.000 INLET PROTECTION SYSTEM EA	230.00000	30,130.00	110.00000	14,410.00	250.00000	32,750.00
0105 0107 1 178.460 LITTER REMOVAL AC	55.00000	9,815.30	0.01000	1.78	150.00000	26,769.00
0110 0107 2 144.970 MOWING AC	155.00000	22,470.35	0.01000	1.45	150.00000	21,745.50
0115 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599815201 LS	60,000.00000	60,000.00	1,000.00000	1,000.00	45,000.00000	45,000.00
0120 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44600315201 LS	50,000.00000	50,000.00	750.00000	750.00	45,000.00000	45,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599815201	5,000.00000	5,000.00	7,000.00000	7,000.00	15,000.00000	15,000.00
0130 0110 1 1 (2.050) AC (LS) CLEARING & GRUBBING 44599815201	265,000.00000	265,000.00	228,883.88000	228,883.88	40,000.00000	40,000.00
0135 0110 1 1 (0.080) AC (LS) CLEARING & GRUBBING 44599815202	265,000.00000	265,000.00	228,883.87000	228,883.87	25,000.00000	25,000.00
0140 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 44600315201	265,000.00000	265,000.00	228,883.87000	228,883.87	32,000.00000	32,000.00
0145 0110 4 10 6,013.000 SY REMOVAL OF EXISTING CONCRETE	33.00000	198,429.00	18.24000	109,677.12	35.00000	210,455.00
0150 0110 21 11,302.000 LF TREE PROTECTION BARRIER	8.00000	90,416.00	6.00000	67,812.00	15.00000	169,530.00
0155 0110 22 20.000 EA TREE ROOT AND BRANCH PRUNING	4,275.00000	85,500.00	1,000.00000	20,000.00	6,000.00000	120,000.00
0160 0110 23 7.000 EA TREE REMOVAL	900.00000	6,300.00	1,500.00000	10,500.00	3,000.00000	21,000.00
0165 0120 2 2 97.800 CY BORROW EXCAVATION, TRUCK MEASURE	68.00000	6,650.40	89.83000	8,785.37	50.00000	4,890.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44599815201	30,000.00000	30,000.00	22,680.63000	22,680.63	25,000.00000	25,000.00
0175 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44600315201	10,500.00000	10,500.00	5,668.40000	5,668.40	21,000.00000	21,000.00
0180 0160 4 1,358.000 SY TYPE B STABILIZATION	1.00000	1,358.00	28.87000	39,205.46	20.00000	27,160.00
0185 0210 1 8 972.000 SY REWORKING LIMEROCK BASE, 4"	4.25000	4,131.00	19.78000	19,226.16	50.00000	48,600.00
0190 0210 1 9 127.000 SY REWORKING LIMEROCK BASE, 3"	33.00000	4,191.00	17.29000	2,195.83	70.00000	8,890.00
0195 0285706 574.000 SY OPTIONAL BASE, BASE GROUP 06	80.00000	45,920.00	50.85000	29,187.90	70.00000	40,180.00
0200 0285709 784.000 SY OPTIONAL BASE, BASE GROUP 09	95.00000	74,480.00	40.44000	31,704.96	80.00000	62,720.00
0205 0285711 287.000 SY OPTIONAL BASE, BASE GROUP 11	90.00000	25,830.00	70.30000	20,176.10	85.00000	24,395.00
0210 0286 1 294.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	50.00000	14,700.00	56.53000	16,619.82	75.00000	22,050.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 16,493.000 SY	5.50000	90,711.50	3.78000	62,343.54	5.00000	82,465.00
0220 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 67,247.000 SY	5.20000	349,684.40	4.87000	327,492.89	6.00000	403,482.00
0225 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 2,427.000 SY	24.20000	58,733.40	9.70000	23,541.90	5.50000	13,348.50
0230 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 4,815.700 TN	187.00000	900,535.90	180.00000	866,826.00	215.00000	1,035,375.50
0235 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 6,287.300 TN	200.00000	1,257,460.00	216.00000	1,358,056.80	255.00000	1,603,261.50
0240 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	12,250.00000	24,500.00	7,946.88000	15,893.76	18,500.00000	37,000.00
0245 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 1.000 EA	6,125.00000	6,125.00	5,386.29000	5,386.29	11,000.00000	11,000.00
0250 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 4.000 EA	12,250.00000	49,000.00	9,621.56000	38,486.24	24,500.00000	98,000.00
0255 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	6,125.00000	6,125.00	5,908.34000	5,908.34	9,000.00000	9,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	12,500.00000	50,000.00	7,631.38000	30,525.52	15,000.00000	60,000.00
0265 0425 4 INLETS, ADJUST 28.000 EA	2,050.00000	57,400.00	909.60000	25,468.80	1,000.00000	28,000.00
0270 0425 5 MANHOLE, ADJUST 62.000 EA	815.00000	50,530.00	787.82000	48,844.84	1,500.00000	93,000.00
0275 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 4.000 LF	300.00000	1,200.00	573.48000	2,293.92	1,200.00000	4,800.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	300.00000	1,200.00	581.87000	2,327.48	1,200.00000	4,800.00
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 49.000 LF	300.00000	14,700.00	449.90000	22,045.10	850.00000	41,650.00
0290 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 10.000 LF	300.00000	3,000.00	454.17000	4,541.70	1,300.00000	13,000.00
0295 0443 70 4 FRENCH DRAIN, 24" 265.000 LF	400.00000	106,000.00	301.82000	79,982.30	600.00000	159,000.00
0300 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 45.000 LF	54.00000	2,430.00	54.46000	2,450.70	85.00000	3,825.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 1 10 4,547.000 LF CONCRETE CURB & GUTTER, TYPE F	50.00000	227,350.00	39.75000	180,743.25	95.00000	431,965.00
0310 0520 2 4 1,286.000 LF CONCRETE CURB, TYPE D	38.00000	48,868.00	36.19000	46,540.34	60.00000	77,160.00
0315 0522 1 1,624.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	82.00000	133,168.00	64.61000	104,926.64	110.00000	178,640.00
0320 0522 2 4,756.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	94.00000	447,064.00	92.92000	441,927.52	140.00000	665,840.00
0325 0526 1 2 8.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	400.00000	3,200.00	350.00000	2,800.00	500.00000	4,000.00
0330 0526 1101 65.000 SY PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL	300.00000	19,500.00	85.00000	5,525.00	150.00000	9,750.00
0335 0527 2 2,073.000 SF DETECTABLE WARNINGS	38.00000	78,774.00	33.59000	69,632.07	45.00000	93,285.00
0340 0536 73 17.000 LF GUARDRAIL REMOVAL	20.00000	340.00	100.00000	1,700.00	100.00000	1,700.00
0345 0570 1 2 3,033.000 SY PERFORMANCE TURF, SOD	17.00000	51,561.00	16.99000	51,530.67	20.00000	60,660.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 4,069.000 SY	14.00000	56,966.00	20.77000	84,513.13	30.00000	122,070.00
0355 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 173.000 LF	36.00000	6,228.00	45.42000	7,857.66	40.00000	6,920.00
0360 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	1,710.00000	6,840.00	1,785.88000	7,143.52	1,800.00000	7,200.00
0365 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599815201 (1.000) LS	14,000.00000	14,000.00	14,000.00000	14,000.00	14,000.00000	14,000.00
0370 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44600315201 (1.000) LS	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0375 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 9.000 EA	2,065.00000	18,585.00	1,979.85000	17,818.65	2,000.00000	18,000.00
0380 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 9.000 EA	2,650.00000	23,850.00	2,202.86000	19,825.74	1,800.00000	16,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0695 7132 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	10,225.00000	20,450.00	9,063.21000	18,126.42	10,000.00000	20,000.00
0390 0710 11101 3.869 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,700.00000	6,577.30	1,350.35000	5,224.50	2,000.00000	7,738.00
0395 0710 11102 1.255 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,250.00000	2,823.75	1,494.02000	1,875.00	2,500.00000	3,137.50
0400 0710 11123 7,126.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.50000	10,689.00	1.00000	7,126.00	1.50000	10,689.00
0405 0710 11124 1,370.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.60000	2,192.00	2.00000	2,740.00	3.00000	4,110.00
0410 0710 11125 1,586.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.70000	2,696.20	3.00000	4,758.00	4.50000	7,137.00
0415 0710 11131 3.421 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	500.00000	1,710.50	799.77000	2,736.01	1,200.00000	4,105.20

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.260 GM	675.00000	850.50	800.00000	1,008.00	1,200.00000	1,512.00
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 95.000 EA	33.00000	3,135.00	85.00000	8,075.00	130.00000	12,350.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 96.000 EA	33.00000	3,168.00	40.00000	3,840.00	60.00000	5,760.00
0435 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 377.000 LF	5.00000	1,885.00	15.00000	5,655.00	22.50000	8,482.50
0440 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.458 GM	1,700.00000	4,178.60	1,345.61000	3,307.51	2,000.00000	4,916.00
0445 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.730 GM	2,250.00000	3,892.50	1,500.00000	2,595.00	2,500.00000	4,325.00
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 634.000 LF	1.60000	1,014.40	2.00000	1,268.00	3.00000	1,902.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.293 GM	670.00000	196.31	791.81000	232.00	4,000.00000	1,172.00
0460 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6" 104.000 LF	3.00000	312.00	5.00000	520.00	10.00000	1,040.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815201 (1.000) LS	98,324.00000	98,324.00	98,324.00000	98,324.00	98,324.00000	98,324.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815202 (1.000) LS	2,852.00000	2,852.00	2,852.00000	2,852.00	2,852.00000	2,852.00
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44600315201 (1.000) LS	16,572.00000	16,572.00	16,572.00000	16,572.00	16,572.00000	16,572.00
0001 Roadway Section Totals:		**$8,033,950.30**		**$8,421,364.12**		**$8,572,088.70**
SECTION: 0002 Signing						
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 30.000 LF	40.00000	1,200.00	47.15000	1,414.50	40.00000	1,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 2.000 EA	860.00000	1,720.00	517.28000	1,034.56	200.00000	400.00
0490 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 215.000 EA	425.00000	91,375.00	500.00000	107,500.00	800.00000	172,000.00
0495 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 11.000 EA	1,375.00000	15,125.00	1,800.00000	19,800.00	1,500.00000	16,500.00
0500 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 33.000 EA	1,550.00000	51,150.00	1,900.00000	62,700.00	1,900.00000	62,700.00
0505 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS 22.000 EA	1,850.00000	40,700.00	1,850.00000	40,700.00	2,500.00000	55,000.00
0510 0700 1400 SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL 3.000 EA	135.00000	405.00	300.00000	900.00	950.00000	2,850.00
0515 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 4.000 EA	225.00000	900.00	300.00000	1,200.00	1,500.00000	6,000.00
0520 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 176.000 EA	25.00000	4,400.00	150.00000	26,400.00	150.00000	26,400.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0525 0700 1911 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, LESS THAN 12 SF 8.000 EA	500.00000	4,000.00	525.00000	4,200.00	2,250.00000	18,000.00
0530 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 7.000 EA	200.00000	1,400.00	250.00000	1,750.00	600.00000	4,200.00
0535 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	350.00000	700.00	350.00000	700.00	825.00000	1,650.00
0540 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	3,000.00000	12,000.00	2,905.90000	11,623.60	7,700.00000	30,800.00
0545 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	4,150.00000	4,150.00	4,105.30000	4,105.30	11,000.00000	11,000.00
0550 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 95.000 EA	150.00000	14,250.00	100.00000	9,500.00	400.00000	38,000.00
0555 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 1.000 EA	380.00000	380.00	150.00000	150.00	1,050.00000	1,050.00
0560 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 33.000 EA	185.00000	6,105.00	100.00000	3,300.00	150.00000	4,950.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 3.000 EA	175.00000	525.00	150.00000	450.00	400.00000	1,200.00
0570 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	525.00000	1,050.00	748.30000	1,496.60	900.00000	1,800.00
0575 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 1.000 EA	88,000.00000	88,000.00	86,199.00000	86,199.00	130,000.00000	130,000.00
0580 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 1.000 EA	100,000.00000	100,000.00	99,293.50000	99,293.50	150,000.00000	150,000.00
0585 0700 4621 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN 2.000 EA	6,000.00000	12,000.00	5,986.40000	11,972.80	25,000.00000	50,000.00
0590 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 117.000 EA	95.00000	11,115.00	110.00000	12,870.00	135.00000	15,795.00
0595 0705 10 3 OBJECT MARKER, TYPE 3 1.000 EA	225.00000	225.00	300.00000	300.00	225.00000	225.00
0600 0705 10 4 OBJECT MARKER, TYPE 4 2.000 EA	250.00000	500.00	300.00000	600.00	375.00000	750.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 40.000 EA	135.00000	5,400.00	100.00000	4,000.00	200.00000	8,000.00
0610 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,340.000 EA	3.75000	16,275.00	5.00000	21,700.00	7.50000	32,550.00
0615 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 145.000 SF	4.00000	580.00	5.00000	725.00	10.00000	1,450.00
0620 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 140.000 SF	4.00000	560.00	6.00000	840.00	12.00000	1,680.00
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599815201 (1.000) LS	33,750.00000	33,750.00	30,000.00000	30,000.00	40,000.00000	40,000.00
0630 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44600315201 (1.000) LS	8,425.00000	8,425.00	7,000.00000	7,000.00	10,000.00000	10,000.00
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 3,254.000 LF	3.20000	10,412.80	4.00000	13,016.00	6.00000	19,524.00
0640 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,370.000 LF	4.80000	6,576.00	5.00000	6,850.00	7.50000	10,275.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11125 1,526.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.50000	9,919.00	6.00000	9,156.00	9.00000	13,734.00
0650 0711 11141 1.260 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,500.00000	3,150.00	3,500.00000	4,410.00	5,000.00000	6,300.00
0655 0711 11160 51.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	125.00000	6,375.00	225.00000	11,475.00	3.50000	178.50
0660 0711 11170 96.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	69.00000	6,624.00	85.00000	8,160.00	130.00000	12,480.00
0665 0711 11180 377.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	8.00000	3,016.00	15.00000	5,655.00	23.00000	8,671.00
0670 0711 11224 634.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.50000	2,853.00	5.00000	3,170.00	7.50000	4,755.00
0675 0711 11241 0.293 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,475.00000	725.18	3,464.16000	1,015.00	5,000.00000	1,465.00
0680 0711 11421 104.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	4.00000	416.00	10.00000	1,040.00	15.00000	1,560.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14123 3,827.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.00000	34,443.00	8.00000	30,616.00	15.00000	57,405.00
0690 0711 14125 3,614.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.00000	65,052.00	16.00000	57,824.00	25.00000	90,350.00
0695 0711 14160 86.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	355.00000	30,530.00	285.00000	24,510.00	425.00000	36,550.00
0700 0711 14170 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	115.00000	4,370.00	100.00000	3,800.00	150.00000	5,700.00
0705 0711 14660 2.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	3,025.00000	6,050.00	2,500.00000	5,000.00	4,000.00000	8,000.00
0710 0711 16101 3.790 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,225.00000	19,802.75	5,500.00000	20,845.00	8,500.00000	32,215.00
0715 0711 16102 1.341 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,000.00000	9,387.00	6,040.27000	8,100.00	9,000.00000	12,069.00
0720 0711 16131 3.361 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,300.00000	4,369.30	3,498.96000	11,760.00	5,000.00000	16,805.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16133 0.054 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP GM	2,400.00000	129.60	6,481.48000	350.00	20,000.00000	1,080.00
0730 0711 16201 2.458 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	5,225.00000	12,843.05	5,504.48000	13,530.01	8,000.00000	19,664.00
0735 0711 16202 1.730 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" GM	7,000.00000	12,110.00	6,000.00000	10,380.00	9,000.00000	15,570.00
0740 0714 10 814.000 GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE SF	9.00000	7,326.00	10.00000	8,140.00	15.00000	12,210.00
0002 Signing Section Totals:		**$784,844.68**		**$833,226.87**		**$1,282,710.50**
SECTION: 0003 Lighting						
0745 0630 2 12 1,875.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	84.00000	157,500.00	42.50000	79,687.50	40.00000	75,000.00
0750 0635 2 11 130.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,715.00000	222,950.00	1,785.88000	232,164.40	1,800.00000	234,000.00
0755 0639 1122 5.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	7,135.00000	35,675.00	4,924.99000	24,624.95	7,500.00000	37,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0760 0639 1620 4.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	860.00000	3,440.00	967.64000	3,870.56	750.00000	3,000.00
0765 0639 2 1 440.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	17.50000	7,700.00	11.42000	5,024.80	10.00000	4,400.00
0770 0639 2 6 235.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.20000	47.00	0.06000	14.10	1.00000	235.00
0775 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	4,135.00000	20,675.00	4,610.28000	23,051.40	1,750.00000	8,750.00
0780 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	575.00000	575.00	725.73000	725.73	500.00000	500.00
0785 0641 2 12 5.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,500.00000	17,500.00	4,216.90000	21,084.50	2,500.00000	12,500.00
0790 0641 2 60 5.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	860.00000	4,300.00	725.73000	3,628.65	750.00000	3,750.00
0795 0715 1 12 7,894.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.20000	33,154.80	3.81000	30,076.14	3.25000	25,655.50

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0800 0715 1 13 1,580.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	5.00000	7,900.00	5.78000	9,132.40	5.00000	7,900.00
0805 0715 1 60 3,930.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.20000	786.00	0.48000	1,886.40	0.50000	1,965.00
0810 0715 7 11 5.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	18,000.00000	90,000.00	18,685.24000	93,426.20	20,000.00000	100,000.00
0815 0715 7 41 5.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,150.00000	5,750.00	1,451.47000	7,257.35	750.00000	3,750.00
0820 0715 11216 59.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	3,100.00000	182,900.00	3,099.77000	182,886.43	2,300.00000	135,700.00
0825 0715500 1 74.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,200.00000	88,800.00	1,383.67000	102,391.58	750.00000	55,500.00
0830 0715511120 7.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	15,600.00000	109,200.00	20,221.48000	141,550.36	18,000.00000	126,000.00
0835 0715550000 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	860.00000	5,160.00	1,209.56000	7,257.36	1,500.00000	9,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$994,012.80**		**$969,740.81**		**$845,105.50**
SECTION: 0004 Signalization						
0840 0630 2 12 7,854.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	96.00000	753,984.00	41.77000	328,061.58	40.00000	314,160.00
0845 0632 7 1 8.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	17,125.00000	137,000.00	10,345.56000	82,764.48	15,000.00000	120,000.00
0850 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,800.00000	1,800.00	1,935.29000	1,935.29	750.00000	750.00
0855 0635 2 11 247.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,900.00000	469,300.00	1,715.07000	423,622.29	1,800.00000	444,600.00
0860 0635 2 12 8.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,635.00000	21,080.00	2,908.96000	23,271.68	3,500.00000	28,000.00
0865 0635 2 30 16.000 EA PULL & SPLICE BOX, INSTALL	870.00000	13,920.00	1,282.35000	20,517.60	1,500.00000	24,000.00
0870 0639 1122 16.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,900.00000	78,400.00	6,891.89000	110,270.24	7,500.00000	120,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0875 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 3,263.000 LF	12.70000	41,440.10	11.42000	37,263.46	10.00000	32,630.00
0880 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 160.000 LF	0.20000	32.00	0.48000	76.80	1.00000	160.00
0885 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 4.000 EA	760.00000	3,040.00	725.73000	2,902.92	500.00000	2,000.00
0890 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 16.000 EA	3,125.00000	50,000.00	4,216.90000	67,470.40	2,500.00000	40,000.00
0895 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE 5.000 EA	760.00000	3,800.00	725.73000	3,628.65	750.00000	3,750.00
0900 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 61.000 EA	2,600.00000	158,600.00	2,851.90000	173,965.90	2,000.00000	122,000.00
0905 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 22.000 EA	760.00000	16,720.00	725.73000	15,966.06	500.00000	11,000.00
0910 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 51.000 EA	500.00000	25,500.00	1,056.17000	53,864.67	600.00000	30,600.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0915 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 50.000 AS	825.00000	41,250.00	1,113.23000	55,661.50	1,800.00000	90,000.00
0920 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 11.000 AS	1,735.00000	19,085.00	2,063.23000	22,695.53	2,500.00000	27,500.00
0925 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 24.000 AS	125.00000	3,000.00	241.91000	5,805.84	250.00000	6,000.00
0930 0654 2 12 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK 11.000 AS	13,325.00000	146,575.00	15,399.72000	169,396.92	16,000.00000	176,000.00
0935 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY 10.000 AS	760.00000	7,600.00	967.64000	9,676.40	1,500.00000	15,000.00
0940 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	360.00000	720.00	433.20000	866.40	250.00000	500.00
0945 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 6.000 AS	2,350.00000	14,100.00	2,358.91000	14,153.46	1,800.00000	10,800.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0950 0660 4 11 6.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	6,500.00000	39,000.00	8,497.82000	50,986.92	10,000.00000	60,000.00
0955 0660 4 12 8.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,000.00000	24,000.00	5,221.14000	41,769.12	4,000.00000	32,000.00
0960 0660 4 52 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT	1,020.00000	4,080.00	1,361.03000	5,444.12	2,000.00000	8,000.00
0965 0665 1 11 75.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	265.00000	19,875.00	438.60000	32,895.00	450.00000	33,750.00
0970 0665 1 12 10.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,115.00000	21,150.00	2,147.79000	21,477.90	1,500.00000	15,000.00
0975 0665 1 60 16.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	125.00000	2,000.00	120.96000	1,935.36	50.00000	800.00
0980 0670 5140 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	51,000.00000	357,000.00	51,095.07000	357,665.49	50,000.00000	350,000.00
0985 0670 5600 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,000.00000	7,000.00	1,935.29000	13,547.03	1,500.00000	10,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0990 0684 90102 NETWORK DEVICE, CELLULAR MODEM 7.000 EA	2,000.00000	14,000.00	3,023.41000	21,163.87	2,500.00000	17,500.00
0995 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 4.000 EA	680.00000	2,720.00	1,470.22000	5,880.88	950.00000	3,800.00
1000 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	1,135.00000	5,675.00	1,790.80000	8,954.00	1,500.00000	7,500.00
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	190.00000	950.00	241.91000	1,209.55	250.00000	1,250.00
1010 0700 5 11 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	3,815.00000	11,445.00	5,372.17000	16,116.51	4,000.00000	12,000.00
1015 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 3.000 EA	250.00000	750.00	967.64000	2,902.92	750.00000	2,250.00
1020 0700141131 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS 4.000 EA	16,400.00000	65,600.00	17,234.84000	68,939.36	16,000.00000	64,000.00
1025 0700141132 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	16,400.00000	32,800.00	17,713.59000	35,427.18	17,000.00000	34,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ROADWAY CONSTRUCTION, LLC		(6) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1030 0700141902 2.000 EA	760.00000	1,520.00	967.64000	1,935.28	1,500.00000	3,000.00
ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT						
0004 Signalization Section Totals:		**$2,616,511.10**		**$2,312,088.56**		**$2,274,800.00**
Contract Grand Totals:		**$12,429,318.88**		**$12,536,420.36**		**12,974,704.70**

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44599815201 LS	625,000.00000	625,000.00				
0010 0101 1 (1.000) MOBILIZATION 44600315201 LS	625,000.00000	625,000.00				
0015 0102 1 (420.000) MAINTENANCE OF TRAFFIC 44599815201 DA (LS)	225,000.00000	225,000.00				
0020 0102 1 (240.000) MAINTENANCE OF TRAFFIC 44600315201 DA (LS)	225,000.00000	225,000.00				
0025 0102 14 1,068.000 TRAFFIC CONTROL OFFICER HR	96.29000	102,837.72				
0030 0102 60 81,520.000 WORK ZONE SIGN ED	0.22000	17,934.40				
0035 0102 71 13 492.000 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE LF	52.92000	26,036.64				
0040 0102 74 1 163,890.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.12000	19,666.80				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 — 238,000.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	11,900.00				
0050 0102 76 — 2,770.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.40000	14,958.00				
0055 0102 99 — 5,244.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.53000	55,219.32				
0060 0102104 — 4,620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	17.53000	80,988.60				
0065 0102107 1 — 4,620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.25000	5,775.00				
0070 0102115 — 3,120.000 ED TYPE III BARRICADE	0.28000	873.60				
0075 0102913 21 — 0.090 GM REMOVABLE TAPE, WHITE, SOLID 6"	14,580.00000	1,312.20				
0080 0102913 23 — 11.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	21.60000	237.60				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102913 31 0.147 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	14,580.00000	2,143.26				
0090 0102913 32 0.018 GM REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	7,020.00000	126.36				
0095 0104 10 3 14,347.000 LF SEDIMENT BARRIER	3.67000	52,653.49				
0100 0104 18 131.000 EA INLET PROTECTION SYSTEM	102.79000	13,465.49				
0105 0107 1 178.460 AC LITTER REMOVAL	69.21000	12,351.22				
0110 0107 2 144.970 AC MOWING	101.89000	14,770.99				
0115 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599815201	10,800.00000	10,800.00				
0120 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44600315201	10,800.00000	10,800.00				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599815201	4,860.00000	4,860.00				
0130 0110 1 1 (2.050) AC (LS) CLEARING & GRUBBING 44599815201	65,000.00000	65,000.00				
0135 0110 1 1 (0.080) AC (LS) CLEARING & GRUBBING 44599815202	65,000.00000	65,000.00				
0140 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 44600315201	65,000.00000	65,000.00				
0145 0110 4 10 6,013.000 SY REMOVAL OF EXISTING CONCRETE	46.17000	277,620.21				
0150 0110 21 11,302.000 LF TREE PROTECTION BARRIER	4.27000	48,259.54				
0155 0110 22 20.000 EA TREE ROOT AND BRANCH PRUNING	4,860.00000	97,200.00				
0160 0110 23 7.000 EA TREE REMOVAL	0.00000	0.00				
0165 0120 2 2 97.800 CY BORROW EXCAVATION, TRUCK MEASURE	107.55000	10,518.39				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44599815201	57,949.34000	57,949.34				
0175 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44600315201	19,442.51000	19,442.51				
0180 0160 4 1,358.000 SY TYPE B STABILIZATION	21.43000	29,101.94				
0185 0210 1 8 972.000 SY REWORKING LIMEROCK BASE, 4"	70.31000	68,341.32				
0190 0210 1 9 127.000 SY REWORKING LIMEROCK BASE, 3"	32.61000	4,141.47				
0195 0285706 574.000 SY OPTIONAL BASE, BASE GROUP 06	74.32000	42,659.68				
0200 0285709 784.000 SY OPTIONAL BASE, BASE GROUP 09	79.17000	62,069.28				
0205 0285711 287.000 SY OPTIONAL BASE, BASE GROUP 11	181.20000	52,004.40				
0210 0286 1 294.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	157.82000	46,399.08				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 16,493.000 SY	5.94000	97,968.42				
0220 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 67,247.000 SY	7.02000	472,073.94				
0225 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 2,427.000 SY	5.40000	13,105.80				
0230 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 4,815.700 TN	243.00000	1,170,215.10				
0235 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 6,287.300 TN	264.60000	1,663,619.58				
0240 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	9,047.48000	18,094.96				
0245 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 1.000 EA	4,320.72000	4,320.72				
0250 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 4.000 EA	10,622.54000	42,490.16				
0255 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	3,882.03000	3,882.03				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	9,811.77000	39,247.08				
0265 0425 4 INLETS, ADJUST 28.000 EA	2,125.85000	59,523.80				
0270 0425 5 MANHOLE, ADJUST 62.000 EA	1,041.01000	64,542.62				
0275 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 4.000 LF	1,183.34000	4,733.36				
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	1,059.29000	4,237.16				
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 49.000 LF	721.56000	35,356.44				
0290 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 10.000 LF	965.68000	9,656.80				
0295 0443 70 4 FRENCH DRAIN, 24" 265.000 LF	773.59000	205,001.35				
0300 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 45.000 LF	83.03000	3,736.35				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 1 10 4,547.000 LF CONCRETE CURB & GUTTER, TYPE F	73.43000	333,886.21				
0310 0520 2 4 1,286.000 LF CONCRETE CURB, TYPE D	52.81000	67,913.66				
0315 0522 1 1,624.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	76.65000	124,479.60				
0320 0522 2 4,756.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	111.08000	528,296.48				
0325 0526 1 2 8.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	141.18000	1,129.44				
0330 0526 1101 65.000 SY PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL	112.16000	7,290.40				
0335 0527 2 2,073.000 SF DETECTABLE WARNINGS	46.23000	95,834.79				
0340 0536 73 17.000 LF GUARDRAIL REMOVAL	5.40000	91.80				
0345 0570 1 2 3,033.000 SY PERFORMANCE TURF, SOD	10.58000	32,089.14				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0570 1 3 4,069.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	13.71000	55,785.99				
0355 0630 2 12 173.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	47.01000	8,132.73				
0360 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,848.56000	7,394.24				
0365 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599815201	14,000.00000	14,000.00				
0370 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44600315201	4,000.00000	4,000.00				
0375 0695 1 1 9.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,049.44000	18,444.96				
0380 0695 6 12 9.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,280.18000	20,521.62				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0695 7132 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	9,381.31000	18,762.62				
0390 0710 11101 3.869 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,458.00000	5,641.00				
0395 0710 11102 1.255 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,620.00000	2,033.10				
0400 0710 11123 7,126.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.08000	7,696.08				
0405 0710 11124 1,370.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.16000	2,959.20				
0410 0710 11125 1,586.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.24000	5,138.64				
0415 0710 11131 3.421 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	864.00000	2,955.74				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.260 GM	864.00000	1,088.64				
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 95.000 EA	91.80000	8,721.00				
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 96.000 EA	43.20000	4,147.20				
0435 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 377.000 LF	16.20000	6,107.40				
0440 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.458 GM	1,458.00000	3,583.76				
0445 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.730 GM	1,620.00000	2,802.60				
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 634.000 LF	2.16000	1,369.44				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0710 11241	0.293	863.99000	253.15			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM					
0460 0710 11421	104.000	5.40000	561.60			
PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"	LF					
0465 0999 25	(1.000)	98,324.00000	98,324.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815201	LS					
0470 0999 25	(1.000)	2,852.00000	2,852.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599815202	LS					
0475 0999 25	(1.000)	16,572.00000	16,572.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44600315201	LS					
0001 Roadway Section Totals:			**$8,593,083.75**			
SECTION: 0002 Signing						
0480 0630 2 12	30.000	48.81000	1,464.30			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0660 1102 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	535.43000	1,070.86				
0490 0700 1111 215.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	507.60000	109,134.00				
0495 0700 1112 11.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,706.40000	18,770.40				
0500 0700 1113 33.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,555.20000	51,321.60				
0505 0700 1114 22.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS	2,700.00000	59,400.00				
0510 0700 1400 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL	286.20000	858.60				
0515 0700 1500 4.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	270.00000	1,080.00				
0520 0700 1600 176.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	48.60000	8,553.60				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0525 0700 1911 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, LESS THAN 12 SF 8.000 EA	2,700.00000	21,600.00				
0530 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 7.000 EA	243.00000	1,701.00				
0535 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	702.00000	1,404.00				
0540 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	6,182.98000	24,731.92				
0545 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 1.000 EA	8,064.98000	8,064.98				
0550 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 95.000 EA	405.00000	38,475.00				
0555 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 1.000 EA	626.40000	626.40				
0560 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 33.000 EA	75.60000	2,494.80				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 3.000 EA	108.00000	324.00				
0570 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	453.60000	907.20				
0575 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 1.000 EA	119,173.55000	119,173.55				
0580 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 1.000 EA	132,599.12000	132,599.12				
0585 0700 4621 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN 2.000 EA	18,879.07000	37,758.14				
0590 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 117.000 EA	102.60000	12,004.20				
0595 0705 10 3 OBJECT MARKER, TYPE 3 1.000 EA	324.00000	324.00				
0600 0705 10 4 OBJECT MARKER, TYPE 4 2.000 EA	324.00000	648.00				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 40.000 EA	108.00000	4,320.00				
0610 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,340.000 EA	5.40000	23,436.00				
0615 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 145.000 SF	5.40000	783.00				
0620 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 140.000 SF	6.48000	907.20				
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599815201 (1.000) LS	32,400.00000	32,400.00				
0630 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44600315201 (1.000) LS	7,560.00000	7,560.00				
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 3,254.000 LF	4.32000	14,057.28				
0640 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,370.000 LF	5.40000	7,398.00				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11125 1,526.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.48000	9,888.48				
0650 0711 11141 1.260 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,780.00000	4,762.80				
0655 0711 11160 51.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	243.00000	12,393.00				
0660 0711 11170 96.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	91.80000	8,812.80				
0665 0711 11180 377.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	16.20000	6,107.40				
0670 0711 11224 634.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.40000	3,423.60				
0675 0711 11241 0.293 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,780.00000	1,107.54				
0680 0711 11421 104.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	10.80000	1,123.20				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14123 3,827.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.64000	33,065.28				
0690 0711 14125 3,614.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.28000	62,449.92				
0695 0711 14160 86.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	307.80000	26,470.80				
0700 0711 14170 38.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	108.00000	4,104.00				
0705 0711 14660 2.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	2,700.00000	5,400.00				
0710 0711 16101 3.790 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,940.00000	22,512.60				
0715 0711 16102 1.341 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,480.00000	8,689.68				
0720 0711 16131 3.361 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,780.00000	12,704.58				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16133	0.054	7,560.00000	408.24			
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM					
0730 0711 16201	2.458	5,940.00000	14,600.52			
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM					
0735 0711 16202	1.730	6,480.00000	11,210.40			
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM					
0740 0714 10	814.000	10.80000	8,791.20			
GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	SF					
0002 Signing Section Totals:			**$1,003,377.19**			
SECTION: 0003 Lighting						
0745 0630 2 12	1,875.000	43.69000	81,918.75			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0750 0635 2 11	130.000	1,848.56000	240,312.80			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0755 0639 1122	5.000	5,097.85000	25,489.25			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS					

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0760 0639 1620 4.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1,001.60000	4,006.40				
0765 0639 2 1 440.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.82000	5,200.80				
0770 0639 2 6 235.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.63000	148.05				
0775 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	4,772.09000	23,860.45				
0780 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	751.20000	751.20				
0785 0641 2 12 5.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,364.91000	21,824.55				
0790 0641 2 60 5.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	751.20000	3,756.00				
0795 0715 1 12 7,894.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.94000	31,102.36				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 1,580.000 LF	5.98000	9,448.40				
0805 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 3,930.000 LF	0.50000	1,965.00				
0810 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 5.000 EA	19,341.06000	96,705.30				
0815 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 5.000 EA	1,502.41000	7,512.05				
0820 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 59.000 EA	3,208.56000	189,305.04				
0825 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 74.000 EA	1,432.24000	105,985.76				
0830 0715511120 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20' 7.000 EA	20,931.22000	146,518.54				
0835 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE 6.000 EA	1,252.01000	7,512.06				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$1,003,322.76**				
SECTION: 0004 Signalization						
0840 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	7,854.000 LF	43.24000	339,606.96			
0845 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8.000 PI	10,708.67000	85,669.36			
0850 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION	1.000 PI	2,003.22000	2,003.22			
0855 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	247.000 EA	1,775.26000	438,489.22			
0860 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	3,011.06000	24,088.48			
0865 0635 2 30 PULL & SPLICE BOX, INSTALL	16.000 EA	1,327.35000	21,237.60			
0870 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	16.000 AS	7,133.79000	114,140.64			

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0875 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 3,263.000 LF	11.82000	38,568.66				
0880 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 160.000 LF	0.50000	80.00				
0885 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 4.000 EA	751.21000	3,004.84				
0890 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 16.000 EA	4,364.91000	69,838.56				
0895 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE 5.000 EA	751.20000	3,756.00				
0900 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 61.000 EA	2,952.00000	180,072.00				
0905 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 22.000 EA	751.21000	16,526.62				
0910 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 51.000 EA	1,093.24000	55,755.24				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0915 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	50.000 AS	1,152.31000	57,615.50			
0920 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	11.000 AS	2,135.65000	23,492.15			
0925 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	24.000 AS	250.40000	6,009.60			
0930 0654 2 12 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- BACK TO BACK	11.000 AS	15,940.22000	175,342.42			
0935 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY	10.000 AS	1,001.60000	10,016.00			
0940 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	448.41000	896.82			
0945 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	2,441.71000	14,650.26			

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0950 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 6.000 EA	8,796.07000	52,776.42				
0955 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	5,404.39000	43,235.12				
0960 0660 4 52 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT 4.000 EA	1,408.80000	5,635.20				
0965 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 75.000 EA	454.00000	34,050.00				
0970 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 10.000 EA	2,223.17000	22,231.70				
0975 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 16.000 EA	125.20000	2,003.20				
0980 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 7.000 AS	52,888.42000	370,218.94				
0985 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 7.000 AS	2,003.22000	14,022.54				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0990 0684 90102 NETWORK DEVICE, CELLULAR MODEM	7.000 EA	3,129.53000	21,906.71			
0995 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	1,521.82000	6,087.28			
1000 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	1,853.66000	9,268.30			
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	5.000 EA	250.40000	1,252.00			
1010 0700 5 11 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	3.000 EA	5,560.71000	16,682.13			
1015 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	3.000 EA	1,001.60000	3,004.80			
1020 0700141131 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS	4.000 EA	17,839.75000	71,359.00			
1025 0700141132 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/EDS, 12-20 SF OF STATIC SIGN PANELS	2.000 EA	18,335.30000	36,670.60			

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) FLORIDA ENGINEERING & DEVELOPMENT CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1030 0700141902 2.000 EA	1,001.61000	2,003.22				
ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT						
0004 Signalization Section Totals:		**$2,393,267.31**				
Contract Grand Totals:		**$12,993,051.01**				

Letting: CT250129 January 29, 2025 **Call Order:** 019 **Contract:** T6587

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/11/2025

Manager, Contracts Administration Office