FDDTE 5 Florida Department of Transportation 04/07/2025
. —
Vendor Ranking Page 1 of 1
Letting: CT250326 March 26, 2025 10:30 AM  Call Order: 021 Contract: T6601
District: District 6 Counties: MIAMI-DADE Fed Aid No: D624054B
Contract Time: 240 AVAILABLE DAYS Project(s): 44599715201 (¥)
Contract Desc: SR 916 (NW 138 ST) FROM E OF NW 67 AVE TO NW 57 AVE
. . . Percent Of
Rank Vendor Bid Type Bid Status Total Bid Low Bid
1 WEEKLEY ASPHALT PAVING, INC. Responsive  Winning bid $2,559,249.94 100.00%
GENERAL ASPHALT COMPANY, LLC Responsive  Non-Winning Bid $2,669,406.45 104.30%
3 FLORIDA ENGINEERING & DEVELOPMENT Responsive  Non-Winning Bid $2,769,573.32 108.22%
CORP
4 AUM CONSTRUCTION INC. Responsive  Non-Winning Bid $2,819,637.50 110.17%
5 ROADWAY CONSTRUCTION, LLC Responsive  Non-Winning Bid $2,840,583.12 110.99%
6 OHLA USA INC Responsive  Non-Winning Bid $2,995,660.70 117.05%
7 THE STOUT GROUP LLC Responsive  Non-Winning Bid $3,233,625.99 126.35%

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Tabulation of Bids Page 1 of 49
Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
District: District 6 Counties: MIAMI-DADE Fed Aid No: D624054B
Contract Time: 240 AVAILABLE DAYS Project(s): 44599715201 (*)

Contract Descr: SR 916 (NW 138 ST) FROM E OF NW 67 AVE TO NW 57 AVE

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 916/NORTHWEST 138TH
STREET FROM EAST OF NORTHWEST 67TH AVENUE TO NORTHWEST 57TH AVENUE IN MIAMI-DADE COUNTY.

Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (2.000) 60,000.00000 60,000.00 200,000.00000 200,000.00 273,668.72000 273,668.72
MOBILIZATION 44599715201 LS
0010 0102 1 (240.000) 339,000.00000 339,000.00 250,000.00000 250,000.00 197,947.50000 197,947.50
MAINTENANCE OF TRAFFIC DA (LS)
44599715201
0015 0102 4 1 (101.000) 21,240.00000 21,240.00 5,000.00000 5,000.00 34,860.35000 34,860.35

PEDESTRIAN OR BICYCLE SPECIAL SY (LS)
DETOUR 44599715201

0020 0102 14 150.000 95.00000 14,250.00 88.00000 13,200.00 83.48000 12,522.00
TRAFFIC CONTROL OFFICER HR

0025 0102 60 12,000.000 0.24000 2,880.00 0.26000 3,120.00 0.25000 3,000.00
WORK ZONE SIGN ED

0030 0102 71 13 432.000 59.90000 25,876.80 50.60000 21,859.20 47.38000 20,468.16
TEMPORARY BARRIER, F&l, LOW LF

PROFILE, CONCRETE

0035 010274 1 8,700.000 0.14000 1,218.00 0.15000 1,305.00 0.14000 1,218.00
CHANNELIZING DEVICE- TYPES |, II, DI, ED

VP, DRUM, OR LCD
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0040 010274 8 279,400.000 0.04000 11,176.00 0.04000 11,176.00 0.04000 11,176.00
CHANNELIZING DEVICE- PEDESTRIAN FD
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
0045 010275 1 1,425.000 19.00000 27,075.00 20.90000 29,782.50 19.57000 27,887.25
TEMPORARY SEPARATOR, F&l LF
REMOVE
0050 0102 76 480.000 5.15000 2,472.00 5.67000 2,721.60 5.30000 2,544.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0055 0102 99 570.000 10.40000 5,928.00 11.44000 6,520.80 10.71000 6,104.70
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0060 0102104 720.000 7.00000 5,040.00 9.79000 7,048.80 9.17000 6,602.40
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0065 0102107 1 720.000 7.00000 5,040.00 9.79000 7,048.80 9.17000 6,602.40
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0070 0102115 960.000 0.45000 432.00 0.50000 480.00 0.46000 441.60
TYPE Ill BARRICADE ED
0075 0102913 21 0.110 26,400.00000 2,904.00|  12,650.00000 1,391.50|  27,192.00000 2,991.12
REMOVABLE TAPE, WHITE, SOLID 6" GM
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0080 0102913 29 1.000 697.00000 697.00 330.00000 330.00 717.91000 717.91
REMOVABLE TAPE, WHITE, MESSAGE, EA
SYMBOL OR ARROW
0085 010410 3 1,670.000 2.60000 4,342.00 4.40000 7,348.00 2.73000 4,559.10
SEDIMENT BARRIER LF
0090 0104 18 54.000 160.00000 8,640.00 220.00000 11,880.00 99.34000 5,364.36
INLET PROTECTION SYSTEM EA
0095 0107 1 38.360 50.00000 1,918.00 0.01000 0.38 115.16000 4,417.54
LITTER REMOVAL AC
0100 0107 2 29.130 50.00000 1,456.50 0.01000 0.29 120.90000 3,521.82
MOWING AC
0105 0108 1 (1.000) 21,450.00000 21,450.00 1.10000 1.10|  10,712.00000 10,712.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 44599715201
0110 0108 2 (1.000) 15,000.00000 15,000.00 1.10000 1.10 7,210.00000 7,210.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 44599715201
0115 0110 1 1 (0.090) | 109,300.00000 109,300.00|  30,250.00000 30,250.00|  72,296.90000 72,296.90
CLEARING & GRUBBING 44599715201 AC (LS)
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &

Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0120 0110 4 10 1,158.000 40.00000 46,320.00 60.83000 70,441.14 50.31000 58,258.98
REMOVAL OF EXISTING CONCRETE SY
0125 011021 532.000 14.00000 7,448.00 5.50000 2,926.00 6.52000 3,468.64
TREE PROTECTION BARRIER LF
0130 0110 22 1.000 500.00000 500.00 2,750.00000 2,750.00 10,300.00000 10,300.00
TREE ROOT AND BRANCH PRUNING EA
0135 0120 2 2 0.900 900.00000 810.00 1,100.00000 990.00 308.66000 277.79
BORROW EXCAVATION, TRUCK CY
MEASURE
0140 0120 71 (1.000) 5,000.00000 5,000.00 2,420.00000 2,420.00 90.93000 90.93
REGULAR EXCAVATION (3-R LS
PROJECTS ONLY) 44599715201
0145 032770 6 35,868.000 3.00000 107,604.00 3.86000 138,450.48 3.87000 138,809.16
MILLING EXISTING ASPHALT SY
PAVEMENT, 1 1/2" AVG DEPTH
0150 0337 783 2,959.100 195.00000 577,024.50 224.66000 664,791.41 226.66000 670,709.61
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22
0155 0339 1 1.500 800.00000 1,200.00 1,600.00000 2,400.00 689.69000 1,034.54
MISCELLANEOUS ASPHALT PAVEMENT TN
0160 0425 5 24.000 750.00000 18,000.00 880.00000 21,120.00 981.80000 23,563.20
MANHOLE, ADJUST EA
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0165 0515 1 1 35.000 278.00000 9,730.00 275.00000 9,625.00 264.71000 9,264.85
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0170 0515 141 31.000 100.00000 3,100.00 99.00000 3,069.00 55.62000 1,724.22
PIPE HANDRAIL - GUIDERAIL, LF
RELOCATE, STEEL
0175 0520 1 7 73.000 64.57000 4,713.61 52.58000 3,838.34 68.22000 4,980.06
CONCRETE CURB & GUTTER, TYPE E LF
0180 0520 110 768.000 64.57000 49,589.76 33.99000 26,104.32 52.13000 40,035.84
CONCRETE CURB & GUTTER, TYPE F LF
0185 0522 1 460.000 69.77000 32,094.20 62.08000 28,556.80 71.05000 32,683.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0190 0522 2 593.000 90.91000 53,909.63 83.25000 49,367.25 92.18000 54,662.74
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0195 0527 2 346.000 49.00000 16,954.00 46.34000 16,033.64 43.31000 14,985.26
DETECTABLE WARNINGS SF
0200 0536 1 1 103.000 29.00000 2,987.00 28.60000 2,945.80 25.75000 2,652.25
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0205 0536 6 50.000 26.00000 1,300.00 25.30000 1,265.00 29.61000 1,480.50
PIPE RAIL FOR GUARDRAIL LF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &

ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0210 0536 7 3 3.000 220.00000 660.00 216.70000 650.10 412.00000 1,236.00
SPECIAL GUARDRAIL POST- ENCASED EA
POST FOR SHALLOW MOUNT
0215 0536 7 4 5.000 173.00000 865.00 170.50000 852.50 566.50000 2,832.50
SPECIAL GUARDRAIL POST- EA
FRANGIBLE LEAVE-OUT FOR
MOUNTING THROUGH CONCRETE
SURFACE
0220 0536 73 59.000 10.00000 590.00 7.70000 454.30 7.21000 425.39
GUARDRAIL REMOVAL LF
0225 0536 85 24 1.000 3,900.00000 3,900.00 3,795.00000 3,795.00 4,326.00000 4,326.00
GUARDRAIL END TREATMENT- EA
PARALLEL APPROACH TERMINAL
0230 0570 1 2 41.000 28.00000 1,148.00 6.05000 248.05 10.26000 420.66
PERFORMANCE TURF, SOD SY
0235 0630 212 33.000 50.00000 1,650.00 41.69000 1,375.77 39.04000 1,288.32
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0240 0635 211 2.000 1,600.00000 3,200.00 1,360.81000 2,721.62 1,274.22000 2,548.44
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0245 0639 8130 (2.000) 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00
ELECTRICAL POWER SERVICE- LS
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC), FPL (DO
NOT BID) 44599715201
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0250 0695 1 1 4.000 3,700.00000 14,800.00 2,170.41000 8,681.64 2,032.29000 8,129.16
TRAFFIC MONITORING SITE VEHICLE EA
SENSOR-NON-WEIGHT, FURNISH &
INSTALL
0255 0695 6 12 4.000 3,500.00000 14,000.00 2,316.49000 9,265.96 2,169.08000 8,676.32
TRAFFIC MONITORING SITE EA
INDUCTIVE LOOP ASSEMBLY, FURNISH
& INSTALL, 2 LOOPS
0260 0695 7132 1.000 5,200.00000 5,200.00 7,969.06000 7,969.06 7,461.94000 7,461.94
TRAFFIC MONITORING SITE CABINET, EA
FURNISH & INSTALL, TYPE 3,
PEDESTAL MOUNT
0265 0999 25 (2.000) 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 44599715201
0001 Roadway Section Totals: $1,724,633.00 $1,746,573.25 $1,876,160.13
SECTION: 0002 Signing
0270 0700 1111 10.000 495.00000 4,950.00 533.50000 5,335.00 509.85000 5,098.50
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F& GROUND MOUNT, LESS
THAN 12 SF
0275 0700 1112 6.000 2,350.00000 14,100.00 1,485.00000 8,910.00 2,420.50000 14,523.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F&l GROUND MOUNT, 12.0-
20.0 SF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0280 0700 1114 1.000 2,550.00000 2,550.00 1,925.00000 1,925.00 2,626.50000 2,626.50
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F&l GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS
0285 0700 1400 1.000 995.00000 995.00 330.00000 330.00 1,024.85000 1,024.85
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, INSTALL
0290 0700 1600 22.000 10.00000 220.00 49.50000 1,089.00 10.30000 226.60
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, REMOVE
0295 0700 3501 1.000 375.00000 375.00 385.00000 385.00 386.25000 386.25
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0300 070510 1 9.000 270.00000 2,430.00 280.50000 2,524.50 278.10000 2,502.90
OBJECT MARKER, TYPE 1 EA
0305 070511 1 1.000 90.00000 90.00 110.00000 110.00 92.70000 92.70
DELINEATOR, FLEXIBLE TUBULAR EA
0310 0706 1 3 1,077.000 5.00000 5,385.00 4.40000 4,738.80 5.15000 5,546.55
RAISED PAVEMENT MARKER, TYPE B EA
0315 0710 11290 36.000 2.00000 72.00 4.40000 158.40 2.06000 74.16
PAINTED PAVEMENT MARKINGS, SF

STANDARD, YELLOW, ISLAND NOSE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0320 071012290 51.000 2.00000 102.00 4.95000 252.45 2.06000 105.06
PAINTED PAVEMENT MARKINGS, SF
DURABLE PAINT, YELLOW, ISLAND
NOSE
0325 0710 90 (2.000) 26,295.44000 26,295.44 17,751.80000 17,751.80 27,084.30000 27,084.30
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 44599715201
0330 071111123 1,395.000 2.40000 3,348.00 3.62000 5,049.90 2.47000 3,445.65
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0335 071111124 108.000 3.60000 388.80 5.43000 586.44 3.71000 400.68
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0340 0711 11125 474.000 4.80000 2,275.20 7.24000 3,431.76 4.94000 2,341.56
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0345 071111141 0.186 2,300.00000 427.80 3,025.00000 562.65 2,368.98000 440.63
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0350 071111160 8.000 120.00000 960.00 84.70000 677.60 123.60000 988.80
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0355 071111170 64.000 80.00000 5,120.00 61.60000 3,942.40 82.40000 5,273.60
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0360 0711 11224 293.000 3.60000 1,054.80 5.05000 1,479.65 3.71000 1,087.03
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
0365 0711 11241 0.031 6,336.00000 196.42 3,025.00000 93.78 6,526.13000 202.31
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0370 0711 14125 780.000 19.00000 14,820.00 18.45000 14,391.00 19.57000 15,264.60
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0375 0711 16101 2.974 6,336.00000 18,843.26 5,500.00000 16,357.00 6,526.08000 19,408.56
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0380 0711 16102 0.126 6,600.00000 831.60 7,330.40000 923.63 6,798.02000 856.55
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0385 0711 16131 1.652 2,300.00000 3,799.60 1,375.00000 2,271.50 2,369.00000 3,913.59
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP
0390 0711 16133 0.055 3,168.00000 174.24 2,750.00000 151.25 3,263.09000 179.47
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP
0395 0711 16201 2.169 6,336.00000 13,742.78 5,153.50000 11,177.94 6,526.08000 14,155.07
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum ‘ Unit Price Ext Amount ‘ Unit Price Ext Amount ‘ Unit Price  Ext Amount
SECTION: 0002 Signing
0002 Signing Section Totals: $123,546.94 $104,606.45 $127,249.47
SECTION: 0003 Lighting
0400 0630 212 51.000 45.00000 2,295.00 38.39000 1,957.89 35.95000 1,833.45
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0405 0635 211 12.000 1,600.00000 19,200.00 1,438.03000 17,256.36 1,346.52000 16,158.24
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0410 0639 1122 1.000 6,500.00000 6,500.00 5,596.91000 5,596.91 5,240.74000 5,240.74
ELECTRICAL POWER SERVICE, Fé&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0415 0641 212 1.000 3,200.00000 3,200.00 3,154.25000 3,154.25 2,953.53000 2,953.53
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
0420 0715 113 273.000 5.00000 1,365.00 14.52000 3,963.96 13.60000 3,712.80
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0425 0715 711 1.000 15,000.00000 15,000.00 14,742.64000 14,742.64 13,804.47000 13,804.47
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0430 071511211 10.000 1,500.00000 15,000.00 1,349.59000 13,495.90 1,263.71000 12,637.10
LUMINAIRE, F&I- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, COBRA HEAD
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
0435 0715 61352 1.000 12,000.00000 12,000.00 8,348.56000 8,348.56 7,817.19000 7,817.19
LIGHT POLE COMPLETE, Fé&l, EA
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
15' ARM LENGTH
0440 0715500 1 1.000 1,000.00000 1,000.00 763.84000 763.84 715.23000 715.23
POLE CABLE DISTRIBUTION SYSTEM, EA
FURNISH AND INSTALL,
CONVENTIONAL
0003 Lighting Section Totals: $75,560.00 $69,280.31 $64,872.75
SECTION: 0004 Signalization
0445 0630 212 2,878.000 35.00000 100,730.00 54.34000 156,390.52 50.88000 146,432.64
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0450 0632 7 1 3.000 12,500.00000 37,500.00 9,839.28000 29,517.84 9,213.14000 27,639.42
SIGNAL CABLE- NEW OR Pl
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
0455 0632 7 6 3.000 500.00000 1,500.00 781.55000 2,344.65 731.82000 2,195.46
SIGNAL CABLE, REMOVE- Pl
INTERSECTION
0460 0635 211 64.000 1,500.00000 96,000.00 1,360.81000 87,091.84 1,274.21000 81,549.44
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0465 0635 212 3.000 3,200.00000 9,600.00 2,065.69000 6,197.07 1,934.24000 5,802.72
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0470 0635 230 4.000 1,500.00000 6,000.00 890.45000 3,561.80 833.79000 3,335.16
PULL & SPLICE BOX, INSTALL EA
0475 0639 1122 4.000 6,800.00000 27,200.00 6,334.57000 25,338.28 5,931.46000 23,725.84
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0480 0639 1620 3.000 300.00000 900.00 586.19000 1,758.57 548.89000 1,646.67
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0485 0639 2 1 1,575.000 12.00000 18,900.00 11.66000 18,364.50 10.92000 17,199.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0490 0639 2 6 1,473.000 1.00000 1,473.00 0.55000 810.15 0.52000 765.96
ELECTRICAL SERVICE WIRE, REMOVE LF
0495 0639 311 4.000 3,500.00000 14,000.00 3,245.55000 12,982.20 3,039.02000 12,156.08
ELECTRICAL SERVICE DISCONNECT, EA
F&l, POLE MOUNT
0500 0641 212 4.000 2,900.00000 11,600.00 2,862.64000 11,450.56 2,680.47000 10,721.88
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-1l SERVICE POLE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0505 0646 111 9.000 1,800.00000 16,200.00 2,207.37000 19,866.33 2,066.90000 18,602.10
ALUMINUM SIGNALS POLE, PEDESTAL EA
0510 0646 160 6.000 250.00000 1,500.00 586.19000 3,517.14 548.89000 3,293.34
ALUMINUM SIGNALS POLE, REMOVE EA
0515 0653 111 8.000 1,100.00000 8,800.00 746.79000 5,974.32 699.27000 5,594.16
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
0520 0653 112 1.000 1,300.00000 1,300.00 1,603.58000 1,603.58 1,501.53000 1,501.53
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
0525 0653 160 1.000 250.00000 250.00 97.68000 97.68 91.46000 91.46
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
0530 0660 4 11 13.000 5,500.00000 71,500.00 5,296.83000 68,858.79 4,959.76000 64,476.88
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL CABINET
EQUIPMENT
0535 0660 4 12 13.000 2,200.00000 28,600.00 2,709.85000 35,228.05 2,537.41000 32,986.33
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL ABOVE GROUND
EQUIPMENT
0540 0665 111 10.000 650.00000 6,500.00 333.30000 3,333.00 312.09000 3,120.90
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
Item Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0545 0665 160 1.000 350.00000 350.00 97.68000 97.68 91.46000 91.46
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
0550 0670 5140 3.000 38,000.00000 114,000.00 55,952.16000 167,856.48 52,391.57000 157,174.71
TRAFFIC CONTROLLER ASSEMBLY, AS
FURNISH & INSTALL MODEL 2070
0555 0670 5600 3.000 500.00000 1,500.00 781.55000 2,344.65 731.82000 2,195.46
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
0560 0684 90102 3.000 3,200.00000 9,600.00 1,907.29000 5,721.87 1,785.92000 5,357.76
NETWORK DEVICE, CELLULAR MODEM EA
0565 0685 113 1.000 11,907.00000 11,907.00 21,356.61000 21,356.61 19,997.55000 19,997.55
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE WITH CABINET
0570 0700 3201 3.000 700.00000 2,100.00 1,007.71000 3,023.13 943.58000 2,830.74
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0575 0700 521 6.000 3,500.00000 21,000.00 6,365.15000 38,190.90 5,960.10000 35,760.60
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
0580 0700 560 6.000 500.00000 3,000.00 195.47000 1,172.82 183.03000 1,098.18
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (1) WEEKLEY ASPHALT (2) GENERAL ASPHALT (3) FLORIDA ENGINEERING &
ltem Description Units PAVING, INC. COMPANY, LLC DEVELOPMENT CORP
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0585 0700141111 1.000 12,000.00000 12,000.00 14,895.43000 14,895.43 13,947.54000 13,947.54
ENHANCED HIGHWAY SIGN ASSEMBLY, EA
AC POWERED, F&l GROUND MOUNT,
W/BEACON, UP TO 12 SF OF STATIC
SIGN PANELS
0004 Signalization Section Totals: $635,510.00 $748,946.44 $701,290.97
2,769,573.32

Contract Grand Totals:

$2,559,249.94

$2,669,406.45
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0005 0101 1 (1.000) 200,000.00000 200,000.00 284,058.31000 284,058.31 290,000.00000 290,000.00
MOBILIZATION 44599715201 LS
0010 0102 1 (240.000) 150,000.00000 150,000.00 538,250.80000 538,250.80 355,000.00000 355,000.00
MAINTENANCE OF TRAFFIC DA (LS)
44599715201
0015 0102 4 1 (101.000) 5,000.00000 5,000.00 100.00000 100.00 18,786.33000 18,786.33
PEDESTRIAN OR BICYCLE SPECIAL SY (LS)
DETOUR 44599715201
0020 0102 14 150.000 80.00000 12,000.00 65.00000 9,750.00 76.00000 11,400.00
TRAFFIC CONTROL OFFICER HR
0025 0102 60 12,000.000 0.50000 6,000.00 0.24000 2,880.00 0.33000 3,960.00
WORK ZONE SIGN ED
0030 0102 71 13 432.000 70.00000 30,240.00 0.01000 4.32 79.68000 34,421.76
TEMPORARY BARRIER, F&Il, LOW LF
PROFILE, CONCRETE
0035 010274 1 8,700.000 0.20000 1,740.00 0.14000 1,218.00 0.19000 1,653.00
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0040 0102 74 8 279,400.000 0.10000 27,940.00 0.04000 11,176.00 0.06000 16,764.00
CHANNELIZING DEVICE- PEDESTRIAN FD
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0045 010275 1 1,425.000 23.00000 32,775.00 0.01000 14.25 26.29000 37,463.25
TEMPORARY SEPARATOR, Fé&l LF
REMOVE
0050 0102 76 480.000 7.00000 3,360.00 5.15000 2,472.00 7.13000 3,422.40
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0055 0102 99 570.000 15.00000 8,550.00 10.40000 5,928.00 14.39000 8,202.30
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0060 0102104 720.000 10.00000 7,200.00 8.90000 6,408.00 14.83000 10,677.60
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0065 0102107 1 720.000 10.00000 7,200.00 8.90000 6,408.00 14.83000 10,677.60
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0070 0102115 960.000 3.00000 2,880.00 0.45000 432.00 0.62000 595.20
TYPE Ill BARRICADE ED
0075 0102913 21 0.110 20,000.00000 2,200.00 11,500.00000 1,265.00 12,000.00000 1,320.00
REMOVABLE TAPE, WHITE, SOLID 6" GM
0080 0102913 29 1.000 750.00000 750.00 300.00000 300.00 315.00000 315.00
REMOVABLE TAPE, WHITE, MESSAGE, EA
SYMBOL OR ARROW
0085 0104 10 3 1,670.000 3.50000 5,845.00 2.15000 3,590.50 7.75000 12,942.50
SEDIMENT BARRIER LF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0090 0104 18 54.000 250.00000 13,500.00 115.60000 6,242.40 175.00000 9,450.00
INLET PROTECTION SYSTEM EA
0095 0107 1 38.360 100.00000 3,836.00 0.01000 0.38 65.00000 2,493.40
LITTER REMOVAL AC
0100 0107 2 29.130 100.00000 2,913.00 0.01000 0.29 82.00000 2,388.66
MOWING AC
0105 0108 1 (2.000) 15,000.00000 15,000.00 1,200.00000 1,200.00 16,500.00000 16,500.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 44599715201
0110 0108 2 (2.000) 10,000.00000 10,000.00 7,000.00000 7,000.00 13,750.00000 13,750.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 44599715201
0115 0110 1 1 (0.090) 20,000.00000 20,000.00 12,512.05000 12,512.05| 290,000.00000 290,000.00
CLEARING & GRUBBING 44599715201 AC (LS)
0120 0110 410 1,158.000 40.00000 46,320.00 35.85000 41,514.30 35.00000 40,530.00
REMOVAL OF EXISTING CONCRETE SY
0125 0110 21 532.000 10.00000 5,320.00 4.42000 2,351.44 9.00000 4,788.00
TREE PROTECTION BARRIER LF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0130 0110 22 1.000 5,000.00000 5,000.00 1,500.00000 1,500.00 1,750.00000 1,750.00
TREE ROOT AND BRANCH PRUNING EA
0135 0120 2 2 0.900 2,000.00000 1,800.00 702.12000 631.91 4,387.69000 3,948.92
BORROW EXCAVATION, TRUCK CY
MEASURE
0140 0120 71 (1.000) 3,500.00000 3,500.00 861.28000 861.28 3,955.60000 3,955.60
REGULAR EXCAVATION (3-R LS
PROJECTS ONLY) 44599715201
0145 032770 6 35,868.000 5.00000 179,340.00 4.50000 161,406.00 4.04000 144,906.72
MILLING EXISTING ASPHALT SY
PAVEMENT, 1 1/2" AVG DEPTH
0150 0337 783 2,959.100 260.00000 769,366.00 210.00000 621,411.00 160.00000 473,456.00
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22
0155 0339 1 1.500 2,000.00000 3,000.00 1,035.36000 1,553.04 3,582.32000 5,373.48
MISCELLANEOUS ASPHALT PAVEMENT TN
0160 0425 5 24.000 1,500.00000 36,000.00 550.00000 13,200.00 850.00000 20,400.00
MANHOLE, ADJUST EA
0165 051511 35.000 380.00000 13,300.00 250.00000 8,750.00 251.00000 8,785.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0170 0515 141 31.000 150.00000 4,650.00 90.00000 2,790.00 91.00000 2,821.00
PIPE HANDRAIL - GUIDERAIL, LF
RELOCATE, STEEL
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0001 Roadway

0175 0520 1 7 73.000 45.00000 3,285.00 52.71000 3,847.83 46.00000 3,358.00
CONCRETE CURB & GUTTER, TYPE E LF
0180 0520 110 768.000 45.00000 34,560.00 46.57000 35,765.76 75.00000 57,600.00
CONCRETE CURB & GUTTER, TYPE F LF
0185 0522 1 460.000 100.00000 46,000.00 73.16000 33,653.60 81.00000 37,260.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0190 0522 2 593.000 110.00000 65,230.00 101.98000 60,474.14 100.00000 59,300.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0195 0527 2 346.000 40.00000 13,840.00 30.72000 10,629.12 36.00000 12,456.00
DETECTABLE WARNINGS SF
0200 0536 11 103.000 55.00000 5,665.00 26.00000 2,678.00 27.00000 2,781.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0205 0536 6 50.000 45.00000 2,250.00 23.00000 1,150.00 24.00000 1,200.00
PIPE RAIL FOR GUARDRAIL LF
0210 0536 7 3 3.000 250.00000 750.00 197.00000 591.00 197.00000 591.00
SPECIAL GUARDRAIL POST- ENCASED EA
POST FOR SHALLOW MOUNT
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Letting: CT250326 March 26, 2025
Line No / Item ID Alternate  Quantity
Item Description Units
() indicates item is bid as Lump Sum

SECTION: 0001 Roadway
0215 0536 7 4 5.000
SPECIAL GUARDRAIL POST- EA
FRANGIBLE LEAVE-OUT FOR
MOUNTING THROUGH CONCRETE
SURFACE
0220 0536 73 59.000
GUARDRAIL REMOVAL LF
0225 0536 85 24 1.000
GUARDRAIL END TREATMENT- EA
PARALLEL APPROACH TERMINAL
0230 0570 1 2 41.000
PERFORMANCE TURF, SOD SY
0235 0630 212 33.000
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0240 0635 211 2.000
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0245 0639 8130 (1.000)
ELECTRICAL POWER SERVICE- LS
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC), FPL (DO
NOT BID) 44599715201
0250 0695 1 1 4.000
TRAFFIC MONITORING SITE VEHICLE EA

SENSOR-NON-WEIGHT, FURNISH &
INSTALL

Call Order:

021

(4) AUM CONSTRUCTION INC.

Contract:

(5) ROADWAY
CONSTRUCTION, LLC

T6601
(6) OHLA USA INC

Unit Price

350.00000

5.00000

6,000.00000

30.00000

38.00000

1,500.00000

3,000.00000

2,000.00000

Ext Amount

1,750.00

295.00

6,000.00

1,230.00

1,254.00

3,000.00

3,000.00

8,000.00

Unit Price Ext Amount
155.00000 775.00
7.00000 413.00
3,450.00000 3,450.00
95.54000 3,917.14
37.90000 1,250.70
1,237.10000 2,474.20
3,000.00000 3,000.00
1,973.10000 7,892.40

Unit Price Ext Amount
155.00000 775.00
7.50000 442.50
3,450.00000 3,450.00
16.60000 680.60
41.00000 1,353.00
1,481.00000 2,962.00
3,000.00000 3,000.00
2,657.00000 10,628.00
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0255 0695 6 12 4.000 1,800.00000 7,200.00 2,105.90000 8,423.60 2,455.00000 9,820.00
TRAFFIC MONITORING SITE EA
INDUCTIVE LOOP ASSEMBLY, FURNISH
& INSTALL, 2 LOOPS
0260 0695 7132 1.000 8,000.00000 8,000.00 7,244.60000 7,244.60 7,700.00000 7,700.00
TRAFFIC MONITORING SITE CABINET, EA
FURNISH & INSTALL, TYPE 3,
PEDESTAL MOUNT
0265 0999 25 (2.000) 50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 44599715201
0001 Roadway Section Totals: $1,897,834.00 $1,994,809.36 $2,128,254.82
SECTION: 0002 Signing
0270 0700 1111 10.000 750.00000 7,500.00 495.00000 4,950.00 511.00000 5,110.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F& GROUND MOUNT, LESS
THAN 12 SF
0275 0700 1112 6.000 1,700.00000 10,200.00 2,350.00000 14,100.00 1,602.00000 9,612.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F& GROUND MOUNT, 12.0-
20.0 SF
0280 0700 1114 1.000 5,000.00000 5,000.00 2,550.00000 2,550.00 3,205.00000 3,205.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F&l GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0285 0700 1400 1.000 1,300.00000 1,300.00 995.00000 995.00 457.00000 457.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, INSTALL
0290 0700 1600 22.000 100.00000 2,200.00 10.00000 220.00 30.00000 660.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, REMOVE
0295 0700 3501 1.000 500.00000 500.00 375.00000 375.00 150.00000 150.00
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0300 070510 1 9.000 350.00000 3,150.00 270.00000 2,430.00 103.00000 927.00
OBJECT MARKER, TYPE 1 EA
0305 070511 1 1.000 300.00000 300.00 90.00000 90.00 110.00000 110.00
DELINEATOR, FLEXIBLE TUBULAR EA
0310 0706 1 3 1,077.000 7.00000 7,539.00 4.00000 4,308.00 4.20000 4,523.40
RAISED PAVEMENT MARKER, TYPE B EA
0315 0710 11290 36.000 20.00000 720.00 4.00000 144.00 4.20000 151.20
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
0320 0710 12290 51.000 20.00000 1,020.00 4.50000 229.50 4.70000 239.70
PAINTED PAVEMENT MARKINGS, SF
DURABLE PAINT, YELLOW, ISLAND
NOSE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0325 0710 90 (1.000) 25,000.00000 25,000.00 16,138.00000 16,138.00 16,750.00000 16,750.00
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 44599715201
0330 0711 11123 1,395.000 5.00000 6,975.00 3.29000 4,589.55 3.50000 4,882.50
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0335 0711 11124 108.000 5.00000 540.00 4.94000 533.52 5.20000 561.60
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0340 0711 11125 474.000 6.00000 2,844.00 6.58000 3,118.92 6.90000 3,270.60
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0345 0711 11141 0.186 8,000.00000 1,488.00 2,661.29000 495.00 2,775.00000 516.15
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0350 0711 11160 8.000 200.00000 1,600.00 77.00000 616.00 80.00000 640.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0355 0711 11170 64.000 100.00000 6,400.00 56.00000 3,584.00 59.00000 3,776.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0360 0711 11224 293.000 5.00000 1,465.00 4.59000 1,344.87 4.80000 1,406.40
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Signing

0365 0711 11241 0.031 15,000.00000 465.00 2,661.29000 82.50 2,775.00000 86.03
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0370 0711 14125 780.000 23.00000 17,940.00 16.77000 13,080.60 17.50000 13,650.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0375 0711 16101 2.974 6,500.00000 19,331.00 4,993.28000 14,850.01 5,200.00000 15,464.80
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0380 0711 16102 0.126 10,000.00000 1,260.00 6,346.67000 799.68 6,600.00000 831.60
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0385 0711 16131 1.652 6,500.00000 10,738.00 1,248.49000 2,062.51 1,300.00000 2,147.60
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP
0390 0711 16133 0.055 15,000.00000 825.00 2,272.73000 125.00 2,360.00000 129.80
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP
0395 0711 16201 2.169 6,500.00000 14,098.50 4,665.56000 10,119.60 4,850.00000 10,519.65
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"

0002 Signing Section Totals: $150,398.50 $101,931.26 $99,778.03
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601

Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC

Item Description Units CONSTRUCTION, LLC

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0003 Lighting

0400 0630 212 51.000 38.00000 1,938.00 34.90000 1,779.90 37.00000 1,887.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0405 0635 211 12.000 1,500.00000 18,000.00 1,307.30000 15,687.60 1,485.00000 17,820.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0410 0639 1122 1.000 5,000.00000 5,000.00 5,088.10000 5,088.10 6,100.00000 6,100.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0415 0641 212 1.000 2,000.00000 2,000.00 2,867.50000 2,867.50 3,075.00000 3,075.00
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
0420 0715 113 273.000 10.00000 2,730.00 13.20000 3,603.60 4.60000 1,255.80
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0425 0715 711 1.000 15,000.00000 15,000.00 13,402.40000 13,402.40 14,950.00000 14,950.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0430 0715 11211 10.000 1,500.00000 15,000.00 1,226.90000 12,269.00 1,640.00000 16,400.00
LUMINAIRE, F&I- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, COBRA HEAD
0435 0715 61352 1.000 15,000.00000 15,000.00 7,589.60000 7,589.60 8,000.00000 8,000.00
LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
15' ARM LENGTH
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
0440 0715500 1 1.000 750.00000 750.00 694.40000 694.40 1,221.00000 1,221.00
POLE CABLE DISTRIBUTION SYSTEM, EA
FURNISH AND INSTALL,
CONVENTIONAL
0003 Lighting Section Totals: $75,418.00 $62,982.10 $70,708.80
SECTION: 0004 Signalization
0445 0630 212 2,878.000 38.00000 109,364.00 49.40000 142,173.20 41.00000 117,998.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0450 0632 7 1 3.000 12,000.00000 36,000.00 8,944.80000 26,834.40 9,930.00000 29,790.00
SIGNAL CABLE- NEW OR PI
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL
0455 0632 7 6 3.000 750.00000 2,250.00 710.50000 2,131.50 1,764.00000 5,292.00
SIGNAL CABLE, REMOVE- PI
INTERSECTION
0460 0635 211 64.000 1,500.00000 96,000.00 1,237.10000 79,174.40 1,481.00000 94,784.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0465 0635 212 3.000 3,500.00000 10,500.00 1,877.90000 5,633.70 2,931.00000 8,793.00
PULL & SPLICE BOX, F&l, 24" X 36" EA
COVER SIZE
0470 0635 2 30 4.000 1,000.00000 4,000.00 809.50000 3,238.00 930.00000 3,720.00

PULL & SPLICE BOX, INSTALL EA
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0475 0639 1122 4.000 7,500.00000 30,000.00 5,758.70000 23,034.80 5,660.00000 22,640.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0480 0639 1620 3.000 950.00000 2,850.00 532.90000 1,598.70 1,150.00000 3,450.00
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0485 0639 2 1 1,575.000 10.00000 15,750.00 10.60000 16,695.00 10.25000 16,143.75
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0490 0639 2 6 1,473.000 1.00000 1,473.00 0.50000 736.50 0.60000 883.80
ELECTRICAL SERVICE WIRE, REMOVE LF
0495 0639 311 4.000 2,000.00000 8,000.00 2,950.50000 11,802.00 3,330.00000 13,320.00
ELECTRICAL SERVICE DISCONNECT, EA
F&I, POLE MOUNT
0500 0641 212 4.000 2,500.00000 10,000.00 2,602.40000 10,409.60 3,075.00000 12,300.00
PRESTRESSED CONCRETE POLE, Fé&l, EA
TYPE P-1l SERVICE POLE
0505 0646 111 9.000 2,000.00000 18,000.00 2,006.70000 18,060.30 3,000.00000 27,000.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
0510 0646 160 6.000 500.00000 3,000.00 532.90000 3,197.40 275.00000 1,650.00
ALUMINUM SIGNALS POLE, REMOVE EA
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No/ Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0515 0653 111 8.000 1,500.00000 12,000.00 678.90000 5,431.20 1,150.00000 9,200.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
0520 0653 112 1.000 2,200.00000 2,200.00 1,457.80000 1,457.80 1,880.00000 1,880.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
0525 0653 160 1.000 500.00000 500.00 88.80000 88.80 203.00000 203.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
0530 0660 4 11 13.000 5,000.00000 65,000.00 4,815.30000 62,598.90 5,200.00000 67,600.00
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL CABINET
EQUIPMENT
0535 0660 412 13.000 3,600.00000 46,800.00 2,463.50000 32,025.50 4,061.00000 52,793.00
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL ABOVE GROUND
EQUIPMENT
0540 0665 111 10.000 450.00000 4,500.00 303.00000 3,030.00 550.00000 5,500.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
0545 0665 160 1.000 50.00000 50.00 88.80000 88.80 67.50000 67.50
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
0550 0670 5140 3.000 48,000.00000 144,000.00 50,865.60000 152,596.80 44,621.00000 133,863.00
TRAFFIC CONTROLLER ASSEMBLY, AS
FURNISH & INSTALL MODEL 2070
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0004 Signalization
0555 0670 5600 3.000 1,500.00000 4,500.00 710.50000 2,131.50 1,550.00000 4,650.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
0560 0684 90102 3.000 2,000.00000 6,000.00 1,733.90000 5,201.70 3,325.00000 9,975.00
NETWORK DEVICE, CELLULAR MODEM EA
0565 0685 113 1.000 17,500.00000 17,500.00 19,415.10000 19,415.10 17,000.00000 17,000.00
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE WITH CABINET
0570 0700 3201 3.000 1,250.00000 3,750.00 916.10000 2,748.30 921.00000 2,763.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0575 0700 521 6.000 3,500.00000 21,000.00 5,786.50000 34,719.00 3,370.00000 20,220.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
0580 0700 560 6.000 500.00000 3,000.00 177.70000 1,066.20 940.00000 5,640.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0585 0700141111 1.000 18,000.00000 18,000.00 13,541.30000 13,541.30 7,800.00000 7,800.00
ENHANCED HIGHWAY SIGN ASSEMBLY, EA
AC POWERED, F&I GROUND MOUNT,
W/BEACON, UP TO 12 SF OF STATIC
SIGN PANELS

0004 Signalization Section Totals: $695,987.00 $680,860.40 $696,919.05
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No /Item ID Alternate  Quantity | (4) AUM CONSTRUCTION INC. (5) ROADWAY (6) OHLA USA INC
Item Description Units CONSTRUCTION, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

Contract Grand Totals: $2,819,637.50 $2,840,583.12

2,995,660.70
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (1.000) 320,000.00000 320,000.00
MOBILIZATION 44599715201 LS
0010 0102 1 (240.000) 600,000.00000 600,000.00
MAINTENANCE OF TRAFFIC DA (LS)
44599715201
0015 0102 4 1 (101.000) 40,000.00000 40,000.00
PEDESTRIAN OR BICYCLE SPECIAL SY (LS)
DETOUR 44599715201
0020 0102 14 150.000 125.00000 18,750.00
TRAFFIC CONTROL OFFICER HR
0025 0102 60 12,000.000 0.24000 2,880.00
WORK ZONE SIGN ED
0030 0102 71 13 432.000 58.00000 25,056.00
TEMPORARY BARRIER, F&I, LOW LF
PROFILE, CONCRETE
0035 010274 1 8,700.000 0.14000 1,218.00
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0040 010274 8 279,400.000 0.04000 11,176.00
CHANNELIZING DEVICE- PEDESTRIAN FD
LCD (LONGITUDINAL CHANNELIZING
DEVICE)
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0045 010275 1 1,425.000 19.00000 27,075.00
TEMPORARY SEPARATOR, F&l LF
REMOVE
0050 0102 76 480.000 6.00000 2,880.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0055 0102 99 570.000 11.00000 6,270.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0060 0102104 720.000 9.00000 6,480.00
TEMPORARY SIGNALIZATION AND ED
MAINTENANCE, INTERSECTION
0065 0102107 1 720.000 9.00000 6,480.00
TEMPORARY TRAFFIC DETECTION ED
AND MAINTENANCE, INTERSECTION
0070 0102115 960.000 0.50000 480.00
TYPE Il BARRICADE ED
0075 0102913 21 0.110 15,000.00000 1,650.00
REMOVABLE TAPE, WHITE, SOLID 6" GM
0080 0102913 29 1.000 500.00000 500.00
REMOVABLE TAPE, WHITE, MESSAGE, EA
SYMBOL OR ARROW
0085 0104 10 3 1,670.000 8.00000 13,360.00
SEDIMENT BARRIER LF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0090 0104 18 54.000 200.00000 10,800.00
INLET PROTECTION SYSTEM EA
0095 0107 1 38.360 1.00000 38.36
LITTER REMOVAL AC
0100 0107 2 29.130 1.00000 29.13
MOWING AC
0105 0108 1 (2.000) 15,000.00000 15,000.00
MONITOR EXISTING STRUCTURES- LS
INSPECTION AND SETTLEMENT
MONITORING 44599715201
0110 0108 2 (1.000) 15,000.00000 15,000.00
MONITOR EXISTING STRUCTURES- LS
VIBRATION MONITORING 44599715201
0115 0110 1 1 (0.090) 50,000.00000 50,000.00
CLEARING & GRUBBING 44599715201 AC (LS)
0120 0110 410 1,158.000 35.00000 40,530.00
REMOVAL OF EXISTING CONCRETE SY
0125 011021 532.000 15.00000 7,980.00
TREE PROTECTION BARRIER LF
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0130 0110 22 1.000 950.00000 950.00
TREE ROOT AND BRANCH PRUNING EA
0135 0120 2 2 0.900 500.00000 450.00
BORROW EXCAVATION, TRUCK CY
MEASURE
0140 0120 71 (1.000) 20,000.00000 20,000.00
REGULAR EXCAVATION (3-R LS
PROJECTS ONLY) 44599715201
0145 032770 6 35,868.000 3.50000 125,538.00
MILLING EXISTING ASPHALT SY
PAVEMENT, 1 1/2" AVG DEPTH
0150 0337 783 2,959.100 225.00000 665,797.50
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC C, FC-12.5, PG 76-22
0155 0339 1 1.500 600.00000 900.00
MISCELLANEOUS ASPHALT PAVEMENT TN
0160 0425 5 24.000 850.00000 20,400.00
MANHOLE, ADJUST EA
0165 051511 35.000 250.00000 8,750.00
PIPE HANDRAIL - GUIDERAIL, STEEL LF
0170 0515 141 31.000 90.00000 2,790.00
PIPE HANDRAIL - GUIDERAIL, LF
RELOCATE, STEEL
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0175 0520 1 7 73.000 60.00000 4,380.00
CONCRETE CURB & GUTTER, TYPE E LF
0180 0520 110 768.000 60.00000 46,080.00
CONCRETE CURB & GUTTER, TYPE F LF
0185 0522 1 460.000 125.00000 57,500.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 4" THICK
0190 0522 2 593.000 150.00000 88,950.00
CONCRETE SIDEWALK AND SY
DRIVEWAYS, 6" THICK
0195 0527 2 346.000 50.00000 17,300.00
DETECTABLE WARNINGS SF
0200 0536 11 103.000 26.00000 2,678.00
GUARDRAIL -ROADWAY, GENERAL TL-3 LF
0205 0536 6 50.000 23.00000 1,150.00
PIPE RAIL FOR GUARDRAIL LF
0210 0536 7 3 3.000 197.00000 591.00
SPECIAL GUARDRAIL POST- ENCASED EA
POST FOR SHALLOW MOUNT
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0215 0536 7 4 5.000 155.00000 775.00
SPECIAL GUARDRAIL POST- EA
FRANGIBLE LEAVE-OUT FOR
MOUNTING THROUGH CONCRETE
SURFACE
0220 0536 73 59.000 7.00000 413.00
GUARDRAIL REMOVAL LF
0225 0536 85 24 1.000 3,450.00000 3,450.00
GUARDRAIL END TREATMENT- EA
PARALLEL APPROACH TERMINAL
0230 0570 1 2 41.000 20.00000 820.00
PERFORMANCE TURF, SOD SY
0235 0630 212 33.000 40.00000 1,320.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0240 0635 211 2.000 1,300.00000 2,600.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0245 0639 8130 (1.000) 3,000.00000 3,000.00
ELECTRICAL POWER SERVICE- LS
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC), FPL (DO
NOT BID) 44599715201
0250 0695 1 1 4.000 2,000.00000 8,000.00
TRAFFIC MONITORING SITE VEHICLE EA
SENSOR-NON-WEIGHT, FURNISH &
INSTALL
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0255 0695 6 12 4.000 2,100.00000 8,400.00
TRAFFIC MONITORING SITE EA

INDUCTIVE LOOP ASSEMBLY, FURNISH
& INSTALL, 2 LOOPS

0260 0695 7132 1.000 7,300.00000 7,300.00

TRAFFIC MONITORING SITE CABINET, EA
FURNISH & INSTALL, TYPE 3,
PEDESTAL MOUNT

0265 0999 25 (2.000) 50,000.00000 50,000.00
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 44599715201
0001 Roadway Section Totals: $2,373,914.99
SECTION: 0002 Signing
0270 0700 1111 10.000 525.00000 5,250.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F& GROUND MOUNT, LESS
THAN 12 SF
0275 0700 1112 6.000 1,600.00000 9,600.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F& GROUND MOUNT, 12.0-
20.0 SF
0280 0700 1114 1.000 3,200.00000 3,200.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, F&l GROUND MOUNT, 30.1+
SF SHEETING AREA FOR BACK TO
BACK SIGNS
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0285 0700 1400 1.000 500.00000 500.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, INSTALL
0290 0700 1600 22.000 30.00000 660.00
SINGLE COLUMN GROUND SIGN EA
ASSEMBLY, REMOVE
0295 0700 3501 1.000 150.00000 150.00
SIGN PANEL, RELOCATE, UP TO 12 SF EA
0300 070510 1 9.000 321.00000 2,889.00
OBJECT MARKER, TYPE 1 EA
0305 070511 1 1.000 150.00000 150.00
DELINEATOR, FLEXIBLE TUBULAR EA
0310 0706 1 3 1,077.000 4.00000 4,308.00
RAISED PAVEMENT MARKER, TYPE B EA
0315 0710 11290 36.000 10.00000 360.00
PAINTED PAVEMENT MARKINGS, SF
STANDARD, YELLOW, ISLAND NOSE
0320 0710 12290 51.000 10.00000 510.00
PAINTED PAVEMENT MARKINGS, SF
DURABLE PAINT, YELLOW, ISLAND
NOSE
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0325 0710 90 (1.000) 20,000.00000 20,000.00
PAINTED PAVEMENT MARKINGS, FINAL LS
SURFACE 44599715201
0330 0711 11123 1,395.000 3.00000 4,185.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT
0335 0711 11124 108.000 4.50000 486.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 18" FOR DIAGONALS AND
CHEVRONS
0340 0711 11125 474.000 5.00000 2,370.00
THERMOPLASTIC, STANDARD, WHITE, LF
SOLID, 24" FOR STOP LINE AND
CROSSWALK
0345 0711 11141 0.186 3,500.00000 651.00
THERMOPLASTIC, STANDARD, WHITE, GM
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION, 6"
0350 0711 11160 8.000 225.00000 1,800.00
THERMOPLASTIC, STANDARD, WHITE, EA
MESSAGE OR SYMBOL
0355 0711 11170 64.000 78.00000 4,992.00
THERMOPLASTIC, STANDARD, WHITE, EA
ARROW
0360 0711 11224 293.000 5.00000 1,465.00
THERMOPLASTIC, STANDARD, LF
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Signing
0365 0711 11241 0.031 3,000.00000 93.00
THERMOPLASTIC, STANDARD, GM
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"
0370 0711 14125 780.000 14.00000 10,920.00
THERMOPLASTIC, PREFORMED, LF
WHITE, SOLID, 24" FOR CROSSWALK
0375 0711 16101 2.974 5,000.00000 14,870.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 6"
0380 0711 16102 0.126 5,500.00000 693.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SOLID, 8"
0385 0711 16131 1.652 3,000.00000 4,956.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP
0390 0711 16133 0.055 7,000.00000 385.00
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES WHITE, SKIP, 12"-
APPROACH TO TOLL PLAZA OR 3-9
LANE DROP
0395 0711 16201 2.169 5,500.00000 11,929.50
THERMOPLASTIC, STANDARD-OTHER GM
SURFACES, YELLOW, SOLID, 6"

0002 Signing Section Totals: $107,372.50
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Letting: CT250326 March 26, 2025 Call Order: 021 Contract: T6601
Line No / Item ID Alternate Quantity (7) THE STOUT GROUP LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0003 Lighting
0400 0630 212 51.000 35.00000 1,785.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0405 0635 211 12.000 1,300.00000 15,600.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0410 0639 1122 1.000 5,100.00000 5,100.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0415 0641 212 1.000 2,900.00000 2,900.00
PRESTRESSED CONCRETE POLE, Fé&l, EA
TYPE P-ll SERVICE POLE
0420 0715 113 273.000 14.00000 3,822.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0425 0715 711 1.000 14,000.00000 14,000.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0430 0715 11211 10.000 1,300.00000 13,000.00
LUMINAIRE, F&I- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, COBRA HEAD
0435 0715 61352 1.000 7,600.00000 7,600.00
LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
15' ARM LENGTH
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SECTION: 0003 Lighting
0440 0715500 1 1.000 700.00000 700.00
POLE CABLE DISTRIBUTION SYSTEM, EA
FURNISH AND INSTALL,
CONVENTIONAL
0003 Lighting Section Totals: $64,507.00
SECTION: 0004 Signalization
0445 0630 212 2,878.000 50.00000 143,900.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0450 0632 7 1 3.000 9,000.00000 27,000.00
SIGNAL CABLE- NEW OR Pl

RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

0455 0632 7 6 3.000 725.00000 2,175.00
SIGNAL CABLE, REMOVE- PI

INTERSECTION

0460 0635 211 64.000 1,250.00000 80,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA

COVER SIZE

0465 0635 212 3.000 1,900.00000 5,700.00
PULL & SPLICE BOX, Fé&l, 24" X 36" EA

COVER SIZE

0470 0635 230 4.000 900.00000 3,600.00

PULL & SPLICE BOX, INSTALL EA
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SECTION: 0004 Signalization
0475 0639 1122 4.000 5,800.00000 23,200.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0480 0639 1620 3.000 535.00000 1,605.00
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0485 0639 2 1 1,575.000 11.00000 17,325.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0490 0639 2 6 1,473.000 0.50000 736.50
ELECTRICAL SERVICE WIRE, REMOVE LF
0495 0639 311 4.000 3,000.00000 12,000.00
ELECTRICAL SERVICE DISCONNECT, EA
F&I, POLE MOUNT
0500 0641 212 4.000 2,700.00000 10,800.00
PRESTRESSED CONCRETE POLE, Fé&l, EA
TYPE P-1l SERVICE POLE
0505 0646 111 9.000 2,010.00000 18,090.00
ALUMINUM SIGNALS POLE, PEDESTAL EA
0510 0646 160 6.000 550.00000 3,300.00
ALUMINUM SIGNALS POLE, REMOVE EA
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SECTION: 0004 Signalization
0515 0653 111 8.000 680.00000 5,440.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 1 WAY
0520 0653 112 1.000 1,500.00000 1,500.00
PEDESTRIAN SIGNAL, FURNISH & AS
INSTALL LED COUNTDOWN, 2 WAYS
0525 0653 160 1.000 90.00000 90.00
PEDESTRIAN SIGNAL, REMOVE PED AS
SIGNAL- POLE/PEDESTAL TO REMAIN
0530 0660 4 11 13.000 4,900.00000 63,700.00
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL CABINET
EQUIPMENT
0535 0660 4 12 13.000 2,500.00000 32,500.00
VEHICLE DETECTION SYSTEM- VIDEO, EA
FURNISH & INSTALL ABOVE GROUND
EQUIPMENT
0540 0665 111 10.000 300.00000 3,000.00
PEDESTRIAN DETECTOR, FURNISH & EA
INSTALL, STANDARD
0545 0665 160 1.000 90.00000 90.00
PEDESTRIAN DETECTOR, REMOVE- EA
POLE/PEDESTAL TO REMAIN
0550 0670 5140 3.000 51,000.00000 153,000.00
TRAFFIC CONTROLLER ASSEMBLY, AS
FURNISH & INSTALL MODEL 2070
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SECTION: 0004 Signalization
0555 0670 5600 3.000 725.00000 2,175.00
TRAFFIC CONTROLLER ASSEMBLY, AS
REMOVE CONTROLLER WITH CABINET
0560 0684 90102 3.000 1,750.00000 5,250.00
NETWORK DEVICE, CELLULAR MODEM EA
0565 0685 113 1.000 19,500.00000 19,500.00
UNINTERRUPTIBLE POWER SUPPLY, EA
FURNISH AND INSTALL, LINE
INTERACTIVE WITH CABINET
0570 0700 3201 3.000 925.00000 2,775.00
SIGN PANEL, FURNISH & INSTALL EA
OVERHEAD MOUNT, UP TO 12 SF
0575 0700 521 6.000 5,800.00000 34,800.00
INTERNALLY ILLUMINATED SIGN, EA
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF
0580 0700 560 6.000 180.00000 1,080.00
INTERNALLY ILLUMINATED SIGN, EA
REMOVE
0585 0700141111 1.000 13,500.00000 13,500.00
ENHANCED HIGHWAY SIGN ASSEMBLY, EA
AC POWERED, F&I GROUND MOUNT,
W/BEACON, UP TO 12 SF OF STATIC
SIGN PANELS

0004 Signalization Section Totals: $687,831.50
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Contract Grand Totals: $3,233,625.99
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NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A W ospe Rpapadid 04/08/2025

Manager, Contracts Administration Office
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