Vendor Ranking

Letting: CT250326 March 26, 2025 10:30 AM **Call Order:** 022 **Contract:** T6611

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624064B

Contract Time: 320 AVAILABLE DAYS **Project(s):** 44599615202 (*)

Contract Desc: SR 5 (US 1/BISCAYNE BLVD) FROM NE 61 ST TO NE 6 AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GENERAL ASPHALT COMPANY, LLC	Responsive	Winning bid	$5,969,144.68	100.00%
2	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$6,349,721.66	106.38%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$6,409,444.35	107.38%
4	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$6,441,732.52	107.92%
5	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$6,799,999.00	113.92%
6	OHLA USA INC	Responsive	Non-Winning Bid	$6,870,802.98	115.11%
7	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$6,944,186.00	116.33%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624064B

Contract Time: 320 AVAILABLE DAYS **Project(s):** 44599615202 (*)

Contract Descr: SR 5 (US 1/BISCAYNE BLVD) FROM NE 61 ST TO NE 6 AVE

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING (RIDE ONLY) ALONG SR 5/US-1/BISCAYNE BLVD FROM NE 61 STREET TO NE 6 AVENUE IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44599615202	200,000.00000	200,000.00	634,972.16000	634,972.16	362,000.00000	362,000.00
0010 0102 1 (320.000) DA (LS) MAINTENANCE OF TRAFFIC 44599615202	455,000.00000	455,000.00	1,021,530.98000	1,021,530.98	551,000.00000	551,000.00
0015 0102 3 56.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	88.00000	4,928.00	135.63000	7,595.28	95.00000	5,320.00
0020 0102 14 912.000 HR TRAFFIC CONTROL OFFICER	88.00000	80,256.00	85.00000	77,520.00	90.00000	82,080.00
0025 0102 60 31,440.000 ED WORK ZONE SIGN	0.21000	6,602.40	0.19000	5,973.60	0.19000	5,973.60
0030 0102 61 120.000 EA BUSINESS SIGN	33.00000	3,960.00	30.00000	3,600.00	30.00000	3,600.00
0035 0102 74 1 88,060.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	8,806.00	0.09000	7,925.40	0.09000	7,925.40

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 8 50,085.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.08000	4,006.80	0.07000	3,505.95	0.07000	3,505.95
0045 0102 76 2,640.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	14,520.00	5.00000	13,200.00	5.00000	13,200.00
0050 0102 99 668.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	7,348.00	10.00000	6,680.00	10.00000	6,680.00
0055 0102104 4,800.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	1.98000	9,504.00	2.00000	9,600.00	7.00000	33,600.00
0060 0102107 1 4,800.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.98000	9,504.00	2.00000	9,600.00	7.00000	33,600.00
0065 0102115 14,720.000 ED TYPE III BARRICADE	0.28000	4,121.60	0.25000	3,680.00	0.25000	3,680.00
0070 0104 18 127.000 EA INLET PROTECTION SYSTEM	220.00000	27,940.00	137.81000	17,501.87	160.00000	20,320.00
0075 0107 1 10.550 AC LITTER REMOVAL	0.01000	0.11	0.01000	0.11	100.00000	1,055.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0107 2 MOWING 0.450 AC	0.01000	0.00	0.02000	0.01	1,000.00000	450.00
0085 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599615202 (1.000) LS	1.10000	1.10	100.00000	100.00	45,000.00000	45,000.00
0090 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.010 AC	242,000.00000	2,420.00	717,692.00000	7,176.92	400,000.00000	4,000.00
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,045.000 SY	52.25000	211,351.25	27.75000	112,248.75	65.38000	264,462.10
0100 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 55,903.000 SY	4.19000	234,233.57	5.00000	279,515.00	5.00000	279,515.00
0105 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,843.300 TN	165.42000	635,758.69	180.00000	691,794.00	210.00000	807,093.00
0110 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 3,843.300 TN	194.72000	748,367.38	215.00000	826,309.50	220.00000	845,526.00
0115 0425 5 MANHOLE, ADJUST 128.000 EA	880.00000	112,640.00	500.00000	64,000.00	450.00000	57,600.00
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,598.000 LF	63.80000	165,752.40	46.25000	120,157.50	52.10000	135,355.80

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0520 2 4 CONCRETE CURB, TYPE D 17.000 LF	55.00000	935.00	63.06000	1,072.02	190.00000	3,230.00
0130 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,020.000 SY	80.08000	81,681.60	65.95000	67,269.00	105.19000	107,293.80
0135 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 3,025.000 SY	96.36000	291,489.00	87.09000	263,447.25	135.21000	409,010.25
0140 0523 3 PATTERNED PAVEMENT 580.000 SY	825.00000	478,500.00	300.00000	174,000.00	521.54000	302,493.20
0145 0527 2 DETECTABLE WARNINGS 838.000 SF	44.00000	36,872.00	27.39000	22,952.82	49.00000	41,062.00
0150 0570 1 2 PERFORMANCE TURF, SOD 138.000 SY	11.55000	1,593.90	24.57000	3,390.66	15.00000	2,070.00
0155 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599615202 (1.000) LS	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00
0160 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 7.000 EA	2,189.99000	15,329.93	3,200.00000	22,400.00	3,800.00000	26,600.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0695 6 12 — 7.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,337.39000	16,361.73	2,800.00000	19,600.00	4,000.00000	28,000.00
0170 0706 1 3 — 3,858.000 EA RAISED PAVEMENT MARKER, TYPE B	3.30000	12,731.40	1.50000	5,787.00	5.00000	19,290.00
0175 0710 11101 — 7.576 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2,200.00000	16,667.20	350.18000	2,652.96	1,400.00000	10,606.40
0180 0710 11102 — 0.218 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,750.00000	599.50	471.28000	102.74	1,600.00000	348.80
0185 0710 11123 — 13,494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.10000	14,843.40	0.20000	2,698.80	1.00000	13,494.00
0190 0710 11124 — 302.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.65000	498.30	0.30000	90.60	3.00000	906.00
0195 0710 11125 — 3,030.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.20000	6,666.00	0.40000	1,212.00	3.00000	9,090.00
0200 0710 11131 — 4.178 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	2,200.00000	9,191.60	100.05000	418.01	800.00000	3,342.40

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.258 GM	2,200.00000	567.60	201.55000	52.00	800.00000	206.40
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	88.00000	528.00	15.00000	90.00	85.00000	510.00
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 194.000 EA	44.00000	8,536.00	10.00000	1,940.00	45.00000	8,730.00
0220 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 5.758 GM	2,200.00000	12,667.60	350.12000	2,015.99	1,400.00000	8,061.20
0225 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,046.000 LF	1.65000	1,725.90	0.30000	313.80	3.00000	3,138.00
0230 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.972 GM	2,200.00000	4,338.40	349.65000	689.51	800.00000	1,577.60
0235 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.102 GM	2,200.00000	224.40	196.08000	20.00	800.00000	81.60

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599615202	64,287.95000	64,287.95	64,287.95000	64,287.95	64,287.95000	64,287.95
0001 Roadway Section Totals:		**$4,034,857.71**		**$4,591,690.14**		**$4,646,971.45**
SECTION: 0002 Signing						
0245 0700 1111 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	440.00000	7,040.00	400.00000	6,400.00	700.00000	11,200.00
0250 0700 1112 7.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,100.00000	7,700.00	1,300.00000	9,100.00	1,800.00000	12,600.00
0255 0700 1600 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	55.00000	495.00	20.00000	180.00	50.00000	450.00
0260 0700 3101 14.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	330.00000	4,620.00	250.00000	3,500.00	350.00000	4,900.00
0265 0700 3601 11.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	55.00000	605.00	55.00000	605.00	25.00000	275.00
0270 0700 13 15 8.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	137.50000	1,100.00	120.00000	960.00	150.00000	1,200.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0275 0705 11 1 — 5.000 EA DELINEATOR, FLEXIBLE TUBULAR	110.00000	550.00	90.00000	450.00	100.00000	500.00
0280 0706 1 3 — 1,929.000 EA RAISED PAVEMENT MARKER, TYPE B	3.30000	6,365.70	5.00000	9,645.00	5.00000	9,645.00
0285 0710 12290 — 87.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	5.50000	478.50	5.00000	435.00	10.00000	870.00
0290 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599615202	44,000.00000	44,000.00	58,512.02000	58,512.02	40,000.00000	40,000.00
0295 0711 11102 — 0.085 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,500.00000	467.50	6,900.35000	586.53	7,500.00000	637.50
0300 0711 11123 — 6,747.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.20000	14,843.40	3.24000	21,860.28	4.00000	26,988.00
0305 0711 11124 — 151.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.75000	415.25	4.87000	735.37	5.00000	755.00
0310 0711 11125 — 1,515.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.30000	4,999.50	6.48000	9,817.20	6.00000	9,090.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0315 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.129 GM	1,452.00000	187.31	2,267.44000	292.50	3,500.00000	451.50
0320 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 3.000 EA	110.00000	330.00	71.00000	213.00	225.00000	675.00
0325 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 97.000 EA	66.00000	6,402.00	54.00000	5,238.00	80.00000	7,760.00
0330 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 523.000 LF	2.75000	1,438.25	4.53000	2,369.19	5.00000	2,615.00
0335 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.051 GM	1,452.00000	74.05	2,205.88000	112.50	3,500.00000	178.50
0340 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,808.000 LF	15.40000	58,643.20	15.59000	59,366.72	16.00000	60,928.00
0345 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	550.00000	1,100.00	316.00000	632.00	400.00000	800.00
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.788 GM	5,500.00000	20,834.00	4,888.58000	18,517.94	5,200.00000	19,697.60

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0355 0711 16102 0.024 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,500.00000	132.00	5,430.83000	130.34	6,000.00000	144.00
0360 0711 16131 2.089 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,452.00000	3,033.23	1,222.58000	2,553.97	3,000.00000	6,267.00
0365 0711 16201 2.879 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,500.00000	15,834.50	4,581.59000	13,190.40	5,200.00000	14,970.80
0370 0711 16231 0.986 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,452.00000	1,431.67	1,149.65000	1,133.55	3,000.00000	2,958.00
0375 0713103101 0.048 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	19,800.00000	950.40	61,998.96000	2,975.95	32,000.00000	1,536.00
0380 0713103171 0.048 GM PERMANENT TAPE, WHITE, 3-9 DOTTED, 6" WIDE, FOR CONCRETE SURFACES	19,800.00000	950.40	15,500.00000	744.00	9,500.00000	456.00
0385 0713103201 0.048 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	19,800.00000	950.40	61,998.96000	2,975.95	32,000.00000	1,536.00
0390 0713107 289.000 SF PREFORMED/PERMANENT TAPE, REMOVE	3.30000	953.70	5.00000	1,445.00	16.00000	4,624.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$206,924.96**		**$234,677.41**		**$244,707.90**
SECTION: 0003 Lighting						
0395 0635 2 11 48.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,587.96000	76,222.08	1,500.00000	72,000.00	1,700.00000	81,600.00
0003 Lighting Section Totals:		**$76,222.08**		**$72,000.00**		**$81,600.00**
SECTION: 0004 Signalization						
0400 0630 2 12 4,298.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	80.30000	345,129.40	34.00000	146,132.00	38.00000	163,324.00
0405 0632 7 1 11.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,055.01000	132,605.11	8,500.00000	93,500.00	10,000.00000	110,000.00
0410 0635 2 11 278.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,509.97000	419,771.66	1,500.00000	417,000.00	1,400.00000	389,200.00
0415 0635 2 12 12.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,164.80000	25,977.60	2,980.00000	35,760.00	3,200.00000	38,400.00
0420 0635 2 30 11.000 EA PULL & SPLICE BOX, INSTALL	1,309.11000	14,400.21	1,000.00000	11,000.00	1,700.00000	18,700.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0425 0639 1122 11.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	8,074.66000	88,821.26	5,200.00000	57,200.00	6,200.00000	68,200.00
0430 0639 1123 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	7,635.32000	38,176.60	4,400.00000	22,000.00	6,000.00000	30,000.00
0435 0639 1620 11.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	591.47000	6,506.17	1,500.00000	16,500.00	4,800.00000	52,800.00
0440 0639 2 1 1,836.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.77000	21,609.72	10.00000	18,360.00	15.00000	27,540.00
0445 0639 2 6 2,051.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.11000	225.61	2.00000	4,102.00	1.00000	2,051.00
0450 0639 3 60 4.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	394.35000	1,577.40	1,800.00000	7,200.00	500.00000	2,000.00
0455 0641 2 12 10.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,285.48000	32,854.80	2,850.00000	28,500.00	3,000.00000	30,000.00
0460 0641 2 60 10.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	788.59000	7,885.90	1,500.00000	15,000.00	1,200.00000	12,000.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0465 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	2,239.71000	58,232.46	2,500.00000	65,000.00	1,500.00000	39,000.00
0470 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 19.000 EA	2,184.05000	41,496.95	2,500.00000	47,500.00	2,200.00000	41,800.00
0475 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 13.000 EA	591.47000	7,689.11	500.00000	6,500.00	250.00000	3,250.00
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	753.50000	15,070.00	1,500.00000	30,000.00	1,500.00000	30,000.00
0485 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 6.000 AS	1,618.10000	9,708.60	2,200.00000	13,200.00	1,700.00000	10,200.00
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	197.23000	1,577.84	500.00000	4,000.00	350.00000	2,800.00
0495 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	2,836.46000	2,836.46	3,200.00000	3,200.00	3,000.00000	3,000.00
0500 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 11.000 EA	18,941.12000	208,352.32	17,500.01000	192,500.11	16,000.00000	176,000.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0505 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 42.000 EA	2,734.27000	114,839.34	3,600.00000	151,200.00	2,500.00000	105,000.00
0510 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 10.000 EA	591.47000	5,914.70	650.00000	6,500.00	600.00000	6,000.00
0515 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 79.000 EA	346.61000	27,382.19	450.00000	35,550.00	650.00000	51,350.00
0520 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 31.000 EA	98.67000	3,058.77	250.00000	7,750.00	250.00000	7,750.00
0525 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	1,016.84000	5,084.20	650.00000	3,250.00	800.00000	4,000.00
0530 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	197.23000	986.15	150.00000	750.00	200.00000	1,000.00
0535 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	7,106.99000	7,106.99	4,500.00000	4,500.00	3,800.00000	3,800.00
0540 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 7.000 EA	894.63000	6,262.41	1,100.00000	7,700.00	1,000.00000	7,000.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$1,651,139.93**		**$1,451,354.11**		**$1,436,165.00**
Contract Grand Totals:				**$5,969,144.68**		**$6,349,721.66**		**6,409,444.35**

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44599615202	632,250.00000	632,250.00	740,000.00000	740,000.00	680,000.00000	680,000.00
0010 0102 1 (320.000) DA (LS) MAINTENANCE OF TRAFFIC 44599615202	303,000.00000	303,000.00	300,000.00000	300,000.00	865,000.00000	865,000.00
0015 0102 3 56.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	172.15000	9,640.40	100.00000	5,600.00	370.00000	20,720.00
0020 0102 14 912.000 HR TRAFFIC CONTROL OFFICER	83.48000	76,133.76	80.00000	72,960.00	70.00000	63,840.00
0025 0102 60 31,440.000 ED WORK ZONE SIGN	0.23000	7,231.20	0.30000	9,432.00	0.20000	6,288.00
0030 0102 61 120.000 EA BUSINESS SIGN	46.35000	5,562.00	100.00000	12,000.00	32.00000	3,840.00
0035 0102 74 1 88,060.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.09000	7,925.40	0.20000	17,612.00	0.10000	8,806.00
0040 0102 74 8 50,085.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.08000	4,006.80	0.10000	5,008.50	0.08000	4,006.80

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 2,640.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	4.12000	10,876.80	7.00000	18,480.00	0.53000	1,399.20
0050 0102 99 668.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	10.30000	6,880.40	15.00000	10,020.00	11.00000	7,348.00
0055 0102104 4,800.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	4.64000	22,272.00	10.00000	48,000.00	7.50000	36,000.00
0060 0102107 1 4,800.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	4.64000	22,272.00	10.00000	48,000.00	7.50000	36,000.00
0065 0102115 14,720.000 TYPE III BARRICADE ED	0.29000	4,268.80	0.50000	7,360.00	0.27000	3,974.40
0070 0104 18 127.000 INLET PROTECTION SYSTEM EA	92.06000	11,691.62	250.00000	31,750.00	205.00000	26,035.00
0075 0107 1 10.550 LITTER REMOVAL AC	418.72000	4,417.50	500.00000	5,275.00	80.00000	844.00
0080 0107 2 0.450 MOWING AC	1,956.53000	880.44	5,000.00000	2,250.00	80.00000	36.00
0085 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599615202 LS	16,480.00000	16,480.00	20,869.05000	20,869.05	12,000.00000	12,000.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 2 2 — 0.010 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	222,851.00000	2,228.51	500,000.00000	5,000.00	1,300,000.00000	13,000.00
0095 0110 4 10 — 4,045.000 SY REMOVAL OF EXISTING CONCRETE	54.99000	222,434.55	35.00000	141,575.00	70.00000	283,150.00
0100 0327 70 8 — 55,903.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	4.90000	273,924.70	5.00000	279,515.00	5.00000	279,515.00
0105 0334 1 13 — 3,843.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	191.70000	736,760.61	250.00000	960,825.00	150.00000	576,495.00
0110 0337 7 82 — 3,843.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	224.06000	861,129.80	260.00000	999,258.00	200.00000	768,660.00
0115 0425 5 — 128.000 EA MANHOLE, ADJUST	981.80000	125,670.40	1,500.00000	192,000.00	800.00000	102,400.00
0120 0520 1 10 — 2,598.000 LF CONCRETE CURB & GUTTER, TYPE F	52.34000	135,979.32	45.00000	116,910.00	80.00000	207,840.00
0125 0520 2 4 — 17.000 LF CONCRETE CURB, TYPE D	65.20000	1,108.40	45.00000	765.00	88.00000	1,496.00
0130 0522 1 — 1,020.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	69.95000	71,349.00	90.00000	91,800.00	79.00000	80,580.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0522 2 3,025.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	91.11000	275,607.75	100.00000	302,500.00	95.00000	287,375.00
0140 0523 3 580.000 SY PATTERNED PAVEMENT	858.38000	497,860.40	385.00000	223,300.00	770.00000	446,600.00
0145 0527 2 838.000 SF DETECTABLE WARNINGS	40.83000	34,215.54	40.00000	33,520.00	69.00000	57,822.00
0150 0570 1 2 138.000 SY PERFORMANCE TURF, SOD	11.36000	1,567.68	20.00000	2,760.00	45.00000	6,210.00
0155 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599615202	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00
0160 0695 1 1 7.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,050.63000	14,354.41	2,000.00000	14,000.00	2,800.00000	19,600.00
0165 0695 6 12 7.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,188.65000	15,320.55	1,800.00000	12,600.00	2,600.00000	18,200.00
0170 0706 1 3 3,858.000 EA RAISED PAVEMENT MARKER, TYPE B	5.15000	19,868.70	5.00000	19,290.00	1.60000	6,172.80

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0710 11101 — 7.576 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,442.00000	10,924.59	3,000.00000	22,728.00	370.00000	2,803.12
0180 0710 11102 — 0.218 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,647.98000	359.26	4,000.00000	872.00	475.00000	103.55
0185 0710 11123 — 13,494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.03000	13,898.82	1.50000	20,241.00	0.21000	2,833.74
0190 0710 11124 — 302.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3.09000	933.18	3.00000	906.00	0.31000	93.62
0195 0710 11125 — 3,030.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.09000	9,362.70	3.00000	9,090.00	0.42000	1,272.60
0200 0710 11131 — 4.178 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	824.00000	3,442.67	2,500.00000	10,445.00	105.00000	438.69
0205 0710 11141 — 0.258 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	823.99000	212.59	3,000.00000	774.00	205.00000	52.89

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	87.55000	525.30	100.00000	600.00	16.00000	96.00
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 194.000 EA	46.35000	8,991.90	60.00000	11,640.00	11.00000	2,134.00
0220 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 5.758 GM	1,442.00000	8,303.04	3,000.00000	17,274.00	370.00000	2,130.46
0225 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,046.000 LF	3.09000	3,232.14	3.00000	3,138.00	0.32000	334.72
0230 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.972 GM	824.00000	1,624.93	2,500.00000	4,930.00	370.00000	729.64
0235 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.102 GM	824.02000	84.05	5,000.00000	510.00	210.00000	21.42
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599615202 (1.000) LS	64,287.95000	64,287.95	64,287.95000	64,287.95	64,287.95000	64,287.95
0001 Roadway Section Totals:		**$4,572,352.56**		**$4,928,670.50**		**$5,019,585.60**

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0700 1111 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	721.00000	11,536.00	750.00000	12,000.00	700.00000	11,200.00
0250 0700 1112 7.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,854.00000	12,978.00	1,700.00000	11,900.00	1,800.00000	12,600.00
0255 0700 1600 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	51.50000	463.50	100.00000	900.00	50.00000	450.00
0260 0700 3101 14.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	360.50000	5,047.00	450.00000	6,300.00	350.00000	4,900.00
0265 0700 3601 11.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	25.75000	283.25	100.00000	1,100.00	25.00000	275.00
0270 0700 13 15 8.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	154.50000	1,236.00	150.00000	1,200.00	150.00000	1,200.00
0275 0705 11 1 5.000 EA DELINEATOR, FLEXIBLE TUBULAR	103.00000	515.00	150.00000	750.00	100.00000	500.00
0280 0706 1 3 1,929.000 EA RAISED PAVEMENT MARKER, TYPE B	5.15000	9,934.35	5.00000	9,645.00	5.26000	10,146.54

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0710 12290 — 87.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	10.30000	896.10	15.00000	1,305.00	5.26000	457.62
0290 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599615202	41,200.00000	41,200.00	55,000.00000	55,000.00	61,590.00000	61,590.00
0295 0711 11102 — 0.085 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	7,725.06000	656.63	10,000.00000	850.00	6,450.00000	548.25
0300 0711 11123 — 6,747.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.12000	27,797.64	3.00000	20,241.00	3.40000	22,939.80
0305 0711 11124 — 151.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.15000	777.65	3.50000	528.50	5.20000	785.20
0310 0711 11125 — 1,515.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.18000	9,362.70	4.50000	6,817.50	7.00000	10,605.00
0315 0711 11141 — 0.129 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,605.04000	465.05	10,000.00000	1,290.00	2,202.00000	284.06
0320 0711 11160 — 3.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	231.75000	695.25	250.00000	750.00	75.00000	225.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0711 11170 97.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	82.40000	7,992.80	90.00000	8,730.00	57.00000	5,529.00
0330 0711 11224 523.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.15000	2,693.45	4.00000	2,092.00	4.75000	2,484.25
0335 0711 11241 0.051 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,605.10000	183.86	10,000.00000	510.00	2,330.00000	118.83
0340 0711 14125 3,808.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.48000	62,755.84	22.00000	83,776.00	16.40000	62,451.20
0345 0711 14160 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	412.00000	824.00	750.00000	1,500.00	332.00000	664.00
0350 0711 16101 3.788 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,356.00000	20,288.53	6,500.00000	24,622.00	5,130.00000	19,432.44
0355 0711 16102 0.024 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,180.00000	148.32	15,000.00000	360.00	5,715.00000	137.16
0360 0711 16131 2.089 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,090.00000	6,455.01	6,000.00000	12,534.00	1,280.00000	2,673.92

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 16201 — 2.879 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,355.71000	15,419.09	6,500.00000	18,713.50	4,800.00000	13,819.20
0370 0711 16231 — 0.986 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	3,090.00000	3,046.74	6,500.00000	6,409.00	1,200.00000	1,183.20
0375 0713103101 — 0.048 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	32,960.00000	1,582.08	45,000.00000	2,160.00	52,200.00000	2,505.60
0380 0713103171 — 0.048 GM PERMANENT TAPE, WHITE, 3-9 DOTTED, 6" WIDE, FOR CONCRETE SURFACES	9,785.00000	469.68	45,000.00000	2,160.00	16,300.00000	782.40
0385 0713103201 — 0.048 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	30,900.00000	1,483.20	45,000.00000	2,160.00	52,200.00000	2,505.60
0390 0713107 — 289.000 SF PREFORMED/PERMANENT TAPE, REMOVE	16.48000	4,762.72	10.00000	2,890.00	5.25000	1,517.25
0002 Signing Section Totals:		**$251,949.44**		**$299,193.50**		**$254,510.52**
SECTION: 0003 Lighting						
0395 0635 2 11 — 48.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,486.91000	71,371.68	1,500.00000	72,000.00	1,555.00000	74,640.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$71,371.68**		**$72,000.00**		**$74,640.00**
SECTION: 0004 Signalization						
0400 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 4,298.000 LF	75.19000	323,166.62	38.00000	163,324.00	40.00000	171,920.00
0405 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 11.000 PI	11,287.87000	124,166.57	12,000.00000	132,000.00	10,325.00000	113,575.00
0410 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 278.000 EA	1,413.88000	393,058.64	1,500.00000	417,000.00	1,555.00000	432,290.00
0415 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 12.000 EA	2,027.04000	24,324.48	3,500.00000	42,000.00	3,080.00000	36,960.00
0420 0635 2 30 PULL & SPLICE BOX, INSTALL 11.000 EA	1,225.80000	13,483.80	1,000.00000	11,000.00	975.00000	10,725.00
0425 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 11.000 AS	7,560.82000	83,169.02	7,500.00000	82,500.00	6,380.00000	70,180.00
0430 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 5.000 AS	7,149.44000	35,747.20	7,000.00000	35,000.00	3,255.00000	16,275.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0639 1620 11.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	553.83000	6,092.13	950.00000	10,450.00	1,020.00000	11,220.00
0440 0639 2 1 1,836.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.02000	20,232.72	10.00000	18,360.00	9.12000	16,744.32
0445 0639 2 6 2,051.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.10000	205.10	1.00000	2,051.00	0.54000	1,107.54
0450 0639 3 60 4.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	369.26000	1,477.04	500.00000	2,000.00	796.00000	3,184.00
0455 0641 2 12 10.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,076.40000	30,764.00	2,500.00000	25,000.00	3,210.00000	32,100.00
0460 0641 2 60 10.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	738.41000	7,384.10	1,000.00000	10,000.00	755.00000	7,550.00
0465 0646 1 11 26.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,097.18000	54,526.68	2,000.00000	52,000.00	3,200.00000	83,200.00
0470 0646 1 12 19.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	2,045.07000	38,856.33	1,800.00000	34,200.00	2,220.00000	42,180.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 13.000 EA	553.83000	7,199.79	500.00000	6,500.00	285.00000	3,705.00
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	705.55000	14,111.00	1,500.00000	30,000.00	1,185.00000	23,700.00
0485 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 6.000 AS	1,515.13000	9,090.78	2,200.00000	13,200.00	1,975.00000	11,850.00
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	184.68000	1,477.44	500.00000	4,000.00	215.00000	1,720.00
0495 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	2,655.96000	2,655.96	2,000.00000	2,000.00	2,700.00000	2,700.00
0500 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 11.000 EA	17,735.78000	195,093.58	18,000.00000	198,000.00	15,800.00000	173,800.00
0505 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 42.000 EA	2,560.27000	107,531.34	3,700.00000	155,400.00	4,410.00000	185,220.00
0510 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 10.000 EA	553.83000	5,538.30	500.00000	5,000.00	700.00000	7,000.00

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) AUM CONSTRUCTION INC.		(6) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 79.000 EA	324.55000	25,639.45	400.00000	31,600.00	572.00000	45,188.00
0520 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 31.000 EA	92.39000	2,864.09	50.00000	1,550.00	71.00000	2,201.00
0525 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	952.13000	4,760.65	1,250.00000	6,250.00	903.00000	4,515.00
0530 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	184.68000	923.40	200.00000	1,000.00	142.00000	710.00
0535 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	6,654.73000	6,654.73	3,500.00000	3,500.00	3,302.00000	3,302.00
0540 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 7.000 EA	837.70000	5,863.90	750.00000	5,250.00	1,035.00000	7,245.00
0004 Signalization Section Totals:		**$1,546,058.84**		**$1,500,135.00**		**$1,522,066.86**
Contract Grand Totals:		**$6,441,732.52**		**$6,799,999.00**		**6,870,802.98**

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599615202	(1.000) LS	690,000.00000	690,000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 44599615202	(320.000) DA (LS)	1,175,000.00000	1,175,000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	56.000 CY	50.00000	2,800.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	912.000 HR	125.00000	114,000.00				
0025 0102 60 WORK ZONE SIGN	31,440.000 ED	0.22000	6,916.80				
0030 0102 61 BUSINESS SIGN	120.000 EA	45.00000	5,400.00				
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	88,060.000 ED	0.11000	9,686.60				
0040 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	50,085.000 FD	0.04000	2,003.40				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 2,640.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	13,200.00				
0050 0102 99 668.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	7,348.00				
0055 0102104 4,800.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	4.50000	21,600.00				
0060 0102107 1 4,800.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4.50000	21,600.00				
0065 0102115 14,720.000 ED TYPE III BARRICADE	0.24000	3,532.80				
0070 0104 18 127.000 EA INLET PROTECTION SYSTEM	200.00000	25,400.00				
0075 0107 1 10.550 AC LITTER REMOVAL	1.00000	10.55				
0080 0107 2 0.450 AC MOWING	1.00000	0.45				
0085 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599615202	30,000.00000	30,000.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.010 AC	1,000,000.00000	10,000.00				
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,045.000 SY	35.00000	141,575.00				
0100 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 55,903.000 SY	4.00000	223,612.00				
0105 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,843.300 TN	195.00000	749,443.50				
0110 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 3,843.300 TN	230.00000	883,959.00				
0115 0425 5 MANHOLE, ADJUST 128.000 EA	950.00000	121,600.00				
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,598.000 LF	45.00000	116,910.00				
0125 0520 2 4 CONCRETE CURB, TYPE D 17.000 LF	50.00000	850.00				
0130 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,020.000 SY	95.00000	96,900.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	3,025.000 SY	125.00000	378,125.00			
0140 0523 3 PATTERNED PAVEMENT	580.000 SY	150.00000	87,000.00			
0145 0527 2 DETECTABLE WARNINGS	838.000 SF	45.00000	37,710.00			
0150 0570 1 2 PERFORMANCE TURF, SOD	138.000 SY	20.00000	2,760.00			
0155 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599615202	(1.000) LS	11,000.00000	11,000.00			
0160 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	7.000 EA	1,900.00000	13,300.00			
0165 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	7.000 EA	2,100.00000	14,700.00			
0170 0706 1 3 RAISED PAVEMENT MARKER, TYPE B	3,858.000 EA	5.00000	19,290.00			

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0710 11101 7.576 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,250.00000	9,470.00				
0180 0710 11102 0.218 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,450.00000	316.10				
0185 0710 11123 13,494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.00000	13,494.00				
0190 0710 11124 302.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3.00000	906.00				
0195 0710 11125 3,030.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.00000	9,090.00				
0200 0710 11131 4.178 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	750.00000	3,133.50				
0205 0710 11141 0.258 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	750.00000	193.50				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	90.00000	540.00				
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 194.000 EA	43.00000	8,342.00				
0220 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 5.758 GM	1,250.00000	7,197.50				
0225 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,046.000 LF	3.00000	3,138.00				
0230 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.972 GM	750.00000	1,479.00				
0235 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.102 GM	750.00000	76.50				
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599615202 (1.000) LS	64,287.95000	64,287.95				
0001 Roadway Section Totals:		**$5,158,897.15**				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0700 1111 — 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	510.00000	8,160.00				
0250 0700 1112 — 7.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,600.00000	11,200.00				
0255 0700 1600 — 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	30.00000	270.00				
0260 0700 3101 — 14.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	295.00000	4,130.00				
0265 0700 3601 — 11.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	95.00000	1,045.00				
0270 0700 13 15 — 8.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	135.00000	1,080.00				
0275 0705 11 1 — 5.000 EA DELINEATOR, FLEXIBLE TUBULAR	100.00000	500.00				
0280 0706 1 3 — 1,929.000 EA RAISED PAVEMENT MARKER, TYPE B	4.00000	7,716.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0710 12290 87.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	10.00000	870.00				
0290 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599615202	30,000.00000	30,000.00				
0295 0711 11102 0.085 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	7,058.82000	600.00				
0300 0711 11123 6,747.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.50000	23,614.50				
0305 0711 11124 151.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	755.00				
0310 0711 11125 1,515.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.50000	8,332.50				
0315 0711 11141 0.129 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,000.00000	387.00				
0320 0711 11160 3.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	225.00000	675.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0711 11170 97.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	78.00000	7,566.00				
0330 0711 11224 523.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	2,615.00				
0335 0711 11241 0.051 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,000.00000	153.00				
0340 0711 14125 3,808.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	53,312.00				
0345 0711 14160 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	400.00000	800.00				
0350 0711 16101 3.788 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,500.00000	17,046.00				
0355 0711 16102 0.024 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,500.00000	108.00				
0360 0711 16131 2.089 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,750.00000	5,744.75				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 16201 2.879 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,500.00000	12,955.50				
0370 0711 16231 0.986 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,750.00000	2,711.50				
0375 0713103101 0.048 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	1,200.00				
0380 0713103171 0.048 GM PERMANENT TAPE, WHITE, 3-9 DOTTED, 6" WIDE, FOR CONCRETE SURFACES	7,500.00000	360.00				
0385 0713103201 0.048 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	1,200.00				
0390 0713107 289.000 SF PREFORMED/PERMANENT TAPE, REMOVE	13.00000	3,757.00				
0002 Signing Section Totals:		**$208,863.75**				
SECTION: 0003 Lighting						
0395 0635 2 11 48.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,450.00000	69,600.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$69,600.00**				
SECTION: 0004 Signalization						
0400 0630 2 12	4,298.000	73.00000	313,754.00			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0405 0632 7 1	11.000	11,000.00000	121,000.00			
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI					
0410 0635 2 11	278.000	1,380.00000	383,640.00			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0415 0635 2 12	12.000	1,970.00000	23,640.00			
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA					
0420 0635 2 30	11.000	1,200.00000	13,200.00			
PULL & SPLICE BOX, INSTALL	EA					
0425 0639 1122	11.000	7,350.00000	80,850.00			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS					
0430 0639 1123	5.000	6,950.00000	34,750.00			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS					

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0639 1620 11.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	540.00000	5,940.00				
0440 0639 2 1 1,836.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.00000	20,196.00				
0445 0639 2 6 2,051.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.10000	205.10				
0450 0639 3 60 4.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	360.00000	1,440.00				
0455 0641 2 12 10.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,000.00000	30,000.00				
0460 0641 2 60 10.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	720.00000	7,200.00				
0465 0646 1 11 26.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,040.00000	53,040.00				
0470 0646 1 12 19.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,990.00000	37,810.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) THE STOUT GROUP LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 13.000 EA	540.00000	7,020.00				
0480 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	690.00000	13,800.00				
0485 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 6.000 AS	1,500.00000	9,000.00				
0490 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	200.00000	1,600.00				
0495 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	2,600.00000	2,600.00				
0500 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 11.000 EA	17,300.00000	190,300.00				
0505 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 42.000 EA	2,500.00000	105,000.00				
0510 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 10.000 EA	540.00000	5,400.00				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 79.000 EA	315.00000	24,885.00				
0520 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 31.000 EA	90.00000	2,790.00				
0525 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	925.00000	4,625.00				
0530 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 5.000 EA	180.00000	900.00				
0535 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	6,500.00000	6,500.00				
0540 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 7.000 EA	820.00000	5,740.00				
0004 Signalization Section Totals:		**$1,506,825.10**				
Contract Grand Totals:		**$6,944,186.00**				

Letting: CT250326 March 26, 2025 **Call Order:** 022 **Contract:** T6611

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 04/08/2025

Manager, Contracts Administration Office