Vendor Ranking

Letting: CT251029 October 29, 2025 10:30 AM **Call Order:** 017 **Contract:** T6621

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625054B

Contract Time: 320 AVAILABLE DAYS **Project(s):** 44721415202 (*)

Contract Desc: SR 5 (US 1 / BISCAYNE BLVD) AT VARIOUS LOCATIONS AS SHOWN IN

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Winning bid	$3,567,363.15	100.00%
2	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$3,722,533.50	104.35%
3	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$3,725,404.74	104.43%
4	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$3,853,016.87	108.01%
5	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$3,949,493.23	110.71%
6	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$4,068,413.42	114.05%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D625054B

Contract Time: 320 AVAILABLE DAYS **Project(s):** 44721415202 (*)

Contract Descr: SR 5 (US 1 / BISCAYNE BLVD) AT VARIOUS LOCATIONS AS SHOWN IN THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF TRAFFIC SIGNALS ALONG SR 5/ US-1/ BISCAYNE BLVD AT VARIOUS INTERSECTIONS IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44721415202	315,000.00000	315,000.00	300,000.00000	300,000.00	342,095.33000	342,095.33
0010 0102 1 (320.000) DA (LS) MAINTENANCE OF TRAFFIC 44721415202	275,000.00000	275,000.00	200,000.00000	200,000.00	135,748.41000	135,748.41
0015 0102 14 160.000 HR TRAFFIC CONTROL OFFICER	92.31000	14,769.60	80.00000	12,800.00	100.29000	16,046.40
0020 0102 60 9,440.000 ED WORK ZONE SIGN	0.19000	1,793.60	0.30000	2,832.00	0.27000	2,548.80
0025 0102 74 1 12,800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.08000	1,024.00	0.20000	2,560.00	1.50000	19,200.00
0030 0102 74 8 11,520.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	576.00	0.10000	1,152.00	1.42000	16,358.40
0035 0102 76 870.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.57000	3,975.90	8.00000	6,960.00	7.09000	6,168.30

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 668.000 ED	9.14000	6,105.52	15.00000	10,020.00	13.64000	9,111.52
0045 0102115 TYPE III BARRICADE 640.000 ED	0.25000	160.00	1.00000	640.00	0.74000	473.60
0050 0104 18 INLET PROTECTION SYSTEM 10.000 EA	93.64000	936.40	250.00000	2,500.00	174.66000	1,746.60
0055 0107 1 LITTER REMOVAL 6.960 AC	0.13000	0.90	500.00000	3,480.00	47.16000	328.23
0060 0107 2 MOWING 1.790 AC	0.61000	1.09	1,000.00000	1,790.00	53.90000	96.48
0065 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44721415202 (1.000) LS	5,481.00000	5,481.00	15,000.00000	15,000.00	7,220.31000	7,220.31
0070 0110 1 1 CLEARING & GRUBBING 44721415202 (0.020) AC (LS)	76,500.00000	76,500.00	20,000.00000	20,000.00	13,304.09000	13,304.09
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,530.000 SY	45.77000	70,028.10	40.00000	61,200.00	26.68000	40,820.40

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 21 TREE PROTECTION BARRIER 615.000 LF	8.95000	5,504.25	10.00000	6,150.00	12.71000	7,816.65
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44721415202 (1.000) LS	2,471.32000	2,471.32	10,000.00000	10,000.00	13,304.09000	13,304.09
0090 0160 4 TYPE B STABILIZATION 35.000 SY	45.32000	1,586.20	120.00000	4,200.00	254.05000	8,891.75
0095 0285709 OPTIONAL BASE, BASE GROUP 09 35.000 SY	141.97000	4,968.95	250.00000	8,750.00	254.05000	8,891.75
0100 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 2,500.000 SY	12.65000	31,625.00	10.00000	25,000.00	7.96000	19,900.00
0105 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 1,844.000 SY	10.29000	18,974.76	10.00000	18,440.00	6.62000	12,207.28
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 175.800 TN	225.66000	39,671.03	270.00000	47,466.00	395.34000	69,500.77
0115 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 301.000 TN	266.13000	80,105.13	340.00000	102,340.00	369.68000	111,273.68
0120 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	4,612.84000	4,612.84	15,000.00000	15,000.00	7,955.71000	7,955.71

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0425 5 MANHOLE, ADJUST 13.000 EA	967.50000	12,577.50	2,000.00000	26,000.00	1,637.94000	21,293.22
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 521.000 LF	68.55000	35,714.55	80.00000	41,680.00	66.86000	34,834.06
0135 0520 2 4 CONCRETE CURB, TYPE D 65.000 LF	274.17000	17,821.05	80.00000	5,200.00	66.86000	4,345.90
0140 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 560.000 SY	65.46000	36,657.60	120.00000	67,200.00	102.29000	57,282.40
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 543.000 SY	78.12000	42,419.16	150.00000	81,450.00	153.77000	83,497.11
0150 0523 3 PATTERNED PAVEMENT 80.000 SY	609.00000	48,720.00	750.00000	60,000.00	334.28000	26,742.40
0155 0527 2 DETECTABLE WARNINGS 146.000 SF	42.68000	6,231.28	50.00000	7,300.00	46.80000	6,832.80
0160 0570 1 2 PERFORMANCE TURF, SOD 94.000 SY	9.02000	847.88	35.00000	3,290.00	16.72000	1,571.68

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44721415202	9,000.00000	9,000.00	9,000.00000	9,000.00	9,000.00000	9,000.00
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44721415202	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,220,860.61**		**$1,229,400.00**		**$1,166,408.12**
SECTION: 0002 Signing						
0175 0700 1111 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	603.93000	9,662.88	750.00000	12,000.00	568.27000	9,092.32
0180 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,633.93000	5,267.86	2,000.00000	4,000.00	1,537.66000	3,075.32
0185 0700 1500 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	431.38000	431.38	500.00000	500.00	394.45000	394.45
0190 0700 1600 21.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	10.15000	213.15	150.00000	3,150.00	127.03000	2,667.63

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0195 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 6.000 EA	96.43000	578.58	500.00000	3,000.00	200.57000	1,203.42
0200 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 188.000 EA	5.08000	955.04	10.00000	1,880.00	6.69000	1,257.72
0205 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 35.000 SF	2.03000	71.05	20.00000	700.00	4.02000	140.70
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44721415202 (1.000) LS	2,701.97000	2,701.97	15,000.00000	15,000.00	13,304.09000	13,304.09
0215 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 857.000 LF	2.44000	2,091.08	6.00000	5,142.00	3.48000	2,982.36
0220 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 214.000 LF	4.87000	1,042.18	10.00000	2,140.00	6.96000	1,489.44
0225 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.014 GM	2,334.29000	32.68	20,000.00000	280.00	9,248.58000	129.48
0230 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 10.000 EA	81.20000	812.00	200.00000	2,000.00	73.54000	735.40

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0235 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 58.000 LF	3.65000	211.70	15.00000	870.00	5.22000	302.76
0240 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.051 GM	2,334.51000	119.06	15,000.00000	765.00	2,313.34000	117.98
0245 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 791.000 LF	19.29000	15,258.39	24.00000	18,984.00	26.08000	20,629.28
0250 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.284 GM	6,431.02000	1,826.41	12,000.00000	3,408.00	9,247.40000	2,626.26
0255 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.081 GM	2,334.44000	189.09	15,000.00000	1,215.00	2,313.34000	187.38
0260 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.253 GM	6,431.07000	1,627.06	12,000.00000	3,036.00	9,251.47000	2,340.62
0265 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.044 GM	2,334.55000	102.72	20,000.00000	880.00	2,313.64000	101.80
0270 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 71.000 SF	35.74000	2,537.54	25.00000	1,775.00	6.69000	474.99

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$45,731.82**		**$80,725.00**		**$63,253.40**
SECTION: 0003 Lighting						
0275 0630 2 12 1,937.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27.91000	54,061.67	35.00000	67,795.00	36.84000	71,359.08
0280 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,266.72000	48,135.36	2,000.00000	76,000.00	1,748.92000	66,458.96
0285 0635 2 30 3.000 EA PULL & SPLICE BOX, INSTALL	819.21000	2,457.63	1,500.00000	4,500.00	1,427.02000	4,281.06
0290 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,317.46000	18,952.38	8,000.00000	24,000.00	5,879.87000	17,639.61
0295 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,160.30000	9,480.90	3,000.00000	9,000.00	3,279.67000	9,839.01
0300 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	688.27000	2,064.81	750.00000	2,250.00	808.28000	2,424.84
0305 0715 1 12 15,541.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.25000	50,508.25	3.00000	46,623.00	3.81000	59,211.21

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0310 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 558.000 LF	4.57000	2,550.06	10.00000	5,580.00	7.66000	4,274.28
0315 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 12,802.000 LF	0.20000	2,560.40	0.25000	3,200.50	1.35000	17,282.70
0320 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	17,043.58000	51,130.74	20,000.00000	60,000.00	19,325.68000	57,977.04
0325 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 3.000 EA	917.66000	2,752.98	1,500.00000	4,500.00	1,616.55000	4,849.65
0330 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 12.000 EA	1,544.73000	18,536.76	1,600.00000	19,200.00	1,754.94000	21,059.28
0335 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 13.000 EA	2,808.71000	36,513.23	3,000.00000	39,000.00	2,920.95000	37,972.35
0340 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	688.27000	688.27	2,000.00000	2,000.00	1,347.13000	1,347.13
0345 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 42.000 EA	748.87000	31,452.54	750.00000	31,500.00	1,399.67000	58,786.14

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0350 0715511140 5.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	37,525.67000	187,628.35	42,000.00000	210,000.00	45,646.42000	228,232.10
0355 0715516115 3.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'	12,648.42000	37,945.26	15,000.00000	45,000.00	17,961.14000	53,883.42
0003 Lighting Section Totals:		**$557,419.59**		**$650,148.50**		**$716,877.86**
SECTION: 0004 Signalization						
0360 0630 2 12 3,050.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	58.06000	177,083.00	45.00000	137,250.00	49.12000	149,816.00
0365 0632 7 1 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	16,414.88000	82,074.40	13,000.00000	65,000.00	13,224.38000	66,121.90
0370 0633 6 320.000 DA FIBER OPTIC CABLE LOCATOR	258.11000	82,595.20	150.00000	48,000.00	168.40000	53,888.00
0375 0635 2 11 93.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,351.07000	125,649.51	2,000.00000	186,000.00	1,748.92000	162,649.56
0380 0635 2 12 5.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,452.75000	12,263.75	3,500.00000	17,500.00	2,662.16000	13,310.80

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0385 0635 2 30 PULL & SPLICE BOX, INSTALL 5.000 EA	1,048.60000	5,243.00	1,500.00000	7,500.00	1,696.44000	8,482.20
0390 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 5.000 AS	9,719.54000	48,597.70	8,000.00000	40,000.00	5,610.45000	28,052.25
0395 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,331.000 LF	11.67000	15,532.77	10.00000	13,310.00	7.39000	9,836.09
0400 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	2,955.68000	14,778.40	3,000.00000	15,000.00	3,279.67000	16,398.35
0405 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 2.000 EA	688.27000	1,376.54	750.00000	1,500.00	808.29000	1,616.58
0410 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 15.000 EA	2,700.41000	40,506.15	3,000.00000	45,000.00	4,935.36000	74,030.40
0415 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	54,247.99000	54,247.99	55,000.00000	55,000.00	52,003.20000	52,003.20
0420 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 3.000 EA	58,005.63000	174,016.89	60,000.00000	180,000.00	57,561.73000	172,685.19

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0425 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	63,713.89000	127,427.78	65,000.00000	130,000.00	61,775.12000	123,550.24
0430 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	72,567.22000	145,134.44	75,000.00000	150,000.00	69,524.51000	139,049.02
0435 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	81,106.32000	162,212.64	85,000.00000	170,000.00	77,040.92000	154,081.84
0440 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 21.000 AS	1,360.81000	28,577.01	2,000.00000	42,000.00	1,740.25000	36,545.25
0445 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,777.98000	7,111.92	2,300.00000	9,200.00	2,192.22000	8,768.88
0450 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	1,993.66000	5,980.98	3,000.00000	9,000.00	2,553.26000	7,659.78
0455 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 16.000 AS	747.65000	11,962.40	1,800.00000	28,800.00	947.76000	15,164.16
0460 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	1,600.45000	3,200.90	2,500.00000	5,000.00	1,736.62000	3,473.24

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0465 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY 12.000 AS	4,129.22000	49,550.64	500.00000	6,000.00	808.28000	9,699.36
0470 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 3.000 EA	9,270.10000	27,810.30	6,500.00000	19,500.00	9,437.98000	28,313.94
0475 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	9,463.66000	28,390.98	12,000.00000	36,000.00	28,514.95000	85,544.85
0480 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	6,800.20000	6,800.20	12,000.00000	12,000.00	8,327.16000	8,327.16
0485 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	6,347.00000	25,388.00	7,000.00000	28,000.00	8,929.29000	35,717.16
0490 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 20.000 EA	248.37000	4,967.40	450.00000	9,000.00	430.38000	8,607.60
0495 0670 5180 TRAFFIC CONTROLLER ASSEMBLY, F&I, CALTRANS W/STANDARD LOCK 5.000 AS	46,345.10000	231,725.50	50,000.00000	250,000.00	49,457.28000	247,286.40

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) AUM CONSTRUCTION INC.		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0500 0684 8 1 CELLULAR MODEM, FURNISH AND INSTALL 5.000 EA	2,090.80000	10,454.00	2,500.00000	12,500.00	2,491.75000	12,458.75
0505 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	1,054.79000	1,054.79	1,200.00000	1,200.00	1,403.69000	1,403.69
0510 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	2,830.23000	19,811.61	3,500.00000	24,500.00	4,334.86000	30,344.02
0515 0700141160 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF 1.000 EA	11,824.34000	11,824.34	8,500.00000	8,500.00	13,979.50000	13,979.50
0004 Signalization Section Totals:		**$1,743,351.13**		**$1,762,260.00**		**$1,778,865.36**
Contract Grand Totals:		**$3,567,363.15**		**$3,722,533.50**		**3,725,404.74**

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44721415202	300,000.00000	300,000.00	419,000.00000	419,000.00	320,000.00000	320,000.00
0010 0102 1 (320.000) DA (LS) MAINTENANCE OF TRAFFIC 44721415202	200,000.00000	200,000.00	252,000.00000	252,000.00	486,670.00000	486,670.00
0015 0102 14 160.000 HR TRAFFIC CONTROL OFFICER	100.00000	16,000.00	87.30000	13,968.00	89.00000	14,240.00
0020 0102 60 9,440.000 ED WORK ZONE SIGN	0.23000	2,171.20	0.25000	2,360.00	0.20000	1,888.00
0025 0102 74 1 12,800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	1,792.00	0.13000	1,664.00	0.09000	1,152.00
0030 0102 74 8 11,520.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.07000	806.40	0.06000	691.20	0.03000	345.60
0035 0102 76 870.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.10000	5,307.00	6.25000	5,437.50	7.00000	6,090.00
0040 0102 99 668.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.73000	7,835.64	11.20000	7,481.60	12.00000	8,016.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102115 TYPE III BARRICADE 640.000 ED	0.63000	403.20	0.37000	236.80	0.23000	147.20
0050 0104 18 INLET PROTECTION SYSTEM 10.000 EA	100.00000	1,000.00	214.85000	2,148.50	155.00000	1,550.00
0055 0107 1 LITTER REMOVAL 6.960 AC	30.00000	208.80	295.30000	2,055.29	100.00000	696.00
0060 0107 2 MOWING 1.790 AC	500.00000	895.00	503.00000	900.37	150.00000	268.50
0065 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44721415202 (1.000) LS	13,685.00000	13,685.00	21,000.00000	21,000.00	13,500.00000	13,500.00
0070 0110 1 1 CLEARING & GRUBBING 44721415202 (0.020) AC (LS)	17,250.00000	17,250.00	9,000.00000	9,000.00	101,647.00000	101,647.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,530.000 SY	40.25000	61,582.50	40.90000	62,577.00	53.00000	81,090.00
0080 0110 21 TREE PROTECTION BARRIER 615.000 LF	7.00000	4,305.00	9.90000	6,088.50	16.00000	9,840.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44721415202	8,625.00000	8,625.00	4,200.00000	4,200.00	13,000.00000	13,000.00
0090 0160 4 35.000 SY TYPE B STABILIZATION	109.25000	3,823.75	58.20000	2,037.00	75.00000	2,625.00
0095 0285709 35.000 SY OPTIONAL BASE, BASE GROUP 09	241.50000	8,452.50	116.40000	4,074.00	173.81000	6,083.35
0100 0327 70 8 2,500.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	11.50000	28,750.00	13.30000	33,250.00	20.00000	50,000.00
0105 0327 70 12 1,844.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	5.75000	10,603.00	12.00000	22,128.00	15.00000	27,660.00
0110 0334 1 13 175.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	230.00000	40,434.00	252.25000	44,345.55	300.00000	52,740.00
0115 0337 7 82 301.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	287.50000	86,537.50	365.00000	109,865.00	325.00000	97,825.00
0120 0425 1365 1.000 EA INLETS, CURB, TYPE P-6, PARTIAL	10,063.00000	10,063.00	8,500.00000	8,500.00	9,800.00000	9,800.00
0125 0425 5 13.000 EA MANHOLE, ADJUST	1,978.00000	25,714.00	1,100.00000	14,300.00	1,200.00000	15,600.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 521.000 LF	78.20000	40,742.20	51.00000	26,571.00	80.00000	41,680.00
0135 0520 2 4 CONCRETE CURB, TYPE D 65.000 LF	112.70000	7,325.50	120.00000	7,800.00	75.00000	4,875.00
0140 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 560.000 SY	115.00000	64,400.00	82.00000	45,920.00	76.00000	42,560.00
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 543.000 SY	150.00000	81,450.00	93.00000	50,499.00	90.00000	48,870.00
0150 0523 3 PATTERNED PAVEMENT 80.000 SY	575.00000	46,000.00	310.00000	24,800.00	667.00000	53,360.00
0155 0527 2 DETECTABLE WARNINGS 146.000 SF	43.13000	6,296.98	37.25000	5,438.50	42.00000	6,132.00
0160 0570 1 2 PERFORMANCE TURF, SOD 94.000 SY	10.00000	940.00	17.50000	1,645.00	15.00000	1,410.00
0165 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44721415202 (1.000) LS	9,000.00000	9,000.00	9,000.00000	9,000.00	9,000.00000	9,000.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44721415202	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,162,399.17**		**$1,270,981.81**		**$1,580,360.65**
SECTION: 0002 Signing						
0175 0700 1111 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	731.00000	11,696.00	700.00000	11,200.00	725.00000	11,600.00
0180 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,951.00000	3,902.00	3,020.00000	6,040.00	2,900.00000	5,800.00
0185 0700 1500 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	575.00000	575.00	500.00000	500.00	1,625.00000	1,625.00
0190 0700 1600 21.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	230.00000	4,830.00	12.00000	252.00	50.00000	1,050.00
0195 0704 1 4 6.000 EA TUBULAR MARKER, 36" YELLOW POST	150.00000	900.00	115.00000	690.00	300.00000	1,800.00
0200 0706 1 3 188.000 EA RAISED PAVEMENT MARKER, TYPE B	4.60000	864.80	5.80000	1,090.40	5.00000	940.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 35.000 SF	6.60000	231.00	2.30000	80.50	2.00000	70.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44721415202 (1.000) LS	6,862.00000	6,862.00	3,100.00000	3,100.00	2,662.04000	2,662.04
0215 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 857.000 LF	2.60000	2,228.20	2.80000	2,399.60	2.40000	2,056.80
0220 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 214.000 LF	4.72000	1,010.08	5.60000	1,198.40	4.80000	1,027.20
0225 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.014 GM	2,588.00000	36.23	2,680.00000	37.52	2,300.00000	32.20
0230 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 10.000 EA	115.00000	1,150.00	95.00000	950.00	80.00000	800.00
0235 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 58.000 LF	3.90000	226.20	4.20000	243.60	3.60000	208.80
0240 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.051 GM	2,588.00000	131.99	2,680.00000	136.68	2,300.00000	117.30

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 791.000 LF	21.00000	16,611.00	22.10000	17,481.10	19.00000	15,029.00
0250 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.284 GM	4,986.00000	1,416.02	7,375.00000	2,094.50	6,336.00000	1,799.42
0255 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.081 GM	1,553.00000	125.79	2,645.00000	214.25	2,300.00000	186.30
0260 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.253 GM	4,986.00000	1,261.46	7,375.00000	1,865.88	6,336.00000	1,603.01
0265 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.044 GM	1,553.00000	68.33	2,680.00000	117.92	2,300.00000	101.20
0270 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 71.000 SF	5.60000	397.60	41.00000	2,911.00	2,500.00000	177,500.00
0002 Signing Section Totals:		**$54,523.70**		**$52,603.35**		**$226,008.27**
SECTION: 0003 Lighting						
0275 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,937.000 LF	30.00000	58,110.00	35.00000	67,795.00	30.00000	58,110.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0280 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,000.00000	76,000.00	1,980.00000	75,240.00	1,700.00000	64,600.00
0285 0635 2 30 3.000 EA PULL & SPLICE BOX, INSTALL	1,000.00000	3,000.00	1,400.00000	4,200.00	1,200.00000	3,600.00
0290 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,000.00000	18,000.00	7,220.00000	21,660.00	6,200.00000	18,600.00
0295 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,500.00000	10,500.00	3,610.00000	10,830.00	3,100.00000	9,300.00
0300 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	1,000.00000	3,000.00	875.00000	2,625.00	750.00000	2,250.00
0305 0715 1 12 15,541.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.00000	46,623.00	4.07000	63,251.87	3.50000	54,393.50
0310 0715 1 13 558.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	5.00000	2,790.00	5.80000	3,236.40	5.00000	2,790.00
0315 0715 1 60 12,802.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.50000	6,401.00	0.60000	7,681.20	0.50000	6,401.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0320 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	25,000.00000	75,000.00	18,860.00000	56,580.00	16,200.00000	48,600.00
0325 0715 7 41 3.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	600.00000	1,800.00	25,025.00000	75,075.00	21,500.00000	64,500.00
0330 0715 11213 12.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1,600.00000	19,200.00	1,750.00000	21,000.00	1,500.00000	18,000.00
0335 0715 11216 13.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	2,500.00000	32,500.00	1,750.00000	22,750.00	1,500.00000	19,500.00
0340 0715 69000 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	3,000.00000	3,000.00	2,330.00000	2,330.00	2,000.00000	2,000.00
0345 0715500 1 42.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,200.00000	50,400.00	873.00000	36,666.00	750.00000	31,500.00
0350 0715511140 5.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	35,000.00000	175,000.00	16,295.00000	81,475.00	14,000.00000	70,000.00
0355 0715516115 3.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'	15,000.00000	45,000.00	15,365.00000	46,095.00	13,200.00000	39,600.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$626,324.00**		**$598,490.47**		**$513,744.50**
SECTION: 0004 Signalization						
0360 0630 2 12 3,050.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.00000	122,000.00	46.50000	141,825.00	40.00000	122,000.00
0365 0632 7 1 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	25,000.00000	125,000.00	13,976.00000	69,880.00	12,000.00000	60,000.00
0370 0633 6 320.000 DA FIBER OPTIC CABLE LOCATOR	150.00000	48,000.00	270.00000	86,400.00	250.00000	80,000.00
0375 0635 2 11 93.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,000.00000	186,000.00	1,979.00000	184,047.00	1,700.00000	158,100.00
0380 0635 2 12 5.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,500.00000	12,500.00	3,375.00000	16,875.00	2,900.00000	14,500.00
0385 0635 2 30 5.000 EA PULL & SPLICE BOX, INSTALL	1,000.00000	5,000.00	1,280.00000	6,400.00	1,100.00000	5,500.00
0390 0639 1122 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,000.00000	30,000.00	6,870.00000	34,350.00	5,900.00000	29,500.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0395 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,331.000 LF	20.00000	26,620.00	11.60000	15,439.60	10.00000	13,310.00
0400 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	3,500.00000	17,500.00	3,490.00000	17,450.00	3,000.00000	15,000.00
0405 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 2.000 EA	600.00000	1,200.00	990.00000	1,980.00	850.00000	1,700.00
0410 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 15.000 EA	3,500.00000	52,500.00	2,910.00000	43,650.00	2,500.00000	37,500.00
0415 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	60,000.00000	60,000.00	59,360.00000	59,360.00	51,000.00000	51,000.00
0420 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 3.000 EA	68,000.00000	204,000.00	63,400.00000	190,200.00	54,500.00000	163,500.00
0425 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	75,000.00000	150,000.00	69,600.00000	139,200.00	59,800.00000	119,600.00
0430 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	98,000.00000	196,000.00	84,300.00000	168,600.00	72,500.00000	145,000.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0649 21 15 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	106,000.00000	212,000.00	87,200.00000	174,400.00	75,000.00000	150,000.00
0440 0650 1 14 21.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2,500.00000	52,500.00	2,210.00000	46,410.00	1,900.00000	39,900.00
0445 0650 1 16 4.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	3,000.00000	12,000.00	2,680.00000	10,720.00	2,300.00000	9,200.00
0450 0650 1 18 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	3,250.00000	9,750.00	2,900.00000	8,700.00	2,490.00000	7,470.00
0455 0653 1 11 16.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,000.00000	16,000.00	1,746.00000	27,936.00	1,500.00000	24,000.00
0460 0653 1 12 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,000.00000	4,000.00	2,445.00000	4,890.00	2,100.00000	4,200.00
0465 0654 2 60 12.000 AS MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY	600.00000	7,200.00	1,400.00000	16,800.00	1,200.00000	14,400.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0470 0660 3 11 3.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	13,000.00000	39,000.00	24,790.00000	74,370.00	21,300.00000	63,900.00
0475 0660 3 12 3.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	12,000.00000	36,000.00	22,800.00000	68,400.00	19,600.00000	58,800.00
0480 0660 4 11 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	17,000.00000	17,000.00	8,260.00000	8,260.00	7,100.00000	7,100.00
0485 0660 4 12 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	8,500.00000	34,000.00	9,660.00000	38,640.00	8,300.00000	33,200.00
0490 0665 1 11 20.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	500.00000	10,000.00	407.00000	8,140.00	350.00000	7,000.00
0495 0670 5180 5.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, CALTRANS W/STANDARD LOCK	50,000.00000	250,000.00	60,500.00000	302,500.00	52,000.00000	260,000.00
0500 0684 8 1 5.000 EA CELLULAR MODEM, FURNISH AND INSTALL	3,500.00000	17,500.00	3,030.00000	15,150.00	2,600.00000	13,000.00
0505 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,000.00000	1,000.00	1,420.00000	1,420.00	1,220.00000	1,220.00

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0510 0700 5 21 7.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	6,500.00000	45,500.00	4,075.00000	28,525.00	3,500.00000	24,500.00
0515 0700141160 1.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF	10,000.00000	10,000.00	16,500.00000	16,500.00	14,200.00000	14,200.00
0004 Signalization Section Totals:		**$2,009,770.00**		**$2,027,417.60**		**$1,748,300.00**
Contract Grand Totals:		**$3,853,016.87**		**$3,949,493.23**		**4,068,413.42**

Letting: CT251029 October 29, 2025 **Call Order:** 017 **Contract:** T6621

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/13/2025

Manager, Contracts Administration Office