Vendor Ranking

Letting: CT230426 April 26, 2023 10:30 AM
Call Order: 005
Contract: T3792
District: District 3
Counties: WASHINGTON
Fed Aid No: D319065B
Contract Time: 160 AVAILABLE DAYS
Project(s): 44117115201 (*)
Contract Desc: BUDDY RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	F & W CONSTRUCTION COMPANY, INC.	Responsive	Winning bid	$1,248,264.22	100.00%
2	RJ GORMAN CONTRACTING LLC	Responsive	Non-Winning Bid	$1,601,274.60	128.28%
3	MURPHREE BRIDGE CORPORATION	Responsive	Non-Winning Bid	$1,833,965.65	146.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

District: District 3 **Counties:** WASHINGTON **Fed Aid No:** D319065B

Contract Time: 160 AVAILABLE DAYS **Project(s):** 44117115201 (*)

Contract Descr: BUDDY RD

The improvements under this contract consist of removing and replacing the existing bridge on Buddy Road over Brock Mill Branch Bridge No. 614128, in Washington County. This includes constructing a new bridge (Bridge No. 614173) and constructing new roadway approaches using asphalt pavement and guardrail.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (486.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44117115201	100,000.00000	100,000.00	45,000.00000	45,000.00	20,000.00000	20,000.00
0010 0400 2 10 41.200 CY CONCRETE CLASS II, APPROACH SLABS	750.00000	30,900.00	1,280.00000	52,736.00	1,650.00000	67,980.00
0015 0400 2 47 50.300 CY CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE	850.00000	42,755.00	1,600.00000	80,480.00	3,060.00000	153,918.00
0020 0400 4 5 26.400 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,000.00000	26,400.00	3,300.00000	87,120.00	4,520.00000	119,328.00
0025 0400 7 1 186.000 SY BRIDGE DECK GROOVING	40.00000	7,440.00	52.00000	9,672.00	30.00000	5,580.00
0030 0400148 4.600 CF PLAIN NEOPRENE BEARING PADS	4,000.00000	18,400.00	3,600.00000	16,560.00	2,000.00000	9,200.00
0035 0415 1 4 11,676.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	3.00000	35,028.00	2.00000	23,352.00	2.00000	23,352.00

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 2,787.000 LB	3.00000	8,361.00	2.00000	5,574.00	2.00000	5,574.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 7,984.000 LB	3.00000	23,952.00	2.00000	15,968.00	2.00000	15,968.00
0050 0450 8 12 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54" 406.000 LF	725.00000	294,350.00	435.00000	176,610.00	400.00000	162,400.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 587.000 LF	65.00000	38,155.00	166.00000	97,442.00	275.00000	161,425.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 325.000 LF	200.00000	65,000.00	250.00000	81,250.00	350.00000	113,750.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 80.000 LF	60.00000	4,800.00	80.00000	6,400.00	110.00000	8,800.00
0070 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 220.000 LF	180.00000	39,600.00	250.00000	55,000.00	350.00000	77,000.00
0075 0530 1100 RIPRAP, SAND-CEMENT BAGS 19.000 CY	500.00000	9,500.00	1,000.00000	19,000.00	1,400.00000	26,600.00

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 667.000 TN	75.00000	50,025.00	145.00000	96,715.00	140.00000	93,380.00
0085 0530 74 BEDDING STONE 236.000 TN	75.00000	17,700.00	139.00000	32,804.00	150.00000	35,400.00
0090 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 440.000 LF	10.00000	4,400.00	21.00000	9,240.00	25.00000	11,000.00
0095 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 4.000 EA	2.50000	10.00	1,500.00000	6,000.00	650.00000	2,600.00
0001 Structures Section Totals:		**$816,776.00**		**$916,923.00**		**$1,113,255.00**
SECTION: 0002 Roadway						
0100 0101 1 MOBILIZATION 44117115201 (1.000) LS	140,000.00000	140,000.00	160,000.00000	160,000.00	299,661.15000	299,661.15
0105 0102 1 MAINTENANCE OF TRAFFIC 44117115201 (160.000) DA (LS)	15,000.00000	15,000.00	50,000.00000	50,000.00	85,000.00000	85,000.00
0110 0102 60 WORK ZONE SIGN 2,720.000 ED	1.00000	2,720.00	1.50000	4,080.00	1.00000	2,720.00

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 960.000 ED	25.00000	24,000.00	0.50000	480.00	0.25000	240.00
0120 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 522.000 ED	20.00000	10,440.00	30.00000	15,660.00	20.00000	10,440.00
0125 0102115 TYPE III BARRICADE 640.000 ED	2.00000	1,280.00	3.00000	1,920.00	2.00000	1,280.00
0130 0104 10 3 SEDIMENT BARRIER 949.000 LF	2.75000	2,609.75	5.00000	4,745.00	5.00000	4,745.00
0135 0104 11 FLOATING TURBIDITY BARRIER 35.000 LF	20.00000	700.00	95.00000	3,325.00	30.00000	1,050.00
0140 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 216.000 LF	12.25000	2,646.00	35.00000	7,560.00	13.00000	2,808.00
0145 0110 1 1 CLEARING & GRUBBING 44117115201 (0.800) AC (LS)	20,000.00000	20,000.00	75,000.00000	75,000.00	25,000.00000	25,000.00
0150 0120 1 REGULAR EXCAVATION 1,575.100 CY	15.03000	23,673.75	21.00000	33,077.10	20.00000	31,502.00
0155 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,675.500 CY	18.68000	31,298.34	31.00000	51,940.50	25.00000	41,887.50

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0160 4 TYPE B STABILIZATION 1,406.000 SY	6.00000	8,436.00	32.00000	44,992.00	22.00000	30,932.00
0165 0285701 OPTIONAL BASE, BASE GROUP 01 200.000 SY	7.26000	1,452.00	55.00000	11,000.00	25.00000	5,000.00
0170 0285706 OPTIONAL BASE, BASE GROUP 06 1,035.000 SY	19.26000	19,934.10	49.00000	50,715.00	45.00000	46,575.00
0175 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 129.700 TN	229.36000	29,747.99	320.00000	41,504.00	300.00000	38,910.00
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 14.100 TN	525.32000	7,407.01	450.00000	6,345.00	450.00000	6,345.00
0185 0520 6 SHOULDER GUTTER- CONCRETE 548.000 LF	36.58000	20,045.84	80.00000	43,840.00	55.00000	30,140.00
0190 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 47.000 TN	130.52000	6,134.44	180.00000	8,460.00	125.00000	5,875.00
0195 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 442.000 LF	25.00000	11,050.00	36.00000	15,912.00	25.00000	11,050.00

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0536 8111 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2	2,800.00000	11,200.00	4,100.00000	16,400.00	2,800.00000	11,200.00
0205 0536 85 24 4.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,800.00000	11,200.00	4,100.00000	16,400.00	2,800.00000	11,200.00
0210 0570 1 2 1,748.000 SY PERFORMANCE TURF, SOD	10.00000	17,480.00	6.50000	11,362.00	6.00000	10,488.00
0002 Roadway Section Totals:		**$418,455.22**		**$674,717.60**		**$714,048.65**
SECTION: 0003 Signing						
0215 0700 1 60 4.000 AS SINGLE POST SIGN, REMOVE	50.00000	200.00	75.00000	300.00	50.00000	200.00
0220 0706 1 3 26.000 EA RAISED PAVEMENT MARKER, TYPE B	10.00000	260.00	15.00000	390.00	10.00000	260.00
0225 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44117115201	5,500.00000	5,500.00	1,750.00000	1,750.00	1,200.00000	1,200.00
0230 0711 16101 0.169 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8,500.00000	1,436.50	13,000.00000	2,197.00	9,000.00000	1,521.00

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) F & W CONSTRUCTION COMPANY, INC.		(2) RJ GORMAN CONTRACTING LLC		(3) MURPHREE BRIDGE CORPORATION	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Signing						
0235 0711 16201 0.169 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8,500.00000	1,436.50	13,000.00000	2,197.00	9,000.00000	1,521.00
0240 0713103101 0.028 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	75,000.00000	2,100.00	50,000.00000	1,400.00	35,000.00000	980.00
0245 0713103201 0.028 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	75,000.00000	2,100.00	50,000.00000	1,400.00	35,000.00000	980.00
0003 Signing Section Totals:		**$13,033.00**		**$9,634.00**		**$6,662.00**
Contract Grand Totals:		**$1,248,264.22**		**$1,601,274.60**		**1,833,965.65**

Letting: CT230426 April 26, 2023 **Call Order:** 005 **Contract:** T3792

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 05/09/2023

Manager, Contracts Administration Office