Vendor Ranking

Letting: CT230426 April 26, 2023 10:30 AM
Call Order: 009
Contract: T3864
District: District 3
Counties: ESCAMBIA
Fed Aid No: D322085B
Contract Time: 230 AVAILABLE DAYS
Project(s): 44562915201 (*)
44562915202
Contract Desc: SR 10A (US 90) SCENIC

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROADS, INC. OF NWF	Responsive	Winning bid	$3,480,879.64	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$3,809,624.91	109.44%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$4,396,424.84	126.30%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D322085B

Contract Time: 230 AVAILABLE DAYS **Project(s):** 44562915201 (*) 44562915202

Contract Descr: SR 10A (US 90) SCENIC

The improvements under this contract consist of milling and resurfacing of SR 10A (US 90) Scenic from N of SR 8 (I-10) to SR 10 (US 90A) Davis in Escambia County under FPID 445629-1-52-01. Other improvements under this project include, turnout widening, sidewalk replacement, gravity wall, drainage improvements, curb and gutter, guardrail, signing and pavement markings and signalization. FPID 445629-1-52-02 includes utility valve box and utility manhole adjustments.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44562915201 (1.000) LS	368,212.60000	368,212.60	279,000.00000	279,000.00	425,400.00000	425,400.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44562915201 (230.000) DA (LS)	138,958.66000	138,958.66	276,000.00000	276,000.00	425,400.00000	425,400.00
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44562915201 (266.000) SY (LS)	27,139.62000	27,139.62	36,900.00000	36,900.00	30,705.00000	30,705.00
0020 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 41.500 CY	222.58000	9,237.07	192.00000	7,968.00	125.00000	5,187.50
0025 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44562915201 (25.000) SY (LS)	875.10000	875.10	2,451.00000	2,451.00	12,500.00000	12,500.00
0030 0102 14 TRAFFIC CONTROL OFFICER 445.000 HR	98.58000	43,868.10	77.00000	34,265.00	104.57000	46,533.65

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 60 WORK ZONE SIGN 10,128.000 ED	0.35000	3,544.80	0.30000	3,038.40	0.31000	3,139.68
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 252.000 LF	94.00000	23,688.00	71.00000	17,892.00	154.92000	39,039.84
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,774.000 ED	0.16000	5,403.84	0.15000	5,066.10	0.14000	4,728.36
0050 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 4,314.000 FD	0.11000	474.54	0.05000	215.70	0.10000	431.40
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 30.000 ED	10.52000	315.60	9.50000	285.00	9.12000	273.60
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 606.000 ED	15.77000	9,556.62	14.25000	8,635.50	13.68000	8,290.08
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 690.000 ED	23.66000	16,325.40	17.75000	12,247.50	20.52000	14,158.80
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 690.000 ED	19.72000	13,606.80	15.50000	10,695.00	17.10000	11,799.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102115 TYPE III BARRICADE 254.000 ED	0.66000	167.64	0.60000	152.40	0.30000	76.20
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 207.000 SY	12.07000	2,498.49	12.25000	2,535.75	25.00000	5,175.00
0085 0104 10 3 SEDIMENT BARRIER 2,342.000 LF	2.77000	6,487.34	4.10000	9,602.20	4.00000	9,368.00
0090 0104 11 FLOATING TURBIDITY BARRIER 117.000 LF	58.01000	6,787.17	37.00000	4,329.00	18.15000	2,123.55
0095 0104 18 INLET PROTECTION SYSTEM 37.000 EA	806.28000	29,832.36	321.50000	11,895.50	450.00000	16,650.00
0100 0107 1 LITTER REMOVAL 181.730 AC	98.58000	17,914.94	118.50000	21,535.01	96.25000	17,491.51
0105 0107 2 MOWING 156.240 AC	98.58000	15,402.14	118.50000	18,514.44	96.25000	15,038.10
0110 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44562915201 (1.000) LS	36,147.93000	36,147.93	7,922.00000	7,922.00	25,000.00000	25,000.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0110 1 1 (1.710) AC (LS) CLEARING & GRUBBING 44562915201	32,017.51000	32,017.51	54,042.00000	54,042.00	122,500.00000	122,500.00
0120 0110 4 10 362.000 SY REMOVAL OF EXISTING CONCRETE	33.91000	12,275.42	36.00000	13,032.00	48.60000	17,593.20
0125 0110 23 1.000 EA TREE REMOVAL	7,229.59000	7,229.59	1,184.00000	1,184.00	15,000.00000	15,000.00
0130 0120 2 2 62.300 CY BORROW EXCAVATION, TRUCK MEASURE	63.01000	3,925.52	117.50000	7,320.25	150.00000	9,345.00
0135 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44562915201	6,223.20000	6,223.20	17,000.00000	17,000.00	90,000.00000	90,000.00
0140 0286 1 41.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	234.16000	9,600.56	247.50000	10,147.50	200.00000	8,200.00
0145 0286 2 38.100 TN TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL	230.42000	8,779.00	285.00000	10,858.50	450.00000	17,145.00
0150 0327 70 6 1,888.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	3.17000	5,984.96	9.70000	18,313.60	7.54000	14,235.52

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 45,669.000 SY	2.31000	105,495.39	3.10000	141,573.90	4.49000	205,053.81
0160 0327 70 10 MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH 3,556.000 SY	6.24000	22,189.44	22.00000	78,232.00	8.98000	31,932.88
0165 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 18,820.000 SY	1.49000	28,041.80	7.40000	139,268.00	3.77000	70,951.40
0170 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 3,840.400 TN	144.06000	553,248.02	169.50000	650,947.80	153.38000	589,040.55
0175 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 5,772.400 TN	167.38000	966,184.31	173.00000	998,625.20	193.00000	1,114,073.20
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 10.400 TN	824.91000	8,579.06	800.50000	8,325.20	1,500.00000	15,600.00
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 22.300 CY	2,563.21000	57,159.58	1,716.00000	38,266.80	2,914.80000	65,000.04
0190 0425 1311 INLETS, CURB, TYPE P-1, <10' 3.000 EA	12,893.88000	38,681.64	13,300.00000	39,900.00	9,133.47000	27,400.41
0195 0425 1475 INLETS, CURB, TYPE 7, PARTIAL 1.000 EA	9,858.53000	9,858.53	9,731.00000	9,731.00	6,870.33000	6,870.33

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0425 5 MANHOLE, ADJUST 3.000 EA	1,979.22000	5,937.66	1,695.00000	5,085.00	8,642.47000	25,927.41
0205 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 101.000 LF	132.25000	13,357.25	232.00000	23,432.00	196.14000	19,810.14
0210 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.000 EA	4,363.41000	8,726.82	3,007.00000	6,014.00	3,896.32000	7,792.64
0215 0430991 MITERED END SECT, REPLACE SLAB-CONSTRUCTION USE 6.000 EA	1,577.37000	9,464.22	1,964.00000	11,784.00	4,700.00000	28,200.00
0220 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 64.000 LF	105.15000	6,729.60	161.00000	10,304.00	193.00000	12,352.00
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 59.000 LF	81.49000	4,807.91	74.00000	4,366.00	115.00000	6,785.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 182.000 LF	81.49000	14,831.18	70.25000	12,785.50	79.00000	14,378.00
0235 0520 2 2 CONCRETE CURB, TYPE B 44.000 LF	89.38000	3,932.72	91.75000	4,037.00	125.00000	5,500.00
0240 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 280.000 SY	113.04000	31,651.20	154.00000	43,120.00	175.00000	49,000.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50.000 SY	110.41000	5,520.50	185.00000	9,250.00	125.00000	6,250.00
0250 0524 2 4 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 6" 27.000 SY	157.73000	4,258.71	195.00000	5,265.00	300.00000	8,100.00
0255 0527 2 DETECTABLE WARNINGS 101.000 SF	38.12000	3,850.12	54.50000	5,504.50	38.00000	3,838.00
0260 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 231.000 LF	49.95000	11,538.45	45.00000	10,395.00	43.32000	10,006.92
0265 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 3.000 EA	722.96000	2,168.88	651.00000	1,953.00	627.00000	1,881.00
0270 0536 73 GUARDRAIL REMOVAL 225.000 LF	9.20000	2,070.00	8.30000	1,867.50	7.98000	1,795.50
0275 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	3,351.90000	3,351.90	3,019.00000	3,019.00	2,907.00000	2,907.00
0280 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	4,666.37000	4,666.37	4,202.00000	4,202.00	4,047.00000	4,047.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0570 1 2 PERFORMANCE TURF, SOD 7,991.000 SY	3.29000	26,290.39	4.00000	31,964.00	7.00000	55,937.00
0290 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 248.000 SY	15.12000	3,749.76	25.50000	6,324.00	38.23000	9,481.04
0295 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,766.000 EA	5.26000	14,549.16	4.70000	13,000.20	4.56000	12,612.96
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.293 GM	1,577.37000	9,926.39	1,420.00000	8,936.06	1,368.00000	8,608.82
0305 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.106 GM	1,774.53000	188.10	1,508.00000	159.85	1,539.00000	163.13
0310 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 541.000 LF	2.30000	1,244.30	2.10000	1,136.10	2.00000	1,082.00
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 69.000 LF	2.63000	181.47	2.40000	165.60	2.28000	157.32
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 190.000 LF	2.96000	562.40	2.70000	513.00	2.57000	488.30

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0325 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.147 GM	854.40000	125.60	733.00000	107.75	741.00000	108.93
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	72.29000	289.16	65.00000	260.00	62.70000	250.80
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 19.000 EA	43.38000	824.22	41.50000	788.50	39.90000	758.10
0340 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 7.900 GM	1,577.37000	12,461.22	1,421.00000	11,225.90	1,368.00000	10,807.20
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,217.000 LF	2.30000	2,799.10	2.10000	2,555.70	2.00000	2,434.00
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.435 GM	854.40000	371.66	760.50000	330.82	741.00000	322.34
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44562915201 (1.000) LS	51,096.05000	51,096.05	51,096.05000	51,096.05	51,096.05000	51,096.05
0001 Roadway Section Totals:		**$2,913,440.76**		**$3,298,860.28**		**$3,901,329.21**

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0360 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 24.000 AS	591.51000	14,196.24	532.50000	12,780.00	513.00000	12,312.00
0365 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	1,971.71000	5,915.13	1,776.00000	5,328.00	1,710.00000	5,130.00
0370 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	197.17000	394.34	177.50000	355.00	171.00000	342.00
0375 0700 1 60 SINGLE POST SIGN, REMOVE 19.000 AS	65.72000	1,248.68	59.25000	1,125.75	57.00000	1,083.00
0380 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	65.72000	131.44	59.25000	118.50	57.00000	114.00
0385 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 1.000 EA	197.17000	197.17	177.50000	177.50	171.00000	171.00
0390 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 2.000 EA	197.17000	394.34	177.50000	355.00	171.00000	342.00
0395 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	262.90000	3,154.80	237.00000	2,844.00	228.00000	2,736.00
0400 0705 10 2 OBJECT MARKER, TYPE 2 4.000 EA	328.62000	1,314.48	296.00000	1,184.00	285.00000	1,140.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0706 1 3 1,508.000 RAISED PAVEMENT MARKER, TYPE B EA	5.26000	7,932.08	4.70000	7,087.60	4.56000	6,876.48
0410 0710 11290 25.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF	6.57000	164.25	5.90000	147.50	5.70000	142.50
0415 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44562915201 LS	32,861.76000	32,861.76	29,600.00000	29,600.00	28,500.00000	28,500.00
0420 0711 11123 356.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	5.26000	1,872.56	4.70000	1,673.20	4.56000	1,623.36
0425 0711 11124 213.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	6.57000	1,399.41	5.90000	1,256.70	5.70000	1,214.10
0430 0711 11125 393.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	7.89000	3,100.77	7.10000	2,790.30	6.84000	2,688.12
0435 0711 11141 0.191 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	3,286.17000	627.66	2,944.00000	562.30	2,850.00000	544.35
0440 0711 11160 4.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	262.90000	1,051.60	237.00000	948.00	228.00000	912.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 38.000 EA	105.15000	3,995.70	94.75000	3,600.50	91.20000	3,465.60
0450 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,286.000 LF	6.57000	8,449.02	5.90000	7,587.40	5.70000	7,330.20
0455 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.010 GM	3,286.17000	32.86	2,959.00000	29.59	2,850.00000	28.50
0460 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 263.000 LF	17.09000	4,494.67	15.50000	4,076.50	14.82000	3,897.66
0465 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	230.04000	460.08	207.00000	414.00	199.50000	399.00
0470 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 2.000 EA	197.17000	394.34	177.50000	355.00	171.00000	342.00
0475 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 44.000 LF	7.89000	347.16	7.10000	312.40	6.84000	300.96
0480 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 256.000 LF	13.14000	3,363.84	11.75000	3,008.00	11.40000	2,918.40

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.535 GM	6,309.46000	41,232.32	5,678.00000	37,105.73	5,472.00000	35,759.52
0490 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.151 GM	8,544.05000	1,290.15	7,644.00000	1,154.24	7,410.00000	1,118.91
0495 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 6.753 GM	6,309.46000	42,607.78	5,680.00000	38,357.04	5,472.00000	36,952.42
0500 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.435 GM	3,286.17000	1,429.48	2,925.00000	1,272.38	2,850.00000	1,239.75
0002 Signing Section Totals:		**$184,054.11**		**$165,606.13**		**$159,623.83**
SECTION: 0003 Signalization						
0505 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 58.000 LF	19.72000	1,143.76	19.00000	1,102.00	17.10000	991.80
0510 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	6,309.46000	12,618.92	8,878.00000	17,756.00	5,472.00000	10,944.00
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 1.000 EA	1,380.19000	1,380.19	1,421.00000	1,421.00	1,197.00000	1,197.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 3.000 EA	2,431.77000	7,295.31	2,900.00000	8,700.00	2,109.00000	6,327.00
0525 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	328.62000	985.86	592.00000	1,776.00	285.00000	855.00
0530 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 15.000 EA	506.07000	7,591.05	651.00000	9,765.00	438.90000	6,583.50
0535 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 3.000 AS	1,643.09000	4,929.27	1,184.00000	3,552.00	1,425.00000	4,275.00
0540 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 1.000 AS	1,445.92000	1,445.92	1,894.00000	1,894.00	1,254.00000	1,254.00
0545 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	46,006.46000	92,012.92	33,100.00000	66,200.00	39,900.00000	79,800.00
0550 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 6.000 EA	9,858.53000	59,151.18	8,760.00000	52,560.00	8,550.00000	51,300.00
0555 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 3.000 EA	821.54000	2,464.62	355.00000	1,065.00	712.50000	2,137.50

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0560 0665 1 50 PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE 1.000 EA	328.62000	328.62	355.00000	355.00	285.00000	285.00
0565 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION 2.000 AS	55,207.76000	110,415.52	47,400.00000	94,800.00	47,880.00000	95,760.00
0570 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	65.72000	131.44	1,125.00000	2,250.00	570.00000	1,140.00
0575 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	7,229.59000	14,459.18	9,233.00000	18,466.00	6,270.00000	12,540.00
0580 0684 6 12 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT 2.000 EA	6,841.82000	13,683.64	8,878.00000	17,756.00	5,985.00000	11,970.00
0585 0685 1 14 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET 2.000 EA	16,430.88000	32,861.76	14,200.00000	28,400.00	14,250.00000	28,500.00
0590 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	1,248.75000	2,497.50	1,302.00000	2,604.00	1,083.00000	2,166.00
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	262.90000	525.80	88.75000	177.50	228.00000	456.00

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0003 Signalization Section Totals:		**$365,922.46**		**$330,599.50**		**$318,481.80**
SECTION: 0004 Utilities						
0600 0425 5 1 5.000 EA MANHOLE, ADJUST, UTILITIES	2,312.31000	11,561.55	1,695.00000	8,475.00	1,550.00000	7,750.00
0605 0425 6 12.000 EA VALVE BOXES, ADJUST	491.73000	5,900.76	507.00000	6,084.00	770.00000	9,240.00
0004 Utilities Section Totals:		**$17,462.31**		**$14,559.00**		**$16,990.00**
Contract Grand Totals:		**$3,480,879.64**		**$3,809,624.91**		**4,396,424.84**

Letting: CT230426 April 26, 2023 **Call Order:** 009 **Contract:** T3864

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 05/09/2023

Manager, Contracts Administration Office