Vendor Ranking

Letting: CT230426 April 26, 2023 10:30 AM
Call Order: 010
Contract: T4641
District: District 4
Counties: PALM BEACH
Fed Aid No: D423024B
Contract Time: 721 AVAILABLE DAYS
Project(s): 43984515201 (*)
44610015201
43984515202
44610015202
Contract Desc: SR 715 AND SR 80

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	OHLA USA INC	Responsive	Winning bid	$11,705,000.00	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$12,369,665.84	105.68%
3	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$12,453,067.02	106.39%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$13,698,029.80	117.03%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D423024B

Contract Time: 721 AVAILABLE DAYS **Project(s):** 43984515201 (*), 44610015201, 43984515202, 44610015202

Contract Descr: SR 715 AND SR 80

The improvements under this contract consist of RRR Improvements for SR 715 and SR 80. Proposed improvements include milling and resurfacing of the existing roadway, minor widening of existing paved shoulders, ADA upgrades, signing and pavement marking improvements, signalization upgrades, and adding new sidewalk along the west-side of SR 715 as well as at select locations along SR 80.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 — 186.000 LF — BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	48.42000	9,006.12	51.75000	9,625.50	52.00000	9,672.00
0010 0458 2 — 12.000 CF — POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	826.34000	9,916.08	903.90000	10,846.80	884.00000	10,608.00
0001 Structures Section Totals:		**$18,922.20**		**$20,472.30**		**$20,280.00**
SECTION: 0002 Roadway						
0015 0101 1 — (1.000) LS — MOBILIZATION 43984515201	585,250.00000	585,250.00	900,000.00000	900,000.00	636,000.00000	636,000.00
0020 0101 1 — (1.000) LS — MOBILIZATION 44610015201	585,250.00000	585,250.00	1,100,000.00000	1,100,000.00	636,000.00000	636,000.00
0025 0102 1 — (372.000) DA (LS) — MAINTENANCE OF TRAFFIC 43984515201	335,000.00000	335,000.00	185,000.00000	185,000.00	740,000.00000	740,000.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 1 (349.000) LS MAINTENANCE OF TRAFFIC 44610015201	335,000.00000	335,000.00	230,000.00000	230,000.00	740,000.00000	740,000.00
0035 0102 3 57.800 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	163.67000	9,460.13	43.70000	2,525.86	80.00000	4,624.00
0040 0102 4 1 (12.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43984515201	0.01000	0.01	6,006.40000	6,006.40	4,000.00000	4,000.00
0045 0102 4 1 (228.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44610015201	0.01000	0.01	8,324.80000	8,324.80	4,000.00000	4,000.00
0050 0102 14 320.000 HR TRAFFIC CONTROL OFFICER	76.38000	24,441.60	80.50000	25,760.00	75.00000	24,000.00
0055 0102 60 10,073.000 ED WORK ZONE SIGN	0.20000	2,014.60	0.23000	2,316.79	0.40000	4,029.20
0060 0102 71 16 550.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	0.01000	5.50	40.25000	22,137.50	30.00000	16,500.00
0065 0102 71 26 600.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	0.01000	6.00	18.40000	11,040.00	20.00000	12,000.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 74 1 — 26,550.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	2,655.00	0.14000	3,717.00	0.20000	5,310.00
0075 0102 74 8 — 5,720.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	171.60	0.08000	457.60	0.20000	1,144.00
0080 0102 76 — 874.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.38000	4,702.12	5.75000	5,025.50	6.00000	5,244.00
0085 0102 89 1 — 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	914.56000	1,829.12	1,040.75000	2,081.50	1,500.00000	3,000.00
0090 0102 99 — 1,533.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.68000	14,839.44	10.18000	15,605.94	12.00000	18,396.00
0095 0102104 — 764.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	21.65000	16,540.60	22.69000	17,335.16	17.30000	13,217.20
0100 0102107 1 — 764.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.09000	832.76	1.14000	870.96	17.30000	13,217.20
0105 0102115 — 738.000 ED TYPE III BARRICADE	0.24000	177.12	0.32000	236.16	0.35000	258.30

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 33.000 LF	26.90000	887.70	11.50000	379.50	28.80000	950.40
0115 0104 10 3 SEDIMENT BARRIER 24,806.000 LF	3.27000	81,115.62	0.01000	248.06	2.65000	65,735.90
0120 0104 11 FLOATING TURBIDITY BARRIER 4,675.000 LF	22.33000	104,392.75	17.25000	80,643.75	12.00000	56,100.00
0125 0104 18 INLET PROTECTION SYSTEM 26.000 EA	213.30000	5,545.80	115.00000	2,990.00	150.00000	3,900.00
0130 0107 1 LITTER REMOVAL 449.350 AC	21.52000	9,670.01	0.01000	4.49	75.00000	33,701.25
0135 0107 2 MOWING 449.350 AC	86.08000	38,680.05	0.01000	4.49	150.00000	67,402.50
0140 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44610015201 (1.000) LS	11,251.49000	11,251.49	1.15000	1.15	17,000.00000	17,000.00
0145 0110 1 1 CLEARING & GRUBBING 43984515201 (6.150) AC (LS)	593,000.00000	593,000.00	20,125.00000	20,125.00	80,000.00000	80,000.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0110 1 1 (1.910) AC (LS) CLEARING & GRUBBING 44610015201	593,000.00000	593,000.00	30,475.00000	30,475.00	80,000.00000	80,000.00
0155 0110 4 10 1,210.000 SY REMOVAL OF EXISTING CONCRETE	35.88000	43,414.80	19.26000	23,304.60	35.00000	42,350.00
0160 0110 7 1 6.000 EA MAILBOX, F&I SINGLE	526.45000	3,158.70	373.75000	2,242.50	300.00000	1,800.00
0165 0110 22 1.000 EA TREE ROOT AND BRANCH PRUNING	5,455.75000	5,455.75	2,530.00000	2,530.00	1,800.00000	1,800.00
0170 0120 1 3,389.100 CY REGULAR EXCAVATION	102.69000	348,026.68	43.70000	148,103.67	47.00000	159,287.70
0175 0120 6 1,372.300 CY EMBANKMENT	35.78000	49,100.89	126.50000	173,595.95	78.00000	107,039.40
0180 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44610015201	1.00000	1.00	286,350.00000	286,350.00	145,000.00000	145,000.00
0185 0145 2 19,916.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1.99000	39,632.84	3.45000	68,710.20	5.50000	109,538.00
0190 0160 4 18,415.000 SY TYPE B STABILIZATION	0.01000	184.15	16.67000	306,978.05	16.00000	294,640.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0285704 8,798.000 OPTIONAL BASE, BASE GROUP 04 SY	12.48000	109,799.04	17.83000	156,868.34	19.50000	171,561.00
0200 0285709 11,482.000 OPTIONAL BASE, BASE GROUP 09 SY	29.68000	340,785.76	35.21000	404,281.22	50.00000	574,100.00
0205 0285712 340.000 OPTIONAL BASE, BASE GROUP 12 SY	73.34000	24,935.60	81.58000	27,737.20	83.00000	28,220.00
0210 0285713 36.000 OPTIONAL BASE, BASE GROUP 13 SY	181.86000	6,546.96	194.47000	7,000.92	160.00000	5,760.00
0215 0285714 843.000 OPTIONAL BASE, BASE GROUP 14 SY	64.16000	54,086.88	91.98000	77,539.14	83.00000	69,969.00
0220 0286 1 677.000 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS SY	52.25000	35,373.25	73.78000	49,949.06	62.00000	41,974.00
0225 0327 70 4 65,816.000 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH SY	2.95000	194,157.20	4.93000	324,472.88	3.50000	230,356.00
0230 0327 70 6 42,682.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	6.01000	256,518.82	2.97000	126,765.54	3.50000	149,387.00
0235 0327 70 7 33,277.000 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH SY	4.46000	148,415.42	6.50000	216,300.50	5.00000	166,385.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 4,836.000 SY	4.26000	20,601.36	6.54000	31,627.44	4.00000	19,344.00
0245 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 5,249.400 TN	141.19000	741,162.79	155.00000	813,657.00	150.00000	787,410.00
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 6,525.900 TN	145.16000	947,299.64	155.00000	1,011,514.50	150.00000	978,885.00
0255 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 4,750.100 TN	188.83000	896,961.38	200.00000	950,020.00	175.00000	831,267.50
0260 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 8,356.900 TN	175.24000	1,464,463.16	201.00000	1,679,736.90	175.00000	1,462,457.50
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 56.700 TN	474.78000	26,920.03	375.04000	21,264.77	200.00000	11,340.00
0270 0350 5 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT 64.000 LF	22.60000	1,446.40	15.52000	993.28	172.00000	11,008.00
0275 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT 8.900 CY	2,689.89000	23,940.02	500.25000	4,452.23	1,700.00000	15,130.00
0280 0425 1910 INLETS, CLOSED FLUME 1.000 EA	8,607.66000	8,607.66	5,922.50000	5,922.50	20,700.00000	20,700.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0430174118 39.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD LF	215.19000	8,392.41	103.50000	4,036.50	253.00000	9,867.00
0290 0430984125 2.000 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA	3,765.85000	7,531.70	2,300.00000	4,600.00	3,220.00000	6,440.00
0295 0515 1 2 833.000 PIPE HANDRAIL - GUIDERAIL, ALUMINUM LF	75.32000	62,741.56	40.43000	33,678.19	40.50000	33,736.50
0300 0520 1 7 411.000 CONCRETE CURB & GUTTER, TYPE E LF	24.14000	9,921.54	28.17000	11,577.87	55.00000	22,605.00
0305 0520 1 10 1,219.000 CONCRETE CURB & GUTTER, TYPE F LF	21.94000	26,744.86	28.17000	34,339.23	52.00000	63,388.00
0310 0522 1 6,422.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	62.59000	401,952.98	52.90000	339,723.80	65.00000	417,430.00
0315 0522 2 2,468.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	69.12000	170,588.16	71.30000	175,968.40	81.00000	199,908.00
0320 0524 2 2 48.000 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" SY	219.43000	10,532.64	72.45000	3,477.60	121.00000	5,808.00
0325 0527 2 756.000 DETECTABLE WARNINGS SF	47.18000	35,668.08	46.00000	34,776.00	52.00000	39,312.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0536 1 1 1,633.000 GUARDRAIL -ROADWAY, GENERAL TL-3 LF	30.66000	50,067.78	29.98000	48,957.34	30.00000	48,990.00
0335 0536 6 50.000 PIPE RAIL FOR GUARDRAIL LF	26.90000	1,345.00	22.76000	1,138.00	22.80000	1,140.00
0340 0536 7 1 43.000 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL EA	199.05000	8,559.15	175.23000	7,534.89	176.00000	7,568.00
0345 0536 7 2 2.000 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT EA	322.79000	645.58	436.87000	873.74	437.00000	874.00
0350 0536 7 3 18.000 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT EA	199.05000	3,582.90	146.48000	2,636.64	147.00000	2,646.00
0355 0536 73 1,570.000 GUARDRAIL REMOVAL LF	1.34000	2,103.80	1.40000	2,198.00	1.50000	2,355.00
0360 0536 85 20 11.000 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE EA	1,667.73000	18,345.03	1,980.87000	21,789.57	1,981.00000	21,791.00
0365 0536 85 24 5.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,443.06000	17,215.30	3,909.86000	19,549.30	3,910.00000	19,550.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0570 1 2 — 27,854.000 SY PERFORMANCE TURF, SOD	3.84000	106,959.36	4.30000	119,772.20	5.00000	139,270.00
0375 0570 1 3 — 16,037.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	3.42000	54,846.54	10.12000	162,294.44	7.00000	112,259.00
0380 0706 1 3 — 4,376.000 EA RAISED PAVEMENT MARKER, TYPE B	3.93000	17,197.68	5.18000	22,667.68	4.20000	18,379.20
0385 0710 11101 — 34.757 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,398.74000	48,616.01	1,539.00000	53,491.02	1,495.00000	51,961.72
0390 0710 11123 — 5,297.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.40000	7,415.80	1.15000	6,091.55	1.50000	7,945.50
0395 0710 11124 — 56.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.51000	84.56	1.73000	96.88	1.70000	95.20
0400 0710 11125 — 2,196.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.61000	3,535.56	2.30000	5,050.80	1.80000	3,952.80
0405 0710 11131 — 6.818 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	414.24000	2,824.29	575.00000	3,920.35	443.00000	3,020.37

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.402 GM	699.37000	980.52	690.00000	967.38	748.00000	1,048.70
0415 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 71.000 EA	43.04000	3,055.84	115.00000	8,165.00	46.00000	3,266.00
0420 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 149.000 EA	37.66000	5,611.34	46.00000	6,854.00	40.30000	6,004.70
0425 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.213 GM	1,398.74000	8,690.37	1,552.50000	9,645.68	1,495.00000	9,288.44
0430 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,998.000 LF	1.51000	3,016.98	1.73000	3,456.54	1.70000	3,396.60
0435 0999 16 PARTNERING, DO NOT BID 43984515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0445 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43984515201 (1.000) LS	55,442.33000	55,442.33	55,442.33000	55,442.33	55,442.33000	55,442.33
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44610015201 (1.000) LS	58,871.75000	58,871.75	58,871.75000	58,871.75	58,871.75000	58,871.75

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$10,365,802.61**		**$10,864,873.67**		**$11,106,049.86**
SECTION: 0003 Signing						
0455 0700 1 11 166.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	438.99000	72,872.34	455.96000	75,689.36	456.00000	75,696.00
0460 0700 1 12 18.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,369.87000	24,657.66	796.93000	14,344.74	797.00000	14,346.00
0465 0700 1 13 12.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,758.33000	21,099.96	945.77000	11,349.24	946.00000	11,352.00
0470 0700 1 14 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2,612.51000	2,612.51	2,150.04000	2,150.04	2,151.00000	2,151.00
0475 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	274.33000	274.33	356.26000	356.26	357.00000	357.00
0480 0700 1 60 82.000 AS SINGLE POST SIGN, REMOVE	31.58000	2,589.56	22.74000	1,864.68	22.80000	1,869.60
0485 0700 2 12 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	4,264.48000	4,264.48	5,331.33000	5,331.33	5,332.00000	5,332.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0490 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	5,358.21000	26,791.05	7,635.78000	38,178.90	7,636.00000	38,180.00
0495 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	902.93000	2,708.79	629.02000	1,887.06	630.00000	1,890.00
0500 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	243.11000	243.11	222.35000	222.35	223.00000	223.00
0505 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 81.000 EA	73.34000	5,940.54	98.53000	7,980.93	98.60000	7,986.60
0510 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 14.000 EA	191.80000	2,685.20	111.17000	1,556.38	115.00000	1,610.00
0515 0705 10 1 OBJECT MARKER, TYPE 1 6.000 EA	261.83000	1,570.98	342.99000	2,057.94	343.00000	2,058.00
0520 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,262.000 EA	3.93000	8,889.66	5.18000	11,717.16	4.20000	9,500.40
0525 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.688 GM	699.37000	481.17	690.00000	474.72	748.00000	514.62

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0530 0710 12290 182.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	3.23000	587.86	3.45000	627.90	3.50000	637.00
0535 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43984515201	30,284.98000	30,284.98	28,980.00000	28,980.00	32,370.00000	32,370.00
0540 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44610015201	17,516.59000	17,516.59	23,920.00000	23,920.00	18,722.00000	18,722.00
0545 0711 11123 4,288.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.91000	12,478.08	4.60000	19,724.80	3.20000	13,721.60
0550 0711 11124 515.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.36000	2,245.40	6.90000	3,553.50	4.70000	2,420.50
0555 0711 11125 2,790.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.81000	16,209.90	9.20000	25,668.00	6.30000	17,577.00
0560 0711 11141 0.714 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,420.90000	1,728.52	2,875.00000	2,052.75	2,588.00000	1,847.83
0565 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	101.14000	404.56	316.25000	1,265.00	109.00000	436.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0711 11170 87.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	71.01000	6,177.87	149.50000	13,006.50	75.90000	6,603.30
0575 0711 11224 1,992.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.58000	9,123.36	6.90000	13,744.80	4.90000	9,760.80
0580 0711 11241 0.678 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,420.90000	1,641.37	2,875.00000	1,949.25	2,588.00000	1,754.66
0585 0711 14160 68.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	263.61000	17,925.48	287.50000	19,550.00	282.00000	19,176.00
0590 0711 14170 62.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	103.29000	6,403.98	143.75000	8,912.50	111.00000	6,882.00
0595 0711 14191 70.000 LF THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	4.25000	297.50	13.80000	966.00	4.60000	322.00
0600 0711 14193 520.000 LF THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	8.50000	4,420.00	27.60000	14,352.00	9.10000	4,732.00
0605 0711 16101 13.878 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,794.47000	66,537.65	6,900.00000	95,758.20	5,125.00000	71,124.75

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0610 0711 16102 — 0.034 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,393.34000	217.37	74,750.00000	2,541.50	6,834.00000	232.36
0615 0711 16201 — 9.631 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,794.47000	46,175.54	6,900.00000	66,453.90	5,125.00000	49,358.88
0620 0711 17 1 — 428.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	1.88000	804.64	11.50000	4,922.00	2.10000	898.80
0625 0713103101 — 0.211 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	43,618.24000	9,203.45	40,250.00000	8,492.75	46,620.00000	9,836.82
0630 0713103201 — 0.047 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	43,618.24000	2,050.06	51,750.00000	2,432.25	46,620.00000	2,191.14
0635 0713107 — 450.000 SF PREFORMED/PERMANENT TAPE, REMOVE	1.88000	846.00	11.50000	5,175.00	2.10000	945.00
0640 0920714100 — 2,889.000 SF GREEN COLORED PAVEMENT MARKINGS, BIKE LANE	10.22000	29,525.58	15.52000	44,837.28	11.00000	31,779.00
0003 Signing Section Totals:		**$460,487.08**		**$584,046.97**		**$476,395.66**

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0645 0715 5 51 14.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	866.02000	12,124.28	907.46000	12,704.44	1,150.00000	16,100.00
0004 Lighting Section Totals:		**$12,124.28**		**$12,704.44**		**$16,100.00**
SECTION: 0005 Signalization						
0650 0630 2 11 2,470.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	21.05000	51,993.50	22.06000	54,488.20	34.50000	85,215.00
0655 0630 2 12 1,770.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	56.21000	99,491.70	58.90000	104,253.00	57.50000	101,775.00
0660 0632 7 2 3,315.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	9.50000	31,492.50	9.96000	33,017.40	11.50000	38,122.50
0665 0635 2 14 93.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	2,034.01000	189,162.93	2,131.35000	198,215.55	1,840.00000	171,120.00
0670 0639 2 1 135.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.82000	1,460.70	11.34000	1,530.90	11.50000	1,552.50
0675 0639 2 6 135.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.55000	74.25	0.57000	76.95	1.20000	162.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0680 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 17.000 EA	2,764.94000	47,003.98	2,897.26000	49,253.42	2,013.00000	34,221.00
0685 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE 2.000 EA	2,020.62000	4,041.24	2,117.32000	4,234.64	1,438.00000	2,876.00
0690 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	649.52000	1,299.04	680.60000	1,361.20	288.00000	576.00
0695 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 51.000 EA	916.56000	46,744.56	960.42000	48,981.42	690.00000	35,190.00
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 21.000 AS	1,246.69000	26,180.49	1,306.35000	27,433.35	1,840.00000	38,640.00
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	2,117.60000	10,588.00	2,218.95000	11,094.75	2,300.00000	11,500.00
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 23.000 AS	324.75000	7,469.25	340.30000	7,826.90	287.50000	6,612.50
0715 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 32.000 AS	2,134.18000	68,293.76	2,236.31000	71,561.92	1,840.00000	58,880.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0720 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 41.000 AS	2,065.57000	84,688.37	2,164.43000	88,741.63	2,070.00000	84,870.00
0725 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 1.000 EA	1,299.04000	1,299.04	1,361.21000	1,361.21	863.00000	863.00
0730 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 35.000 EA	643.46000	22,521.10	674.26000	23,599.10	403.00000	14,105.00
0735 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 27.000 EA	108.26000	2,923.02	113.44000	3,062.88	172.50000	4,657.50
0740 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 23.000 EA	56.26000	1,293.98	113.44000	2,609.12	57.50000	1,322.50
0745 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 10.000 EA	4,873.28000	48,732.80	5,106.51000	51,065.10	4,600.00000	46,000.00
0750 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 14.000 EA	5,381.25000	75,337.50	5,638.78000	78,942.92	5,290.00000	74,060.00
0755 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 24.000 EA	649.52000	15,588.48	680.60000	16,334.40	575.00000	13,800.00

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) HALLEY ENGINEERING CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0005 Signalization Section Totals:		**$837,680.19**		**$879,045.96**		**$826,120.50**
SECTION: 0006 Utilities						
0760 0425 5 1 2.000 EA MANHOLE, ADJUST, UTILITIES	1,075.96000	2,151.92	1,092.50000	2,185.00	1,093.00000	2,186.00
0765 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 43984515202	200.00000	200.00	200.00000	200.00	200.00000	200.00
0770 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44610015202	100.00000	100.00	100.00000	100.00	100.00000	100.00
0775 1080 21500 7.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	1,075.96000	7,531.72	862.50000	6,037.50	805.00000	5,635.00
0006 Utilities Section Totals:		**$9,983.64**		**$8,522.50**		**$8,121.00**
Contract Grand Totals:		**$11,705,000.00**		**$12,369,665.84**		**12,453,067.02**

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 186.000 LF	52.25000	9,718.50				
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 12.000 CF	894.00000	10,728.00				
0001 Structures Section Totals:		**$20,446.50**				
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 43984515201 (1.000) LS	680,000.00000	680,000.00				
0020 0101 1 MOBILIZATION 44610015201 (1.000) LS	680,000.00000	680,000.00				
0025 0102 1 MAINTENANCE OF TRAFFIC 43984515201 (372.000) DA (LS)	1,041,000.00000	1,041,000.00				
0030 0102 1 MAINTENANCE OF TRAFFIC 44610015201 (349.000) DA (LS)	1,040,000.00000	1,040,000.00				
0035 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 57.800 CY	135.00000	7,803.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 4 1 (12.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43984515201	5,820.00000	5,820.00				
0045 0102 4 1 (228.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44610015201	10,300.00000	10,300.00				
0050 0102 14 320.000 HR TRAFFIC CONTROL OFFICER	99.00000	31,680.00				
0055 0102 60 10,073.000 ED WORK ZONE SIGN	0.20000	2,014.60				
0060 0102 71 16 550.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	52.25000	28,737.50				
0065 0102 71 26 600.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	16.25000	9,750.00				
0070 0102 74 1 26,550.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	2,655.00				
0075 0102 74 8 5,720.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	286.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 76	874.000	5.80000	5,069.20			
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED					
0085 0102 89 1	2.000	3,900.00000	7,800.00			
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO					
0090 0102 99	1,533.000	10.50000	16,096.50			
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED					
0095 0102104	764.000	17.50000	13,370.00			
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED					
0100 0102107 1	764.000	17.50000	13,370.00			
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED					
0105 0102115	738.000	0.25000	184.50			
TYPE III BARRICADE	ED					
0110 0102913 23	33.000	29.00000	957.00			
REMOVABLE TAPE, WHITE, 24" STOP BAR	LF					
0115 0104 10 3	24,806.000	1.75000	43,410.50			
SEDIMENT BARRIER	LF					
0120 0104 11	4,675.000	10.00000	46,750.00			
FLOATING TURBIDITY BARRIER	LF					

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0104 18 INLET PROTECTION SYSTEM 26.000 EA	175.00000	4,550.00				
0130 0107 1 LITTER REMOVAL 449.350 AC	46.50000	20,894.78				
0135 0107 2 MOWING 449.350 AC	81.50000	36,622.03				
0140 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44610015201 (1.000) LS	30,300.00000	30,300.00				
0145 0110 1 1 CLEARING & GRUBBING 43984515201 (6.150) AC (LS)	72,200.00000	72,200.00				
0150 0110 1 1 CLEARING & GRUBBING 44610015201 (1.910) AC (LS)	79,200.00000	79,200.00				
0155 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,210.000 SY	23.25000	28,132.50				
0160 0110 7 1 MAILBOX, F&I SINGLE 6.000 EA	582.00000	3,492.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0110 22	1.000	4,070.00000	4,070.00			
TREE ROOT AND BRANCH PRUNING	EA					
0170 0120 1	3,389.100	58.75000	199,109.63			
REGULAR EXCAVATION	CY					
0175 0120 6	1,372.300	24.50000	33,621.35			
EMBANKMENT	CY					
0180 0120 71	(1.000)	241,200.00000	241,200.00			
REGULAR EXCAVATION (3-R PROJECTS ONLY) 44610015201	LS					
0185 0145 2	19,916.000	4.60000	91,613.60			
GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	SY					
0190 0160 4	18,415.000	12.25000	225,583.75			
TYPE B STABILIZATION	SY					
0195 0285704	8,798.000	15.75000	138,568.50			
OPTIONAL BASE, BASE GROUP 04	SY					
0200 0285709	11,482.000	35.50000	407,611.00			
OPTIONAL BASE, BASE GROUP 09	SY					
0205 0285712	340.000	122.00000	41,480.00			
OPTIONAL BASE, BASE GROUP 12	SY					

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0285713 OPTIONAL BASE, BASE GROUP 13	36.000 SY	72.75000	2,619.00			
0215 0285714 OPTIONAL BASE, BASE GROUP 14	843.000 SY	100.00000	84,300.00			
0220 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	677.000 SY	76.50000	51,790.50			
0225 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	65,816.000 SY	6.70000	440,967.20			
0230 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	42,682.000 SY	3.10000	132,314.20			
0235 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	33,277.000 SY	9.70000	322,786.90			
0240 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	4,836.000 SY	5.80000	28,048.80			
0245 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	5,249.400 TN	159.50000	837,279.30			
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6,525.900 TN	155.00000	1,011,514.50			

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0337 7 81 4,750.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	214.00000	1,016,521.40				
0260 0337 7 83 8,356.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	193.00000	1,612,881.70				
0265 0339 1 56.700 TN MISCELLANEOUS ASPHALT PAVEMENT	422.00000	23,927.40				
0270 0350 5 64.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	34.25000	2,192.00				
0275 0353 70 8.900 CY CONCRETE PAVEMENT SLAB REPLACEMENT	1,810.00000	16,109.00				
0280 0425 1910 1.000 EA INLETS, CLOSED FLUME	20,900.00000	20,900.00				
0285 0430174118 39.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	256.00000	9,984.00				
0290 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,260.00000	6,520.00				
0295 0515 1 2 833.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	41.00000	34,153.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0520 1 7 411.000 LF CONCRETE CURB & GUTTER, TYPE E	64.00000	26,304.00				
0305 0520 1 10 1,219.000 LF CONCRETE CURB & GUTTER, TYPE F	44.50000	54,245.50				
0310 0522 1 6,422.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	71.25000	457,567.50				
0315 0522 2 2,468.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	93.75000	231,375.00				
0320 0524 2 2 48.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	108.00000	5,184.00				
0325 0527 2 756.000 SF DETECTABLE WARNINGS	52.75000	39,879.00				
0330 0536 1 1 1,633.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	30.25000	49,398.25				
0335 0536 6 50.000 LF PIPE RAIL FOR GUARDRAIL	23.00000	1,150.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0536 7 1	43.000	177.00000	7,611.00			
SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL	EA					
0345 0536 7 2	2.000	442.00000	884.00			
SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	EA					
0350 0536 7 3	18.000	148.00000	2,664.00			
SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	EA					
0355 0536 73	1,570.000	1.40000	2,198.00			
GUARDRAIL REMOVAL	LF					
0360 0536 85 20	11.000	2,000.00000	22,000.00			
GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	EA					
0365 0536 85 24	5.000	3,960.00000	19,800.00			
GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	EA					
0370 0570 1 2	27,854.000	4.20000	116,986.80			
PERFORMANCE TURF, SOD	SY					
0375 0570 1 3	16,037.000	4.30000	68,959.10			
PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	SY					

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,376.000 EA	4.30000	18,816.80				
0385 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 34.757 GM	1,510.00000	52,483.07				
0390 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,297.000 LF	1.50000	7,945.50				
0395 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 56.000 LF	1.60000	89.60				
0400 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,196.000 LF	1.80000	3,952.80				
0405 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.818 GM	448.00000	3,054.46				
0410 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.402 GM	756.00000	1,059.91				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 71.000 EA	46.50000	3,301.50				
0420 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 149.000 EA	40.75000	6,071.75				
0425 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.213 GM	1,510.00000	9,381.63				
0430 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,998.000 LF	1.60000	3,196.80				
0435 0999 16 PARTNERING, DO NOT BID 43984515201 (1.000) LS	6,000.00000	6,000.00				
0445 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43984515201 (1.000) LS	55,442.33000	55,442.33				
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44610015201 (1.000) LS	58,871.75000	58,871.75				
0002 Roadway Section Totals:		**$12,335,985.89**				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0455 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	166.000 AS	461.00000	76,526.00			
0460 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	18.000 AS	807.00000	14,526.00			
0465 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	12.000 AS	957.00000	11,484.00			
0470 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	1.000 AS	2,180.00000	2,180.00			
0475 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	361.00000	361.00			
0480 0700 1 60 SINGLE POST SIGN, REMOVE	82.000 AS	23.00000	1,886.00			
0485 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	5,400.00000	5,400.00			
0490 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5.000 AS	7,730.00000	38,650.00			
0495 0700 2 60 MULTI- POST SIGN, REMOVE	3.000 AS	637.00000	1,911.00			

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0500 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	225.00000	225.00				
0505 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 81.000 EA	99.75000	8,079.75				
0510 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 14.000 EA	113.00000	1,582.00				
0515 0705 10 1 OBJECT MARKER, TYPE 1 6.000 EA	347.00000	2,082.00				
0520 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,262.000 EA	4.30000	9,726.60				
0525 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.688 GM	756.00000	520.13				
0530 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 182.000 SF	3.50000	637.00				
0535 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43984515201 (1.000) LS	32,800.00000	32,800.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0540 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44610015201	18,900.00000	18,900.00				
0545 0711 11123 4,288.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.10000	13,292.80				
0550 0711 11124 515.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.70000	2,420.50				
0555 0711 11125 2,790.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.30000	17,577.00				
0560 0711 11141 0.714 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,620.00000	1,870.68				
0565 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	109.00000	436.00				
0570 0711 11170 87.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	76.75000	6,677.25				
0575 0711 11224 1,992.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	9,960.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0580 0711 11241	0.678	2,620.00000	1,776.36			
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM					
0585 0711 14160	68.000	285.00000	19,380.00			
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA					
0590 0711 14170	62.000	112.00000	6,944.00			
THERMOPLASTIC, PREFORMED, WHITE, ARROW	EA					
0595 0711 14191	70.000	4.60000	322.00			
THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	LF					
0600 0711 14193	520.000	9.20000	4,784.00			
THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	LF					
0605 0711 16101	13.878	5,190.00000	72,026.82			
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM					
0610 0711 16102	0.034	6,920.00000	235.28			
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM					
0615 0711 16201	9.631	5,190.00000	49,984.89			
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM					

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0620 0711 17 1 428.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	2.00000	856.00				
0625 0713103101 0.211 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	47,200.00000	9,959.20				
0630 0713103201 0.047 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	47,200.00000	2,218.40				
0635 0713107 450.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.00000	900.00				
0640 0920714100 2,889.000 SF GREEN COLORED PAVEMENT MARKINGS, BIKE LANE	11.00000	31,779.00				
0003 Signing Section Totals:		**$480,876.66**				
SECTION: 0004 Lighting						
0645 0715 5 51 14.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	1,160.00000	16,240.00				
0004 Lighting Section Totals:		**$16,240.00**				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0650 0630 2 11 2,470.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	35.00000	86,450.00				
0655 0630 2 12 1,770.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	58.25000	103,102.50				
0660 0632 7 2 3,315.000 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL LF	11.75000	38,951.25				
0665 0635 2 14 93.000 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE EA	1,860.00000	172,980.00				
0670 0639 2 1 135.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	11.75000	1,586.25				
0675 0639 2 6 135.000 ELECTRICAL SERVICE WIRE, REMOVE LF	1.20000	162.00				
0680 0646 1 11 17.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,040.00000	34,680.00				
0685 0646 1 40 2.000 ALUMINUM SIGNALS POLE, RELOCATE EA	1,450.00000	2,900.00				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0690 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	291.00000	582.00			
0695 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	51.000 EA	698.00000	35,598.00			
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	21.000 AS	1,860.00000	39,060.00			
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	5.000 AS	2,330.00000	11,650.00			
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	23.000 AS	291.00000	6,693.00			
0715 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	32.000 AS	1,860.00000	59,520.00			
0720 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	41.000 AS	2,090.00000	85,690.00			
0725 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM	1.000 EA	873.00000	873.00			

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0730 0665 1 11	35.000	407.00000	14,245.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					
0735 0665 1 60	27.000	175.00000	4,725.00			
PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	EA					
0740 0700 3601	23.000	58.25000	1,339.75			
SIGN PANEL, REMOVE, UP TO 12 SF	EA					
0745 0700 5 21	10.000	4,660.00000	46,600.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA					
0750 0700 5 22	14.000	5,350.00000	74,900.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA					
0755 0700 5 60	24.000	582.00000	13,968.00			
INTERNALLY ILLUMINATED SIGN, REMOVE	EA					
0005 Signalization Section Totals:			**$836,255.75**			
SECTION: 0006 Utilities						
0760 0425 5 1	2.000	1,110.00000	2,220.00			
MANHOLE, ADJUST, UTILITIES	EA					

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0765 0999 26 (1.000) LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 43984515202 LS	200.00000	200.00				
0770 0999 26 (1.000) LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44610015202 LS	100.00000	100.00				
0775 1080 21500 7.000 UTILITY FIXTURE, VALVE/METER BOX, ADJUST EA	815.00000	5,705.00				
0006 Utilities Section Totals:		**$8,225.00**				
Contract Grand Totals:		**$13,698,029.80**				

Letting: CT230426 April 26, 2023 **Call Order:** 010 **Contract:** T4641

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 05/09/2023

Manager, Contracts Administration Office