Vendor Ranking

Letting: CT231206 December 06, 2023 10:30 AM **Call Order:** 004 **Contract:** T1887

District: District 1 **Counties:** LEE **Fed Aid No:** D122057B

Contract Time: 375 AVAILABLE DAYS **Project(s):** 43372625201 (*)

Contract Desc: SR 865 (SAN CARLOS BLVD), FROM N OF CRESCENT ST TO N OF...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Winning bid	$13,177,471.53	100.00%
2	DE MOYA HIGHWAY INFRASTRUCTURE LLC	Responsive	Non-Winning Bid	$15,218,428.53	115.49%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$15,733,422.88	119.40%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$16,475,023.25	125.02%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

District: District 1 **Counties:** LEE **Fed Aid No:** D122057B

Contract Time: 375 AVAILABLE DAYS **Project(s):** 43372625201 (*)

Contract Descr: SR 865 (SAN CARLOS BLVD), FROM N OF CRESCENT ST TO N OF...

The improvements under this contract consist of milling and resurfacing, widening, drainage, traffic railing, ITS, signalization, lighting, and signing and pavement markings along SR 865 from north of Crescent Street to north of Hurricane Bay Bridge in Lee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Structures						
0005 0110 3 (2679.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43372625201 Bridge No. 120088	269,855.78000	269,855.78	975,000.00000	975,000.00	291,679.52000	291,679.52
0010 0400 4 4 46.000 CY CONCRETE CLASS IV, SUPERSTRUCTURE	1,657.00000	76,222.00	5,800.00000	266,800.00	2,078.32000	95,602.72
0015 0415 1 4 10,177.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	3.63000	36,942.51	5.50000	55,973.50	4.55000	46,305.35
0020 0458 1 11 532.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	238.00000	126,616.00	115.00000	61,180.00	298.52000	158,812.64
0025 0458 1 21 810.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	225.00000	182,250.00	280.00000	226,800.00	282.21000	228,590.10
0030 0460 71 2 2,143.000 LF METAL TRAFFIC RAILING, STEEL POST AND RAIL	1,150.00000	2,464,450.00	675.00000	1,446,525.00	1,442.41000	3,091,084.63

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0506 3 4.000 EA BRIDGE DRAINS	7,630.00000	30,520.00	12,000.00000	48,000.00	9,570.05000	38,280.20
0040 0515 4 1 390.000 LF BULLET RAIL, SINGLE RAIL	105.00000	40,950.00	115.00000	44,850.00	60.20000	23,478.00
0045 0630 2 15 4,744.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	97.00000	460,168.00	266.80000	1,265,699.20	121.66000	577,155.04
0001 Structures Section Totals:		**$3,687,974.29**		**$4,390,827.70**		**$4,550,988.20**
SECTION: 0002 Roadway						
0050 0101 1 (1.000) LS MOBILIZATION 43372625201	1,528,221.71000	1,528,221.71	1,550,000.00000	1,550,000.00	1,500,000.00000	1,500,000.00
0055 0102 1 (375.000) DA (LS) MAINTENANCE OF TRAFFIC 43372625201	529,923.38000	529,923.38	1,500,000.00000	1,500,000.00	1,300,000.00000	1,300,000.00
0060 0102 14 24.000 HR TRAFFIC CONTROL OFFICER	150.00000	3,600.00	95.00000	2,280.00	95.32000	2,287.68
0065 0102 60 8,556.000 ED WORK ZONE SIGN	0.22000	1,882.32	0.25300	2,164.67	0.25000	2,139.00

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 71 15 4,205.000 LF TEMPORARY BARRIER, F&I, ANCHORED	39.00000	163,995.00	4.25500	17,892.28	4.64000	19,511.20
0075 0102 74 1 30,375.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	3,037.50	0.11500	3,493.13	0.13000	3,948.75
0080 0102 74 8 513,132.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	15,393.96	0.03450	17,703.05	0.04000	20,525.28
0085 0102 76 46.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	276.00	6.90000	317.40	6.27000	288.42
0090 0102 89 1 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	795.00000	3,180.00	1,127.00000	4,508.00	1,229.18000	4,916.72
0095 0102 99 2,723.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.95000	27,093.85	11.44250	31,157.93	11.29000	30,742.67
0100 0102104 552.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	57.00000	31,464.00	44.85000	24,757.20	71.49000	39,462.48
0105 0102107 1 552.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	38.00000	20,976.00	1.15000	634.80	47.66000	26,308.32

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102115 6,192.000 TYPE III BARRICADE ED	0.28000	1,733.76	0.32200	1,993.82	0.29000	1,795.68
0115 0102913 21 1.876 REMOVABLE TAPE, WHITE, SOLID 6" GM	11,800.00000	22,136.80	13,570.00000	25,457.32	14,800.34000	27,765.44
0120 0102913 22 0.266 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE GM	3,050.00000	811.30	3,507.50000	933.00	3,825.51000	1,017.59
0125 0102913 31 1.497 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	11,800.00000	17,664.60	13,570.00000	20,314.29	14,800.34000	22,156.11
0130 0102913 32 0.133 REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP GM	3,050.00000	405.65	3,507.50000	466.50	3,825.51000	508.79
0135 0104 10 3 7,023.000 SEDIMENT BARRIER LF	1.10000	7,725.30	3.00000	21,069.00	1.38000	9,691.74
0140 0104 18 30.000 INLET PROTECTION SYSTEM EA	150.00000	4,500.00	200.00000	6,000.00	188.14000	5,644.20
0145 0107 1 13.480 LITTER REMOVAL AC	780.00000	10,514.40	300.00000	4,044.00	877.99000	11,835.31
0150 0107 2 10.510 MOWING AC	550.00000	5,780.50	300.00000	3,153.00	627.13000	6,591.14

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0110 1 1 CLEARING & GRUBBING 43372625201 (0.880) AC (LS)	638,990.00000	638,990.00	875,000.00000	875,000.00	174,021.84000	174,021.84
0160 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,633.000 SY	127.47000	208,158.51	57.50000	93,897.50	88.11000	143,883.63
0165 0120 1 REGULAR EXCAVATION 4,150.800 CY	57.60000	239,086.08	25.00000	103,770.00	202.99000	842,570.89
0170 0120 6 EMBANKMENT 216.200 CY	45.00000	9,729.00	60.00000	12,972.00	1,158.02000	250,363.92
0175 0160 4 TYPE B STABILIZATION 1,935.000 SY	65.71000	127,148.85	15.00000	29,025.00	50.16000	97,059.60
0180 0285711 OPTIONAL BASE, BASE GROUP 11 1,684.000 SY	140.15000	236,012.60	50.00000	84,200.00	87.14000	146,743.76
0185 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 25,023.000 SY	4.55000	113,854.65	5.00000	125,115.00	4.03000	100,842.69
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 185.300 TN	330.53000	61,247.21	220.00000	40,766.00	231.16000	42,833.95
0195 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,649.400 TN	220.63000	584,537.12	220.00000	582,868.00	210.45000	557,566.23

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 6.100 CY	1,200.00000	7,320.00	2,300.00000	14,030.00	700.00000	4,270.00
0205 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 491.000 SF	6.10000	2,995.10	6.00000	2,946.00	7.65000	3,756.15
0210 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	10,498.82000	10,498.82	15,000.00000	15,000.00	13,168.31000	13,168.31
0215 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	17,336.25000	17,336.25	25,000.00000	25,000.00	21,744.27000	21,744.27
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	5,686.34000	5,686.34	10,000.00000	10,000.00	7,132.18000	7,132.18
0225 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	8,300.59000	16,601.18	10,000.00000	20,000.00	10,411.15000	20,822.30
0230 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 1.000 EA	11,823.49000	11,823.49	20,000.00000	20,000.00	14,829.80000	14,829.80
0235 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	5,402.19000	5,402.19	10,000.00000	10,000.00	6,779.55000	6,779.55
0240 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	8,943.13000	8,943.13	12,000.00000	12,000.00	11,217.06000	11,217.06

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	5,402.19000	5,402.19	10,000.00000	10,000.00	6,775.78000	6,775.78
0250 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 104.000 LF	236.57000	24,603.28	350.00000	36,400.00	296.72000	30,858.88
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 8.000 LF	140.24000	1,121.92	600.00000	4,800.00	175.90000	1,407.20
0260 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 8.000 LF	162.64000	1,301.12	600.00000	4,800.00	203.99000	1,631.92
0265 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 32.000 LF	297.37000	9,515.84	600.00000	19,200.00	372.98000	11,935.36
0270 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 39.000 LF	193.09000	7,530.51	500.00000	19,500.00	242.19000	9,445.41
0275 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 0.200 CY	15,874.25000	3,174.85	5,000.00000	1,000.00	19,910.53000	3,982.11
0280 0436 1 1 TRENCH DRAIN, STANDARD 253.000 LF	704.78000	178,309.34	700.00000	177,100.00	620.59000	157,009.27
0285 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 38.000 LF	110.00000	4,180.00	115.00000	4,370.00	137.97000	5,242.86

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 922.000 LF	40.00000	36,880.00	75.00000	69,150.00	43.90000	40,475.80
0295 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,064.000 LF	35.00000	37,240.00	75.00000	79,800.00	37.63000	40,038.32
0300 0520 2 4 CONCRETE CURB, TYPE D 394.000 LF	22.00000	8,668.00	75.00000	29,550.00	27.59000	10,870.46
0305 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 181.000 SY	140.00000	25,340.00	240.00000	43,440.00	150.51000	27,242.31
0310 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 933.000 LF	316.00000	294,828.00	625.00000	583,125.00	396.35000	369,794.55
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 717.000 SY	50.00000	35,850.00	115.00000	82,455.00	50.17000	35,971.89
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 745.000 SY	65.00000	48,425.00	135.00000	100,575.00	68.98000	51,390.10
0325 0527 2 DETECTABLE WARNINGS 310.000 SF	32.00000	9,920.00	60.00000	18,600.00	37.63000	11,665.30
0330 0550 10929 FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES 675.000 LF	115.00000	77,625.00	60.00000	40,500.00	87.80000	59,265.00

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0550 60923 2.000 EA FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING	8,600.00000	17,200.00	2,875.00000	5,750.00	4,389.93000	8,779.86
0340 0570 1 2 2,144.000 SY PERFORMANCE TURF, SOD	3.60000	7,718.40	5.75000	12,328.00	5.64000	12,092.16
0345 0706 1 3 562.000 EA RAISED PAVEMENT MARKER, TYPE B	3.75000	2,107.50	4.31250	2,423.63	4.70000	2,641.40
0350 0710 11101 0.784 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,700.00000	1,332.80	1,955.00000	1,532.72	2,132.25000	1,671.68
0355 0710 11102 0.207 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,267.00000	469.27	2,607.05000	539.66	2,843.42000	588.59
0360 0710 11123 863.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.75000	1,510.25	2.01250	1,736.79	2.19000	1,889.97
0365 0710 11124 47.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.90000	89.30	2.18500	102.70	2.38000	111.86
0370 0710 11125 185.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.00000	370.00	2.30000	425.50	2.51000	464.35

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0710 11131 0.095 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	500.00000	47.50	575.00000	54.63	627.13000	59.58
0380 0710 11160 14.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	45.00000	630.00	51.75000	724.50	56.44000	790.16
0385 0710 11170 9.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.00000	360.00	46.00000	414.00	50.17000	451.53
0390 0710 11180 28.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	5.00000	140.00	5.75000	161.00	6.27000	175.56
0395 0710 11201 1.058 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,700.00000	1,798.60	1,955.00000	2,068.39	2,132.25000	2,255.92
0400 0710 11224 14.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.90000	26.60	2.18500	30.59	2.38000	33.32
0405 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43372625201	79,770.00000	79,770.00	79,770.00000	79,770.00	79,770.00000	79,770.00
0002 Roadway Section Totals:		**$5,629,171.82**		**$6,747,356.00**		**$6,483,521.11**

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0410 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 29.000 AS	610.00000	17,690.00	718.75000	20,843.75	689.85000	20,005.65
0415 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	1,890.00000	5,670.00	2,777.25000	8,331.75	2,257.68000	6,773.04
0420 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	2,610.00000	5,220.00	3,766.25000	7,532.50	3,135.66000	6,271.32
0425 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF 4.000 AS	7,780.00000	31,120.00	5,583.25000	22,333.00	2,822.10000	11,288.40
0430 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF 15.000 AS	9,710.00000	145,650.00	9,948.65000	149,229.75	3,449.23000	51,738.45
0435 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	360.00000	1,440.00	402.50000	1,610.00	250.85000	1,003.40
0440 0700 1 60 SINGLE POST SIGN, REMOVE 46.000 AS	23.00000	1,058.00	97.75000	4,496.50	31.36000	1,442.56
0445 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	4,900.00000	4,900.00	14,536.00000	14,536.00	16,932.59000	16,932.59

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0450 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	2,510.00000	5,020.00	4,830.00000	9,660.00	3,950.94000	7,901.88
0455 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF 5.000 EA	400.00000	2,000.00	310.50000	1,552.50	501.71000	2,508.55
0460 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	180.00000	360.00	592.25000	1,184.50	815.27000	1,630.54
0465 0700 4611 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER 1.000 EA	5,700.00000	5,700.00	7,003.50000	7,003.50	7,149.32000	7,149.32
0470 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 1.000 EA	7,540.00000	7,540.00	13,282.50000	13,282.50	9,457.16000	9,457.16
0475 0700141112 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	5,300.00000	10,600.00	13,282.50000	26,565.00	6,647.61000	13,295.22
0480 0700141411 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 1.000 EA	15,700.00000	15,700.00	21,206.00000	21,206.00	19,691.97000	19,691.97

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0485 0705 11 1 — 40.000 EA DELINEATOR, FLEXIBLE TUBULAR	135.00000	5,400.00	46.00000	1,840.00	125.43000	5,017.20
0490 0706 1 3 — 1,652.000 EA RAISED PAVEMENT MARKER, TYPE B	3.75000	6,195.00	4.31250	7,124.25	4.70000	7,764.40
0495 0710 11190 — 293.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.75000	1,098.75	4.31250	1,263.56	4.70000	1,377.10
0500 0710 11290 — 34.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.75000	127.50	4.42750	150.54	4.70000	159.80
0505 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43372625201	34,491.00000	34,491.00	39,664.65000	39,664.65	43,260.88000	43,260.88
0510 0711 11102 — 0.239 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,582.00000	1,573.10	7,569.30000	1,809.06	8,255.58000	1,973.08
0515 0711 11123 — 1,385.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.20000	4,432.00	3.68000	5,096.80	4.01000	5,553.85
0520 0711 11124 — 94.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.80000	451.20	5.52000	518.88	6.02000	565.88

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0525 0711 11125 4,871.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	6.40000	31,174.40	7.36000	35,850.56	8.03000	39,114.13
0530 0711 11141 0.158 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	2,500.00000	395.00	2,875.00000	454.25	3,135.66000	495.43
0535 0711 11160 43.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	249.00000	10,707.00	286.35000	12,313.05	312.31000	13,429.33
0540 0711 11170 43.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	65.00000	2,795.00	74.75000	3,214.25	81.53000	3,505.79
0545 0711 11224 589.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	4.80000	2,827.20	5.52000	3,251.28	6.02000	3,545.78
0550 0711 11241 0.044 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" GM	2,500.00000	110.00	2,875.00000	126.50	3,135.66000	137.97
0555 0711 16101 1.801 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM	4,938.00000	8,893.34	5,678.70000	10,227.34	6,193.56000	11,154.60
0560 0711 16131 0.682 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP GM	1,235.00000	842.27	1,420.25000	968.61	1,549.02000	1,056.43

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0565 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" — 1.713 GM	4,938.00000	8,458.79	5,678.70000	9,727.61	6,193.56000	10,609.57
0570 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" — 1.042 GM	1,235.00000	1,286.87	1,420.25000	1,479.90	1,549.02000	1,614.08
0575 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN — 8,736.000 SF	1.10000	9,609.60	1.26500	11,051.04	1.38000	12,055.68
0580 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES — 1.796 GM	40,248.00000	72,285.41	46,285.20000	83,128.22	50,481.69000	90,665.12
0585 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES — 0.794 GM	8,812.00000	6,996.73	10,133.80000	8,046.24	11,052.59000	8,775.76
0590 0713103133 PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES — 0.094 GM	17,624.00000	1,656.66	20,267.60000	1,905.15	22,105.18000	2,077.89
0595 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES — 2.613 GM	40,248.00000	105,168.02	46,285.20000	120,943.23	50,481.69000	131,908.66
0600 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES — 0.794 GM	8,812.00000	6,996.73	10,133.80000	8,046.24	11,052.59000	8,775.76

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$583,639.57**		**$677,568.46**		**$581,684.22**
SECTION: 0004 Lighting						
0605 0630 2 11 1,013.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.20000	13,371.60	18.40000	18,639.20	16.56000	16,775.28
0610 0630 2 12 3,626.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.90000	93,913.40	30.47500	110,502.35	32.49000	117,808.74
0615 0630 2 15 493.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	77.00000	37,961.00	48.30000	23,811.90	96.58000	47,613.94
0620 0630 2 65 150.000 LF CONDUIT, REMOVE, BRIDGE MOUNT	13.50000	2,025.00	32.20000	4,830.00	16.93000	2,539.50
0625 0635 2 14 47.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	1,160.00000	54,520.00	2,892.25000	135,935.75	1,454.95000	68,382.65
0630 0635 3 12 35.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	980.00000	34,300.00	425.50000	14,892.50	1,229.18000	43,021.30
0635 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,680.00000	8,040.00	5,922.50000	17,767.50	3,361.43000	10,084.29

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0640 0639 2 1 40.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.50000	540.00	15.52500	621.00	16.93000	677.20
0645 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,360.00000	4,080.00	4,554.00000	13,662.00	1,705.80000	5,117.40
0650 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,060.00000	6,180.00	2,725.50000	8,176.50	2,583.79000	7,751.37
0655 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	540.00000	1,620.00	1,345.50000	4,036.50	677.30000	2,031.90
0660 0715 1 12 27,808.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.70000	75,081.60	3.45000	95,937.60	3.39000	94,269.12
0665 0715 1 13 12,681.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	5.35000	67,843.35	2.87500	36,457.88	6.71000	85,089.51
0670 0715 5 31 3.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,940.00000	8,820.00	3,220.00000	9,660.00	3,687.54000	11,062.62
0675 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	23,000.00000	69,000.00	19,320.00000	57,960.00	28,848.11000	86,544.33

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0680 0715 7 41 3.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,080.00000	3,240.00	2,139.00000	6,417.00	1,354.61000	4,063.83
0685 0715 11125 10.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	2,990.00000	29,900.00	2,633.50000	26,335.00	3,750.25000	37,502.50
0690 0715 11211 41.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	3,440.00000	141,040.00	3,122.25000	128,012.25	4,314.67000	176,901.47
0695 0715 11213 1.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	5,720.00000	5,720.00	4,289.50000	4,289.50	7,174.40000	7,174.40
0700 0715 11216 2.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	2,740.00000	5,480.00	2,553.00000	5,106.00	3,436.69000	6,873.38
0705 0715 11500 11.000 EA LUMINAIRE, REMOVE	360.00000	3,960.00	707.25000	7,779.75	451.54000	4,966.94
0710 0715 61142 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH	11,700.00000	11,700.00	10,511.00000	10,511.00	14,674.91000	14,674.91

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0715 0715 61352 8.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	13,830.00000	110,640.00	13,375.65000	107,005.20	17,346.50000	138,772.00
0720 0715 65266 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH	14,400.00000	14,400.00	11,977.25000	11,977.25	18,061.43000	18,061.43
0725 0715 65366 2.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	14,850.00000	29,700.00	12,817.90000	25,635.80	18,625.85000	37,251.70
0730 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	640.00000	1,280.00	2,139.00000	4,278.00	802.73000	1,605.46
0735 0715500 1 57.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	630.00000	35,910.00	793.50000	45,229.50	790.19000	45,040.83
0740 0715500 3 12.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	630.00000	7,560.00	793.50000	9,522.00	790.19000	9,482.28
0004 Lighting Section Totals:		**$877,825.95**		**$944,988.93**		**$1,101,140.28**

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0745 0630 2 11 1,546.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.20000	23,499.20	21.85000	33,780.10	19.06000	29,466.76
0750 0630 2 12 2,349.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	42.90000	100,772.10	29.90000	70,235.10	53.81000	126,399.69
0755 0630 2 14 10.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	50.00000	500.00	57.50000	575.00	62.71000	627.10
0760 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,200.00000	33,600.00	16,577.25000	49,731.75	14,047.78000	42,143.34
0765 0632 7 2 1,274.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	4.70000	5,987.80	9.20000	11,720.80	5.90000	7,516.60
0770 0634 4600 2.000 PI SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	900.00000	1,800.00	9,527.75000	19,055.50	1,128.84000	2,257.68
0775 0635 2 14 114.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	1,160.00000	132,240.00	2,047.00000	233,358.00	1,454.95000	165,864.30
0780 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,640.00000	5,280.00	16,882.00000	33,764.00	3,311.26000	6,622.52

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0785 0639 2 1 696.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	9.50000	6,612.00	12.07500	8,404.20	11.92000	8,296.32
0790 0639 3 11 1.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	960.00000	960.00	4,025.00000	4,025.00	1,204.10000	1,204.10
0795 0641 2 11 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL EA	1,980.00000	1,980.00	2,369.00000	2,369.00	2,483.45000	2,483.45
0800 0641 2 12 3.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	2,260.00000	6,780.00	2,369.00000	7,107.00	2,834.64000	8,503.92
0805 0646 1 11 21.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,880.00000	60,480.00	2,875.00000	60,375.00	3,612.29000	75,858.09
0810 0646 1 12 1.000 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST EA	2,550.00000	2,550.00	2,507.00000	2,507.00	3,198.38000	3,198.38
0815 0649 21 1 1.000 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' EA	77,400.00000	77,400.00	86,434.00000	86,434.00	97,080.17000	97,080.17
0820 0649 21 8 1.000 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40' EA	139,200.00000	139,200.00	144,612.50000	144,612.50	174,593.80000	174,593.80

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0825 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' 2.000 EA	136,100.00000	272,200.00	138,575.00000	277,150.00	170,705.58000	341,411.16
0830 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 31.000 AS	1,984.00000	61,504.00	1,679.00000	52,049.00	2,488.46000	77,142.26
0835 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	2,600.00000	5,200.00	2,277.00000	4,554.00	3,261.09000	6,522.18
0840 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 22.000 AS	1,140.00000	25,080.00	1,104.00000	24,288.00	1,429.86000	31,456.92
0845 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	2,230.00000	2,230.00	2,047.00000	2,047.00	2,797.01000	2,797.01
0850 0654 2 17 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR 4.000 AS	13,400.00000	53,600.00	12,420.00000	49,680.00	16,807.16000	67,228.64
0855 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 11.000 EA	350.00000	3,850.00	362.25000	3,984.75	438.99000	4,828.89
0860 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 1.000 AS	1,380.00000	1,380.00	1,426.00000	1,426.00	1,730.89000	1,730.89

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0865 0660 2102 20.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,280.00000	25,600.00	1,219.00000	24,380.00	1,605.46000	32,109.20
0870 0660 2106 14.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,480.00000	20,720.00	1,207.50000	16,905.00	1,856.31000	25,988.34
0875 0660 4 11 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	15,900.00000	15,900.00	9,292.00000	9,292.00	19,942.83000	19,942.83
0880 0660 4 12 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	12,800.00000	12,800.00	9,108.00000	9,108.00	16,054.60000	16,054.60
0885 0665 1 12 25.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,350.00000	58,750.00	1,598.50000	39,962.50	2,947.52000	73,688.00
0890 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	90.00000	360.00	108.10000	432.40	112.88000	451.52
0895 0670 5110 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	76,710.00000	153,420.00	53,820.00000	107,640.00	96,214.73000	192,429.46
0900 0685 1 13 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	40,650.00000	81,300.00	34,097.50000	68,195.00	50,985.91000	101,971.82

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0905 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	2,890.00000	11,560.00	2,058.50000	8,234.00	3,624.83000	14,499.32
0910 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,260.00000	9,040.00	1,483.50000	5,934.00	2,834.64000	11,338.56
0915 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 1.000 EA	8,900.00000	8,900.00	8,958.50000	8,958.50	11,162.97000	11,162.97
0920 0695 8 11 TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL 1.000 EA	1,980.00000	1,980.00	1,897.50000	1,897.50	2,483.45000	2,483.45
0925 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 13.000 EA	1,120.00000	14,560.00	1,092.50000	14,202.50	1,404.78000	18,262.14
0930 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,830.00000	3,660.00	1,656.00000	3,312.00	2,295.31000	4,590.62
0935 0700141330 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN 5.000 EA	8,520.00000	42,600.00	9,217.25000	46,086.25	10,686.34000	53,431.70
0005 Signalization Section Totals:		**$1,485,835.10**		**$1,547,772.35**		**$1,863,638.70**

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0940 0611 1 1 — 2.700 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	2,500.00000	6,750.00	1,748.00000	4,719.60	3,261.09000	8,804.94
0945 0611 2 2 — 5.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	1,500.00000	7,500.00	1,748.00000	8,740.00	3,261.09000	16,305.45
0950 0630 2 11 — 159.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.40000	1,812.60	18.97500	3,017.03	14.30000	2,273.70
0955 0630 2 12 — 10,937.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.90000	381,701.30	25.87500	282,994.88	43.77000	478,712.49
0960 0630 2 14 — 585.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	65.00000	38,025.00	69.00000	40,365.00	81.53000	47,695.05
0965 0633 1121 — 980.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.00000	3,920.00	4.60000	4,508.00	5.02000	4,919.60
0970 0633 1123 — 17,262.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	6.00000	103,572.00	5.46250	94,293.68	7.53000	129,982.86
0975 0633 2 31 — 186.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	50.00000	9,300.00	62.67500	11,657.55	62.71000	11,664.06
0980 0633 2 32 — 84.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	50.00000	4,200.00	104.07500	8,742.30	62.71000	5,267.64

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0985 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 7.000 EA	780.00000	5,460.00	1,357.00000	9,499.00	978.33000	6,848.31
0990 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 7.000 EA	300.00000	2,100.00	115.00000	805.00	376.28000	2,633.96
0995 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,550.00000	9,300.00	1,725.00000	10,350.00	1,944.11000	11,664.66
1000 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 1.000 EA	740.00000	740.00	793.50000	793.50	928.16000	928.16
1005 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 16.000 EA	1,940.00000	31,040.00	3,657.00000	58,512.00	2,433.28000	38,932.48
1010 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 7.000 EA	4,460.00000	31,220.00	8,199.50000	57,396.50	5,594.03000	39,158.21
1015 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 8.000 EA	1,260.00000	10,080.00	2,047.00000	16,376.00	1,580.37000	12,642.96
1020 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,060.00000	3,060.00	7,118.50000	7,118.50	3,838.05000	3,838.05

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1025 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 591.000 LF	12.90000	7,623.90	8.05000	4,757.55	16.18000	9,562.38
1030 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	1,260.00000	2,520.00	3,542.00000	7,084.00	1,580.37000	3,160.74
1035 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,940.00000	1,940.00	2,357.50000	2,357.50	2,433.28000	2,433.28
1040 0649 2150 STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50' 1.000 EA	89,900.00000	89,900.00	78,269.00000	78,269.00	112,758.50000	112,758.50
1045 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	15,900.00000	15,900.00	12,351.00000	12,351.00	19,942.83000	19,942.83
1050 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	13,900.00000	13,900.00	13,915.00000	13,915.00	17,434.29000	17,434.29
1055 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 1.000 EA	5,100.00000	5,100.00	3,105.00000	3,105.00	6,396.76000	6,396.76
1060 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	13,100.00000	13,100.00	10,672.00000	10,672.00	16,430.88000	16,430.88

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1065 0660 6600 VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM 1.000 EA	900.00000	900.00	1,989.50000	1,989.50	1,128.84000	1,128.84
1070 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	12,820.00000	12,820.00	12,063.50000	12,063.50	16,079.69000	16,079.69
1075 0676 2142 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	13,850.00000	13,850.00	14,950.00000	14,950.00	17,371.58000	17,371.58
1080 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	8,550.00000	17,100.00	9,372.50000	18,745.00	10,723.97000	21,447.94
1085 0682 1123 ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	11,550.00000	23,100.00	11,845.00000	23,690.00	14,486.77000	28,973.54
1090 0682 1600 ITS CCTV CAMERA, REMOVE & DISPOSAL 1.000 EA	540.00000	540.00	1,322.50000	1,322.50	677.30000	677.30
1095 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	7,500.00000	30,000.00	7,590.00000	30,360.00	9,406.99000	37,627.96
1100 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 1.000 EA	2,850.00000	2,850.00	3,910.00000	3,910.00	3,574.66000	3,574.66

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1105 0685 1 11 2.000 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE EA	6,050.00000	12,100.00	25,242.50000	50,485.00	7,588.31000	15,176.62
0006 Intelligent Transportation System Section Totals:		**$913,024.80**		**$909,915.09**		**$1,152,450.37**
Contract Grand Totals:		**$13,177,471.53**		**$15,218,428.53**		**15,733,422.88**

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (2679.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43372625201 Bridge No. 120088	298,707.61000	298,707.61				
0010 0400 4 4 46.000 CY CONCRETE CLASS IV, SUPERSTRUCTURE	2,045.45000	94,090.70				
0015 0415 1 4 10,177.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	4.54000	46,203.58				
0020 0458 1 11 532.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	302.92000	161,153.44				
0025 0458 1 21 810.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	284.91000	230,777.10				
0030 0460 71 2 2,143.000 LF METAL TRAFFIC RAILING, STEEL POST AND RAIL	1,474.99000	3,160,903.57				
0035 0506 3 4.000 EA BRIDGE DRAINS	9,721.03000	38,884.12				
0040 0515 4 1 390.000 LF BULLET RAIL, SINGLE RAIL	61.67000	24,051.30				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0630 2 15 4,744.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	123.37000	585,267.28				
0001 Structures Section Totals:		**$4,640,038.70**				
SECTION: 0002 Roadway						
0050 0101 1 (1.000) LS MOBILIZATION 43372625201	1,288,810.81000	1,288,810.81				
0055 0102 1 (375.000) DA (LS) MAINTENANCE OF TRAFFIC 43372625201	563,772.83000	563,772.83				
0060 0102 14 24.000 HR TRAFFIC CONTROL OFFICER	100.73000	2,417.52				
0065 0102 60 8,556.000 ED WORK ZONE SIGN	0.25000	2,139.00				
0070 0102 71 15 4,205.000 LF TEMPORARY BARRIER, F&I, ANCHORED	49.11000	206,507.55				
0075 0102 74 1 30,375.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	3,948.75				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 74 8 513,132.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	20,525.28				
0085 0102 76 46.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.30000	289.80				
0090 0102 89 1 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,196.18000	4,784.72				
0095 0102 99 2,723.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.33000	30,851.59				
0100 0102104 552.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	72.50000	40,020.00				
0105 0102107 1 552.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	48.33000	26,678.16				
0110 0102115 6,192.000 ED TYPE III BARRICADE	0.29000	1,795.68				
0115 0102913 21 1.876 GM REMOVABLE TAPE, WHITE, SOLID 6"	14,810.26000	27,784.05				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102913 22 — 0.266 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	3,753.72000	998.49				
0125 0102913 31 — 1.497 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	14,788.30000	22,138.09				
0130 0102913 32 — 0.133 GM REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	3,753.76000	499.25				
0135 0104 10 3 — 7,023.000 LF SEDIMENT BARRIER	6.16000	43,261.68				
0140 0104 18 — 30.000 EA INLET PROTECTION SYSTEM	153.89000	4,616.70				
0145 0107 1 — 13.480 AC LITTER REMOVAL	769.47000	10,372.46				
0150 0107 2 — 10.510 AC MOWING	923.36000	9,704.51				
0155 0110 1 1 — (0.880) AC (LS) CLEARING & GRUBBING 43372625201	345,792.36000	345,792.36				
0160 0110 4 10 — 1,633.000 SY REMOVAL OF EXISTING CONCRETE	145.69000	237,911.77				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0120 1 REGULAR EXCAVATION 4,150.800 CY	154.28000	640,385.42				
0170 0120 6 EMBANKMENT 216.200 CY	232.72000	50,314.06				
0175 0160 4 TYPE B STABILIZATION 1,935.000 SY	101.84000	197,060.40				
0180 0285711 OPTIONAL BASE, BASE GROUP 11 1,684.000 SY	175.52000	295,575.68				
0185 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 25,023.000 SY	5.69000	142,380.87				
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 185.300 TN	372.65000	69,052.05				
0195 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,649.400 TN	245.70000	650,957.58				
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 6.100 CY	4,921.61000	30,021.82				
0205 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 491.000 SF	67.09000	32,941.19				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	37,720.32000	37,720.32				
0215 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	39,520.09000	39,520.09				
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	15,870.54000	15,870.54				
0225 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	19,470.07000	38,940.14				
0230 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 1.000 EA	37,739.00000	37,739.00				
0235 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	14,970.66000	14,970.66				
0240 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	14,430.73000	14,430.73				
0245 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	15,870.54000	15,870.54				
0250 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 104.000 LF	838.35000	87,188.40				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	856.36000	6,850.88			
0260 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	874.35000	6,994.80			
0265 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	32.000 LF	1,368.83000	43,802.56			
0270 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	39.000 LF	865.36000	33,749.04			
0275 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	0.200 CY	45,780.45000	9,156.09			
0280 0436 1 1 TRENCH DRAIN, STANDARD	253.000 LF	680.63000	172,199.39			
0285 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	38.000 LF	88.14000	3,349.32			
0290 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	922.000 LF	64.80000	59,745.60			
0295 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1,064.000 LF	65.50000	69,692.00			

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0520 2 4 CONCRETE CURB, TYPE D 394.000 LF	75.81000	29,869.14				
0305 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 181.000 SY	192.52000	34,846.12				
0310 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 933.000 LF	514.81000	480,317.73				
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 717.000 SY	124.97000	89,603.49				
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 745.000 SY	173.72000	129,421.40				
0325 0527 2 DETECTABLE WARNINGS 310.000 SF	41.14000	12,753.40				
0330 0550 10929 FENCING, SPECIAL TYPE, 5.1-6.0', SPECIAL FEATURES 675.000 LF	381.56000	257,553.00				
0335 0550 60923 FENCE GATE, SPECIAL TYPE, DOUBLE, 12.1-18.0' OPENING 2.000 EA	18,887.01000	37,774.02				
0340 0570 1 2 PERFORMANCE TURF, SOD 2,144.000 SY	13.57000	29,094.08				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 562.000 EA	4.72000	2,652.64				
0350 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.784 GM	2,129.60000	1,669.61				
0355 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.207 GM	2,757.92000	570.89				
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 863.000 LF	2.20000	1,898.60				
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 47.000 LF	2.39000	112.33				
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 185.000 LF	2.52000	466.20				
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.095 GM	596.42000	56.66				
0380 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 14.000 EA	56.66000	793.24				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 9.000 EA	50.37000	453.33				
0390 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 28.000 LF	6.30000	176.40				
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.058 GM	2,124.34000	2,247.55				
0400 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 14.000 LF	2.39000	33.46				
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43372625201 (1.000) LS	79,770.00000	79,770.00				
0002 Roadway Section Totals:		**$6,904,233.51**				
SECTION: 0003 Signing						
0410 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 29.000 AS	775.83000	22,499.07				
0415 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	2,403.80000	7,211.40				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0420 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	3,319.54000	6,639.08				
0425 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF 4.000 AS	9,895.01000	39,580.04				
0430 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF 15.000 AS	12,349.68000	185,245.20				
0435 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	457.87000	1,831.48				
0440 0700 1 60 SINGLE POST SIGN, REMOVE 46.000 AS	29.25000	1,345.50				
0445 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	6,232.07000	6,232.07				
0450 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	3,192.35000	6,384.70				
0455 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF 5.000 EA	508.74000	2,543.70				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0460 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	228.94000	457.88				
0465 0700 4611 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER 1.000 EA	7,249.56000	7,249.56				
0470 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 1.000 EA	9,589.76000	9,589.76				
0475 0700141112 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	6,740.82000	13,481.64				
0480 0700141411 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 1.000 EA	19,968.09000	19,968.09				
0485 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 40.000 EA	188.87000	7,554.80				
0490 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,652.000 EA	4.72000	7,797.44				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0495 0710 11190 293.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	4.72000	1,382.96				
0500 0710 11290 34.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	4.72000	160.48				
0505 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43372625201	58,538.39000	58,538.39				
0510 0711 11102 0.239 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	7,975.52000	1,906.15				
0515 0711 11123 1,385.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.03000	5,581.55				
0520 0711 11124 94.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	6.04000	567.76				
0525 0711 11125 4,871.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.06000	39,260.26				
0530 0711 11141 0.158 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,988.48000	472.18				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0535 0711 11160 43.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	313.52000	13,481.36				
0540 0711 11170 43.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	81.84000	3,519.12				
0545 0711 11224 589.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.04000	3,557.56				
0550 0711 11241 0.044 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,861.59000	125.91				
0555 0711 16101 1.801 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,214.15000	11,191.68				
0560 0711 16131 0.682 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,550.47000	1,057.42				
0565 0711 16201 1.713 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,206.71000	10,632.09				
0570 0711 16231 1.042 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,552.04000	1,617.23				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0575 0711 17 1 — 8,736.000 SF	1.39000	12,143.04				
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN						
0580 0713103101 — 1.796 GM	50,508.31000	90,712.92				
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES						
0585 0713103131 — 0.794 GM	11,039.60000	8,765.44				
PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES						
0590 0713103133 — 0.094 GM	21,246.70000	1,997.19				
PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES						
0595 0713103201 — 2.613 GM	50,619.43000	132,268.57				
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES						
0600 0713103331 — 0.794 GM	11,039.60000	8,765.44				
PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES						
0003 Signing Section Totals:		**$753,316.11**				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0605 0630 2 11 — 1,013.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.79000	17,008.27				
0610 0630 2 12 — 3,626.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.94000	119,440.44				
0615 0630 2 15 — 493.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	97.93000	48,279.49				
0620 0630 2 65 — 150.000 LF CONDUIT, REMOVE, BRIDGE MOUNT	17.17000	2,575.50				
0625 0635 2 14 — 47.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	1,475.35000	69,341.45				
0630 0635 3 12 — 35.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	1,246.42000	43,624.70				
0635 0639 1122 — 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,408.56000	10,225.68				
0640 0639 2 1 — 40.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	17.17000	686.80				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0645 0639 3 11 — 3.000 EA	1,729.72000	5,189.16				
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT						
0650 0641 2 12 — 3.000 EA	2,620.01000	7,860.03				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE						
0655 0641 2 60 — 3.000 EA	686.80000	2,060.40				
PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE						
0660 0715 1 12 — 27,808.000 LF	3.43000	95,381.44				
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0665 0715 1 13 — 12,681.000 LF	6.80000	86,230.80				
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2						
0670 0715 5 31 — 3.000 EA	3,739.25000	11,217.75				
LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE						
0675 0715 7 11 — 3.000 EA	29,252.60000	87,757.80				
LOAD CENTER, F&I, SECONDARY VOLTAGE						
0680 0715 7 41 — 3.000 EA	1,373.60000	4,120.80				
LOAD CENTER, REMOVE, SECONDARY VOLTAGE						

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0685 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	10.000 EA	3,802.84000	38,028.40			
0690 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	41.000 EA	4,375.17000	179,381.97			
0695 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1.000 EA	7,275.00000	7,275.00			
0700 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	2.000 EA	3,484.88000	6,969.76			
0705 0715 11500 LUMINAIRE, REMOVE	11.000 EA	457.87000	5,036.57			
0710 0715 61142 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH	1.000 EA	14,880.66000	14,880.66			
0715 0715 61352 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	8.000 EA	17,589.72000	140,717.76			

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0720 0715 65266 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH	18,314.66000	18,314.66				
0725 0715 65366 2.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	18,887.01000	37,774.02				
0730 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	813.99000	1,627.98				
0735 0715500 1 57.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	801.27000	45,672.39				
0740 0715500 3 12.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	801.27000	9,615.24				
0004 Lighting Section Totals:		**$1,116,294.92**				
SECTION: 0005 Signalization						
0745 0630 2 11 1,546.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.33000	29,884.18				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0750 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,349.000 LF	54.56000	128,161.44				
0755 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 10.000 LF	63.59000	635.90				
0760 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	14,244.74000	42,734.22				
0765 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 1,274.000 LF	5.98000	7,618.52				
0770 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN 2.000 PI	1,144.67000	2,289.34				
0775 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 114.000 EA	1,475.35000	168,189.90				
0780 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	3,357.69000	6,715.38				
0785 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 696.000 LF	12.08000	8,407.68				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0790 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	1,220.99000	1,220.99			
0795 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	2,518.26000	2,518.26			
0800 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	2,874.38000	8,623.14			
0805 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	21.000 EA	3,662.93000	76,921.53			
0810 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1.000 EA	3,243.23000	3,243.23			
0815 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	1.000 EA	98,441.36000	98,441.36			
0820 0649 21 8 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'	1.000 EA	177,041.82000	177,041.82			
0825 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	2.000 EA	173,099.08000	346,198.16			

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0830 0650 1 14	31.000	2,523.35000	78,223.85			
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS					
0835 0650 1 16	2.000	3,306.82000	6,613.64			
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS					
0840 0653 1 11	22.000	1,449.91000	31,898.02			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS					
0845 0653 1 12	1.000	2,836.24000	2,836.24			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS					
0850 0654 2 17	4.000	17,042.82000	68,171.28			
MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR	AS					
0855 0660 1109	11.000	445.15000	4,896.65			
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA					
0860 0660 2101	1.000	1,755.16000	1,755.16			
LOOP ASSEMBLY- F&I, TYPE A	AS					
0865 0660 2102	20.000	1,627.97000	32,559.40			
LOOP ASSEMBLY, F&I, TYPE B	AS					

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0870 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 14.000 AS	1,882.34000	26,352.76				
0875 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	20,222.45000	20,222.45				
0880 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 1.000 EA	16,279.70000	16,279.70				
0885 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 25.000 EA	2,988.85000	74,721.25				
0890 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 4.000 EA	114.47000	457.88				
0895 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	97,563.78000	195,127.56				
0900 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 2.000 EA	51,700.79000	103,401.58				
0905 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	3,675.65000	14,702.60				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0910 0695 6 12 — 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,874.39000	11,497.56				
0915 0695 7132 — 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	11,319.49000	11,319.49				
0920 0695 8 11 — 1.000 EA TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL	2,518.26000	2,518.26				
0925 0700 3201 — 13.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,424.47000	18,518.11				
0930 0700 3202 — 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2,327.49000	4,654.98				
0935 0700141330 — 5.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, ELECTRONIC DISPLAY SIGN	10,836.18000	54,180.90				
0005 Signalization Section Totals:		**$1,889,754.37**				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0940 0611 1 1	2.700	2,225.74000	6,009.50			
ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	MI					
0945 0611 2 2	5.000	4,451.48000	22,257.40			
ITSFM LOCATION DOCUMENTATION-ITS SITE	EA					
0950 0630 2 11	159.000	14.50000	2,305.50			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0955 0630 2 12	10,937.000	44.39000	485,493.43			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0960 0630 2 14	585.000	82.67000	48,361.95			
CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF					
0965 0633 1121	980.000	5.09000	4,988.20			
FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF					
0970 0633 1123	17,262.000	7.63000	131,709.06			
FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF					
0975 0633 2 31	186.000	63.59000	11,827.74			
FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA					
0980 0633 2 32	84.000	63.59000	5,341.56			
FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA					

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0985 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 7.000 EA	992.04000	6,944.28				
0990 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 7.000 EA	381.56000	2,670.92				
0995 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,971.37000	11,828.22				
1000 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 1.000 EA	941.16000	941.16				
1005 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 16.000 EA	2,467.39000	39,478.24				
1010 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 7.000 EA	5,672.46000	39,707.22				
1015 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 8.000 EA	1,602.53000	12,820.24				
1020 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,891.86000	3,891.86				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1025 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 591.000 LF	16.41000	9,698.31				
1030 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	1,602.53000	3,205.06				
1035 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,467.40000	2,467.40				
1040 0649 2150 STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50' 1.000 EA	114,339.51000	114,339.51				
1045 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	20,222.45000	20,222.45				
1050 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	17,678.74000	17,678.74				
1055 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 1.000 EA	6,486.45000	6,486.45				
1060 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	16,661.26000	16,661.26				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1065 0660 6600 VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM 1.000 EA	1,144.66000	1,144.66				
1070 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	16,305.14000	16,305.14				
1075 0676 2142 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	17,615.15000	17,615.15				
1080 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	10,874.34000	21,748.68				
1085 0682 1123 ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	14,689.89000	29,379.78				
1090 0682 1600 ITS CCTV CAMERA, REMOVE & DISPOSAL 1.000 EA	686.80000	686.80				
1095 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	9,538.89000	38,155.56				
1100 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 1.000 EA	3,624.79000	3,624.79				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(4) PREFERRED MATERIALS INC. Unit Price	(4) PREFERRED MATERIALS INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System								
1105 0685 1 11		2.000	7,694.71000	15,389.42				
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE		EA						
0006 Intelligent Transportation System Section Totals:				**$1,171,385.64**				
Contract Grand Totals:				**$16,475,023.25**				

Letting: CT231206 December 06, 2023 **Call Order:** 004 **Contract:** T1887

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/18/2023

Manager, Contracts Administration Office