Vendor Ranking

Letting: CT231206 December 06, 2023 10:30 AM **Call Order:** 011 **Contract:** T2961

District: District 2 **Counties:** BAKER **Fed Aid No:** D223023B

Contract Time: 400 AVAILABLE DAYS **Project(s):** 43633015201 (*) 43633115201

Contract Desc: CLET HARVEY RD, OVER MUD LAKE SWAMP, BRIDGE NO 274091

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Winning bid	$3,521,000.00	100.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$4,192,910.00	119.08%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

District: District 2 **Counties:** BAKER **Fed Aid No:** D223023B

Contract Time: 400 AVAILABLE DAYS **Project(s):** 43633015201 (*) 43633115201

Contract Descr: CLET HARVEY RD, OVER MUD LAKE SWAMP, BRIDGE NO 274091

The Improvements under this Contract consist of base work, drainage improvements, curb & gutters, earthwork, paving, highway signing, guardrail, box or three-sided culverts, bridges, and other incidental construction on Clet Harvey Road over Mud Lake Swamp Bridge and Turkey Creek Bridge in Baker County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (824.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43633015201 274091	90,000.00000	90,000.00	20,000.00000	20,000.00		
0010 0110 3 (595.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43633115201 274092	70,000.00000	70,000.00	20,000.00000	20,000.00		
0015 0400 2 4 117.100 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,950.00000	228,345.00	2,110.00000	247,081.00		
0020 0400 2 10 41.400 CY CONCRETE CLASS II, APPROACH SLABS	1,150.00000	47,610.00	1,765.00000	73,071.00		
0025 0400 4 1 199.700 CY CONCRETE CLASS IV, CULVERTS	2,050.00000	409,385.00	2,375.00000	474,287.50		
0030 0400 4 5 34.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	2,950.00000	102,070.00	3,800.00000	131,480.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 7 1 BRIDGE DECK GROOVING 235.000 SY	30.00000	7,050.00	33.50000	7,872.50		
0040 0400148 PLAIN NEOPRENE BEARING PADS 6.500 CF	1,400.00000	9,100.00	1,515.00000	9,847.50		
0045 0415 1 1 REINFORCING STEEL- ROADWAY 43,398.000 LB	2.25000	97,645.50	1.50000	65,097.00		
0050 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 25,556.000 LB	2.25000	57,501.00	1.50000	38,334.00		
0055 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 4,731.000 LB	2.25000	10,644.75	1.40000	6,623.40		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 7,984.000 LB	2.25000	17,964.00	1.40000	11,177.60		
0065 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 478.000 LF	200.00000	95,600.00	161.00000	76,958.00		
0070 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 310.000 LF	450.00000	139,500.00	240.00000	74,400.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0458 1 11 — 51.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	85.00000	4,335.00	88.00000	4,488.00		
0080 0460 71 1 — 156.000 LF METAL TRAFFIC RAILING, THRIE BEAM RETROFIT	240.00000	37,440.00	189.00000	29,484.00		
0085 0521 5 13 — 248.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	240.00000	59,520.00	184.00000	45,632.00		
0090 0530 1100 — 38.400 CY RIPRAP, SAND-CEMENT BAGS	1,500.00000	57,600.00	1,490.00000	57,216.00		
0095 0530 3 3 — 1,102.200 TN RIPRAP- RUBBLE, BANK AND SHORE	140.00000	154,308.00	170.00000	187,374.00		
0100 0530 3 4 — 354.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	140.00000	49,616.00	200.00000	70,880.00		
0105 0530 74 — 583.500 TN BEDDING STONE	220.00000	128,370.00	200.00000	116,700.00		
0001 Structures Section Totals:		**$1,873,604.25**		**$1,768,003.50**		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0101 1 (1.000) LS MOBILIZATION 43633015201	155,686.25000	155,686.25	631,600.00000	631,600.00		
0115 0101 1 (1.000) LS MOBILIZATION 43633115201	340,000.00000	340,000.00	420,738.00000	420,738.00		
0120 0102 1 (400.000) DA (LS) MAINTENANCE OF TRAFFIC 43633015201	7,500.00000	7,500.00	203,100.00000	203,100.00		
0125 0102 1 (400.000) DA (LS) MAINTENANCE OF TRAFFIC 43633115201	7,500.00000	7,500.00	203,100.00000	203,100.00		
0130 0102 60 57,200.000 ED WORK ZONE SIGN	0.15000	8,580.00	0.20000	11,440.00		
0135 0102 74 1 6,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	640.00	0.09000	576.00		
0140 0102 99 1,600.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.00000	14,400.00	9.45000	15,120.00		
0145 0102115 4,800.000 ED TYPE III BARRICADE	0.20000	960.00	0.26000	1,248.00		
0150 0104 1 95.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	14.00000	1,330.00	17.00000	1,615.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0104 10 3 SEDIMENT BARRIER 2,111.000 LF	6.00000	12,666.00	6.00000	12,666.00		
0160 0104 11 FLOATING TURBIDITY BARRIER 684.000 LF	5.00000	3,420.00	29.00000	19,836.00		
0165 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	1,500.00000	6,000.00	5,740.00000	22,960.00		
0170 0110 1 1 CLEARING & GRUBBING 43633015201 (2.110) AC (LS)	85,000.00000	85,000.00	56,900.00000	56,900.00		
0175 0110 1 1 CLEARING & GRUBBING 43633115201 (0.990) AC (LS)	45,000.00000	45,000.00	30,800.00000	30,800.00		
0180 0120 1 REGULAR EXCAVATION 2,484.500 CY	27.00000	67,081.50	11.00000	27,329.50		
0185 0120 4 SUBSOIL EXCAVATION 1,405.200 CY	35.00000	49,182.00	20.00000	28,104.00		
0190 0120 6 EMBANKMENT 4,278.000 CY	40.00000	171,120.00	21.50000	91,977.00		
0195 0160 4 TYPE B STABILIZATION 4,859.000 SY	5.00000	24,295.00	11.00000	53,449.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0285701 288.000 SY OPTIONAL BASE, BASE GROUP 01	77.00000	22,176.00	109.00000	31,392.00		
0205 0285706 3,430.000 SY OPTIONAL BASE, BASE GROUP 06	56.00000	192,080.00	50.30000	172,529.00		
0210 0286 1 90.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	49.00000	4,410.00	40.00000	3,600.00		
0215 0334 1 12 271.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	300.00000	81,300.00	272.00000	73,712.00		
0220 0334 1 52 192.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	250.00000	48,150.00	229.00000	44,105.40		
0225 0337 7 81 193.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	360.00000	69,660.00	231.00000	44,698.50		
0230 0339 1 16.600 TN MISCELLANEOUS ASPHALT PAVEMENT	650.00000	10,790.00	983.50000	16,326.10		
0235 0430174118 28.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	310.00000	8,680.00	177.00000	4,956.00		
0240 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,200.00000	6,400.00	2,100.00000	4,200.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0520 1 10 — 134.000 LF CONCRETE CURB & GUTTER, TYPE F	180.00000	24,120.00	58.00000	7,772.00		
0250 0520 6 — 345.000 LF SHOULDER GUTTER- CONCRETE	100.00000	34,500.00	63.00000	21,735.00		
0255 0530 3 4 — 55.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	140.00000	7,700.00	239.00000	13,145.00		
0260 0530 74 — 39.500 TN BEDDING STONE	220.00000	8,690.00	228.00000	9,006.00		
0265 0536 1 1 — 700.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	22.00000	15,400.00	21.21000	14,847.00		
0270 0536 7 4 — 24.000 EA SPECIAL GUARDRAIL POST-FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE	450.00000	10,800.00	432.00000	10,368.00		
0275 0536 8112 — 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	4,000.00000	16,000.00	3,865.00000	15,460.00		
0280 0536 8122 — 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,600.00000	9,200.00	4,612.00000	9,224.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0536 8123 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,300.00000	4,600.00	2,280.00000	4,560.00		
0290 0536 85 20 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,600.00000	6,400.00	1,600.00000	6,400.00		
0295 0536 85 24 4.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	4,200.00000	16,800.00	4,130.00000	16,520.00		
0300 0570 1 2 9,532.000 SY PERFORMANCE TURF, SOD	3.50000	33,362.00	5.50000	52,426.00		
0305 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43633015201	123.00000	123.00	123.00000	123.00		
0310 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43633115201	123.00000	123.00	123.00000	123.00		
0002 Roadway Section Totals:		**$1,631,824.75**		**$2,409,786.50**		
SECTION: 0003 Signing						
0315 0700 1 11 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	500.00000	1,000.00	525.00000	1,050.00		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) COXWELL, J.B. CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0320 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	50.00000	200.00	52.50000	210.00		
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43633015201 (1.000) LS	3,200.00000	3,200.00	3,150.00000	3,150.00		
0330 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43633115201 (1.000) LS	3,200.00000	3,200.00	3,150.00000	3,150.00		
0335 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.504 GM	13,000.00000	6,552.00	12,500.00000	6,300.00		
0340 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.033 GM	43,000.00000	1,419.00	38,181.82000	1,260.00		
0003 Signing Section Totals:		**$15,571.00**		**$15,120.00**		
Contract Grand Totals:		**$3,521,000.00**		**$4,192,910.00**		

Letting: CT231206 December 06, 2023 **Call Order:** 011 **Contract:** T2961

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/18/2023

Manager, Contracts Administration Office