Vendor Ranking

Letting: CT231206 December 06, 2023 10:30 AM **Call Order:** 018 **Contract:** T4662

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D423054B

Contract Time: 182 AVAILABLE DAYS **Project(s):** 44001515201 (*)

Contract Desc: NORTH SHORE DR FROM S OF CARVER CANAL TO N OF CARVER CANAL

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FERREIRA CONSTRUCTION CO., INC.	Responsive	Winning bid	$2,710,165.44	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$2,970,918.80	109.62%
3	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$3,300,301.97	121.77%
4	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$4,677,773.78	172.60%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D423054B

Contract Time: 182 AVAILABLE DAYS **Project(s):** 44001515201 (*)

Contract Descr: NORTH SHORE DR FROM S OF CARVER CANAL TO N OF CARVER CANAL

The Improvements under this Contract consist of, but are not limited to, concrete structures (approach slabs, bridge substructure, gravity walls), reinforcing for concrete (reinforcing steel), structures foundations (auger cast piles), structural steel (prefabricated pedestrian bridge), metal pedestrian/bicycle railings, revetment systems (rubble rip rap, bedding stone), MOT (standard, temporary low profile barrier), erosion control (sediment barrier, floating turbidity barrier), monitor existing structures (inspection, settlement, vibration), clearing (tree protection, tree trimming, tree removal, drainage structure removal), concrete (removal, curb and gutter, sidewalk, driveways), earthwork (regular and channel excavation, embankment, stabilization), drainage (inlets, manholes, pipes, yard drain), signing (single-post, removals), lighting (luminaire, pole complete, cable distribution, conduit, pull boxes), fencing and sod along North Shore Drive from south of the Carver Canal to north of the Carver Canal, for 0.07 miles in the City of West Palm Beach, Palm Beach Count

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures							
0005 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	17.400 CY	1,496.90000	26,046.06	2,500.00000	43,500.00	2,500.00000	43,500.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	8.200 CY	2,011.00000	16,490.20	3,000.00000	24,600.00	1,450.00000	11,890.00
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	23.200 CY	1,284.90000	29,809.68	3,500.00000	81,200.00	1,900.00000	44,080.00
0020 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE	3,662.000 LB	6.20000	22,704.40	4.00000	14,648.00	3.99000	14,611.38
0025 0415 1 9 REINFORCING STEEL- APPROACH SLABS	1,777.000 LB	5.40000	9,595.80	4.00000	7,108.00	3.99000	7,090.23

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0030 0455113 24 AUGER CAST PILE FOR BRIDGES, 24" DIAMETER 495.000 LF	869.00000	430,155.00	1,260.00000	623,700.00	1,100.00000	544,500.00
0035 0455119103 LOAD TEST-STATIC, COMPRESSION,101-600 TONS 1.000 EA	75,539.50000	75,539.50	135,000.00000	135,000.00	185,000.00000	185,000.00
0040 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 30.000 LF	1,428.70000	42,861.00	110.00000	3,300.00	650.00000	19,500.00
0045 0460 7 PREFABRICATED STEEL PEDESTRIAN BRIDGE 1,692.000 SF	506.00000	856,152.00	450.00000	761,400.00	460.00000	778,320.00
0050 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 29.000 LF	328.50000	9,526.50	250.00000	7,250.00	180.00000	5,220.00
0055 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 508.600 TN	176.00000	89,513.60	50.00000	25,430.00	135.00000	68,661.00
0060 0530 74 BEDDING STONE 24.800 TN	1,600.80000	39,699.84	50.00000	1,240.00	205.00000	5,084.00
0001 Structures Section Totals:		**$1,648,093.58**		**$1,728,376.00**		**$1,727,456.61**

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0101 1 (1.000) LS MOBILIZATION 44001515201	242,838.20000	242,838.20	350,000.00000	350,000.00	325,000.00000	325,000.00
0070 0102 1 (182.000) DA (LS) MAINTENANCE OF TRAFFIC 44001515201	42,985.50000	42,985.50	75,000.00000	75,000.00	216,000.00000	216,000.00
0075 0102 60 4,464.000 ED WORK ZONE SIGN	0.60000	2,678.40	0.30000	1,339.20	0.45000	2,008.80
0080 0102 71 13 210.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	166.70000	35,007.00	90.00000	18,900.00	74.00000	15,540.00
0085 0102 74 1 6,916.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	1,383.20	0.20000	1,383.20	0.15000	1,037.40
0090 0102 74 8 4,116.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.10000	411.60	0.10000	411.60	0.06000	246.96
0095 0102 99 392.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.90000	6,232.80	15.00000	5,880.00	11.00000	4,312.00
0100 0102115 28.000 ED TYPE III BARRICADE	3.70000	103.60	1.10000	30.80	0.85000	23.80

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0104 10 3 SEDIMENT BARRIER 466.000 LF	12.50000	5,825.00	5.00000	2,330.00	25.00000	11,650.00
0110 0104 11 FLOATING TURBIDITY BARRIER 180.000 LF	19.70000	3,546.00	40.00000	7,200.00	105.00000	18,900.00
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44001515201 (1.000) LS	14,119.50000	14,119.50	1,500.00000	1,500.00	3,150.00000	3,150.00
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44001515201 (1.000) LS	23,297.20000	23,297.20	1,500.00000	1,500.00	4,495.00000	4,495.00
0125 0110 1 1 CLEARING & GRUBBING 44001515201 (0.170) AC (LS)	34,379.30000	34,379.30	100,000.00000	100,000.00	335,000.00000	335,000.00
0130 0110 4 10 REMOVAL OF EXISTING CONCRETE 28.000 SY	349.50000	9,786.00	100.00000	2,800.00	105.00000	2,940.00
0135 0110 21 TREE PROTECTION BARRIER 78.000 LF	16.30000	1,271.40	50.00000	3,900.00	25.00000	1,950.00
0140 0110 22 TREE ROOT AND BRANCH PRUNING 3.000 EA	4,941.80000	14,825.40	500.00000	1,500.00	3,500.00000	10,500.00

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0145 0120 1 REGULAR EXCAVATION 71.300 CY	119.80000	8,541.74	150.00000	10,695.00	280.00000	19,964.00
0150 0120 5 CHANNEL EXCAVATION 18.200 CY	287.10000	5,225.22	650.00000	11,830.00	450.00000	8,190.00
0155 0120 6 EMBANKMENT 79.600 CY	91.70000	7,299.32	300.00000	23,880.00	190.00000	15,124.00
0160 0160 4 TYPE B STABILIZATION 126.000 SY	56.70000	7,144.20	150.00000	18,900.00	70.00000	8,820.00
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 35.200 CY	1,679.40000	59,114.88	2,500.00000	88,000.00	2,500.00000	88,000.00
0170 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	8,978.60000	8,978.60	15,000.00000	15,000.00	15,000.00000	15,000.00
0175 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 1.000 EA	25,893.50000	25,893.50	35,000.00000	35,000.00	22,000.00000	22,000.00
0180 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	10,932.10000	21,864.20	10,000.00000	20,000.00	15,000.00000	30,000.00
0185 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	11,592.40000	11,592.40	15,000.00000	15,000.00	13,000.00000	13,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0190 0425 10 YARD DRAIN 2.000 EA	6,293.50000	12,587.00	9,000.00000	18,000.00	2,300.00000	4,600.00
0195 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 10.000 LF	334.10000	3,341.00	350.00000	3,500.00	350.00000	3,500.00
0200 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 41.000 LF	332.00000	13,612.00	300.00000	12,300.00	340.00000	13,940.00
0205 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 135.000 LF	334.70000	45,184.50	350.00000	47,250.00	330.00000	44,550.00
0210 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 120.000 LF	361.50000	43,380.00	400.00000	48,000.00	350.00000	42,000.00
0215 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 305.000 LF	291.90000	89,029.50	200.00000	61,000.00	185.00000	56,425.00
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 9.000 LF	74.10000	666.90	200.00000	1,800.00	30.00000	270.00
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 227.000 SY	205.90000	46,739.30	125.00000	28,375.00	45.00000	10,215.00
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 28.000 SY	254.10000	7,114.80	200.00000	5,600.00	55.00000	1,540.00

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0527 2 DETECTABLE WARNINGS 10.000 SF	81.50000	815.00	300.00000	3,000.00	40.00000	400.00
0240 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 2.000 LF	773.50000	1,547.00	250.00000	500.00	55.00000	110.00
0245 0570 1 2 PERFORMANCE TURF, SOD 488.000 SY	8.10000	3,952.80	12.00000	5,856.00	9.80000	4,782.40
0250 0999 16 PARTNERING, DO NOT BID 44001515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44001515201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$918,313.96**		**$1,103,160.80**		**$1,411,184.36**
SECTION: 0003 Signing						
0260 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 4.000 AS	1,412.00000	5,648.00	1,300.00000	5,200.00	1,000.00000	4,000.00
0265 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	353.00000	1,412.00	320.00000	1,280.00	250.00000	1,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$7,060.00**		**$6,480.00**		**$5,000.00**
SECTION: 0004 Lighting						
0270 0630 2 11 — 36.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	55.10000	1,983.60	51.00000	1,836.00	50.00000	1,800.00
0275 0630 2 12 — 266.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	43.80000	11,650.80	38.00000	10,108.00	60.00000	15,960.00
0280 0630 2 16 — 248.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	83.00000	20,584.00	85.00000	21,080.00	30.00000	7,440.00
0285 0635 2 11 — 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,332.90000	10,663.20	1,600.00000	12,800.00	2,800.00000	22,400.00
0290 0635 3 13 — 1.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1,163.50000	1,163.50	1,500.00000	1,500.00	2,200.00000	2,200.00
0295 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,314.20000	2,314.20	3,000.00000	3,000.00	12,000.00000	12,000.00
0300 0639 3 11 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	591.60000	591.60	700.00000	700.00	3,380.00000	3,380.00

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FERREIRA CONSTRUCTION CO., INC.		(2) CONE & GRAHAM, INC.		(3) LEAD ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0305 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,862.40000	1,862.40	2,300.00000	2,300.00	5,560.00000	5,560.00
0310 0715 1 12 — 1,963.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	17.30000	33,959.90	6.00000	11,778.00	7.00000	13,741.00
0315 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	27,559.90000	27,559.90	35,000.00000	35,000.00	33,600.00000	33,600.00
0320 0715 61100 — 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH	11,033.00000	22,066.00	15,000.00000	30,000.00	17,600.00000	35,200.00
0325 0715500 1 — 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,149.40000	2,298.80	1,400.00000	2,800.00	1,690.00000	3,380.00
0004 Lighting Section Totals:		**$136,697.90**		**$132,902.00**		**$156,661.00**
Contract Grand Totals:		**$2,710,165.44**		**$2,970,918.80**		**3,300,301.97**

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 0 11 — 17.400 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	3,000.00000	52,200.00				
0010 0400 2 10 — 8.200 CY CONCRETE CLASS II, APPROACH SLABS	6,000.00000	49,200.00				
0015 0400 4 5 — 23.200 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	5,000.00000	116,000.00				
0020 0415 1 5 — 3,662.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	5.00000	18,310.00				
0025 0415 1 9 — 1,777.000 LB REINFORCING STEEL- APPROACH SLABS	5.00000	8,885.00				
0030 0455113 24 — 495.000 LF AUGER CAST PILE FOR BRIDGES, 24" DIAMETER	450.00000	222,750.00				
0035 0455119103 — 1.000 EA LOAD TEST-STATIC, COMPRESSION,101-600 TONS	50,000.00000	50,000.00				
0040 0458 1 11 — 30.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	150.00000	4,500.00				

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0460 7	1,692.000	1,300.00000	2,199,600.00			
PREFABRICATED STEEL PEDESTRIAN BRIDGE	SF					
0050 0515 2311	29.000	150.00000	4,350.00			
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF					
0055 0530 3 3	508.600	200.00000	101,720.00			
RIPRAP- RUBBLE, BANK AND SHORE	TN					
0060 0530 74	24.800	300.00000	7,440.00			
BEDDING STONE	TN					
0001 Structures Section Totals:			**$2,834,955.00**			
SECTION: 0002 Roadway						
0065 0101 1	(1.000)	455,000.00000	455,000.00			
MOBILIZATION 44001515201	LS					
0070 0102 1	(182.000)	430,000.00000	430,000.00			
MAINTENANCE OF TRAFFIC 44001515201	DA (LS)					
0075 0102 60	4,464.000	0.21000	937.44			
WORK ZONE SIGN	ED					

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	210.000 LF	74.00000	15,540.00			
0085 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6,916.000 ED	0.13000	899.08			
0090 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4,116.000 FD	0.06000	246.96			
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	392.000 ED	10.50000	4,116.00			
0100 0102115 TYPE III BARRICADE	28.000 ED	0.85000	23.80			
0105 0104 10 3 SEDIMENT BARRIER	466.000 LF	5.00000	2,330.00			
0110 0104 11 FLOATING TURBIDITY BARRIER	180.000 LF	20.00000	3,600.00			
0115 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44001515201	(1.000) LS	5,000.00000	5,000.00			

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44001515201	5,000.00000	5,000.00				
0125 0110 1 1 (0.170) AC (LS) CLEARING & GRUBBING 44001515201	400,000.00000	400,000.00				
0130 0110 4 10 28.000 SY REMOVAL OF EXISTING CONCRETE	50.00000	1,400.00				
0135 0110 21 78.000 LF TREE PROTECTION BARRIER	10.00000	780.00				
0140 0110 22 3.000 EA TREE ROOT AND BRANCH PRUNING	4,000.00000	12,000.00				
0145 0120 1 71.300 CY REGULAR EXCAVATION	100.00000	7,130.00				
0150 0120 5 18.200 CY CHANNEL EXCAVATION	300.00000	5,460.00				
0155 0120 6 79.600 CY EMBANKMENT	200.00000	15,920.00				
0160 0160 4 126.000 SY TYPE B STABILIZATION	50.00000	6,300.00				

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	35.200 CY	1,500.00000	52,800.00			
0170 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	10,000.00000	10,000.00			
0175 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	15,000.00000	15,000.00			
0180 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	10,000.00000	20,000.00			
0185 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	15,000.00000	15,000.00			
0190 0425 10 YARD DRAIN	2.000 EA	3,500.00000	7,000.00			
0195 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	10.000 LF	350.00000	3,500.00			
0200 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	41.000 LF	350.00000	14,350.00			
0205 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	135.000 LF	300.00000	40,500.00			

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0430175130 120.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	300.00000	36,000.00				
0215 0515 2311 305.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	85.00000	25,925.00				
0220 0520 1 10 9.000 LF CONCRETE CURB & GUTTER, TYPE F	200.00000	1,800.00				
0225 0522 1 227.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	80.00000	18,160.00				
0230 0522 2 28.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	150.00000	4,200.00				
0235 0527 2 10.000 SF DETECTABLE WARNINGS	40.00000	400.00				
0240 0550 10228 2.000 LF FENCING, TYPE B, 5.1-6.0, RESET EXISTING	500.00000	1,000.00				
0245 0570 1 2 488.000 SY PERFORMANCE TURF, SOD	8.00000	3,904.00				
0250 0999 16 (1.000) LS PARTNERING, DO NOT BID 44001515201	6,000.00000	6,000.00				

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44001515201	50,000.00000	50,000.00				
0002 Roadway Section Totals:		**$1,697,222.28**				
SECTION: 0003 Signing						
0260 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	500.00000	2,000.00				
0265 0700 1 60 4.000 AS SINGLE POST SIGN, REMOVE	100.00000	400.00				
0003 Signing Section Totals:		**$2,400.00**				
SECTION: 0004 Lighting						
0270 0630 2 11 36.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	30.00000	1,080.00				
0275 0630 2 12 266.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	60.00000	15,960.00				
0280 0630 2 16 248.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	70.00000	17,360.00				

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ASPHALT GROUP, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	2,500.00000	20,000.00			
0290 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1.000 EA	2,000.00000	2,000.00			
0295 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	7,500.00000	7,500.00			
0300 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	5,500.00000	5,500.00			
0305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	5,000.00000	5,000.00			
0310 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1,963.000 LF	5.50000	10,796.50			
0315 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	25,000.00000	25,000.00			
0320 0715 61100 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH	2.000 EA	15,000.00000	30,000.00			

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ASPHALT GROUP, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0325 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,500.00000	3,000.00				
0004 Lighting Section Totals:		**$143,196.50**				
Contract Grand Totals:		**$4,677,773.78**				

Letting: CT231206 December 06, 2023 **Call Order:** 018 **Contract:** T4662

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/18/2023

Manager, Contracts Administration Office