Vendor Ranking

Letting: CT231206 December 06, 2023 10:30 AM **Call Order:** 023 **Contract:** T6573

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D623023B

Contract Time: 450 AVAILABLE DAYS **Project(s):** 44599015201
44599115201 (*)
44599115202

Contract Desc: SR 976 (SW 40 ST/BIRD RD) FROM E OF SW 87 AVE TO W OF SR 826

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GENERAL ASPHALT COMPANY, LLC	Responsive	Winning bid	$7,944,519.64	100.00%
2	BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	Responsive	Non-Winning Bid	$8,050,305.13	101.33%
3	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$8,234,549.86	103.65%
4	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$8,393,954.56	105.66%
5	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$8,586,475.00	108.08%
6	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$8,855,832.73	111.47%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$8,996,018.28	113.24%
8	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$10,450,960.17	131.55%
9	OHLA USA INC	Responsive	Non-Winning Bid	$10,598,293.06	133.40%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D623023B

Contract Time: 450 AVAILABLE DAYS **Project(s):** 44599015201
44599115201 (*)
44599115202

Contract Descr: SR 976 (SW 40 ST/BIRD RD) FROM E OF SW 87 AVE TO W OF SR 826

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 976/ SW 40 ST/ BIRD ROAD FROM EAST OF SW 87 AVE TO WEST OF SR 826 AND EAST OF SR 826 TO SW 58 AVE IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599015201 (1.000) LS	135,000.00000	135,000.00	600,000.00000	600,000.00	400,000.00000	400,000.00
0010 0101 1 MOBILIZATION 44599115201 (1.000) LS	300,000.00000	300,000.00	200,000.00000	200,000.00	400,000.00000	400,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44599015201 (220.000) DA (LS)	250,000.00000	250,000.00	200,000.00000	200,000.00	215,000.00000	215,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44599115201 (320.000) DA (LS)	550,000.00000	550,000.00	100,000.00000	100,000.00	215,000.00000	215,000.00
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44599015201 (441.000) SY (LS)	16,201.05000	16,201.05	0.01000	0.01	22,000.00000	22,000.00
0030 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 28.000 CY	49.50000	1,386.00	50.00000	1,400.00	50.00000	1,400.00
0035 0102 14 TRAFFIC CONTROL OFFICER 1,804.000 HR	77.00000	138,908.00	75.00000	135,300.00	1.00000	1,804.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 60 16,660.000 ED WORK ZONE SIGN	0.22000	3,665.20	0.23000	3,831.80	0.20000	3,332.00
0045 0102 74 1 52,020.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	5,722.20	0.12000	6,242.40	0.11000	5,722.20
0050 0102 74 8 28,440.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	853.20	0.04000	1,137.60	0.04000	1,137.60
0055 0102 76 1,400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	7,700.00	5.50000	7,700.00	5.20000	7,280.00
0060 0102 99 1,122.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.45000	11,724.90	10.00000	11,220.00	9.85000	11,051.70
0065 0102104 2,160.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3.52000	7,603.20	3.20000	6,912.00	3.20000	6,912.00
0070 0102107 1 2,160.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3.52000	7,603.20	3.20000	6,912.00	3.20000	6,912.00
0075 0102115 1,280.000 ED TYPE III BARRICADE	0.24000	307.20	0.27000	345.60	0.35000	448.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 18 127.000 EA INLET PROTECTION SYSTEM	110.00000	13,970.00	45.00000	5,715.00	250.00000	31,750.00
0085 0107 1 141.850 AC LITTER REMOVAL	0.01000	1.42	0.01000	1.42	1.00000	141.85
0090 0107 2 116.850 AC MOWING	0.01000	1.17	0.01000	1.17	1.00000	116.85
0095 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599115201	1.10000	1.10	1,000.00000	1,000.00	30,000.00000	30,000.00
0100 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599015201	1.10000	1.10	1,000.00000	1,000.00	15,000.00000	15,000.00
0105 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599115201	1.10000	1.10	1,000.00000	1,000.00	15,000.00000	15,000.00
0110 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 44599015201	10,560.00000	10,560.00	30,000.07000	30,000.07	150,000.00000	150,000.00
0115 0110 1 1 (0.560) AC (LS) CLEARING & GRUBBING 44599115201	10,560.00000	10,560.00	150,000.00000	150,000.00	150,000.00000	150,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 2 2 0.040 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	16,500.00000	660.00	200.00000	8.00	250,000.00000	10,000.00
0125 0110 4 10 4,896.000 SY REMOVAL OF EXISTING CONCRETE	22.00000	107,712.00	25.00000	122,400.00	20.00000	97,920.00
0130 0110 21 780.000 LF TREE PROTECTION BARRIER	8.25000	6,435.00	1.00000	780.00	10.00000	7,800.00
0135 0110 22 22.000 EA TREE ROOT AND BRANCH PRUNING	2,750.00000	60,500.00	1,000.00000	22,000.00	450.00000	9,900.00
0140 0120 1 866.700 CY REGULAR EXCAVATION	19.80000	17,160.66	35.00000	30,334.50	30.00000	26,001.00
0145 0120 6 259.900 CY EMBANKMENT	49.50000	12,865.05	0.01000	2.60	30.00000	7,797.00
0150 0160 4 1,411.000 SY TYPE B STABILIZATION	0.01000	14.11	0.01000	14.11	20.00000	28,220.00
0155 0210 1 9 1,927.000 SY REWORKING LIMEROCK BASE, 3"	0.01000	19.27	15.00000	28,905.00	20.00000	38,540.00
0160 0285702 288.000 SY OPTIONAL BASE, BASE GROUP 02	0.01000	2.88	30.00000	8,640.00	25.00000	7,200.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0285711 1,411.000 SY OPTIONAL BASE, BASE GROUP 11	104.50000	147,449.50	50.00000	70,550.00	30.00000	42,330.00
0170 0286 1 60.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	583.00000	34,980.00	30.00000	1,800.00	100.00000	6,000.00
0175 0327 70 5 44,205.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	4.12000	182,124.60	4.00000	176,820.00	3.00000	132,615.00
0180 0327 70 6 88,361.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	2.93000	258,897.73	4.00000	353,444.00	2.75000	242,992.75
0185 0334 1 13 156.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	298.49000	46,683.84	350.00000	54,740.00	185.00000	28,934.00
0190 0337 7 83 12,271.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	179.00000	2,196,634.30	180.00000	2,208,906.00	230.00000	2,822,491.00
0195 0425 1201 1.000 EA INLETS, CURB, TYPE 9, <10'	7,920.00000	7,920.00	8,500.00000	8,500.00	15,000.00000	15,000.00
0200 0425 1355 9.000 EA INLETS, CURB, TYPE P-5, PARTIAL	7,920.00000	71,280.00	4,000.00000	36,000.00	6,000.00000	54,000.00
0205 0425 1365 3.000 EA INLETS, CURB, TYPE P-6, PARTIAL	7,920.00000	23,760.00	4,000.00000	12,000.00	6,000.00000	18,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 5 66.000 EA MANHOLE, ADJUST	687.50000	45,375.00	826.00000	54,516.00	750.00000	49,500.00
0215 0430175215 20.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	594.00000	11,880.00	270.00000	5,400.00	500.00000	10,000.00
0220 0430830 1.200 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1,650.00000	1,980.00	200.00000	240.00	500.00000	600.00
0225 0520 1 10 7,625.000 LF CONCRETE CURB & GUTTER, TYPE F	33.00000	251,625.00	40.50000	308,812.50	25.00000	190,625.00
0230 0520 1 11 25.000 LF CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F	44.00000	1,100.00	40.50000	1,012.50	40.67000	1,016.75
0235 0520 2 4 107.000 LF CONCRETE CURB, TYPE D	44.00000	4,708.00	30.00000	3,210.00	19.26000	2,060.82
0240 0520 5 41 393.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	63.80000	25,073.40	60.00000	23,580.00	48.41000	19,025.13
0245 0522 1 1,085.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	60.50000	65,642.50	70.75000	76,763.75	44.72000	48,521.20
0250 0522 2 2,576.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	82.50000	212,520.00	80.00000	206,080.00	60.11000	154,843.36

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 197.000 SY	132.00000	26,004.00	175.00000	34,475.00	150.00000	29,550.00
0260 0527 2 DETECTABLE WARNINGS 1,121.000 SF	47.30000	53,023.30	50.00000	56,050.00	38.38000	43,023.98
0265 0536 73 GUARDRAIL REMOVAL 9.000 LF	11.00000	99.00	1.00000	9.00	20.00000	180.00
0270 0570 1 2 PERFORMANCE TURF, SOD 1,441.000 SY	4.51000	6,498.91	9.00000	12,969.00	9.00000	12,969.00
0275 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 840.000 SY	26.51000	22,268.40	19.00000	15,960.00	25.00000	21,000.00
0280 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 225.000 LF	23.98000	5,395.50	23.00000	5,175.00	21.80000	4,905.00
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,375.22000	2,750.44	1,500.00000	3,000.00	1,250.20000	2,500.40
0290 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,349.93000	4,699.86	2,500.00000	5,000.00	2,136.30000	4,272.60

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599015201	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0300 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599115201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0305 0695 1 1 14.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,907.29000	26,702.06	1,800.00000	25,200.00	1,733.90000	24,274.60
0310 0695 6 12 14.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,645.50000	37,037.00	2,500.00000	35,000.00	2,405.00000	33,670.00
0315 0710 11101 4.413 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,650.00000	7,281.45	1,500.00000	6,619.50	1,375.00000	6,067.88
0320 0710 11102 0.778 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,200.00000	1,711.60	2,100.00000	1,633.80	1,835.00000	1,427.63
0325 0710 11123 5,771.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.66000	3,808.86	1.00000	5,771.00	1.70000	9,810.70

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0710 11124 634.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.10000	697.40	1.75000	1,109.50	1.80000	1,141.20
0335 0710 11125 1,329.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.10000	1,461.90	2.25000	2,990.25	1.90000	2,525.10
0340 0710 11131 5.698 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,100.00000	6,267.80	1,100.00000	6,267.80	498.00000	2,837.60
0345 0710 11141 0.021 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,100.00000	23.10	1,100.00000	23.10	700.00000	14.70
0350 0710 11160 23.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	55.00000	1,265.00	175.00000	4,025.00	40.00000	920.00
0355 0710 11170 67.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	33.00000	2,211.00	150.00000	10,050.00	40.00000	2,680.00
0360 0710 11201 3.156 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,650.00000	5,207.40	1,500.00000	4,734.00	1,375.00000	4,339.50

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 119.000 LF	1.10000	130.90	1.75000	208.25	1.80000	214.20
0370 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.104 GM	1,100.00000	114.40	0.48000	0.05	700.00000	72.80
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599015201 (1.000) LS	31,888.00000	31,888.00	31,888.00000	31,888.00	31,888.00000	31,888.00
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115201 (1.000) LS	52,027.00000	52,027.00	52,027.00000	52,027.00	52,027.00000	52,027.00
0001 Roadway Section Totals:		**$5,574,347.16**		**$5,614,363.28**		**$6,063,253.10**
SECTION: 0002 Signing						
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 70.000 AS	446.14000	31,229.80	425.00000	29,750.00	525.00000	36,750.00
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 24.000 AS	1,429.98000	34,319.52	1,350.00000	32,400.00	1,100.00000	26,400.00
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 16.000 AS	1,782.94000	28,527.04	1,550.00000	24,800.00	2,000.00000	32,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0400 0700 1 60 71.000 AS SINGLE POST SIGN, REMOVE	31.90000	2,264.90	20.00000	1,420.00	45.00000	3,195.00
0405 0700 3101 3.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	242.00000	726.00	140.00000	420.00	285.00000	855.00
0410 0700 3501 108.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	110.00000	11,880.00	100.00000	10,800.00	85.00000	9,180.00
0415 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	56.98000	170.94	25.00000	75.00	78.00000	234.00
0420 0705 11 1 60.000 EA DELINEATOR, FLEXIBLE TUBULAR	111.10000	6,666.00	115.00000	6,900.00	98.00000	5,880.00
0425 0706 1 3 3,551.000 EA RAISED PAVEMENT MARKER, TYPE B	3.85000	13,671.35	4.75000	16,867.25	3.75000	13,316.25
0430 0710 12290 724.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	2.20000	1,592.80	3.75000	2,715.00	3.75000	2,715.00
0435 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599015201	17,160.00000	17,160.00	45,000.00000	45,000.00	15,578.00000	15,578.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599115201	33,000.00000	33,000.00	92,500.00000	92,500.00	31,629.00000	31,629.00
0445 0711 11123 7,910.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.20000	17,402.00	3.00000	23,730.00	3.18000	25,153.80
0450 0711 11124 792.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.30000	2,613.60	4.25000	3,366.00	4.76000	3,769.92
0455 0711 11125 1,948.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.40000	8,571.20	5.50000	10,714.00	6.35000	12,369.80
0460 0711 11141 0.436 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,100.00000	479.60	2,725.00000	1,188.10	2,250.00000	981.00
0465 0711 11160 30.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	88.00000	2,640.00	245.00000	7,350.00	196.00000	5,880.00
0470 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.00000	6,325.00	120.00000	13,800.00	56.00000	6,440.00
0475 0711 11224 119.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.30000	392.70	4.25000	505.75	4.76000	566.44

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.246 GM 1,100.00000	270.60	2,650.00000	651.90	2,250.00000	553.50
0485 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	868.000 LF 13.20000	11,457.60	22.00000	19,096.00	8.15000	7,074.20
0490 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	3,406.000 LF 19.80000	67,438.80	22.00000	74,932.00	16.30000	55,517.80
0495 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	84.000 LF 11.00000	924.00	22.00000	1,848.00	4.07000	341.88
0500 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	850.000 LF 11.00000	9,350.00	22.00000	18,700.00	8.15000	6,927.50
0505 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.989 GM 5,500.00000	38,439.50	8,200.00000	57,309.80	4,725.00000	33,023.03
0510 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.902 GM 6,600.00000	5,953.20	10,250.00000	9,245.50	6,300.00000	5,682.60
0515 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.945 GM 1,650.00000	14,759.25	5,600.00000	50,092.00	1,182.00000	10,572.99

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0520 0711 16201 4.890 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,500.00000	26,895.00	8,200.00000	40,098.00	4,725.00000	23,105.25
0002 Signing Section Totals:		**$395,120.40**		**$596,274.30**		**$375,691.96**
SECTION: 0003 Lighting						
0525 0630 2 12 674.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.98000	16,162.52	23.00000	15,502.00	21.80000	14,693.20
0530 0635 2 11 46.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,614.36000	74,260.56	1,500.00000	69,000.00	1,467.60000	67,509.60
0535 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,207.62000	5,207.62	4,750.00000	4,750.00	4,734.20000	4,734.20
0540 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,018.52000	4,018.52	3,600.00000	3,600.00	3,653.20000	3,653.20
0545 0715 1 12 4,121.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.74000	15,412.54	3.50000	14,423.50	3.40000	14,011.40
0550 0715 1 60 2,688.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.22000	591.36	0.20000	537.60	0.20000	537.60

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0555 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	23,399.53000	23,399.53	21,200.00000	21,200.00	21,272.30000	21,272.30
0560 0715 7 41 1.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,202.85000	1,202.85	1,100.00000	1,100.00	1,093.50000	1,093.50
0565 0715 11211 3.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,907.07000	5,721.21	1,750.00000	5,250.00	1,733.70000	5,201.10
0570 0715 61321 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	8,040.89000	16,081.78	7,500.00000	15,000.00	7,309.90000	14,619.80
0575 0715 62321 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	14,473.36000	14,473.36	13,500.00000	13,500.00	13,157.60000	13,157.60
0580 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	902.22000	1,804.44	825.00000	1,650.00	820.20000	1,640.40
0585 0715500 1 7.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	793.32000	5,553.24	725.00000	5,075.00	721.20000	5,048.40

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting								
0003 Lighting Section Totals:				**$183,889.53**		**$170,588.10**		**$167,172.30**
SECTION: 0004 Signalization								
0590 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		453.000 LF	46.53000	21,078.09	42.50000	19,252.50	42.30000	19,161.90
0595 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		7,373.000 LF	46.53000	343,065.69	42.50000	313,352.50	42.30000	311,877.90
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		8.000 PI	12,693.01000	101,544.08	11,550.00000	92,400.00	11,539.10000	92,312.80
0605 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION		8.000 PI	883.96000	7,071.68	810.00000	6,480.00	803.60000	6,428.80
0610 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		249.000 EA	1,375.22000	342,429.78	1,350.00000	336,150.00	1,250.20000	311,299.80
0615 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		8.000 EA	2,349.93000	18,799.44	2,250.00000	18,000.00	2,136.30000	17,090.40
0620 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		8.000 AS	4,569.84000	36,558.72	4,155.00000	33,240.00	4,154.40000	33,235.20

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0625 0639 1123 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4,141.28000	8,282.56	3,800.00000	7,600.00	3,764.80000	7,529.60
0630 0639 1620 6.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	883.96000	5,303.76	804.00000	4,824.00	803.60000	4,821.60
0635 0639 2 1 1,146.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.01000	11,471.46	9.10000	10,428.60	9.10000	10,428.60
0640 0639 2 6 1,002.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.22000	220.44	0.20000	200.40	0.20000	200.40
0645 0639 3 60 4.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	662.97000	2,651.88	625.00000	2,500.00	602.70000	2,410.80
0650 0641 2 12 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,380.74000	27,045.92	3,100.00000	24,800.00	3,073.40000	24,587.20
0655 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	662.97000	1,988.91	605.00000	1,815.00	602.70000	1,808.10
0660 0646 1 11 39.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,963.62000	115,581.18	2,750.00000	107,250.00	2,694.20000	105,073.80

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0665 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 9.000 EA	662.97000	5,966.73	605.00000	5,445.00	602.70000	5,424.30
0670 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	80,324.75000	80,324.75	75,000.00000	75,000.00	73,022.50000	73,022.50
0675 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 1.000 EA	3,977.82000	3,977.82	3,750.00000	3,750.00	3,616.20000	3,616.20
0680 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 2.000 AS	1,426.59000	2,853.18	1,350.00000	2,700.00	1,296.90000	2,593.80
0685 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	2,179.65000	2,179.65	2,000.00000	2,000.00	1,981.50000	1,981.50
0690 0650 1 34 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY 27.000 AS	1,717.76000	46,379.52	1,600.00000	43,200.00	1,561.60000	42,163.20
0695 0650 1 38 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	2,031.81000	6,095.43	1,900.00000	5,700.00	1,847.10000	5,541.30
0700 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 30.000 AS	110.55000	3,316.50	105.00000	3,150.00	100.50000	3,015.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0705 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 35.000 EA	401.17000	14,040.95	365.00000	12,775.00	364.70000	12,764.50
0710 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 37.000 AS	770.77000	28,518.49	725.00000	26,825.00	700.70000	25,925.90
0715 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,653.85000	8,269.25	1,550.00000	7,750.00	1,503.50000	7,517.50
0720 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 33.000 AS	220.99000	7,292.67	205.00000	6,765.00	200.90000	6,629.70
0725 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 27.000 EA	302.72000	8,173.44	275.00000	7,425.00	275.20000	7,430.40
0730 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 86.000 AS	2,360.49000	203,002.14	2,150.00000	184,900.00	2,145.90000	184,547.40
0735 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	2,214.74000	8,858.96	2,100.00000	8,400.00	2,013.40000	8,053.60
0740 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	9,924.75000	39,699.00	9,100.00000	36,400.00	9,022.50000	36,090.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0745 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 52.000 EA	358.49000	18,641.48	330.00000	17,160.00	325.90000	16,946.80
0750 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 19.000 EA	110.55000	2,100.45	105.00000	1,995.00	100.50000	1,909.50
0755 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 4.000 AS	56,239.59000	224,958.36	52,000.00000	208,000.00	51,126.90000	204,507.60
0760 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 4.000 AS	883.96000	3,535.84	825.00000	3,300.00	803.60000	3,214.40
0765 0684 90102 NETWORK DEVICE, CELLULAR MODEM 4.000 EA	1,876.60000	7,506.40	1,725.00000	6,900.00	1,706.00000	6,824.00
0770 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	1,043.57000	7,304.99	1,000.00000	7,000.00	948.70000	6,640.90
0775 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	110.55000	663.30	105.00000	630.00	100.50000	603.00
0780 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	3,071.09000	3,071.09	2,800.00000	2,800.00	2,791.90000	2,791.90

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(3) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0785 0715 1 12 1,623.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	6.05000	9,819.15	5.75000	9,332.25	5.50000	8,926.50
0790 0715 1 60 1,761.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.22000	387.42	0.20000	352.20	0.20000	352.20
0795 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115202	1,132.00000	1,132.00	1,132.00000	1,132.00	1,132.00000	1,132.00
0004 Signalization Section Totals:		**$1,791,162.55**		**$1,669,079.45**		**$1,628,432.50**
Contract Grand Totals:		**$7,944,519.64**		**$8,050,305.13**		**8,234,549.86**

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44599015201	352,055.99000	352,055.99	482,041.00000	482,041.00	851,000.00000	851,000.00
0010 0101 1 (1.000) LS MOBILIZATION 44599115201	353,683.91000	353,683.91	482,041.00000	482,041.00	369,000.00000	369,000.00
0015 0102 1 (220.000) DA (LS) MAINTENANCE OF TRAFFIC 44599015201	174,852.16000	174,852.16	88,319.59000	88,319.59	185,000.00000	185,000.00
0020 0102 1 (320.000) DA (LS) MAINTENANCE OF TRAFFIC 44599115201	227,872.44000	227,872.44	88,319.60000	88,319.60	185,000.00000	185,000.00
0025 0102 2200 (441.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44599015201	36,075.78000	36,075.78	21,222.35000	21,222.35	11,110.00000	11,110.00
0030 0102 3 28.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	213.71800	5,984.10	90.44000	2,532.32	193.00000	5,404.00
0035 0102 14 1,804.000 HR TRAFFIC CONTROL OFFICER	88.16800	159,055.07	70.00000	126,280.00	72.00000	129,888.00
0040 0102 60 16,660.000 ED WORK ZONE SIGN	0.20600	3,431.96	0.20000	3,332.00	0.24000	3,998.40

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 52,020.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10300	5,358.06	0.09000	4,681.80	0.12000	6,242.40
0050 0102 74 8 — 28,440.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03100	881.64	0.04000	1,137.60	0.04000	1,137.60
0055 0102 76 — 1,400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.15000	7,210.00	4.50000	6,300.00	6.00000	8,400.00
0060 0102 99 — 1,122.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.78500	10,978.77	9.50000	10,659.00	12.00000	13,464.00
0065 0102104 — 2,160.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3.29600	7,119.36	15.70000	33,912.00	17.44000	37,670.40
0070 0102107 1 — 2,160.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3.29600	7,119.36	15.70000	33,912.00	17.44000	37,670.40
0075 0102115 — 1,280.000 ED TYPE III BARRICADE	0.22700	290.56	0.35000	448.00	0.27000	345.60
0080 0104 18 — 127.000 EA INLET PROTECTION SYSTEM	83.85200	10,649.20	180.69000	22,947.63	392.00000	49,784.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0085 0107 1 LITTER REMOVAL	141.850 AC	7.62400	1,081.46	0.10000	14.19	672.00000	95,323.20
0090 0107 2 MOWING	116.850 AC	42.04600	4,913.08	86.38000	10,093.50	560.00000	65,436.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599115201	(1.000) LS	61,800.00000	61,800.00	3,200.00000	3,200.00	11,110.00000	11,110.00
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599015201	(1.000) LS	4,944.00000	4,944.00	18,000.00000	18,000.00	11,110.00000	11,110.00
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599115201	(1.000) LS	4,944.00000	4,944.00	18,000.00000	18,000.00	11,110.00000	11,110.00
0110 0110 1 1 CLEARING & GRUBBING 44599015201	(0.010) AC (LS)	12,100.18000	12,100.18	420,340.63000	420,340.63	33,330.00000	33,330.00
0115 0110 1 1 CLEARING & GRUBBING 44599115201	(0.560) AC (LS)	15,488.47000	15,488.47	454,285.52000	454,285.52	33,330.00000	33,330.00
0120 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	0.040 AC	219,673.25000	8,786.93	652,543.00000	26,101.72	111,100.00000	4,444.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 4,896.000 SY REMOVAL OF EXISTING CONCRETE	34.38100	168,329.38	41.21000	201,764.16	61.00000	298,656.00
0130 0110 21 780.000 LF TREE PROTECTION BARRIER	15.96000	12,448.80	4.02000	3,135.60	30.00000	23,400.00
0135 0110 22 22.000 EA TREE ROOT AND BRANCH PRUNING	2,575.00000	56,650.00	0.10000	2.20	1,600.00000	35,200.00
0140 0120 1 866.700 CY REGULAR EXCAVATION	31.68800	27,463.99	59.16000	51,273.97	27.00000	23,400.90
0145 0120 6 259.900 CY EMBANKMENT	48.93500	12,718.21	55.81000	14,505.02	74.00000	19,232.60
0150 0160 4 1,411.000 SY TYPE B STABILIZATION	6.73500	9,503.09	41.39000	58,401.29	9.64000	13,602.04
0155 0210 1 9 1,927.000 SY REWORKING LIMEROCK BASE, 3"	14.74400	28,411.69	27.23000	52,472.21	11.20000	21,582.40
0160 0285702 288.000 SY OPTIONAL BASE, BASE GROUP 02	70.44800	20,289.02	81.93000	23,595.84	123.00000	35,424.00
0165 0285711 1,411.000 SY OPTIONAL BASE, BASE GROUP 11	105.02500	148,190.28	91.97000	129,769.67	117.00000	165,087.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0286 1 60.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	61.48600	3,689.16	82.78000	4,966.80	90.00000	5,400.00
0175 0327 70 5 44,205.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	4.82000	213,068.10	3.50000	154,717.50	3.80000	167,979.00
0180 0327 70 6 88,361.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	3.60500	318,541.41	3.50000	309,263.50	3.50000	309,263.50
0185 0334 1 13 156.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	334.75000	52,354.90	650.00000	101,660.00	200.00000	31,280.00
0190 0337 7 83 12,271.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	211.15000	2,591,169.46	175.00000	2,147,547.50	199.00000	2,442,068.30
0195 0425 1201 1.000 EA INLETS, CURB, TYPE 9, <10'	7,249.48000	7,249.48	10,428.94000	10,428.94	6,800.00000	6,800.00
0200 0425 1355 9.000 EA INLETS, CURB, TYPE P-5, PARTIAL	4,607.89100	41,471.02	8,283.89000	74,555.01	5,965.00000	53,685.00
0205 0425 1365 3.000 EA INLETS, CURB, TYPE P-6, PARTIAL	4,943.82300	14,831.47	11,237.26000	33,711.78	7,172.00000	21,516.00
0210 0425 5 66.000 EA MANHOLE, ADJUST	1,028.50700	67,881.46	450.00000	29,700.00	555.50000	36,663.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430175215 20.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	246.95000	4,939.00	252.89000	5,057.80	183.00000	3,660.00
0220 0430830 1.200 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	789.84200	947.81	1,275.92000	1,531.10	2,222.00000	2,666.40
0225 0520 1 10 7,625.000 LF CONCRETE CURB & GUTTER, TYPE F	40.03100	305,236.38	30.44000	232,105.00	26.00000	198,250.00
0230 0520 1 11 25.000 LF CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F	52.63400	1,315.85	57.76000	1,444.00	59.00000	1,475.00
0235 0520 2 4 107.000 LF CONCRETE CURB, TYPE D	39.46800	4,223.08	38.48000	4,117.36	42.00000	4,494.00
0240 0520 5 41 393.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	67.49900	26,527.11	62.11000	24,409.23	65.00000	25,545.00
0245 0522 1 1,085.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	52.36500	56,816.03	67.79000	73,552.15	56.00000	60,760.00
0250 0522 2 2,576.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	67.21700	173,150.99	78.09000	201,159.84	66.00000	170,016.00
0255 0526 1 1 197.000 SY PAVERS, ARCHITECTURAL, ROADWAY	66.11200	13,024.06	45.20000	8,904.40	90.00000	17,730.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0527 2 1,121.000 SF DETECTABLE WARNINGS	27.07800	30,354.44	32.41000	36,331.61	35.00000	39,235.00
0265 0536 73 9.000 LF GUARDRAIL REMOVAL	20.60000	185.40	33.99000	305.91	16.00000	144.00
0270 0570 1 2 1,441.000 SY PERFORMANCE TURF, SOD	6.74200	9,715.22	11.23000	16,182.43	9.00000	12,969.00
0275 0570 1 3 840.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	9.24900	7,769.16	48.18000	40,471.20	14.00000	11,760.00
0280 0630 2 12 225.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.45400	5,052.15	26.50000	5,962.50	29.00000	6,525.00
0285 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,287.70500	2,575.41	1,275.10000	2,550.20	1,416.64000	2,833.28
0290 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,200.39000	4,400.78	2,020.60000	4,041.20	2,244.89000	4,489.78
0295 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599015201	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599115201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0305 0695 1 1 14.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,785.91700	25,002.84	1,576.60000	22,072.40	1,751.60000	24,522.40
0310 0695 6 12 14.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,477.15000	34,680.10	1,576.60000	22,072.40	1,751.60000	24,522.40
0315 0710 11101 4.413 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,391.61300	6,141.19	1,582.92000	6,985.43	1,759.82000	7,766.09
0320 0710 11102 0.778 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,544.40900	1,201.55	1,829.00000	1,422.96	2,053.13000	1,597.34
0325 0710 11123 5,771.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.03000	5,944.13	0.60000	3,462.60	0.67000	3,866.57
0330 0710 11124 634.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.06000	1,306.04	0.90000	570.60	1.00000	634.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11125 1,329.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.09000	4,106.61	1.20000	1,594.80	1.33000	1,767.57
0340 0710 11131 5.698 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	619.18900	3,528.14	395.44000	2,253.22	439.96000	2,506.89
0345 0710 11141 0.021 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	618.09500	12.98	377.14000	7.92	439.96000	9.24
0350 0710 11160 23.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	87.55000	2,013.65	60.00000	1,380.00	66.66000	1,533.18
0355 0710 11170 67.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	46.35000	3,105.45	40.00000	2,680.00	44.44000	2,977.48
0360 0710 11201 3.156 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,389.91100	4,386.56	1,580.99000	4,989.60	1,759.82000	5,553.99
0365 0710 11224 119.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.06000	245.14	0.90000	107.10	1.00000	119.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0710 11241 0.104 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	617.98100	64.27	380.77000	39.60	439.96000	45.76
0375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599015201	31,888.00000	31,888.00	31,888.00000	31,888.00	31,888.00000	31,888.00
0380 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115201	52,027.00000	52,027.00	52,027.00000	52,027.00	52,027.00000	52,027.00
0001 Roadway Section Totals:		**$6,101,823.92**		**$6,580,272.00**		**$6,603,437.11**
SECTION: 0002 Signing						
0385 0700 1 11 70.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	540.75000	37,852.50	425.00000	29,750.00	472.18000	33,052.60
0390 0700 1 12 24.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,133.00000	27,192.00	1,500.00000	36,000.00	1,388.75000	33,330.00
0395 0700 1 13 16.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,060.00000	32,960.00	1,600.00000	25,600.00	1,694.28000	27,108.48
0400 0700 1 60 71.000 AS SINGLE POST SIGN, REMOVE	46.35000	3,290.85	100.00000	7,100.00	5.56000	394.76

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0700 3101 3.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	293.55000	880.65	180.00000	540.00	555.50000	1,666.50
0410 0700 3501 108.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	87.55000	9,455.40	75.00000	8,100.00	416.63000	44,996.04
0415 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	77.25000	231.75	75.00000	225.00	77.77000	233.31
0420 0705 11 1 60.000 EA DELINEATOR, FLEXIBLE TUBULAR	82.40000	4,944.00	90.00000	5,400.00	99.99000	5,999.40
0425 0706 1 3 3,551.000 EA RAISED PAVEMENT MARKER, TYPE B	5.15000	18,287.65	4.00000	14,204.00	4.44000	15,766.44
0430 0710 12290 724.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	4.12000	2,982.88	2.00000	1,448.00	2.22000	1,607.28
0435 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599015201	13,596.00000	13,596.00	21,500.62000	21,500.62	23,887.61000	23,887.61
0440 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599115201	27,089.00000	27,089.00	21,500.62000	21,500.62	23,887.61000	23,887.61

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 11123 7,910.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.12000	32,589.20	2.80000	22,148.00	3.11000	24,600.10
0450 0711 11124 792.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	6.18000	4,894.56	4.20000	3,326.40	4.67000	3,698.64
0455 0711 11125 1,948.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.24000	16,051.52	5.60000	10,908.80	6.22000	12,116.56
0460 0711 11141 0.436 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,606.17000	1,572.29	1,822.57000	794.64	2,053.13000	895.16
0465 0711 11160 30.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	216.30000	6,489.00	120.00000	3,600.00	133.32000	3,999.60
0470 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	92.70000	10,660.50	80.00000	9,200.00	88.88000	10,221.20
0475 0711 11224 119.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.18000	735.42	4.20000	499.80	4.67000	555.73
0480 0711 11241 0.246 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,617.56100	889.92	7,211.71000	1,774.08	8,212.51000	2,020.28

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 14123 868.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	10.30000	8,940.40	11.00000	9,548.00	12.22000	10,606.96
0490 0711 14125 3,406.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.54000	63,147.24	19.00000	64,714.00	21.11000	71,900.66
0495 0711 14191 84.000 LF THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	10.30000	865.20	6.00000	504.00	6.67000	560.28
0500 0711 14193 850.000 LF THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	20.60000	17,510.00	12.00000	10,200.00	13.33000	11,330.50
0505 0711 16101 6.989 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,974.53700	41,756.04	7,382.48000	51,596.15	8,212.51000	57,397.23
0510 0711 16102 0.902 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,181.70700	5,575.90	7,639.02000	6,890.40	8,505.82000	7,672.25
0515 0711 16131 8.945 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,575.62000	23,038.92	1,846.97000	16,521.15	2,053.13000	18,365.25
0520 0711 16201 4.890 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,974.00000	29,212.86	7,392.00000	36,146.88	8,212.51000	40,159.17

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$442,691.65**		**$419,740.54**		**$488,029.60**
SECTION: 0003 Lighting						
0525 0630 2 12 674.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.45400	15,134.00	26.50000	17,861.00	33.33000	22,464.42
0530 0635 2 11 46.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,511.62800	69,534.89	1,275.30000	58,663.80	1,416.86000	65,175.56
0535 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,876.23000	4,876.23	5,523.60000	5,523.60	6,136.72000	6,136.72
0540 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,762.80000	3,762.80	3,665.70000	3,665.70	4,072.59000	4,072.59
0545 0715 1 12 4,121.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.50200	14,431.74	3.30000	13,599.30	3.67000	15,124.07
0550 0715 1 60 2,688.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.20600	553.73	0.25000	672.00	0.28000	752.64
0555 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	21,910.47000	21,910.47	19,772.30000	19,772.30	21,967.03000	21,967.03

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0560 0715 7 41 1.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,126.30000	1,126.30	1,079.20000	1,079.20	1,198.99000	1,198.99
0565 0715 11211 3.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,785.71000	5,357.13	2,136.20000	6,408.60	2,373.32000	7,119.96
0570 0715 61321 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	7,529.19500	15,058.39	7,289.60000	14,579.20	8,098.75000	16,197.50
0575 0715 62321 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	13,552.33000	13,552.33	7,289.60000	7,289.60	8,098.75000	8,098.75
0580 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	844.80500	1,689.61	987.30000	1,974.60	1,096.89000	2,193.78
0585 0715500 1 7.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	742.83600	5,199.85	2,372.20000	16,605.40	2,635.51000	18,448.57
0003 Lighting Section Totals:		**$172,187.47**		**$167,694.30**		**$188,950.58**

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0590 0630 2 11 453.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	43.56900	19,736.76	19.10000	8,652.30	21.22000	9,612.66
0595 0630 2 12 7,373.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	43.56900	321,234.24	26.60000	196,121.80	29.55000	217,872.15
0600 0632 7 1 8.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,885.27300	95,082.18	6,127.00000	49,016.00	6,807.10000	54,456.80
0605 0632 7 6 8.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	827.70800	6,621.66	426.70000	3,413.60	474.06000	3,792.48
0610 0635 2 11 249.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,287.70600	320,638.79	1,275.30000	317,549.70	1,416.86000	352,798.14
0615 0635 2 12 8.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,200.38900	17,603.11	1,476.00000	11,808.00	1,639.84000	13,118.72
0620 0639 1122 8.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,279.03300	34,232.26	5,523.60000	44,188.80	6,136.72000	49,093.76
0625 0639 1123 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3,877.74500	7,755.49	2,625.30000	5,250.60	3,210.79000	6,421.58

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0630 0639 1620 6.000 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND AS	827.70800	4,966.25	615.20000	3,691.20	683.49000	4,100.94
0635 0639 2 1 1,146.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	9.37300	10,741.46	9.20000	10,543.20	10.22000	11,712.12
0640 0639 2 6 1,002.000 ELECTRICAL SERVICE WIRE, REMOVE LF	0.20600	206.41	1.00000	1,002.00	1.11000	1,112.22
0645 0639 3 60 4.000 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN EA	620.78000	2,483.12	510.80000	2,043.20	567.50000	2,270.00
0650 0641 2 12 8.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	3,165.60300	25,324.82	3,665.70000	29,325.60	4,072.59000	32,580.72
0655 0641 2 60 3.000 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE EA	620.78000	1,862.34	565.20000	1,695.60	627.94000	1,883.82
0660 0646 1 11 39.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,775.02600	108,226.01	2,248.20000	87,679.80	2,497.75000	97,412.25
0665 0646 1 60 9.000 ALUMINUM SIGNALS POLE, REMOVE EA	620.78100	5,587.03	480.70000	4,326.30	534.06000	4,806.54

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0670 0649 21 10 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	75,213.17000	75,213.17	78,562.31000	78,562.31	87,282.72000	87,282.72
0675 0649 26 3 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	3,724.69000	3,724.69	2,560.20000	2,560.20	2,844.38000	2,844.38
0680 0650 1 14 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,335.80500	2,671.61	1,317.30000	2,634.60	1,463.52000	2,927.04
0685 0650 1 18 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	2,040.94000	2,040.94	2,856.30000	2,856.30	3,173.35000	3,173.35
0690 0650 1 34 27.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY	1,608.44800	43,428.10	2,156.50000	58,225.50	2,395.87000	64,688.49
0695 0650 1 38 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY	1,902.51300	5,707.54	2,256.30000	6,768.90	2,506.75000	7,520.25
0700 0650 1 60 30.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	103.51500	3,105.45	275.30000	8,259.00	305.86000	9,175.80

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0705 0650 2109 35.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	375.64100	13,147.44	612.30000	21,430.50	680.27000	23,809.45
0710 0653 1 11 37.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	721.72100	26,703.68	975.20000	36,082.40	1,083.45000	40,087.65
0715 0653 1 12 5.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,548.60400	7,743.02	1,854.10000	9,270.50	2,059.91000	10,299.55
0720 0653 1 60 33.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	206.92700	6,828.59	226.20000	7,464.60	251.31000	8,293.23
0725 0660 1109 27.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	283.45600	7,653.31	501.90000	13,551.30	557.61000	15,055.47
0730 0660 2106 86.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,210.27700	190,083.82	1,483.20000	127,555.20	1,647.84000	141,714.24
0735 0660 3 11 4.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	2,073.80300	8,295.21	5,025.60000	20,102.40	5,583.44000	22,333.76
0740 0660 3 12 4.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	9,293.17500	37,172.70	2,795.70000	11,182.80	3,106.02000	12,424.08

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0745 0665 1 11 52.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	335.67700	17,455.20	395.80000	20,581.60	439.73000	22,865.96
0750 0665 1 60 19.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	103.51500	1,966.79	75.40000	1,432.60	83.77000	1,591.63
0755 0670 5140 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	52,660.70800	210,642.83	45,688.30000	182,753.20	50,759.70000	203,038.80
0760 0670 5600 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	827.70800	3,310.83	965.70000	3,862.80	1,072.89000	4,291.56
0765 0684 90102 4.000 EA NETWORK DEVICE, CELLULAR MODEM	1,757.18000	7,028.72	2,236.10000	8,944.40	2,484.31000	9,937.24
0770 0700 3201 7.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	977.16100	6,840.13	1,007.40000	7,051.80	1,119.22000	7,834.54
0775 0700 3601 6.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	103.51500	621.09	263.20000	1,579.20	77.77000	466.62
0780 0700 5 22 1.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,875.66000	2,875.66	2,820.20000	2,820.20	3,133.24000	3,133.24

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) ROADWAY CONSTRUCTION, LLC		(6) JVA ENGINEERING CONTRACTOR, INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization							
0785 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1,623.000 LF	5.66500	9,194.30	3.30000	5,355.90	3.67000	5,956.41
0790 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1,761.000 LF	0.20600	362.77	0.25000	440.25	0.28000	493.08
0795 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115202	(1.000) LS	1,132.00000	1,132.00	1,132.00000	1,132.00	1,132.00000	1,132.00
0004 Signalization Section Totals:			**$1,677,251.52**		**$1,418,768.16**		**$1,575,415.44**
Contract Grand Totals:			**$8,393,954.56**		**$8,586,475.00**		**8,855,832.73**

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44599015201 (1.000) LS	189,571.00000	189,571.00	800,000.00000	800,000.00	800,000.00000	800,000.00
0010 0101 1 MOBILIZATION 44599115201 (1.000) LS	282,857.00000	282,857.00	200,000.00000	200,000.00	200,000.00000	200,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44599015201 (220.000) DA (LS)	360,000.00000	360,000.00	600,000.00000	600,000.00	600,000.00000	600,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44599115201 (320.000) DA (LS)	392,740.00000	392,740.00	400,000.00000	400,000.00	725,000.00000	725,000.00
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44599015201 (441.000) SY (LS)	46,835.00000	46,835.00	5,000.00000	5,000.00	25,000.00000	25,000.00
0030 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 28.000 CY	58.00000	1,624.00	100.00000	2,800.00	0.01000	0.28
0035 0102 14 TRAFFIC CONTROL OFFICER 1,804.000 HR	76.00000	137,104.00	85.00000	153,340.00	70.00000	126,280.00
0040 0102 60 WORK ZONE SIGN 16,660.000 ED	0.20000	3,332.00	0.20000	3,332.00	0.20000	3,332.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 52,020.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	5,722.20	0.11000	5,722.20	0.10000	5,202.00
0050 0102 74 8 — 28,440.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	1,137.60	0.04000	1,137.60	0.04000	1,137.60
0055 0102 76 — 1,400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.20000	7,280.00	5.20000	7,280.00	4.60000	6,440.00
0060 0102 99 — 1,122.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.00000	11,220.00	9.85000	11,051.70	10.00000	11,220.00
0065 0102104 — 2,160.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.50000	14,040.00	27.00000	58,320.00	17.00000	36,720.00
0070 0102107 1 — 2,160.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.50000	14,040.00	1.50000	3,240.00	17.00000	36,720.00
0075 0102115 — 1,280.000 ED TYPE III BARRICADE	0.35000	448.00	0.35000	448.00	0.40000	512.00
0080 0104 18 — 127.000 EA INLET PROTECTION SYSTEM	135.00000	17,145.00	100.00000	12,700.00	330.00000	41,910.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 141.850 AC	100.00000	14,185.00	50.00000	7,092.50	80.00000	11,348.00
0090 0107 2 MOWING 116.850 AC	100.00000	11,685.00	50.00000	5,842.50	80.00000	9,348.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44599115201 (1.000) LS	20,000.00000	20,000.00	10,000.00000	10,000.00	60,000.00000	60,000.00
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599015201 (1.000) LS	20,000.00000	20,000.00	8,000.00000	8,000.00	5,500.00000	5,500.00
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44599115201 (1.000) LS	20,000.00000	20,000.00	8,000.00000	8,000.00	5,500.00000	5,500.00
0110 0110 1 1 CLEARING & GRUBBING 44599015201 (0.010) AC (LS)	45,026.00000	45,026.00	350,000.00000	350,000.00	500,000.00000	500,000.00
0115 0110 1 1 CLEARING & GRUBBING 44599115201 (0.560) AC (LS)	405,253.00000	405,253.00	250,000.00000	250,000.00	500,000.00000	500,000.00
0120 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.040 AC	633,335.00000	25,333.40	150,000.00000	6,000.00	200,000.00000	8,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,896.000 SY	50.00000	244,800.00	25.00000	122,400.00	11.00000	53,856.00
0130 0110 21 TREE PROTECTION BARRIER 780.000 LF	7.50000	5,850.00	5.00000	3,900.00	15.00000	11,700.00
0135 0110 22 TREE ROOT AND BRANCH PRUNING 22.000 EA	3,125.00000	68,750.00	3,000.00000	66,000.00	2,500.00000	55,000.00
0140 0120 1 REGULAR EXCAVATION 866.700 CY	76.50000	66,302.55	30.00000	26,001.00	45.00000	39,001.50
0145 0120 6 EMBANKMENT 259.900 CY	93.40000	24,274.66	40.00000	10,396.00	65.00000	16,893.50
0150 0160 4 TYPE B STABILIZATION 1,411.000 SY	29.00000	40,919.00	6.00000	8,466.00	30.00000	42,330.00
0155 0210 1 9 REWORKING LIMEROCK BASE, 3" 1,927.000 SY	40.00000	77,080.00	15.00000	28,905.00	15.00000	28,905.00
0160 0285702 OPTIONAL BASE, BASE GROUP 02 288.000 SY	89.56000	25,793.28	35.00000	10,080.00	90.00000	25,920.00
0165 0285711 OPTIONAL BASE, BASE GROUP 11 1,411.000 SY	39.50000	55,734.50	60.00000	84,660.00	80.00000	112,880.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 60.000 SY	66.00000	3,960.00	30.00000	1,800.00	300.00000	18,000.00
0175 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 44,205.000 SY	3.00000	132,615.00	6.00000	265,230.00	3.25000	143,666.25
0180 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 88,361.000 SY	3.00000	265,083.00	6.00000	530,166.00	5.88000	519,562.68
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 156.400 TN	210.00000	32,844.00	210.00000	32,844.00	400.00000	62,560.00
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 12,271.700 TN	203.50000	2,497,290.95	192.00000	2,356,166.40	200.00000	2,454,340.00
0195 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	18,000.00000	18,000.00	50,000.00000	50,000.00	7,600.00000	7,600.00
0200 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 9.000 EA	8,000.00000	72,000.00	6,000.00000	54,000.00	8,000.00000	72,000.00
0205 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 3.000 EA	10,000.00000	30,000.00	6,000.00000	18,000.00	8,000.00000	24,000.00
0210 0425 5 MANHOLE, ADJUST 66.000 EA	834.00000	55,044.00	500.00000	33,000.00	1,750.00000	115,500.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430175215 20.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	500.00000	10,000.00	250.00000	5,000.00	200.00000	4,000.00
0220 0430830 1.200 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1,000.00000	1,200.00	4,000.00000	4,800.00	390.00000	468.00
0225 0520 1 10 7,625.000 LF CONCRETE CURB & GUTTER, TYPE F	38.34000	292,342.50	32.00000	244,000.00	42.00000	320,250.00
0230 0520 1 11 25.000 LF CONCRETE CURB & GUTTER, VARIABLE HEIGHT TYPE F	89.00000	2,225.00	50.00000	1,250.00	50.00000	1,250.00
0235 0520 2 4 107.000 LF CONCRETE CURB, TYPE D	89.00000	9,523.00	32.00000	3,424.00	43.00000	4,601.00
0240 0520 5 41 393.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	103.37000	40,624.41	60.00000	23,580.00	70.00000	27,510.00
0245 0522 1 1,085.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	113.89000	123,570.65	70.00000	75,950.00	60.00000	65,100.00
0250 0522 2 2,576.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	117.25000	302,036.00	85.00000	218,960.00	95.00000	244,720.00
0255 0526 1 1 197.000 SY PAVERS, ARCHITECTURAL, ROADWAY	200.00000	39,400.00	190.00000	37,430.00	200.00000	39,400.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0527 2 1,121.000 SF DETECTABLE WARNINGS	49.00000	54,929.00	30.00000	33,630.00	35.00000	39,235.00
0265 0536 73 9.000 LF GUARDRAIL REMOVAL	10.00000	90.00	100.00000	900.00	200.00000	1,800.00
0270 0570 1 2 1,441.000 SY PERFORMANCE TURF, SOD	7.50000	10,807.50	5.00000	7,205.00	16.50000	23,776.50
0275 0570 1 3 840.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	16.50000	13,860.00	5.00000	4,200.00	5.50000	4,620.00
0280 0630 2 12 225.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	50.00000	11,250.00	57.00000	12,825.00	34.00000	7,650.00
0285 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,000.00000	4,000.00	2,220.00000	4,440.00	1,750.00000	3,500.00
0290 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,000.00000	6,000.00	3,680.00000	7,360.00	3,200.00000	6,400.00
0295 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599015201	4,000.00000	4,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44599115201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0305 0695 1 1 14.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	3,200.00000	44,800.00	2,800.00000	39,200.00	2,000.00000	28,000.00
0310 0695 6 12 14.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	3,400.00000	47,600.00	2,600.00000	36,400.00	1,500.00000	21,000.00
0315 0710 11101 4.413 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,584.00000	6,990.19	1,375.00000	6,067.88	1,475.00000	6,509.18
0320 0710 11102 0.778 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,848.00000	1,437.74	1,835.00000	1,427.63	1,650.00000	1,283.70
0325 0710 11123 5,771.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.60000	3,462.60	1.70000	9,810.70	1.00000	5,771.00
0330 0710 11124 634.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.90000	570.60	1.80000	1,141.20	2.20000	1,394.80

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11125 1,329.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.20000	1,594.80	1.90000	2,525.10	3.20000	4,252.80
0340 0710 11131 5.698 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	396.00000	2,256.41	498.00000	2,837.60	650.00000	3,703.70
0345 0710 11141 0.021 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	396.00000	8.32	700.00000	14.70	650.00000	13.65
0350 0710 11160 23.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	60.00000	1,380.00	40.00000	920.00	93.00000	2,139.00
0355 0710 11170 67.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.00000	2,680.00	40.00000	2,680.00	50.00000	3,350.00
0360 0710 11201 3.156 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,584.00000	4,999.10	1,375.00000	4,339.50	1,500.00000	4,734.00
0365 0710 11224 119.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.90000	107.10	1.80000	214.20	2.20000	261.80

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0710 11241 0.104 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	396.00000	41.18	700.00000	72.80	630.00000	65.52
0375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599015201	31,888.00000	31,888.00	31,888.00000	31,888.00	31,888.00000	31,888.00
0380 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115201	52,027.00000	52,027.00	52,027.00000	52,027.00	52,027.00000	52,027.00
0001 Roadway Section Totals:		**$6,895,620.24**		**$7,496,841.21**		**$8,492,559.46**
SECTION: 0002 Signing						
0385 0700 1 11 70.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	425.00000	29,750.00	525.00000	36,750.00	425.00000	29,750.00
0390 0700 1 12 24.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,250.00000	30,000.00	1,100.00000	26,400.00	1,500.00000	36,000.00
0395 0700 1 13 16.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,525.00000	24,400.00	2,000.00000	32,000.00	1,600.00000	25,600.00
0400 0700 1 60 71.000 AS SINGLE POST SIGN, REMOVE	5.00000	355.00	45.00000	3,195.00	100.00000	7,100.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	500.00000	1,500.00	285.00000	855.00	185.00000	555.00
0410 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 108.000 EA	375.00000	40,500.00	85.00000	9,180.00	75.00000	8,100.00
0415 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	70.00000	210.00	75.00000	225.00	75.00000	225.00
0420 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 60.000 EA	90.00000	5,400.00	80.00000	4,800.00	90.00000	5,400.00
0425 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,551.000 EA	4.00000	14,204.00	3.75000	13,316.25	5.50000	19,530.50
0430 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 724.000 SF	2.00000	1,448.00	3.75000	2,715.00	4.40000	3,185.60
0435 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599015201 (1.000) LS	21,500.62000	21,500.62	15,600.00000	15,600.00	12,000.00000	12,000.00
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44599115201 (1.000) LS	21,500.62000	21,500.62	31,600.00000	31,600.00	25,000.00000	25,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 11123 7,910.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.80000	22,148.00	3.18000	25,153.80	4.40000	34,804.00
0450 0711 11124 792.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.20000	3,326.40	4.76000	3,769.92	6.50000	5,148.00
0455 0711 11125 1,948.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.60000	10,908.80	6.35000	12,369.80	9.00000	17,532.00
0460 0711 11141 0.436 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,848.00000	805.73	2,250.00000	981.00	4,000.00000	1,744.00
0465 0711 11160 30.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	3,600.00	196.00000	5,880.00	230.00000	6,900.00
0470 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	9,200.00	56.00000	6,440.00	100.00000	11,500.00
0475 0711 11224 119.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.20000	499.80	4.76000	566.44	6.50000	773.50
0480 0711 11241 0.246 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	7,392.00000	1,818.43	2,250.00000	553.50	3,900.00000	959.40

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 868.000 LF	11.00000	9,548.00	8.15000	7,074.20	11.00000	9,548.00
0490 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,406.000 LF	19.00000	64,714.00	16.30000	55,517.80	20.00000	68,120.00
0495 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 84.000 LF	6.00000	504.00	4.07000	341.88	11.00000	924.00
0500 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 850.000 LF	12.00000	10,200.00	8.15000	6,927.50	22.00000	18,700.00
0505 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.989 GM	7,392.00000	51,662.69	4,725.00000	33,023.03	6,400.00000	44,729.60
0510 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.902 GM	7,656.00000	6,905.71	6,300.00000	5,682.60	6,700.00000	6,043.40
0515 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.945 GM	1,848.00000	16,530.36	1,182.00000	10,572.99	2,800.00000	25,046.00
0520 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.890 GM	7,392.00000	36,146.88	4,725.00000	23,105.25	6,400.00000	31,296.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$439,287.04**		**$374,595.96**		**$456,214.00**
SECTION: 0003 Lighting						
0525 0630 2 12 674.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.00000	26,960.00	52.00000	35,048.00	35.00000	23,590.00
0530 0635 2 11 46.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,300.00000	59,800.00	2,200.00000	101,200.00	21.00000	966.00
0535 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	8,500.00000	8,500.00	6,500.00000	6,500.00	4,100.00000	4,100.00
0540 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,000.00000	4,000.00	4,500.00000	4,500.00	2,150.00000	2,150.00
0545 0715 1 12 4,121.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.00000	16,484.00	5.00000	20,605.00	2.50000	10,302.50
0550 0715 1 60 2,688.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.00000	2,688.00	1.00000	2,688.00	0.50000	1,344.00
0555 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	18,000.00000	18,000.00	21,500.00000	21,500.00	16,000.00000	16,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0560 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	1,000.00000	1,000.00	10,500.00000	10,500.00	1,500.00000	1,500.00
0565 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	1,800.00000	5,400.00	2,250.00000	6,750.00	1,100.00000	3,300.00
0570 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 2.000 EA	13,000.00000	26,000.00	14,000.00000	28,000.00	12,500.00000	25,000.00
0575 0715 62321 LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 1.000 EA	15,000.00000	15,000.00	20,600.00000	20,600.00	15,500.00000	15,500.00
0580 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 2.000 EA	1,200.00000	2,400.00	2,110.00000	4,220.00	825.00000	1,650.00
0585 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 7.000 EA	900.00000	6,300.00	1,400.00000	9,800.00	750.00000	5,250.00
0003 Lighting Section Totals:		**$192,532.00**		**$271,911.00**		**$110,652.50**

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0590 0630 2 11 453.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	32.00000	14,496.00	26.00000	11,778.00	20.00000	9,060.00
0595 0630 2 12 7,373.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.00000	235,936.00	55.00000	405,515.00	29.00000	213,817.00
0600 0632 7 1 8.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,000.00000	96,000.00	11,300.00000	90,400.00	6,600.00000	52,800.00
0605 0632 7 6 8.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,000.00000	8,000.00	2,100.00000	16,800.00	460.00000	3,680.00
0610 0635 2 11 249.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,300.00000	323,700.00	2,200.00000	547,800.00	1,375.00000	342,375.00
0615 0635 2 12 8.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,500.00000	12,000.00	3,700.00000	29,600.00	1,600.00000	12,800.00
0620 0639 1122 8.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,500.00000	44,000.00	6,850.00000	54,800.00	6,000.00000	48,000.00
0625 0639 1123 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	6,200.00000	12,400.00	8,900.00000	17,800.00	2,900.00000	5,800.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0630 0639 1620 6.000 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND AS	400.00000	2,400.00	1,055.00000	6,330.00	665.00000	3,990.00
0635 0639 2 1 1,146.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	10.00000	11,460.00	14.00000	16,044.00	10.00000	11,460.00
0640 0639 2 6 1,002.000 ELECTRICAL SERVICE WIRE, REMOVE LF	1.00000	1,002.00	1.00000	1,002.00	1.00000	1,002.00
0645 0639 3 60 4.000 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN EA	500.00000	2,000.00	800.00000	3,200.00	550.00000	2,200.00
0650 0641 2 12 8.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	4,200.00000	33,600.00	4,500.00000	36,000.00	4,000.00000	32,000.00
0655 0641 2 60 3.000 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE EA	1,000.00000	3,000.00	1,300.00000	3,900.00	610.00000	1,830.00
0660 0646 1 11 39.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	1,200.00000	46,800.00	3,140.00000	122,460.00	2,400.00000	93,600.00
0665 0646 1 60 9.000 ALUMINUM SIGNALS POLE, REMOVE EA	200.00000	1,800.00	1,300.00000	11,700.00	520.00000	4,680.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0670 0649 21 10 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	65,000.00000	65,000.00	105,000.00000	105,000.00	85,000.00000	85,000.00
0675 0649 26 3 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	6,000.00000	6,000.00	8,700.00000	8,700.00	2,800.00000	2,800.00
0680 0650 1 14 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,400.00000	2,800.00	1,950.00000	3,900.00	1,500.00000	3,000.00
0685 0650 1 18 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,700.00000	1,700.00	2,700.00000	2,700.00	3,000.00000	3,000.00
0690 0650 1 34 27.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY	1,400.00000	37,800.00	2,300.00000	62,100.00	2,400.00000	64,800.00
0695 0650 1 38 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY	1,700.00000	5,100.00	2,780.00000	8,340.00	2,500.00000	7,500.00
0700 0650 1 60 30.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	250.00000	7,500.00	280.00000	8,400.00	300.00000	9,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0705 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 35.000 EA	750.00000	26,250.00	1,250.00000	43,750.00	660.00000	23,100.00
0710 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 37.000 AS	1,400.00000	51,800.00	1,170.00000	43,290.00	1,050.00000	38,850.00
0715 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,800.00000	9,000.00	2,200.00000	11,000.00	2,000.00000	10,000.00
0720 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 33.000 AS	200.00000	6,600.00	270.00000	8,910.00	250.00000	8,250.00
0725 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 27.000 EA	300.00000	8,100.00	335.00000	9,045.00	550.00000	14,850.00
0730 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 86.000 AS	1,500.00000	129,000.00	2,450.00000	210,700.00	1,600.00000	137,600.00
0735 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	5,500.00000	22,000.00	10,400.00000	41,600.00	5,500.00000	22,000.00
0740 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	7,000.00000	28,000.00	16,000.00000	64,000.00	3,000.00000	12,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0745 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 52.000 EA	650.00000	33,800.00	570.00000	29,640.00	430.00000	22,360.00
0750 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 19.000 EA	250.00000	4,750.00	130.00000	2,470.00	80.00000	1,520.00
0755 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 4.000 AS	34,000.00000	136,000.00	55,000.00000	220,000.00	50,000.00000	200,000.00
0760 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 4.000 AS	1,000.00000	4,000.00	3,200.00000	12,800.00	1,050.00000	4,200.00
0765 0684 90102 NETWORK DEVICE, CELLULAR MODEM 4.000 EA	3,800.00000	15,200.00	3,100.00000	12,400.00	2,500.00000	10,000.00
0770 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	800.00000	5,600.00	950.00000	6,650.00	1,100.00000	7,700.00
0775 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 6.000 EA	100.00000	600.00	130.00000	780.00	290.00000	1,740.00
0780 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	4,000.00000	4,000.00	5,300.00000	5,300.00	3,000.00000	3,000.00

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) ASPHALT GROUP, INC.		(9) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0785 0715 1 12 1,623.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.00000	6,492.00	5.00000	8,115.00	3.60000	5,842.80
0790 0715 1 60 1,761.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.00000	1,761.00	1.00000	1,761.00	0.30000	528.30
0795 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44599115202	1,132.00000	1,132.00	1,132.00000	1,132.00	1,132.00000	1,132.00
0004 Signalization Section Totals:		**$1,468,579.00**		**$2,307,612.00**		**$1,538,867.10**
Contract Grand Totals:		**$8,996,018.28**		**$10,450,960.17**		**10,598,293.06**

Letting: CT231206 December 06, 2023 **Call Order:** 023 **Contract:** T6573

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/18/2023

Manager, Contracts Administration Office