Vendor Ranking

Letting: CT230222 February 22, 2023 10:30 AM **Call Order:** 001 **Contract:** T2891

District: District 2 **Counties:** DUVAL **Fed Aid No:** D222030B

Contract Time: 1000 AVAILABLE DAYS **Project(s):** 43389925201 (*) 43389925601

Contract Desc: SR 9 (I-95)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEBBER, LLC	Responsive	Winning bid	$79,825,408.34	100.00%
2	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$83,686,688.00	104.84%
3	GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	Responsive	Non-Winning Bid	$89,952,301.25	112.69%
4	VECELLIO & GROGAN, INC.	Responsive	Non-Winning Bid	$101,929,917.45	127.69%
5	ARCHER WESTERN CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$116,400,192.33	145.82%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

District: District 2 **Counties:** DUVAL **Fed Aid No:** D222030B

Contract Time: 1000 AVAILABLE DAYS **Project(s):** 43389925201 (*) 43389925601

Contract Descr: SR 9 (I-95)

For projects in excess of $50 million, in addition to meeting all other qualification requirements of Section 337.14, Florida Statutes, and Rule Chapter 14-22, Florida Administrative Code, any Contractor who is not prequalified and in good standing with the Department as of January 1, 2019, must submit evidence which demonstrates satisfactory completion of at least two projects, each in excess of $15 million, for the Florida Department of Transportation or for any other state department of transportation. Acceptability of the evidence related to the two projects is at the sole discretion of the Department.

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBSx File using the "File Attachment Upload" tab before submitting your bid.

The improvements under this contract consist of structure removal, bridge construction, noise walls, barrier walls, MSE walls, milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, ITS, utility work, and incidental construction on SR 9 (I-95) at SR 115 (US 1/ML King/20th Street) in Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (10419.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	171,497.63000	171,497.63	295,000.00000	295,000.00	400,000.00000	400,000.00
0010 0110 3 (10419.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	171,498.13000	171,498.13	295,000.00000	295,000.00	400,000.00000	400,000.00
0015 0110 3 (2128.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	92,746.27000	92,746.27	143,000.00000	143,000.00	200,000.00000	200,000.00
0020 0120 6 285.000 EMBANKMENT CY	122.54000	34,923.90	60.00000	17,100.00	79.50000	22,657.50

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0025 0400 2 4 1,107.300 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,800.00000	1,993,140.00	2,400.00000	2,657,520.00	2,500.00000	2,768,250.00
0030 0400 2 5 1,066.100 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	1,500.00000	1,599,150.00	2,100.00000	2,238,810.00	2,100.00000	2,238,810.00
0035 0400 2 10 441.600 CY CONCRETE CLASS II, APPROACH SLABS	1,000.00000	441,600.00	950.00000	419,520.00	905.00000	399,648.00
0040 0400 2 11 856.800 CY CONCRETE CLASS II, RETAINING WALLS	1,679.13000	1,438,678.58	3,000.00000	2,570,400.00	5,200.00000	4,455,360.00
0045 0400 2 25 199.100 CY CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE	1,000.00000	199,100.00	2,200.00000	438,020.00	2,800.00000	557,480.00
0055 0400 7 1 3,040.000 SY BRIDGE DECK GROOVING	3.50000	10,640.00	12.00000	36,480.00	12.25000	37,240.00
0060 0400 9 1 3,040.000 SY BRIDGE DECK PLANING	29.00000	88,160.00	8.00000	24,320.00	19.25000	58,520.00
0065 0400147 32.600 CF COMPOSITE NEOPRENE PADS	1,408.40000	45,913.84	1,200.00000	39,120.00	1,300.00000	42,380.00
0070 0415 1 3 119,772.000 LB REINFORCING STEEL- RETAINING WALL	1.34000	160,494.48	1.30000	155,703.60	1.50000	179,658.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0415 1 4 218,643.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.34000	292,981.62	1.15000	251,439.45	1.50000	327,964.50
0080 0415 1 5 207,838.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.33000	276,424.54	1.15000	239,013.70	1.50000	311,757.00
0085 0415 1 9 86,416.000 LB REINFORCING STEEL- APPROACH SLABS	1.32000	114,069.12	1.15000	99,378.40	1.50000	129,624.00
0090 0455 34 3 5,657.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	132.66000	750,457.62	155.00000	876,835.00	250.00000	1,414,250.00
0095 0455133 2 12,847.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	32.23000	414,058.81	35.00000	449,645.00	0.01000	128.47
0100 0455143 3 688.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	306.16000	210,638.08	800.00000	550,400.00	275.00000	189,200.00
0105 0458 1 11 406.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	47.34000	19,220.04	40.00000	16,240.00	149.00000	60,494.00
0110 0459 71 442.000 SY PILES, POLYETHYLENE SHEETING	8.83000	3,902.86	25.00000	11,050.00	37.25000	16,464.50

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0115 0460 2 20 (428040.000) STRUCT STEEL - NEW/WIDENING, WEATHERING 43389925201 LB (LS)	1,750,000.00000	1,750,000.00	2,000,000.00000	2,000,000.00	2,000,000.00000	2,000,000.00
0120 0460 2 20 (428040.000) STRUCT STEEL - NEW/WIDENING, WEATHERING 43389925201 LB (LS)	1,775,000.00000	1,775,000.00	2,000,000.00000	2,000,000.00	2,000,000.00000	2,000,000.00
0125 0460 7 2,434.000 PREFABRICATED STEEL PEDESTRIAN BRIDGE SF	1,200.00000	2,920,800.00	750.00000	1,825,500.00	650.00000	1,582,100.00
0130 0515 1 2 68.000 PIPE HANDRAIL - GUIDERAIL, ALUMINUM LF	85.00000	5,780.00	77.00000	5,236.00	90.50000	6,154.00
0135 0515 2311 1,057.000 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 LF	98.00000	103,586.00	145.00000	153,265.00	142.00000	150,094.00
0140 0521 5 13 796.000 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE LF	156.15000	124,295.40	250.00000	199,000.00	135.00000	107,460.00
0145 0521 9 1 199.000 OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE LF	80.00000	15,920.00	126.00000	25,074.00	239.00000	47,561.00
0150 0522 1 193.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	85.17000	16,437.81	60.00000	11,580.00	150.00000	28,950.00
0155 0548 12 18,343.000 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER SF	62.81000	1,152,123.83	70.00000	1,284,010.00	78.00000	1,430,754.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0160 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 9,049.000 SF	49.14000	444,667.86	22.00000	199,078.00	0.01000	90.49
0165 0550 10354 FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY 516.000 LF	405.02000	208,990.32	200.00000	103,200.00	235.00000	121,260.00
0170 0715 50 LIGHTING, INSIDE BOX GIRDER 43389925201 (1.000) LS	220,000.00000	220,000.00	53,000.00000	53,000.00	280,000.00000	280,000.00
0175 0751 11 65 ARCHITECTURAL- SPECIAL, F&I BRIDGE ENCLOSURE, PROJECT 433899-2-52-01 (1.000) LS	500,000.00000	500,000.00	196,000.00000	196,000.00	400,000.00000	400,000.00
0180 0751 11 66 ARCHITECTURAL- SPECIAL, F&I WINDOW ACCENT DETAIL, PROJECT 433899-2-52-01 2.000 EA	300,000.00000	600,000.00	12,500.00000	25,000.00	13,000.00000	26,000.00
0185 0751 11100 ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201 2.000 EA	100,000.00000	200,000.00	12,900.00000	25,800.00	20,000.00000	40,000.00
0190 0751 11102 ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201 2,194.000 SF	50.00000	109,700.00	130.00000	285,220.00	50.00000	109,700.00
0001 Structures Section Totals:		**$18,676,596.74**		**$20,214,958.15**		**$22,540,009.46**

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0101 1 (1.000) LS MOBILIZATION 43389925201	8,000,000.00000	8,000,000.00	8,400,000.00000	8,400,000.00	8,900,000.00000	8,900,000.00
0200 0102 1 (1000.000) DA (LS) MAINTENANCE OF TRAFFIC 43389925201	4,000,000.00000	4,000,000.00	2,000,000.00000	2,000,000.00	4,000,000.00000	4,000,000.00
0205 0102 2200 (17743.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 43389925201	2,500,000.00000	2,500,000.00	2,700,000.00000	2,700,000.00	1,250,000.00000	1,250,000.00
0210 0102 2300 (2728.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43389925201	500,000.00000	500,000.00	440,000.00000	440,000.00	847,000.00000	847,000.00
0215 0102 4 1 (49.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43389925201	50,000.00000	50,000.00	55,000.00000	55,000.00	25,000.00000	25,000.00
0220 0102 14 1,192.000 HR TRAFFIC CONTROL OFFICER	75.00000	89,400.00	100.00000	119,200.00	85.00000	101,320.00
0225 0102 30 (392.000) EA (LS) TEMPORARY HIGHWAY LIGHTING	329,464.00000	329,464.00	330,000.00000	330,000.00	1,200,000.00000	1,200,000.00
0230 0102 60 62,896.000 ED WORK ZONE SIGN	0.21000	13,208.16	0.19000	11,950.24	0.20000	12,579.20
0235 0102 62 13 32,125.000 ED BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013	0.58000	18,632.50	0.19000	6,103.75	0.55000	17,668.75

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 6,839.000 LF	31.50000	215,428.50	32.00000	218,848.00	37.25000	254,752.75
0245 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 6,304.000 LF	27.90000	175,881.60	29.00000	182,816.00	33.00000	208,032.00
0250 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 1,886.000 LF	20.05000	37,814.30	20.00000	37,720.00	24.25000	45,735.50
0255 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 13,780.000 LF	9.25000	127,465.00	16.00000	220,480.00	11.00000	151,580.00
0260 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 27,801.000 LF	12.85000	357,242.85	19.00000	528,219.00	15.25000	423,965.25
0265 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 8,859.000 LF	6.50000	57,583.50	7.00000	62,013.00	7.75000	68,657.25
0270 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 74,530.000 ED	0.11000	8,198.30	0.21000	15,651.30	0.10000	7,453.00
0275 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 19,616.000 FD	0.07000	1,373.12	0.05000	980.80	0.05000	980.80

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0102 76 590.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.25000	2,507.50	50.00000	29,500.00	4.00000	2,360.00
0285 0102 78 1 9,883.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	5.00000	49,415.00	4.00000	39,532.00	5.00000	49,415.00
0290 0102 89 1 51.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	900.00000	45,900.00	3,000.00000	153,000.00	1,100.00000	56,100.00
0295 0102 99 8,065.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.80000	79,037.00	10.00000	80,650.00	10.00000	80,650.00
0300 0102104 2,415.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.00000	36,225.00	15.00000	36,225.00	46.00000	111,090.00
0305 0102107 1 2,415.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2.50000	6,037.50	2.50000	6,037.50	1.10000	2,656.50
0310 0102115 958.000 ED TYPE III BARRICADE	1.00000	958.00	5.00000	4,790.00	0.25000	239.50
0315 0102150 1 2,000.000 ED PORTABLE REGULATORY, SIGN	4.20000	8,400.00	4.00000	8,000.00	4.00000	8,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0102150 2 2,000.000 ED RADAR SPEED DISPLAY UNIT	4.20000	8,400.00	4.00000	8,000.00	4.00000	8,000.00
0325 0102913 21 0.890 GM REMOVABLE TAPE, WHITE, SOLID 6"	20,334.66000	18,097.85	15,000.00000	13,350.00	25,000.00000	22,250.00
0330 0102913 22 0.429 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	5,823.45000	2,498.26	8,000.00000	3,432.00	8,000.00000	3,432.00
0335 0102913 31 0.902 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	20,289.58000	18,301.20	15,000.00000	13,530.00	25,000.00000	22,550.00
0340 0104 1 6,275.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	20.00000	125,500.00	20.00000	125,500.00	4.00000	25,100.00
0345 0104 6 255.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	50.00000	12,750.00	85.00000	21,675.00	95.50000	24,352.50
0350 0104 10 3 14,835.000 LF SEDIMENT BARRIER	4.50000	66,757.50	15.00000	222,525.00	2.00000	29,670.00
0355 0104 11 73.000 LF FLOATING TURBIDITY BARRIER	18.00000	1,314.00	95.00000	6,935.00	15.75000	1,149.75
0360 0104 15 5.000 EA SOIL TRACKING PREVENTION DEVICE	3,700.00000	18,500.00	6,500.00000	32,500.00	12,000.00000	60,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0104 18 113.000 EA INLET PROTECTION SYSTEM	215.00000	24,295.00	265.00000	29,945.00	1,400.00000	158,200.00
0370 0107 1 675.840 AC LITTER REMOVAL	325.00000	219,648.00	335.00000	226,406.40	38.75000	26,188.80
0375 0107 2 675.840 AC MOWING	350.00000	236,544.00	88.00000	59,473.92	56.00000	37,847.04
0380 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43389925201	39,865.00000	39,865.00	5,680.00000	5,680.00	35,600.00000	35,600.00
0385 0110 1 1 (24.720) AC (LS) CLEARING & GRUBBING 43389925201	3,500,000.00000	3,500,000.00	8,833,049.24000	8,833,049.24	840,000.00000	840,000.00
0390 0110 4 10 21,081.000 SY REMOVAL OF EXISTING CONCRETE	14.01000	295,344.81	25.00000	527,025.00	48.75000	1,027,698.75
0395 0110 21 1,951.000 LF TREE PROTECTION BARRIER	18.00000	35,118.00	5.00000	9,755.00	25.00000	48,775.00
0400 0120 1 50,241.000 CY REGULAR EXCAVATION	14.01000	703,876.41	16.00000	803,856.00	16.75000	841,536.75

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0120 4 SUBSOIL EXCAVATION 13,451.000 CY	43.89000	590,364.39	26.00000	349,726.00	33.00000	443,883.00
0410 0120 6 EMBANKMENT 46,419.000 CY	14.91000	692,107.29	14.00000	649,866.00	40.00000	1,856,760.00
0415 0160 4 TYPE B STABILIZATION 51,929.000 SY	7.48000	388,428.92	16.00000	830,864.00	18.00000	934,722.00
0420 0285701 OPTIONAL BASE, BASE GROUP 01 7,661.000 SY	12.44000	95,302.84	16.00000	122,576.00	28.00000	214,508.00
0425 0285703 OPTIONAL BASE, BASE GROUP 03 1,730.000 SY	63.94000	110,616.20	60.00000	103,800.00	70.00000	121,100.00
0430 0285704 OPTIONAL BASE, BASE GROUP 04 128.000 SY	44.18000	5,655.04	80.00000	10,240.00	105.00000	13,440.00
0435 0285706 OPTIONAL BASE, BASE GROUP 06 2,306.000 SY	84.58000	195,041.48	78.00000	179,868.00	90.00000	207,540.00
0440 0285709 OPTIONAL BASE, BASE GROUP 09 15,601.000 SY	36.29000	566,160.29	34.00000	530,434.00	35.00000	546,035.00
0445 0285710 OPTIONAL BASE, BASE GROUP 10 1,320.000 SY	31.08000	41,025.60	36.00000	47,520.00	33.75000	44,550.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0450 0285711 17,353.000 SY OPTIONAL BASE, BASE GROUP 11	92.93000	1,612,614.29	91.00000	1,579,123.00	100.00000	1,735,300.00
0455 0327 70 2 6,635.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH	15.54000	103,107.90	13.00000	86,255.00	14.00000	92,890.00
0460 0327 70 3 897.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH	23.61000	21,178.17	21.00000	18,837.00	26.00000	23,322.00
0465 0327 70 4 3,638.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	17.08000	62,137.04	14.00000	50,932.00	20.00000	72,760.00
0470 0327 70 6 7,651.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	12.23000	93,571.73	10.00000	76,510.00	11.00000	84,161.00
0475 0327 70 8 19,860.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	9.70000	192,642.00	7.00000	139,020.00	11.00000	218,460.00
0480 0327 70 22 20,631.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	14.80000	305,338.80	13.00000	268,203.00	14.00000	288,834.00
0485 0334 1 13 2,197.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	289.30000	635,852.47	282.00000	619,807.80	325.00000	714,317.50
0490 0334 1 15 7,950.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	243.35000	1,934,729.84	236.00000	1,876,294.40	250.00000	1,987,600.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0334 1 55 12,656.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	235.40000	2,979,245.94	231.00000	2,923,559.10	285.00000	3,606,988.50
0500 0337 7 25 1,172.500 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	399.50000	468,413.75	399.00000	467,827.50	425.00000	498,312.50
0505 0337 7 83 716.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	342.60000	245,438.64	340.00000	243,576.00	400.00000	286,560.00
0510 0337 7 88 4,182.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	265.25000	1,109,302.03	264.00000	1,104,074.40	325.00000	1,359,182.50
0515 0339 1 216.300 TN MISCELLANEOUS ASPHALT PAVEMENT	771.00000	166,767.30	1,000.00000	216,300.00	850.00000	183,855.00
0520 0425 1201 5.000 EA INLETS, CURB, TYPE 9, <10'	8,193.44000	40,967.20	7,500.00000	37,500.00	15,000.00000	75,000.00
0525 0425 1311 11.000 EA INLETS, CURB, TYPE P-1, <10'	5,348.33000	58,831.63	11,100.00000	122,100.00	15,000.00000	165,000.00
0530 0425 1321 6.000 EA INLETS, CURB, TYPE P-2, <10'	5,429.22000	32,575.32	17,000.00000	102,000.00	15,000.00000	90,000.00
0535 0425 1411 2.000 EA INLETS, CURB TYPE J-1, <10'	6,751.02000	13,502.04	14,300.00000	28,600.00	18,000.00000	36,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0425 1412 INLETS, CURB, TYPE J-1, >10' 2.000 EA	8,925.82000	17,851.64	17,300.00000	34,600.00	21,000.00000	42,000.00
0545 0425 1511 INLETS, DT BOT, TYPE B, <10' 7.000 EA	7,776.03000	54,432.21	10,400.00000	72,800.00	15,000.00000	105,000.00
0550 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 2.000 EA	11,765.14000	23,530.28	15,600.00000	31,200.00	22,000.00000	44,000.00
0555 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	10,462.42000	20,924.84	8,700.00000	17,400.00	18,000.00000	36,000.00
0560 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	6,428.71000	25,714.84	8,000.00000	32,000.00	12,000.00000	48,000.00
0565 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 6.000 EA	8,729.14000	52,374.84	12,000.00000	72,000.00	15,000.00000	90,000.00
0570 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL 2.000 EA	4,676.27000	9,352.54	7,800.00000	15,600.00	18,000.00000	36,000.00
0575 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	6,702.64000	13,405.28	11,500.00000	23,000.00	16,000.00000	32,000.00
0580 0425 1921 INLETS, ADJACENT BARRIER, <=10' 15.000 EA	7,949.83000	119,247.45	10,000.00000	150,000.00	13,000.00000	195,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0585 0425 1922 1.000 EA INLETS, ADJACENT BARRIER, >10'	12,654.12000	12,654.12	29,000.00000	29,000.00	19,000.00000	19,000.00
0590 0425 1923 13.000 EA INLETS, ADJACENT BARRIER, J BOTTOM, < 10'	9,257.99000	120,353.87	13,500.00000	175,500.00	15,000.00000	195,000.00
0595 0425 1924 1.000 EA INLETS, ADJACENT BARRIER, J BOTTOM, >10'	10,504.12000	10,504.12	14,800.00000	14,800.00	16,000.00000	16,000.00
0600 0425 2 61 4.000 EA MANHOLES, P-8, <10'	6,464.12000	25,856.48	8,600.00000	34,400.00	12,000.00000	48,000.00
0605 0425 2 63 2.000 EA MANHOLES, P-8, PARTIAL	4,462.28000	8,924.56	6,200.00000	12,400.00	18,000.00000	36,000.00
0610 0425 2 71 1.000 EA MANHOLES, J-7, <10'	7,487.67000	7,487.67	18,600.00000	18,600.00	13,000.00000	13,000.00
0615 0425 2 91 5.000 EA MANHOLES, J-8, <10'	9,038.62000	45,193.10	13,300.00000	66,500.00	15,000.00000	75,000.00
0620 0425 2 92 2.000 EA MANHOLES, J-8, >10'	10,159.78000	20,319.56	16,000.00000	32,000.00	17,000.00000	34,000.00
0625 0425 5 1 5.000 EA MANHOLE, ADJUST, UTILITIES	4,302.53000	21,512.65	10,000.00000	50,000.00	4,600.00000	23,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0630 0425 6 VALVE BOXES, ADJUST 3.000 EA	3,764.71000	11,294.13	5,600.00000	16,800.00	4,100.00000	12,300.00
0635 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 71.000 LF	145.56000	10,334.76	220.00000	15,620.00	242.00000	17,182.00
0640 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 6.000 LF	602.63000	3,615.78	1,000.00000	6,000.00	250.00000	1,500.00
0645 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4,508.000 LF	151.18000	681,519.44	185.00000	833,980.00	225.00000	1,014,300.00
0650 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,598.000 LF	182.38000	291,443.24	220.00000	351,560.00	250.00000	399,500.00
0655 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 963.000 LF	226.14000	217,772.82	440.00000	423,720.00	300.00000	288,900.00
0660 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 957.000 LF	311.14000	297,760.98	325.00000	311,025.00	325.00000	311,025.00
0665 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 1,203.000 LF	372.96000	448,670.88	500.00000	601,500.00	425.00000	511,275.00
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 8.000 LF	1,212.95000	9,703.60	1,800.00000	14,400.00	477.00000	3,816.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0675 0430175242 61.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	482.61000	29,439.21	457.00000	27,877.00	555.00000	33,855.00
0680 0430185118 121.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	856.98000	103,694.58	1,001.00000	121,121.00	1,400.00000	169,400.00
0685 0430185124 311.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	872.02000	271,198.22	1,020.00000	317,220.00	1,200.00000	373,200.00
0690 0430185130 287.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	1,008.83000	289,534.21	1,070.00000	307,090.00	1,300.00000	373,100.00
0695 0430185136 364.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	1,346.82000	490,242.48	1,105.00000	402,220.00	1,800.00000	655,200.00
0700 0430185142 327.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	1,579.68000	516,555.36	1,700.00000	555,900.00	2,000.00000	654,000.00
0705 0430542102 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL	10,968.36000	10,968.36	10,400.00000	10,400.00	13,000.00000	13,000.00
0710 0430611225 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE	4,403.29000	4,403.29	4,250.00000	4,250.00	8,000.00000	8,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0715 0430830 396.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	291.60000	115,648.56	465.00000	184,419.00	800.00000	317,280.00
0720 0430963 1 313.000 LF PVC PIPE FOR BACK OF SIDEWALK, 4"	64.01000	20,035.13	67.00000	20,971.00	164.00000	51,332.00
0725 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	4,056.63000	36,509.67	4,200.00000	37,800.00	11,000.00000	99,000.00
0730 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	4,927.36000	9,854.72	4,700.00000	9,400.00	11,000.00000	22,000.00
0735 0430982133 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	7,009.97000	14,019.94	8,900.00000	17,800.00	13,000.00000	26,000.00
0740 0430982138 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	8,607.90000	8,607.90	8,400.00000	8,400.00	14,000.00000	14,000.00
0745 0436 1 1 875.000 LF TRENCH DRAIN, STANDARD	126.90000	111,037.50	400.00000	350,000.00	600.00000	525,000.00
0750 0519 78 5.000 EA BOLLARDS	1,500.00000	7,500.00	3,500.00000	17,500.00	1,200.00000	6,000.00
0755 0520 1 7 1,565.000 LF CONCRETE CURB & GUTTER, TYPE E	52.70000	82,475.50	44.00000	68,860.00	49.75000	77,858.75

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0760 0520 1 10 5,648.000 CONCRETE CURB & GUTTER, TYPE F LF	63.40000	358,083.20	37.00000	208,976.00	42.00000	237,216.00
0765 0520 2 1 73.000 CONCRETE CURB, TYPE A LF	51.63000	3,768.99	46.00000	3,358.00	83.00000	6,059.00
0770 0520 5 11 618.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE LF	150.00000	92,700.00	41.00000	25,338.00	152.00000	93,936.00
0775 0520 6 2,110.000 SHOULDER GUTTER- CONCRETE LF	63.00000	132,930.00	41.00000	86,510.00	42.00000	88,620.00
0780 0521 1 12 2,742.000 MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED LF	276.59000	758,409.78	290.00000	795,180.00	350.00000	959,700.00
0785 0521 1 13 358.000 MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED LF	726.59000	260,119.22	895.00000	320,410.00	500.00000	179,000.00
0790 0521 1 14 238.000 MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING LF	1,588.71000	378,112.98	1,230.00000	292,740.00	400.00000	95,200.00
0795 0521 8 7 539.000 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE LF	471.40000	254,084.60	530.00000	285,670.00	450.00000	242,550.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0800 0521 9 1 2,817.000 LF OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE	61.00000	171,837.00	52.00000	146,484.00	52.00000	146,484.00
0805 0521 72 27 2,466.000 LF SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL	1,259.58000	3,106,124.28	805.00000	1,985,130.00	1,800.00000	4,438,800.00
0810 0521 72 40 2,251.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	495.46000	1,115,280.46	440.00000	990,440.00	500.00000	1,125,500.00
0815 0521 72 41 410.000 LF SHOULDER CONCRETE BARRIER, RETAINING SECTION	469.29000	192,408.90	490.00000	200,900.00	400.00000	164,000.00
0820 0521 72 43 336.000 LF SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER	463.00000	155,568.00	356.00000	119,616.00	400.00000	134,400.00
0825 0522 1 160.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	98.00000	15,680.00	75.00000	12,000.00	147.00000	23,520.00
0830 0522 2 36.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	100.00000	3,600.00	153.00000	5,508.00	278.00000	10,008.00
0835 0524 1 2 668.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	248.00000	165,664.00	70.00000	46,760.00	128.00000	85,504.00
0840 0524 1 29 21.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	300.00000	6,300.00	215.00000	4,515.00	254.00000	5,334.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0845 0524 2 2 530.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	248.00000	131,440.00	115.00000	60,950.00	133.00000	70,490.00
0850 0527 2 19.000 SF DETECTABLE WARNINGS	70.00000	1,330.00	60.00000	1,140.00	48.38000	919.22
0855 0530 3 4 70.300 TN RIPRAP, RUBBLE, F&I, DITCH LINING	217.00000	15,255.10	157.64000	11,082.09	338.00000	23,761.40
0860 0530 74 50.500 TN BEDDING STONE	225.93000	11,409.47	138.00000	6,969.00	410.00000	20,705.00
0865 0534 72101 47,066.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	45.02000	2,118,911.32	48.00000	2,259,168.00	52.00000	2,447,432.00
0870 0536 1 0 805.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	25.00000	20,125.00	25.00000	20,125.00	33.50000	26,967.50
0875 0536 1 1 1,724.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	31.00000	53,444.00	31.00000	53,444.00	41.50000	71,546.00
0880 0536 7 2 49.000 EA SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	250.00000	12,250.00	250.00000	12,250.00	335.00000	16,415.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0885 0536 8112 6.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,500.00000	21,000.00	3,500.00000	21,000.00	4,700.00000	28,200.00
0890 0536 8113 3.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	2,700.00000	8,100.00	2,700.00000	8,100.00	3,600.00000	10,800.00
0895 0536 73 3,543.000 LF GUARDRAIL REMOVAL	2.50000	8,857.50	2.50000	8,857.50	3.25000	11,514.75
0900 0536 85 20 3.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	2,000.00000	6,000.00	2,000.00000	6,000.00	2,700.00000	8,100.00
0905 0536 85 24 6.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,250.00000	19,500.00	3,250.00000	19,500.00	4,400.00000	26,400.00
0910 0544 3 1 1.000 EA CRASH CUSHION, TL-3, NARROW	30,000.00000	30,000.00	30,000.00000	30,000.00	40,000.00000	40,000.00
0915 0546 72 1 1.994 GM GROUND-IN RUMBLE STRIPS, 16"	7,227.93000	14,412.49	1,500.00000	2,991.00	7,000.00000	13,958.00
0920 0550 10220 1,529.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	34.70000	53,056.30	22.00000	33,638.00	33.00000	50,457.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0925 0550 10325 1,146.000 FENCING, TYPE R, 5.1-6.0', VERTICAL LF	394.57000	452,177.22	151.00000	173,046.00	170.00000	194,820.00
0930 0550 60221 5.000 FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING EA	1,759.33000	8,796.65	875.00000	4,375.00	1,000.00000	5,000.00
0935 0570 1 1 39,853.000 PERFORMANCE TURF SY	4.00000	159,412.00	4.00000	159,412.00	3.50000	139,485.50
0940 0570 1 2 21,192.000 PERFORMANCE TURF, SOD SY	10.50000	222,516.00	4.00000	84,768.00	5.00000	105,960.00
0945 0710 11101 15.103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	1,510.27000	22,809.61	1,350.00000	20,389.05	2,100.00000	31,716.30
0950 0710 11102 0.135 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	2,410.00000	325.35	1,500.00000	202.50	3,000.00000	405.00
0955 0710 11103 3.025 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" GM	2,900.15000	8,772.95	1,500.00000	4,537.50	4,100.00000	12,402.50
0960 0710 11123 77.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	1.03000	79.31	1.00000	77.00	1.50000	115.50

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0965 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 124.000 LF	1.77000	219.48	1.50000	186.00	2.50000	310.00
0970 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 347.000 LF	2.45000	850.15	2.00000	694.00	3.50000	1,214.50
0975 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 5.971 GM	580.89000	3,468.49	600.00000	3,582.60	825.00000	4,926.08
0980 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.653 GM	2,197.63000	1,435.05	1,800.00000	1,175.40	3,000.00000	1,959.00
0985 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.087 GM	1,141.95000	99.35	700.00000	60.90	1,200.00000	104.40
0990 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 37.000 EA	56.94000	2,106.78	85.00000	3,145.00	80.75000	2,987.75
0995 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 75.000 EA	33.70000	2,527.50	35.00000	2,625.00	47.75000	3,581.25

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1000 0710 11180 55.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	5.81000	319.55	15.00000	825.00	8.25000	453.75
1005 0710 11201 10.273 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,510.13000	15,513.57	1,350.00000	13,868.55	2,100.00000	21,573.30
1010 0710 11224 211.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.77000	373.47	1.50000	316.50	2.50000	527.50
1015 0710 11241 0.017 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	649.41000	11.04	700.00000	11.90	900.00000	15.30
1020 0751 11 67 2.000 EA ARCHITECTURAL- SPECIAL, F&I GATEWAY ICON SIGN, PROJECT 433899-2-52-01	250,000.00000	500,000.00	20,000.00000	40,000.00	18,000.00000	36,000.00
1025 0751 11102 72.000 SF ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201	1,390.00000	100,080.00	129.00000	9,288.00	227.00000	16,344.00
1030 0908333100 1,882.000 SY HIGH FRICTION SURFACE COURSE	60.00000	112,920.00	39.00000	73,398.00	200.00000	376,400.00
1035 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43389925201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$50,961,956.42**		**$54,163,133.84**		**$56,013,489.34**
SECTION: 0003 Signing						
1040 0700 1 11 50.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	537.00000	26,850.00	450.00000	22,500.00	691.00000	34,550.00
1045 0700 1 12 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2,053.00000	12,318.00	1,500.00000	9,000.00	2,600.00000	15,600.00
1050 0700 1 21 4.000 AS SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF	5,075.00000	20,300.00	2,250.00000	9,000.00	6,500.00000	26,000.00
1055 0700 1 60 53.000 AS SINGLE POST SIGN, REMOVE	160.00000	8,480.00	25.00000	1,325.00	206.00000	10,918.00
1060 0700 2 13 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	7,115.00000	21,345.00	5,000.00000	15,000.00	9,200.00000	27,600.00
1065 0700 2 14 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	7,450.00000	7,450.00	6,585.00000	6,585.00	9,500.00000	9,500.00
1070 0700 2 15 5.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	9,120.00000	45,600.00	8,525.00000	42,625.00	12,000.00000	60,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1075 0700 2 60 2.000 AS MULTI- POST SIGN, REMOVE	1,685.00000	3,370.00	800.00000	1,600.00	2,200.00000	4,400.00
1080 0700 3204 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	1,968.00000	9,840.00	1,968.00000	9,840.00	2,500.00000	12,500.00
1085 0700 3205 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	3,422.00000	10,266.00	3,422.00000	10,266.00	4,400.00000	13,200.00
1090 0700 3206 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	5,748.00000	28,740.00	5,748.00000	28,740.00	7,400.00000	37,000.00
1095 0700 3207 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	9,022.00000	18,044.00	9,022.00000	18,044.00	12,000.00000	24,000.00
1100 0700 3208 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	10,135.00000	10,135.00	10,135.00000	10,135.00	13,000.00000	13,000.00
1105 0700 3604 5.000 EA SIGN PANEL, REMOVE, 31-50 SF	462.00000	2,310.00	462.00000	2,310.00	595.00000	2,975.00
1110 0700 3605 4.000 EA SIGN PANEL, REMOVE, 51-100 SF	923.00000	3,692.00	923.00000	3,692.00	1,200.00000	4,800.00
1115 0700 3606 4.000 EA SIGN PANEL, REMOVE, 101-200 SF	1,385.00000	5,540.00	1,385.00000	5,540.00	1,800.00000	7,200.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1120 0700 3607 2.000 EA SIGN PANEL, REMOVE, 201-300 SF	2,310.00000	4,620.00	2,310.00000	4,620.00	3,000.00000	6,000.00
1125 0700 3608 1.000 EA SIGN PANEL, REMOVE, 301-400 SF	3,462.00000	3,462.00	3,462.00000	3,462.00	4,000.00000	4,000.00
1130 0700 4112 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	94,050.00000	188,100.00	94,050.00000	188,100.00	105,000.00000	210,000.00
1135 0700 4114 3.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	131,535.00000	394,605.00	131,535.00000	394,605.00	150,000.00000	450,000.00
1140 0700 4125 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	215,507.00000	215,507.00	215,507.00000	215,507.00	240,000.00000	240,000.00
1145 0700 4140 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT	10,835.00000	21,670.00	10,835.00000	21,670.00	14,000.00000	28,000.00
1150 0700 4611 7.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	6,125.00000	42,875.00	6,125.00000	42,875.00	7,900.00000	55,300.00
1155 0700 6 11 2.000 AS HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF	12,315.00000	24,630.00	6,400.00000	12,800.00	16,000.00000	32,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1160 0705 10 1 3.000 EA OBJECT MARKER, TYPE 1	137.00000	411.00	225.00000	675.00	176.00000	528.00
1165 0705 11 2 26.000 EA DELINEATOR, NON-FLEXIBLE	115.00000	2,990.00	65.00000	1,690.00	147.91000	3,845.66
1170 0706 1 3 1,673.000 EA RAISED PAVEMENT MARKER, TYPE B	4.42000	7,394.66	4.00000	6,692.00	6.25000	10,456.25
1175 0710 11290 24.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.14000	75.36	5.00000	120.00	4.50000	108.00
1180 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43389925201	30,770.41000	30,770.41	35,000.00000	35,000.00	40,000.00000	40,000.00
1185 0711 11103 0.791 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	12,765.63000	10,097.61	11,000.00000	8,701.00	15,000.00000	11,865.00
1190 0711 11124 1,316.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.58000	7,343.28	6.00000	7,896.00	8.00000	10,528.00
1195 0711 11125 279.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.55000	2,106.45	10.00000	2,790.00	10.75000	2,999.25

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1200 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.069 GM 5,304.64000	366.02	2,500.00000	172.50	6,000.00000	414.00
1205 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	33.000 EA 290.50000	9,586.50	225.00000	7,425.00	413.00000	13,629.00
1210 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	62.000 EA 97.61000	6,051.82	120.00000	7,440.00	139.00000	8,618.00
1215 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	15.000 LF 23.24000	348.60	20.00000	300.00	32.98000	494.70
1220 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2,175.000 LF 5.58000	12,136.50	6.00000	13,050.00	8.00000	17,400.00
1225 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	175.000 LF 22.66000	3,965.50	15.00000	2,625.00	32.25000	5,643.75
1230 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL	6.000 EA 551.94000	3,311.64	1,200.00000	7,200.00	784.00000	4,704.00
1235 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	12.000 EA 2,730.66000	32,767.92	3,500.00000	42,000.00	3,900.00000	46,800.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1240 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 4.419 GM	6,392.34000	28,247.75	6,800.00000	30,049.20	9,100.00000	40,212.90
1245 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.261 GM	10,996.51000	2,870.09	7,500.00000	1,957.50	15,000.00000	3,915.00
1250 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.359 GM	2,266.38000	9,879.15	2,500.00000	10,897.50	3,200.00000	13,948.80
1255 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.691 GM	10,442.69000	7,215.90	4,000.00000	2,764.00	12,000.00000	8,292.00
1260 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 3.686 GM	6,397.83000	23,582.40	6,800.00000	25,064.80	9,100.00000	33,542.60
0003 Signing Section Totals:		**$1,331,267.56**		**$1,294,350.50**		**$1,606,487.91**
SECTION: 0004 Lighting						
1265 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 6,833.000 LF	13.50000	92,245.50	14.00000	95,662.00	15.00000	102,495.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1270 0630 2 12 1,322.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.85000	27,563.70	30.00000	39,660.00	26.75000	35,363.50
1275 0630 2 14 2,906.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	45.50000	132,223.00	30.00000	87,180.00	52.00000	151,112.00
1280 0630 2 15 596.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	48.60000	28,965.60	43.00000	25,628.00	62.50000	37,250.00
1285 0630 2 16 3,167.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	45.00000	142,515.00	15.00000	47,505.00	50.00000	158,350.00
1290 0635 2 11 54.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,900.00000	102,600.00	999.00000	53,946.00	2,200.00000	118,800.00
1295 0635 3 12 43.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	904.00000	38,872.00	596.00000	25,628.00	1,200.00000	51,600.00
1300 0635 3 13 21.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	727.00000	15,267.00	695.00000	14,595.00	936.00000	19,656.00
1305 0715 1 12 18,534.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.80000	51,895.20	2.75000	50,968.50	3.50000	64,869.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1310 0715 1 13 43,017.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	3.30000	141,956.10	4.00000	172,068.00	4.00000	172,068.00
1315 0715 1 60 54,543.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	1.90000	103,631.70	0.60000	32,725.80	2.00000	109,086.00
1320 0715 7 21 2.000 LOAD CENTER, REWORK, SECONDARY VOLTAGE EA	1,280.60000	2,561.20	1,900.00000	3,800.00	1,600.00000	3,200.00
1325 0715 11125 8.000 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT EA	2,616.00000	20,928.00	1,850.00000	14,800.00	3,400.00000	27,200.00
1330 0715 11211 2.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD EA	2,885.00000	5,770.00	4,420.00000	8,840.00	3,700.00000	7,400.00
1335 0715 11500 4.000 LUMINAIRE, REMOVE EA	369.00000	1,476.00	251.00000	1,004.00	475.00000	1,900.00
1340 0715 40 3 17.000 LIGHTING FOR PEDESTRIAN BRIDGE, POLE MOUNTED, PROJECT 433899-2-52-01 EA	3,090.00000	52,530.00	3,000.00000	51,000.00	4,000.00000	68,000.00
1345 0715 40 4 18.000 LIGHTING FOR PEDESTRIAN BRIDGE, ENCLOSURE MOUNTED, PROJECT 433899-2-52-01 EA	1,445.00000	26,010.00	3,100.00000	55,800.00	1,900.00000	34,200.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1350 0715 61311 39.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH	10,555.00000	411,645.00	8,200.00000	319,800.00	12,000.00000	468,000.00
1355 0715 63342 16.000 EA LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 12' ARM LENGTHS	15,895.00000	254,320.00	12,300.00000	196,800.00	18,000.00000	288,000.00
1360 0715 69000 77.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	875.00000	67,375.00	400.00000	30,800.00	1,100.00000	84,700.00
1365 0715500 1 55.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	790.00000	43,450.00	630.00000	34,650.00	1,000.00000	55,000.00
0004 Lighting Section Totals:		**$1,763,800.00**		**$1,362,860.30**		**$2,058,249.50**
SECTION: 0005 Signalization						
1370 0630 2 11 993.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.00000	19,860.00	14.00000	13,902.00	25.75000	25,569.75
1375 0630 2 12 1,925.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.00000	55,825.00	30.00000	57,750.00	37.25000	71,706.25

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1380 0630 2 14 30.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	28.30000	849.00	30.00000	900.00	36.50000	1,095.00
1385 0630 2 15 183.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	30.60000	5,599.80	43.00000	7,869.00	39.50000	7,228.50
1390 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15,700.00000	47,100.00	7,800.00000	23,400.00	20,000.00000	60,000.00
1395 0634 4151 3.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	3,975.00000	11,925.00	7,600.00000	22,800.00	5,100.00000	15,300.00
1400 0635 2 11 37.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,075.00000	39,775.00	999.00000	36,963.00	1,400.00000	51,800.00
1405 0635 3 11 3.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	921.00000	2,763.00	1,500.00000	4,500.00	1,200.00000	3,600.00
1410 0639 1123 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3,410.00000	10,230.00	3,500.00000	10,500.00	4,400.00000	13,200.00
1415 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1,845.00000	1,845.00	778.00000	778.00	2,000.00000	2,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1420 0639 2 1 1,057.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	12.15000	12,842.55	15.00000	15,855.00	15.75000	16,647.75
1425 0639 3 11 3.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	1,445.00000	4,335.00	1,700.00000	5,100.00	1,900.00000	5,700.00
1430 0639 3 60 1.000 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN EA	374.00000	374.00	445.00000	445.00	450.00000	450.00
1435 0641 2 11 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL EA	2,500.00000	2,500.00	1,800.00000	1,800.00	3,000.00000	3,000.00
1440 0641 2 12 3.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	2,222.00000	6,666.00	1,800.00000	5,400.00	2,900.00000	8,700.00
1445 0641 2 15 4.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V EA	10,650.00000	42,600.00	17,000.00000	68,000.00	14,000.00000	56,000.00
1450 0641 2 18 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	15,390.00000	30,780.00	18,760.00000	37,520.00	20,000.00000	40,000.00
1455 0650 1 11 2.000 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY AS	975.00000	1,950.00	1,100.00000	2,200.00	1,300.00000	2,600.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1460 0650 1 14 17.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2,040.00000	34,680.00	1,300.00000	22,100.00	2,600.00000	44,200.00
1465 0660 1109 20.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	436.00000	8,720.00	300.00000	6,000.00	561.00000	11,220.00
1470 0660 1110 5.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	436.00000	2,180.00	300.00000	1,500.00	561.00000	2,805.00
1475 0660 2102 24.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,275.00000	30,600.00	900.00000	21,600.00	1,600.00000	38,400.00
1480 0660 2106 8.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,400.00000	11,200.00	1,000.00000	8,000.00	1,800.00000	14,400.00
1485 0670 5111 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	37,085.00000	111,255.00	38,550.00000	115,650.00	42,000.00000	126,000.00
1490 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	924.65000	924.65	450.00000	450.00	1,000.00000	1,000.00
1495 0685 1 11 3.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	10,865.00000	32,595.00	8,000.00000	24,000.00	14,000.00000	42,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1500 0700 3202 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	663.00000	1,326.00	663.00000	1,326.00	853.00000	1,706.00
1505 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6,800.00000	27,200.00	6,000.00000	24,000.00	8,800.00000	35,200.00
0005 Signalization Section Totals:		**$558,500.00**		**$540,308.00**		**$701,528.25**
SECTION: 0006 Utilities						
1510 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43389925601	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
1515 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43389925601	1,407,024.96000	1,407,024.96	1,373,495.66000	1,373,495.66	1,438,776.00000	1,438,776.00
1520 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43389925601	3,848,198.70000	3,848,198.70	3,402,121.70000	3,402,121.70	4,066,841.00000	4,066,841.00
0006 Utilities Section Totals:		**$5,305,223.66**		**$4,825,617.36**		**$5,555,617.00**
SECTION: 0007 Intelligent Transportation System						
1525 0110 4 10 6.000 SY REMOVAL OF EXISTING CONCRETE	47.00000	282.00	212.00000	1,272.00	137.00000	822.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1530 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 6.000 SY	100.00000	600.00	269.00000	1,614.00	288.00000	1,728.00
1535 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 1.092 MI	3,014.47000	3,291.80	2,800.00000	3,057.60	3,500.00000	3,822.00
1540 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE 9.000 EA	1,660.00000	14,940.00	1,595.00000	14,355.00	2,100.00000	18,900.00
1545 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 50.000 LF	17.00000	850.00	14.00000	700.00	22.00000	1,100.00
1550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 6,400.000 LF	44.00000	281,600.00	30.00000	192,000.00	50.00000	320,000.00
1555 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 1,970.000 LF	3.30000	6,501.00	3.00000	5,910.00	4.24000	8,352.80
1560 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 6,352.000 LF	4.15000	26,360.80	4.00000	25,408.00	5.25000	33,348.00
1565 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 5,141.000 LF	5.15000	26,476.15	5.00000	25,705.00	6.75000	34,701.75
1570 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 3,993.000 LF	1.20000	4,791.60	1.25000	4,991.25	1.50000	5,989.50

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1575 0633 2 31 336.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.00000	16,128.00	52.00000	17,472.00	61.75000	20,748.00
1580 0633 3 11 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,020.00000	6,120.00	1,080.00000	6,480.00	1,300.00000	7,800.00
1585 0633 3 12 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	60.00000	360.00	65.00000	390.00	77.25000	463.50
1590 0633 3 15 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	3,616.00000	21,696.00	3,250.00000	19,500.00	4,700.00000	28,200.00
1595 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	580.00000	580.00	560.00000	560.00	700.00000	700.00
1600 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	19.81000	19.81	25.00000	25.00	25.49000	25.49
1605 0633 6 1,000.000 DA FIBER OPTIC CABLE LOCATOR	152.00000	152,000.00	395.00000	395,000.00	175.00000	175,000.00
1610 0633 8 1 531.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	6.35000	3,371.85	6.00000	3,186.00	8.25000	4,380.75

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1615 0635 2 11 — 11.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,075.00000	11,825.00	999.00000	10,989.00	1,400.00000	15,400.00
1620 0635 2 12 — 16.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,145.00000	50,320.00	2,215.00000	35,440.00	4,000.00000	64,000.00
1625 0635 2 13 — 5.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6,175.00000	30,875.00	4,420.00000	22,100.00	7,900.00000	39,500.00
1630 0639 1112 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	4,510.00000	9,020.00	4,200.00000	8,400.00	5,800.00000	11,600.00
1635 0639 2 1 — 1,417.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.35000	13,248.95	15.00000	21,255.00	12.00000	17,004.00
1640 0639 3 11 — 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,630.00000	3,260.00	1,700.00000	3,400.00	2,100.00000	4,200.00
1645 0639 3 12 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	1,630.00000	1,630.00	1,850.00000	1,850.00	2,000.00000	2,000.00
1650 0641 2 12 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,117.00000	4,234.00	1,800.00000	3,600.00	2,700.00000	5,400.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1655 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 2.000 EA	47,280.00000	94,560.00	24,400.00000	48,800.00	61,000.00000	122,000.00
1660 0641 3800 CONCRETE CCTV POLE, COMPLETE POLE REMOVAL 1.000 EA	11,410.00000	11,410.00	6,950.00000	6,950.00	14,000.00000	14,000.00
1665 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	635.00000	1,270.00	2,500.00000	5,000.00	817.00000	1,634.00
1670 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	12,490.00000	24,980.00	11,400.00000	22,800.00	16,000.00000	32,000.00
1675 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 1.000 EA	4,680.00000	4,680.00	4,300.00000	4,300.00	6,000.00000	6,000.00
1680 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	9,350.00000	9,350.00	8,500.00000	8,500.00	12,000.00000	12,000.00
1685 0660 7 21 VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED 1.000 EA	106,440.00000	106,440.00	53,000.00000	53,000.00	125,000.00000	125,000.00
1690 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	10,725.00000	10,725.00	7,525.00000	7,525.00	13,000.00000	13,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEBBER, LLC		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1695 0676 2143 1.000 EA ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D	14,690.00000	14,690.00	12,000.00000	12,000.00	15,000.00000	15,000.00
1700 0676 3 10 1.000 EA SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	2,200.00000	2,200.00	1,300.00000	1,300.00	2,500.00000	2,500.00
1705 0682 1113 2.000 EA ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	6,936.00000	13,872.00	7,000.00000	14,000.00	8,900.00000	17,800.00
1710 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,025.00000	16,100.00	4,400.00000	17,600.00	5,200.00000	20,800.00
1715 0684 2 1 1.000 EA DEVICE SERVER, FURNISH & INSTALL	900.00000	900.00	1,125.00000	1,125.00	1,000.00000	1,000.00
1720 0685 2 1 2.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	1,545.00000	3,090.00	1,200.00000	2,400.00	2,000.00000	4,000.00
1725 0700 8135 1.000 EA FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF	126,750.00000	126,750.00	115,500.00000	115,500.00	150,000.00000	150,000.00
1730 0700 10122 1.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT	96,665.00000	96,665.00	140,000.00000	140,000.00	115,000.00000	115,000.00

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) WEBBER, LLC Unit Price	 Ext Amount	(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(3) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System								
0007 Intelligent Transportation System		**Section Totals:**		**$1,228,063.96**		**$1,285,459.85**		**$1,476,919.79**
Contract Grand Totals:				**$79,825,408.34**		**$83,686,688.00**		**89,952,301.25**

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (10419.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	1,300,000.00000	1,300,000.00	1,500,000.00000	1,500,000.00		
0010 0110 3 (10419.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	1,300,000.00000	1,300,000.00	1,500,000.00000	1,500,000.00		
0015 0110 3 (2128.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43389925201 SF (LS)	450,000.00000	450,000.00	1,500,000.00000	1,500,000.00		
0020 0120 6 285.000 EMBANKMENT CY	200.00000	57,000.00	30.00000	8,550.00		
0025 0400 2 4 1,107.300 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	2,775.00000	3,072,757.50	2,500.00000	2,768,250.00		
0030 0400 2 5 1,066.100 CONCRETE CLASS II, BRIDGE SUBSTRUCTURE CY	1,815.00000	1,934,971.50	2,300.00000	2,452,030.00		
0035 0400 2 10 441.600 CONCRETE CLASS II, APPROACH SLABS CY	1,225.00000	540,960.00	800.00000	353,280.00		
0040 0400 2 11 856.800 CONCRETE CLASS II, RETAINING WALLS CY	3,550.00000	3,041,640.00	3,000.00000	2,570,400.00		
0045 0400 2 25 199.100 CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE CY	3,200.00000	637,120.00	3,000.00000	597,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0055 0400 7 1 BRIDGE DECK GROOVING 3,040.000 SY	7.00000	21,280.00	10.00000	30,400.00		
0060 0400 9 1 BRIDGE DECK PLANING 3,040.000 SY	11.00000	33,440.00	15.00000	45,600.00		
0065 0400147 COMPOSITE NEOPRENE PADS 32.600 CF	2,300.00000	74,980.00	3,500.00000	114,100.00		
0070 0415 1 3 REINFORCING STEEL- RETAINING WALL 119,772.000 LB	2.25000	269,487.00	2.00000	239,544.00		
0075 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 218,643.000 LB	2.70000	590,336.10	2.00000	437,286.00		
0080 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 207,838.000 LB	2.70000	561,162.60	2.00000	415,676.00		
0085 0415 1 9 REINFORCING STEEL- APPROACH SLABS 86,416.000 LB	2.45000	211,719.20	2.00000	172,832.00		
0090 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 5,657.000 LF	280.00000	1,583,960.00	500.00000	2,828,500.00		
0095 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 12,847.000 SF	40.00000	513,880.00	50.00000	642,350.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0100 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 688.000 LF	500.00000	344,000.00	1,000.00000	688,000.00		
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 406.000 LF	90.00000	36,540.00	75.00000	30,450.00		
0110 0459 71 PILES, POLYETHYLENE SHEETING 442.000 SY	9.00000	3,978.00	10.00000	4,420.00		
0115 0460 2 20 STRUCT STEEL - NEW/WIDENING, WEATHERING 43389925201 (428040.000) LB (LS)	4,100,000.00000	4,100,000.00	4,000,000.00000	4,000,000.00		
0120 0460 2 20 STRUCT STEEL - NEW/WIDENING, WEATHERING 43389925201 (428040.000) LB (LS)	4,100,000.00000	4,100,000.00	4,000,000.00000	4,000,000.00		
0125 0460 7 PREFABRICATED STEEL PEDESTRIAN BRIDGE 2,434.000 SF	1,500.00000	3,651,000.00	1,600.00000	3,894,400.00		
0130 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 68.000 LF	80.00000	5,440.00	100.00000	6,800.00		
0135 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 1,057.000 LF	220.00000	232,540.00	150.00000	158,550.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0140 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 796.000 LF	190.00000	151,240.00	200.00000	159,200.00		
0145 0521 9 1 OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE 199.000 LF	80.00000	15,920.00	80.00000	15,920.00		
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 193.000 SY	124.00000	23,932.00	100.00000	19,300.00		
0155 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 18,343.000 SF	85.00000	1,559,155.00	80.00000	1,467,440.00		
0160 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 9,049.000 SF	27.00000	244,323.00	25.00000	226,225.00		
0165 0550 10354 FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY 516.000 LF	210.00000	108,360.00	225.00000	116,100.00		
0170 0715 50 LIGHTING, INSIDE BOX GIRDER 43389925201 (1.000) LS	60,000.00000	60,000.00	300,000.00000	300,000.00		
0175 0751 11 65 ARCHITECTURAL- SPECIAL, F&I BRIDGE ENCLOSURE, PROJECT 433899-2-52-01 (1.000) LS	400,000.00000	400,000.00	700,000.00000	700,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0180 0751 11 66 2.000 EA ARCHITECTURAL- SPECIAL, F&I WINDOW ACCENT DETAIL, PROJECT 433899-2-52-01	20,000.00000	40,000.00	25,000.00000	50,000.00		
0185 0751 11100 2.000 EA ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201	10,000.00000	20,000.00	15,000.00000	30,000.00		
0190 0751 11102 2,194.000 SF ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201	50.00000	109,700.00	0.01000	21.94		
0001 Structures Section Totals:		**$31,400,821.90**		**$34,042,924.94**		
SECTION: 0002 Roadway						
0195 0101 1 (1.000) LS MOBILIZATION 43389925201	10,190,000.00000	10,190,000.00	11,000,000.00000	11,000,000.00		
0200 0102 1 (1000.000) DA (LS) MAINTENANCE OF TRAFFIC 43389925201	6,568,000.00000	6,568,000.00	8,000,000.00000	8,000,000.00		
0205 0102 2200 (17743.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 43389925201	1,340,000.00000	1,340,000.00	2,000,000.00000	2,000,000.00		
0210 0102 2300 (2728.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43389925201	900,000.00000	900,000.00	1,000,000.00000	1,000,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0102 4 1 (49.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43389925201	25,000.00000	25,000.00	15,000.00000	15,000.00		
0220 0102 14 1,192.000 HR TRAFFIC CONTROL OFFICER	55.00000	65,560.00	100.00000	119,200.00		
0225 0102 30 (392.000) EA (LS) TEMPORARY HIGHWAY LIGHTING	350,000.00000	350,000.00	400,000.00000	400,000.00		
0230 0102 60 62,896.000 ED WORK ZONE SIGN	0.20000	12,579.20	0.25000	15,724.00		
0235 0102 62 13 32,125.000 ED BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013	0.45000	14,456.25	0.25000	8,031.25		
0240 0102 71 13 6,839.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	59.00000	403,501.00	35.00000	239,365.00		
0245 0102 71 15 6,304.000 LF TEMPORARY BARRIER, F&I, ANCHORED	40.00000	252,160.00	50.00000	315,200.00		
0250 0102 71 16 1,886.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	29.00000	54,694.00	25.00000	47,150.00		
0255 0102 71 23 13,780.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	17.00000	234,260.00	10.00000	137,800.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0102 71 25 27,801.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	17.00000	472,617.00	12.50000	347,512.50		
0265 0102 71 26 8,859.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	16.00000	141,744.00	10.00000	88,590.00		
0270 0102 74 1 74,530.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	7,453.00	0.25000	18,632.50		
0275 0102 74 8 19,616.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	980.80	0.50000	9,808.00		
0280 0102 76 590.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	2,950.00	6.00000	3,540.00		
0285 0102 78 1 9,883.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	4.25000	42,002.75	5.00000	49,415.00		
0290 0102 89 1 51.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,000.00000	51,000.00	2,500.00000	127,500.00		
0295 0102 99 8,065.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.00000	72,585.00	20.00000	161,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,415.000 ED	16.00000	38,640.00	25.00000	60,375.00		
0305 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,415.000 ED	2.70000	6,520.50	15.00000	36,225.00		
0310 0102115 TYPE III BARRICADE 958.000 ED	0.25000	239.50	5.00000	4,790.00		
0315 0102150 1 PORTABLE REGULATORY, SIGN 2,000.000 ED	4.00000	8,000.00	10.00000	20,000.00		
0320 0102150 2 RADAR SPEED DISPLAY UNIT 2,000.000 ED	4.00000	8,000.00	10.00000	20,000.00		
0325 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.890 GM	16,000.00000	14,240.00	18,000.00000	16,020.00		
0330 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.429 GM	8,300.00000	3,560.70	8,100.00000	3,474.90		
0335 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.902 GM	15,800.00000	14,251.60	18,000.00000	16,236.00		
0340 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 6,275.000 SY	3.55000	22,276.25	11.50000	72,162.50		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE 255.000 LF	38.00000	9,690.00	30.00000	7,650.00		
0350 0104 10 3 SEDIMENT BARRIER 14,835.000 LF	3.00000	44,505.00	8.00000	118,680.00		
0355 0104 11 FLOATING TURBIDITY BARRIER 73.000 LF	15.00000	1,095.00	35.00000	2,555.00		
0360 0104 15 SOIL TRACKING PREVENTION DEVICE 5.000 EA	11,448.00000	57,240.00	10,000.00000	50,000.00		
0365 0104 18 INLET PROTECTION SYSTEM 113.000 EA	210.00000	23,730.00	500.00000	56,500.00		
0370 0107 1 LITTER REMOVAL 675.840 AC	35.00000	23,654.40	200.00000	135,168.00		
0375 0107 2 MOWING 675.840 AC	45.00000	30,412.80	200.00000	135,168.00		
0380 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43389925201 (1.000) LS	200,000.00000	200,000.00	285,300.00000	285,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0110 1 1 (24.720) CLEARING & GRUBBING 43389925201 AC (LS)	2,893,000.00000	2,893,000.00	9,000,000.00000	9,000,000.00		
0390 0110 4 10 21,081.000 REMOVAL OF EXISTING CONCRETE SY	79.00000	1,665,399.00	11.00000	231,891.00		
0395 0110 21 1,951.000 TREE PROTECTION BARRIER LF	7.40000	14,437.40	29.00000	56,579.00		
0400 0120 1 50,241.000 REGULAR EXCAVATION CY	23.00000	1,155,543.00	51.00000	2,562,291.00		
0405 0120 4 13,451.000 SUBSOIL EXCAVATION CY	45.00000	605,295.00	100.00000	1,345,100.00		
0410 0120 6 46,419.000 EMBANKMENT CY	32.00000	1,485,408.00	30.00000	1,392,570.00		
0415 0160 4 51,929.000 TYPE B STABILIZATION SY	27.00000	1,402,083.00	44.00000	2,284,876.00		
0420 0285701 7,661.000 OPTIONAL BASE, BASE GROUP 01 SY	60.50000	463,490.50	75.00000	574,575.00		
0425 0285703 1,730.000 OPTIONAL BASE, BASE GROUP 03 SY	78.20000	135,286.00	75.00000	129,750.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0285704 OPTIONAL BASE, BASE GROUP 04 128.000 SY	101.00000	12,928.00	101.00000	12,928.00		
0435 0285706 OPTIONAL BASE, BASE GROUP 06 2,306.000 SY	73.85000	170,298.10	100.00000	230,600.00		
0440 0285709 OPTIONAL BASE, BASE GROUP 09 15,601.000 SY	83.00000	1,294,883.00	64.00000	998,464.00		
0445 0285710 OPTIONAL BASE, BASE GROUP 10 1,320.000 SY	83.00000	109,560.00	100.00000	132,000.00		
0450 0285711 OPTIONAL BASE, BASE GROUP 11 17,353.000 SY	95.45000	1,656,343.85	125.00000	2,169,125.00		
0455 0327 70 2 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH 6,635.000 SY	11.20000	74,312.00	13.00000	86,255.00		
0460 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 897.000 SY	16.50000	14,800.50	22.00000	19,734.00		
0465 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 3,638.000 SY	12.25000	44,565.50	15.00000	54,570.00		
0470 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 7,651.000 SY	9.70000	74,214.70	10.00000	76,510.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	19,860.000 SY 6.80000	135,048.00	7.25000	143,985.00		
0480 0327 70 22 MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	20,631.000 SY 12.50000	257,887.50	12.50000	257,887.50		
0485 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2,197.900 TN 290.00000	637,391.00	300.00000	659,370.00		
0490 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	7,950.400 TN 243.35000	1,934,729.84	250.00000	1,987,600.00		
0495 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	12,656.100 TN 235.40000	2,979,245.94	250.00000	3,164,025.00		
0500 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	1,172.500 TN 399.50000	468,413.75	425.00000	498,312.50		
0505 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	716.400 TN 342.60000	245,438.64	360.00000	257,904.00		
0510 0337 7 88 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	4,182.100 TN 265.25000	1,109,302.03	275.00000	1,150,077.50		
0515 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	216.300 TN 771.00000	166,767.30	1,000.00000	216,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0425 1201 INLETS, CURB, TYPE 9, <10' 5.000 EA	6,952.00000	34,760.00	15,000.00000	75,000.00		
0525 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	13,821.00000	152,031.00	15,000.00000	165,000.00		
0530 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	15,271.00000	91,626.00	15,000.00000	90,000.00		
0535 0425 1411 INLETS, CURB TYPE J-1, <10' 2.000 EA	17,656.00000	35,312.00	20,000.00000	40,000.00		
0540 0425 1412 INLETS, CURB, TYPE J-1, >10' 2.000 EA	25,357.00000	50,714.00	35,000.00000	70,000.00		
0545 0425 1511 INLETS, DT BOT, TYPE B, <10' 7.000 EA	8,133.00000	56,931.00	15,000.00000	105,000.00		
0550 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 2.000 EA	13,293.00000	26,586.00	25,000.00000	50,000.00		
0555 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	13,589.00000	27,178.00	25,000.00000	50,000.00		
0560 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	7,911.00000	31,644.00	20,000.00000	80,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 6.000 EA	10,811.00000	64,866.00	20,000.00000	120,000.00		
0570 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL 2.000 EA	5,244.00000	10,488.00	15,000.00000	30,000.00		
0575 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	17,978.00000	35,956.00	20,000.00000	40,000.00		
0580 0425 1921 INLETS, ADJACENT BARRIER, <=10' 15.000 EA	17,574.00000	263,610.00	20,000.00000	300,000.00		
0585 0425 1922 INLETS, ADJACENT BARRIER, >10' 1.000 EA	23,411.00000	23,411.00	45,000.00000	45,000.00		
0590 0425 1923 INLETS, ADJACENT BARRIER, J BOTTOM, < 10' 13.000 EA	23,617.00000	307,021.00	35,000.00000	455,000.00		
0595 0425 1924 INLETS, ADJACENT BARRIER, J BOTTOM, >10' 1.000 EA	27,886.00000	27,886.00	50,000.00000	50,000.00		
0600 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	7,991.00000	31,964.00	15,000.00000	60,000.00		
0605 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	5,838.00000	11,676.00	10,000.00000	20,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	15,932.00000	15,932.00	25,000.00000	25,000.00		
0615 0425 2 91 MANHOLES, J-8, <10' 5.000 EA	16,645.00000	83,225.00	25,100.00000	125,500.00		
0620 0425 2 92 MANHOLES, J-8, >10' 2.000 EA	18,332.00000	36,664.00	50,000.00000	100,000.00		
0625 0425 5 1 MANHOLE, ADJUST, UTILITIES 5.000 EA	5,838.00000	29,190.00	5,000.00000	25,000.00		
0630 0425 6 VALVE BOXES, ADJUST 3.000 EA	901.00000	2,703.00	4,000.00000	12,000.00		
0635 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 71.000 LF	144.00000	10,224.00	500.00000	35,500.00		
0640 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 6.000 LF	1,260.00000	7,560.00	1,000.00000	6,000.00		
0645 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4,508.000 LF	164.00000	739,312.00	225.00000	1,014,300.00		
0650 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,598.000 LF	206.00000	329,188.00	400.00000	639,200.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0655 0430175130 963.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	261.00000	251,343.00	500.00000	481,500.00		
0660 0430175136 957.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	332.00000	317,724.00	600.00000	574,200.00		
0665 0430175142 1,203.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	400.00000	481,200.00	700.00000	842,100.00		
0670 0430175148 8.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1,826.00000	14,608.00	1,000.00000	8,000.00		
0675 0430175242 61.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	721.00000	43,981.00	600.00000	36,600.00		
0680 0430185118 121.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	1,439.00000	174,119.00	2,000.00000	242,000.00		
0685 0430185124 311.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	1,189.00000	369,779.00	1,500.00000	466,500.00		
0690 0430185130 287.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	1,323.00000	379,701.00	1,500.00000	430,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0430185136 364.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	1,743.00000	634,452.00	1,800.00000	655,200.00		
0700 0430185142 327.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	2,089.00000	683,103.00	2,500.00000	817,500.00		
0705 0430542102 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL	7,601.00000	7,601.00	15,000.00000	15,000.00		
0710 0430611225 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE	3,125.00000	3,125.00	5,000.00000	5,000.00		
0715 0430830 396.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	511.00000	202,662.60	500.00000	198,300.00		
0720 0430963 1 313.000 LF PVC PIPE FOR BACK OF SIDEWALK, 4"	141.00000	44,133.00	0.01000	3.13		
0725 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	4,002.00000	36,018.00	5,000.00000	45,000.00		
0730 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	5,543.00000	11,086.00	5,000.00000	10,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	8,881.00000	17,762.00	10,000.00000	20,000.00		
0740 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	11,389.00000	11,389.00	10,000.00000	10,000.00		
0745 0436 1 1 TRENCH DRAIN, STANDARD 875.000 LF	741.00000	648,375.00	1.00000	875.00		
0750 0519 78 BOLLARDS 5.000 EA	6,087.00000	30,435.00	2,000.00000	10,000.00		
0755 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 1,565.000 LF	70.00000	109,550.00	40.00000	62,600.00		
0760 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,648.000 LF	65.00000	367,120.00	35.00000	197,680.00		
0765 0520 2 1 CONCRETE CURB, TYPE A 73.000 LF	65.00000	4,745.00	50.00000	3,650.00		
0770 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 618.000 LF	113.00000	69,834.00	100.00000	61,800.00		
0775 0520 6 SHOULDER GUTTER- CONCRETE 2,110.000 LF	71.00000	149,810.00	60.00000	126,600.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0780 0521 1 12 2,742.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	318.00000	871,956.00	340.00000	932,280.00		
0785 0521 1 13 358.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	822.00000	294,276.00	610.00000	218,380.00		
0790 0521 1 14 238.000 LF MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING	1,800.00000	428,400.00	810.00000	192,780.00		
0795 0521 8 7 539.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	672.00000	362,208.00	570.00000	307,230.00		
0800 0521 9 1 2,817.000 LF OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE	69.00000	194,373.00	70.00000	197,190.00		
0805 0521 72 27 2,466.000 LF SHOULDER CONCRETE BARRIER WALL, 14' NOISE WALL	1,760.00000	4,340,160.00	930.00000	2,293,380.00		
0810 0521 72 40 2,251.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	565.00000	1,271,815.00	450.00000	1,012,950.00		
0815 0521 72 41 410.000 LF SHOULDER CONCRETE BARRIER, RETAINING SECTION	533.00000	218,530.00	400.00000	164,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0820 0521 72 43 336.000 LF SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER	533.00000	179,088.00	260.00000	87,360.00		
0825 0522 1 160.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	107.00000	17,120.00	100.00000	16,000.00		
0830 0522 2 36.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	127.00000	4,572.00	150.00000	5,400.00		
0835 0524 1 2 668.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	222.00000	148,296.00	110.00000	73,480.00		
0840 0524 1 29 21.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	181.00000	3,801.00	175.00000	3,675.00		
0845 0524 2 2 530.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	521.00000	276,130.00	160.00000	84,800.00		
0850 0527 2 19.000 SF DETECTABLE WARNINGS	67.00000	1,273.00	50.00000	950.00		
0855 0530 3 4 70.300 TN RIPRAP, RUBBLE, F&I, DITCH LINING	392.00000	27,557.60	250.00000	17,575.00		
0860 0530 74 50.500 TN BEDDING STONE	187.00000	9,443.50	125.00000	6,312.50		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0865 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT 47,066.000 SF	53.00000	2,494,498.00	50.00000	2,353,300.00		
0870 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 805.000 LF	26.00000	20,930.00	25.00000	20,125.00		
0875 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,724.000 LF	32.00000	55,168.00	31.00000	53,444.00		
0880 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 49.000 EA	257.00000	12,593.00	250.00000	12,250.00		
0885 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 6.000 EA	3,600.00000	21,600.00	3,500.00000	21,000.00		
0890 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 3.000 EA	2,800.00000	8,400.00	2,700.00000	8,100.00		
0895 0536 73 GUARDRAIL REMOVAL 3,543.000 LF	3.00000	10,629.00	2.50000	8,857.50		
0900 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 3.000 EA	2,100.00000	6,300.00	2,000.00000	6,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0905 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 6.000 EA	3,400.00000	20,400.00	3,250.00000	19,500.00		
0910 0544 3 1 CRASH CUSHION, TL-3, NARROW 1.000 EA	31,000.00000	31,000.00	32,000.00000	32,000.00		
0915 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 1.994 GM	3,410.23000	6,800.00	3,000.00000	5,982.00		
0920 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 1,529.000 LF	29.00000	44,341.00	29.00000	44,341.00		
0925 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL 1,146.000 LF	175.00000	200,550.00	175.00000	200,550.00		
0930 0550 60221 FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING 5.000 EA	700.00000	3,500.00	875.00000	4,375.00		
0935 0570 1 1 PERFORMANCE TURF 39,853.000 SY	4.00000	159,412.00	0.30000	11,955.90		
0940 0570 1 2 PERFORMANCE TURF, SOD 21,192.000 SY	10.00000	211,920.00	2.50000	52,980.00		
0945 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 15.103 GM	1,500.00000	22,654.50	1,500.00000	22,654.50		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0950 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.135 GM	1,525.93000	206.00	2,000.00000	270.00		
0955 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 3.025 GM	1,600.00000	4,840.00	6,000.00000	18,150.00		
0960 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 77.000 LF	2.00000	154.00	0.90000	69.30		
0965 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 124.000 LF	2.00000	248.00	2.00000	248.00		
0970 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 347.000 LF	2.00000	694.00	2.00000	694.00		
0975 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 5.971 GM	650.00000	3,881.15	700.00000	4,179.70		
0980 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.653 GM	2,000.00000	1,306.00	1,200.00000	783.60		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0985 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.087 GM	700.00000	60.90	85.00000	7.40		
0990 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 37.000 EA	90.00000	3,330.00	50.00000	1,850.00		
0995 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 75.000 EA	37.00000	2,775.00	30.00000	2,250.00		
1000 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 55.000 LF	16.00000	880.00	5.00000	275.00		
1005 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 10.273 GM	1,425.10000	14,640.05	1,450.00000	14,895.85		
1010 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 211.000 LF	2.00000	422.00	1.54000	324.94		
1015 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.017 GM	1,000.00000	17.00	550.00000	9.35		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1020 0751 11 67 ARCHITECTURAL- SPECIAL, F&I GATEWAY ICON SIGN, PROJECT 433899-2-52-01 2.000 EA	24,700.00000	49,400.00	20,500.00000	41,000.00		
1025 0751 11102 ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL 43389925201 72.000 SF	50.00000	3,600.00	0.01000	0.72		
1030 0908333100 HIGH FRICTION SURFACE COURSE 1,882.000 SY	54.00000	101,628.00	40.00000	75,280.00		
1035 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43389925201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		
0002 Roadway Section Totals:		**$62,832,760.60**		**$72,786,905.54**		
SECTION: 0003 Signing						
1040 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 50.000 AS	507.00000	25,350.00	450.00000	22,500.00		
1045 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 6.000 AS	2,073.00000	12,438.00	1,500.00000	9,000.00		
1050 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF 4.000 AS	2,985.00000	11,940.00	2,250.00000	9,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1055 0700 1 60 SINGLE POST SIGN, REMOVE 53.000 AS	20.00000	1,060.00	25.00000	1,325.00		
1060 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	6,553.00000	19,659.00	5,000.00000	15,000.00		
1065 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	7,039.00000	7,039.00	6,600.00000	6,600.00		
1070 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 5.000 AS	8,253.00000	41,265.00	8,600.00000	43,000.00		
1075 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	780.00000	1,560.00	800.00000	1,600.00		
1080 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 5.000 EA	1,304.00000	6,520.00	2,000.00000	10,000.00		
1085 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 3.000 EA	2,273.00000	6,819.00	3,500.00000	10,500.00		
1090 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,519.00000	27,595.00	5,800.00000	29,000.00		
1095 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 2.000 EA	8,247.00000	16,494.00	9,100.00000	18,200.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1100 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 1.000 EA	8,965.00000	8,965.00	10,200.00000	10,200.00		
1105 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 5.000 EA	100.00000	500.00	500.00000	2,500.00		
1110 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 4.000 EA	250.00000	1,000.00	1,000.00000	4,000.00		
1115 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 4.000 EA	300.00000	1,200.00	1,400.00000	5,600.00		
1120 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 2.000 EA	500.00000	1,000.00	2,400.00000	4,800.00		
1125 0700 3608 SIGN PANEL, REMOVE, 301-400 SF 1.000 EA	650.00000	650.00	3,500.00000	3,500.00		
1130 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT 2.000 EA	139,675.00000	279,350.00	95,000.00000	190,000.00		
1135 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 3.000 EA	161,020.00000	483,060.00	135,000.00000	405,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 1.000 EA	216,317.00000	216,317.00	220,000.00000	220,000.00		
1145 0700 4140 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT 2.000 EA	14,967.00000	29,934.00	11,000.00000	22,000.00		
1150 0700 4611 OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER 7.000 EA	5,760.00000	40,320.00	6,200.00000	43,400.00		
1155 0700 6 11 HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF 2.000 AS	8,085.00000	16,170.00	13,000.00000	26,000.00		
1160 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	106.00000	318.00	225.00000	675.00		
1165 0705 11 2 DELINEATOR, NON-FLEXIBLE 26.000 EA	62.00000	1,612.00	100.00000	2,600.00		
1170 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,673.000 EA	5.00000	8,365.00	4.00000	6,692.00		
1175 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 24.000 SF	6.00000	144.00	3.00000	72.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1180 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43389925201	37,000.00000	37,000.00	27,000.00000	27,000.00		
1185 0711 11103 0.791 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	11,600.00000	9,175.60	15,000.00000	11,865.00		
1190 0711 11124 1,316.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	7.00000	9,212.00	5.00000	6,580.00		
1195 0711 11125 279.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	11.00000	3,069.00	7.00000	1,953.00		
1200 0711 11141 0.069 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,300.00000	158.70	2,800.00000	193.20		
1205 0711 11160 33.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	250.00000	8,250.00	300.00000	9,900.00		
1210 0711 11170 62.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	127.00000	7,874.00	85.00000	5,270.00		
1215 0711 11180 15.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	22.00000	330.00	21.00000	315.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1220 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	7.00000	15,225.00	5.00000	10,875.00		
2,175.000 LF						
1225 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	16.00000	2,800.00	20.00000	3,500.00		
175.000 LF						
1230 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL	1,300.00000	7,800.00	480.00000	2,880.00		
6.000 EA						
1235 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	3,700.00000	44,400.00	2,400.00000	28,800.00		
12.000 EA						
1240 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	7,200.00000	31,816.80	7,500.00000	33,142.50		
4.419 GM						
1245 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	7,900.00000	2,061.90	10,000.00000	2,610.00		
0.261 GM						
1250 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,700.00000	11,769.30	2,500.00000	10,897.50		
4.359 GM						

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1255 0711 15133 0.691 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	4,225.03000	2,919.50	5,000.00000	3,455.00		
1260 0711 15201 3.686 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	7,200.00000	26,539.20	7,500.00000	27,645.00		
0003 Signing Section Totals:		**$1,487,045.00**		**$1,309,645.20**		
SECTION: 0004 Lighting						
1265 0630 2 11 6,833.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.00000	102,495.00	14.00000	95,662.00		
1270 0630 2 12 1,322.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.00000	42,304.00	30.00000	39,660.00		
1275 0630 2 14 2,906.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	32.00000	92,992.00	30.00000	87,180.00		
1280 0630 2 15 596.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	46.00000	27,416.00	44.00000	26,224.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting								
1285 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS		3,167.000 LF	16.00000	50,672.00	15.00000	47,505.00		
1290 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		54.000 EA	1,051.00000	56,754.00	1,000.00000	54,000.00		
1295 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED		43.000 EA	630.00000	27,090.00	600.00000	25,800.00		
1300 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED		21.000 EA	735.00000	15,435.00	700.00000	14,700.00		
1305 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		18,534.000 LF	3.00000	55,602.00	3.00000	55,602.00		
1310 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		43,017.000 LF	4.10000	176,369.70	4.00000	172,068.00		
1315 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		54,543.000 LF	0.70000	38,180.10	1.00000	54,543.00		
1320 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE		2.000 EA	2,000.00000	4,000.00	1,900.00000	3,800.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1325 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	8.000 EA	2,000.00000	16,000.00	1,900.00000	15,200.00	
1330 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	2.000 EA	4,700.00000	9,400.00	4,500.00000	9,000.00	
1335 0715 11500 LUMINAIRE, REMOVE	4.000 EA	270.00000	1,080.00	255.00000	1,020.00	
1340 0715 40 3 LIGHTING FOR PEDESTRIAN BRIDGE, POLE MOUNTED, PROJECT 433899-2-52-01	17.000 EA	3,110.00000	52,870.00	3,000.00000	51,000.00	
1345 0715 40 4 LIGHTING FOR PEDESTRIAN BRIDGE, ENCLOSURE MOUNTED, PROJECT 433899-2-52-01	18.000 EA	3,255.00000	58,590.00	3,125.00000	56,250.00	
1350 0715 61311 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH	39.000 EA	8,585.00000	334,815.00	8,250.00000	321,750.00	
1355 0715 63342 LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 12' ARM LENGTHS	16.000 EA	12,861.00000	205,776.00	12,400.00000	198,400.00	

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1360 0715 69000 77.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	420.00000	32,340.00	400.00000	30,800.00		
1365 0715500 1 55.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	663.00000	36,465.00	650.00000	35,750.00		
0004 Lighting Section Totals:		**$1,436,645.80**		**$1,395,914.00**		
SECTION: 0005 Signalization						
1370 0630 2 11 993.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.00000	14,895.00	14.00000	13,902.00		
1375 0630 2 12 1,925.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.00000	61,600.00	30.00000	57,750.00		
1380 0630 2 14 30.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	32.00000	960.00	30.00000	900.00		
1385 0630 2 15 183.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	46.00000	8,418.00	44.00000	8,052.00		
1390 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,205.00000	24,615.00	7,900.00000	23,700.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1395 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 3.000 PI	7,995.00000	23,985.00	7,700.00000	23,100.00		
1400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 37.000 EA	1,055.00000	39,035.00	1,000.00000	37,000.00		
1405 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 3.000 EA	1,575.00000	4,725.00	1,500.00000	4,500.00		
1410 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 3.000 AS	3,685.00000	11,055.00	3,500.00000	10,500.00		
1415 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.000 AS	820.00000	820.00	800.00000	800.00		
1420 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,057.000 LF	16.00000	16,912.00	15.00000	15,855.00		
1425 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	1,767.00000	5,301.00	1,700.00000	5,100.00		
1430 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	467.00000	467.00	450.00000	450.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1435 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	1,890.00000	1,890.00	1,800.00000	1,800.00		
1440 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,890.00000	5,670.00	1,800.00000	5,400.00		
1445 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V 4.000 EA	17,871.00000	71,484.00	17,200.00000	68,800.00		
1450 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 2.000 EA	19,730.00000	39,460.00	19,000.00000	38,000.00		
1455 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 2.000 AS	1,154.00000	2,308.00	1,100.00000	2,200.00		
1460 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,368.00000	23,256.00	1,300.00000	22,100.00		
1465 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 20.000 EA	311.00000	6,220.00	300.00000	6,000.00		
1470 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	311.00000	1,555.00	300.00000	1,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1475 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 24.000 AS	947.00000	22,728.00	900.00000	21,600.00		
1480 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 8.000 AS	1,052.00000	8,416.00	1,000.00000	8,000.00		
1485 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 3.000 AS	40,515.00000	121,545.00	39,000.00000	117,000.00		
1490 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	474.00000	474.00	450.00000	450.00		
1495 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 3.000 EA	8,370.00000	25,110.00	8,000.00000	24,000.00		
1500 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,180.00000	2,360.00	1,150.00000	2,300.00		
1505 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	6,275.00000	25,100.00	6,000.00000	24,000.00		
0005 Signalization Section Totals:		**$570,364.00**		**$544,759.00**		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1510 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43389925601	50,000.00000	50,000.00	50,000.00000	50,000.00		
1515 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43389925601	599,810.00000	599,810.00	1,310,000.00000	1,310,000.00		
1520 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43389925601	2,208,718.00000	2,208,718.00	3,688,000.00000	3,688,000.00		
0006 Utilities Section Totals:		**$2,858,528.00**		**$5,048,000.00**		
SECTION: 0007 Intelligent Transportation System						
1525 0110 4 10 6.000 SY REMOVAL OF EXISTING CONCRETE	79.00000	474.00	200.00000	1,200.00		
1530 0522 1 6.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	127.00000	762.00	200.00000	1,200.00		
1535 0611 1 1 1.092 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	2,940.02000	3,210.50	3,000.00000	3,276.00		
1540 0611 2 2 9.000 EA ITSFM LOCATION DOCUMENTATION- ITS SITE	1,678.00000	15,102.00	1,650.00000	14,850.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1545 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 50.000 LF	15.00000	750.00	14.00000	700.00		
1550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 6,400.000 LF	31.00000	198,400.00	30.00000	192,000.00		
1555 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 1,970.000 LF	3.00000	5,910.00	3.00000	5,910.00		
1560 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 6,352.000 LF	4.20000	26,678.40	4.00000	25,408.00		
1565 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 5,141.000 LF	4.70000	24,162.70	4.75000	24,419.75		
1570 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 3,993.000 LF	1.35000	5,390.55	1.30000	5,190.90		
1575 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 336.000 EA	54.50000	18,312.00	52.00000	17,472.00		
1580 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 6.000 EA	1,133.00000	6,798.00	1,090.00000	6,540.00		
1585 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	69.00000	414.00	66.00000	396.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1590 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 6.000 EA	3,420.00000	20,520.00	3,600.00000	21,600.00		
1595 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	589.00000	589.00	565.00000	565.00		
1600 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	27.00000	27.00	25.00000	25.00		
1605 0633 6 FIBER OPTIC CABLE LOCATOR 1,000.000 DA	416.00000	416,000.00	400.00000	400,000.00		
1610 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 531.000 LF	6.50000	3,451.50	6.00000	3,186.00		
1615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 11.000 EA	1,051.00000	11,561.00	1,000.00000	11,000.00		
1620 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 16.000 EA	2,330.00000	37,280.00	600.00000	9,600.00		
1625 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	4,650.00000	23,250.00	4,500.00000	22,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1630 0639 1112 2.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	4,420.00000	8,840.00	4,300.00000	8,600.00		
1635 0639 2 1 1,417.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	15.50000	21,963.50	15.00000	21,255.00		
1640 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,767.00000	3,534.00	1,700.00000	3,400.00		
1645 0639 3 12 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	1,927.00000	1,927.00	1,850.00000	1,850.00		
1650 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,890.00000	3,780.00	1,800.00000	3,600.00		
1655 0641 3169 2.000 EA CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'	25,620.00000	51,240.00	25,000.00000	50,000.00		
1660 0641 3800 1.000 EA CONCRETE CCTV POLE, COMPLETE POLE REMOVAL	7,315.00000	7,315.00	7,000.00000	7,000.00		
1665 0660 3 11 2.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	2,630.00000	5,260.00	2,500.00000	5,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1670 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	11,975.00000	23,950.00	11,500.00000	23,000.00		
1675 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 1.000 EA	4,485.00000	4,485.00	4,300.00000	4,300.00		
1680 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	8,965.00000	8,965.00	8,600.00000	8,600.00		
1685 0660 7 21 VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED 1.000 EA	55,750.00000	55,750.00	53,500.00000	53,500.00		
1690 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	7,915.00000	7,915.00	7,600.00000	7,600.00		
1695 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 1.000 EA	12,610.00000	12,610.00	12,100.00000	12,100.00		
1700 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 1.000 EA	1,370.00000	1,370.00	1,300.00000	1,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) VECELLIO & GROGAN, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1705 0682 1113 2.000 EA ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	7,350.00000	14,700.00	7,100.00000	14,200.00		
1710 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,625.00000	18,500.00	4,500.00000	18,000.00		
1715 0684 2 1 1.000 EA DEVICE SERVER, FURNISH & INSTALL	1,185.00000	1,185.00	1,100.00000	1,100.00		
1720 0685 2 1 2.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	1,260.00000	2,520.00	1,200.00000	2,400.00		
1725 0700 8135 1.000 EA FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF	121,500.00000	121,500.00	116,700.00000	116,700.00		
1730 0700 10122 1.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT	147,400.00000	147,400.00	141,500.00000	141,500.00		
0007 Intelligent Transportation System Section Totals:		**$1,343,752.15**		**$1,272,043.65**		
Contract Grand Totals:		**$101,929,917.45**		**$116,400,192.33**		

Letting: CT230222 February 22, 2023 **Call Order:** 001 **Contract:** T2891

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/06/2023

Manager, Contracts Administration Office