Vendor Ranking

Letting: CT230222 February 22, 2023 10:30 AM **Call Order:** 002
Contract: T2904
District: District 2 **Counties:** DUVAL
Fed Aid No: D222037B
Contract Time: 360 AVAILABLE DAYS
Project(s): 43584415201 (*)
44564315201
43584445201
Contract Desc: SR 9A (I-295)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$33,898,802.95	100.00%
2	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$39,327,136.23	116.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

District: District 2 **Counties:** DUVAL **Fed Aid No:** D222037B

Contract Time: 360 AVAILABLE DAYS **Project(s):** 43584415201 (*)
44564315201
43584445201

Contract Descr: SR 9A (I-295)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box culvert barrier wall, bridges, sidewalks/bicycle path and other incidental construction on SR 9A (I-295) NB Off-Ramp Widening at SR 228 (Normandy Blvd), SR 228 (Normandy Blvd) Operational Improvements at SR 9A (I-295) NB and SB and SR 9A (I-295) from South of Morse Ave. to SR 10 (US 90) in Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 0 11 — 85.000 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	1,728.12000	146,890.20	4,205.00000	357,425.00		
0010 0401 70 4 — 2.800 CF RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	3,260.74000	9,130.07	5,700.00000	15,960.00		
0015 0411 1 — 1.000 GA EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	231.64000	231.64	535.00000	535.00		
0020 0411 2 — 10.000 LF CRACKS INJECT & SEAL-STRUCTURES REHAB	458.84000	4,588.40	625.00000	6,250.00		
0025 0415 1 6 — 610.000 LB REINFORCING STEEL-MISCELLANEOUS	22.75000	13,877.50	13.50000	8,235.00		
0030 0455133 3 — 2,647.000 SF SHEET PILING STEEL, F&I PERMANENT	110.63000	292,837.61	1.00000	2,647.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0458 1 21 1,876.000 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD LF	70.03000	131,376.28	115.00000	215,740.00		
0040 0458 2 527.000 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT CF	781.55000	411,876.85	1,200.00000	632,400.00		
0045 0460 2 1 (2936.000) STRUCT STEEL, CARBON 43584415201 LB (LS)	113,309.07000	113,309.07	50,100.00000	50,100.00		
0050 0521 8 7 340.000 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE LF	472.49000	160,646.60	355.00000	120,700.00		
0055 0530 1100 44.900 RIPRAP, SAND-CEMENT BAGS CY	944.38000	42,402.66	1,130.00000	50,737.00		
0060 0530 3 3 633.800 RIPRAP- RUBBLE, BANK AND SHORE TN	242.98000	154,000.72	375.00000	237,675.00		
0065 0530 74 225.700 BEDDING STONE TN	232.74000	52,529.42	363.00000	81,929.10		
0001 Structures Section Totals:		**$1,533,697.02**		**$1,780,333.10**		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0101 1 (1.000) LS MOBILIZATION 43584415201	204,735.65000	204,735.65	2,501,670.00000	2,501,670.00		
0075 0101 1 (1.000) LS MOBILIZATION 43584445201	295,278.15000	295,278.15	850,000.00000	850,000.00		
0080 0101 1 (1.000) LS MOBILIZATION 44564315201	880,339.15000	880,339.15	850,000.00000	850,000.00		
0085 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 43584415201	22,042.09000	22,042.09	42,000.00000	42,000.00		
0090 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 43584445201	56,293.45000	56,293.45	127,000.00000	127,000.00		
0095 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 44564315201	1,058,099.29000	1,058,099.29	1,475,000.00000	1,475,000.00		
0100 0102 2200 (425.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 43584415201	123,854.39000	123,854.39	50,000.00000	50,000.00		
0105 0102 2300 (238.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43584415201	51,774.81000	51,774.81	7,500.00000	7,500.00		
0107 0102 4 1 (241.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR	48,571.78000	48,571.78	30,500.00000	30,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102 14 TRAFFIC CONTROL OFFICER 9,560.000 HR	93.39000	892,808.40	83.00000	793,480.00		
0115 0102 60 WORK ZONE SIGN 59,311.000 ED	0.23000	13,641.53	0.20000	11,862.20		
0120 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,466.000 LF	48.65000	71,320.90	40.00000	58,640.00		
0125 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 768.000 LF	44.91000	34,490.88	45.00000	34,560.00		
0130 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 1,084.000 LF	17.47000	18,937.48	19.80000	21,463.20		
0135 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 768.000 LF	17.47000	13,416.96	26.40000	20,275.20		
0140 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 156,683.000 ED	0.11000	17,235.13	0.10000	15,668.30		
0145 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 58,948.000 FD	0.05000	2,947.40	0.05000	2,947.40		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0102 76 1,636.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.02000	9,848.72	5.50000	8,998.00		
0155 0102 89 1 2.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	2,074.97000	4,149.94	2,553.01000	5,106.02		
0160 0102 99 4,523.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	10.84000	49,029.32	9.90000	44,777.70		
0165 0102104 1,080.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	19.66000	21,232.80	30.90000	33,372.00		
0170 0102107 1 1,080.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	13.30000	14,364.00	27.50000	29,700.00		
0175 0102115 1,953.000 TYPE III BARRICADE ED	0.30000	585.90	0.30000	585.90		
0180 0102150 1 1,440.000 PORTABLE REGULATORY, SIGN ED	4.82000	6,940.80	4.40000	6,336.00		
0185 0102150 2 1,440.000 RADAR SPEED DISPLAY UNIT ED	4.82000	6,940.80	4.40000	6,336.00		
0190 0104 10 3 2,761.000 SEDIMENT BARRIER LF	1.19000	3,285.59	15.00000	41,415.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0104 11 FLOATING TURBIDITY BARRIER 274.000 LF	17.26000	4,729.24	60.00000	16,440.00		
0200 0104 18 INLET PROTECTION SYSTEM 118.000 EA	125.53000	14,812.54	250.00000	29,500.00		
0205 0107 1 LITTER REMOVAL 2,617.670 AC	47.44000	124,182.26	65.00000	170,148.55		
0210 0107 2 MOWING 2,058.490 AC	94.88000	195,309.53	165.00000	339,650.85		
0215 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43584415201 (1.000) LS	29,649.03000	29,649.03	10,900.00000	10,900.00		
0220 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43584415201 (1.000) LS	29,649.03000	29,649.03	12,450.00000	12,450.00		
0225 0110 1 1 CLEARING & GRUBBING 43584415201 (1.550) AC (LS)	95,738.76000	95,738.76	800,000.00000	800,000.00		
0230 0110 1 1 CLEARING & GRUBBING 43584445201 (0.760) AC (LS)	227,396.66000	227,396.66	760,600.00000	760,600.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0110 1 1 CLEARING & GRUBBING 44564315201 (0.740) AC (LS)	158,375.48000	158,375.48	2,000,000.00000	2,000,000.00		
0240 0110 4 10 REMOVAL OF EXISTING CONCRETE 973.000 SY	83.31000	81,060.63	80.25000	78,083.25		
0245 0120 1 REGULAR EXCAVATION 3,175.000 CY	24.56000	77,978.00	62.00000	196,850.00		
0250 0120 6 EMBANKMENT 1,593.000 CY	52.88000	84,237.84	38.00000	60,534.00		
0255 0160 4 TYPE B STABILIZATION 7,049.000 SY	23.07000	162,620.43	31.50000	222,043.50		
0260 0285701 OPTIONAL BASE, BASE GROUP 01 181.000 SY	20.73000	3,752.13	41.00000	7,421.00		
0265 0285704 OPTIONAL BASE, BASE GROUP 04 1,519.000 SY	25.04000	38,035.76	50.25000	76,329.75		
0270 0285706 OPTIONAL BASE, BASE GROUP 06 2,330.000 SY	32.69000	76,167.70	41.00000	95,530.00		
0275 0285709 OPTIONAL BASE, BASE GROUP 09 1,829.000 SY	36.78000	67,270.62	59.00000	107,911.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate	Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0280 0327 70 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH	60,630.000 SY	2.68000	162,488.40	2.40000	145,512.00		
0285 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	2,476.000 SY	10.75000	26,617.00	5.95000	14,732.20		
0290 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	16,085.000 SY	12.62000	202,992.70	10.05000	161,654.25		
0295 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	20,615.000 SY	5.19000	106,991.85	3.60000	74,214.00		
0300 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	9,400.000 SY	5.16000	48,504.00	9.35000	87,890.00		
0305 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	3,062.000 SY	146.37000	448,184.94	9.60000	29,395.20		
0310 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	8,184.000 SY	8.28000	67,763.52	6.60000	54,014.40		
0315 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	321,836.000 SY	5.41000	1,741,132.76	6.25000	2,011,475.00		
0320 0327 70 16 MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH	84,787.000 SY	1.77000	150,072.99	1.65000	139,898.55		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0327 70 17 6,583.000 MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH SY	5.77000	37,983.91	7.05000	46,410.15		
0330 0334 1 13 12,564.400 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	157.88000	1,983,667.47	155.00000	1,947,482.00		
0335 0334 1 53 255.100 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	383.37000	97,797.69	350.00000	89,285.00		
0340 0334 1 55 56,034.100 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 TN	192.37000	10,779,279.82	190.00000	10,646,479.00		
0345 0337 7 25 14,126.800 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN	261.34000	3,691,897.91	258.00000	3,644,714.40		
0350 0337 7 83 2,265.800 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	222.87000	504,978.85	236.00000	534,728.80		
0355 0337 7 88 2,338.600 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 TN	294.66000	689,091.88	235.00000	549,571.00		
0360 0339 1 272.400 MISCELLANEOUS ASPHALT PAVEMENT TN	323.70000	88,175.88	880.00000	239,712.00		
0365 0425 1701 2.000 INLETS, GUTTER, TYPE S, <10' EA	11,731.94000	23,463.88	7,500.00000	15,000.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	8,385.88000	8,385.88	11,500.00000	11,500.00		
0375 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 8.000 LF	1,290.55000	10,324.40	1,500.00000	12,000.00		
0380 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 16.000 LF	516.79000	8,268.64	375.00000	6,000.00		
0385 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 16.000 LF	1,553.05000	24,848.80	900.00000	14,400.00		
0390 0430611323 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE 1.000 EA	5,985.70000	5,985.70	11,100.00000	11,100.00		
0395 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.000 EA	4,384.46000	8,768.92	6,620.00000	13,240.00		
0400 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 284.000 LF	59.05000	16,770.20	51.00000	14,484.00		
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 193.000 LF	56.69000	10,941.17	57.00000	11,001.00		
0410 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 752.000 LF	56.33000	42,360.16	100.00000	75,200.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0520 5 42 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE 54.000 LF	118.17000	6,381.18	160.00000	8,640.00		
0420 0520 6 SHOULDER GUTTER- CONCRETE 145.000 LF	48.44000	7,023.80	47.00000	6,815.00		
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 118.000 SY	70.36000	8,302.48	140.00000	16,520.00		
0430 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 191.000 SY	99.02000	18,912.82	105.00000	20,055.00		
0435 0527 2 DETECTABLE WARNINGS 17.000 SF	46.83000	796.11	35.00000	595.00		
0440 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 975.700 TN	179.46000	175,099.12	162.00000	158,063.40		
0445 0530 74 BEDDING STONE 441.400 TN	198.94000	87,812.12	210.00000	92,694.00		
0450 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,438.000 LF	38.20000	54,931.60	34.10000	49,035.80		
0455 0536 6 PIPE RAIL FOR GUARDRAIL 253.000 LF	25.87000	6,545.11	23.10000	5,844.30		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 9.000 EA	123.21000	1,108.89	110.00000	990.00		
0465 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 6.000 EA	308.03000	1,848.18	275.00000	1,650.00		
0470 0536 7 4 SPECIAL GUARDRAIL POST-FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE 6.000 EA	184.82000	1,108.92	165.00000	990.00		
0475 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 2.000 EA	4,312.40000	8,624.80	3,850.00000	7,700.00		
0480 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 2.000 EA	3,326.70000	6,653.40	2,970.00000	5,940.00		
0485 0536 73 GUARDRAIL REMOVAL 1,526.000 LF	3.08000	4,700.08	2.75000	4,196.50		
0490 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 6.000 EA	2,464.23000	14,785.38	2,200.00000	13,200.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	3,942.76000	15,771.04	3,520.00000	14,080.00		
0500 0538 1 GUARDRAIL RESET 2,863.000 LF	24.64000	70,544.32	22.00000	62,986.00		
0505 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 23.420 GM	2,792.91000	65,409.95	1,585.00000	37,120.70		
0510 0570 1 1 PERFORMANCE TURF 2,046.000 SY	5.05000	10,332.30	7.15000	14,628.90		
0515 0570 1 2 PERFORMANCE TURF, SOD 38,870.000 SY	6.67000	259,262.90	8.75000	340,112.50		
0520 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 2,391.000 SY	7.35000	17,573.85	11.50000	27,496.50		
0525 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 82.000 LF	18.08000	1,482.56	24.45000	2,004.90		
0530 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 21.000 EA	1,777.54000	37,328.34	2,930.00000	61,530.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 9,332.000 EA	4.11000	38,354.52	4.15000	38,727.80		
0540 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 17.973 GM	1,493.22000	26,837.64	1,265.00000	22,735.85		
0545 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.744 GM	2,609.77000	7,161.21	1,485.00000	4,074.84		
0550 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.146 GM	5,012.33000	731.80	1,650.00000	240.90		
0555 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 4,046.000 LF	1.87000	7,566.02	1.10000	4,450.60		
0560 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 30.920 GM	684.51000	21,165.05	550.00000	17,006.00		
0565 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.301 GM	1,364.49000	410.71	1,210.00000	364.21		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0710 11141 — 0.061 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	795.74000	48.54	660.00000	40.26		
0575 0710 11160 — 20.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	80.90000	1,618.00	93.50000	1,870.00		
0580 0710 11170 — 52.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	43.56000	2,265.12	38.50000	2,002.00		
0585 0710 11201 — 16.609 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,492.66000	24,791.59	1,265.00000	21,010.39		
0590 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43584415201	15,000.00000	15,000.00	15,000.00000	15,000.00		
0595 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43584445201	13,500.00000	13,500.00	13,500.00000	13,500.00		
0600 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44564315201	121,500.00000	121,500.00	121,500.00000	121,500.00		
0002 Roadway Section Totals:		**$27,544,159.72**		**$33,870,089.12**		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0605 0654 2 21 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION 3.000 AS	10,114.39000	30,343.17	8,500.00000	25,500.00		
0610 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 50.000 AS	482.77000	24,138.50	443.30000	22,165.00		
0615 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 19.000 AS	2,530.05000	48,070.95	2,323.20000	44,140.80		
0620 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 10.000 AS	2,926.57000	29,265.70	2,687.30000	26,873.00		
0625 0700 1 50 SINGLE POST SIGN, RELOCATE 14.000 AS	194.07000	2,716.98	178.20000	2,494.80		
0630 0700 1 60 SINGLE POST SIGN, REMOVE 51.000 AS	23.96000	1,221.96	22.00000	1,122.00		
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 8.000 AS	8,169.95000	65,359.60	7,502.00000	60,016.00		
0640 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	8,949.81000	26,849.43	8,218.10000	24,654.30		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0645 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 3.000 AS	5,157.13000	15,471.39	4,735.50000	14,206.50		
0650 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	814.60000	1,629.20	748.00000	1,496.00		
0655 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	215.63000	215.63	198.00000	198.00		
0660 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	23.96000	23.96	22.00000	22.00		
0665 0700 6 11 HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF 12.000 AS	7,774.68000	93,296.16	6,200.00000	74,400.00		
0670 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' 8.000 EA	118.24000	945.92	254.65000	2,037.20		
0675 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 10.000 EA	100.56000	1,005.60	315.25000	3,152.50		
0680 0705 11 2 DELINEATOR, NON-FLEXIBLE 235.000 EA	74.27000	17,453.45	68.20000	16,027.00		
0685 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 6,819.000 EA	4.36000	29,730.84	4.15000	28,298.85		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0690 0710 11290 — 57.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.22000	354.54	5.50000	313.50		
0695 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43584415201	1,991.30000	1,991.30	2,750.00000	2,750.00		
0700 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43584445201	8,711.93000	8,711.93	9,350.00000	9,350.00		
0705 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44564315201	237,213.23000	237,213.23	79,200.00000	79,200.00		
0710 0711 11102 — 0.157 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	9,110.19000	1,430.30	6,820.00000	1,070.74		
0715 0711 11103 — 0.146 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	17,144.11000	2,503.04	11,000.00000	1,606.00		
0720 0711 11123 — 40.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.40000	136.00	5.50000	220.00		
0725 0711 11124 — 4,544.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.77000	21,674.88	7.70000	34,988.80		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0730 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 329.000 LF	7.93000	2,608.97	9.90000	3,257.10		
0735 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.095 GM	2,822.95000	268.18	2,200.00000	209.00		
0740 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 31.000 EA	160.91000	4,988.21	220.00000	6,820.00		
0745 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 57.000 EA	71.52000	4,076.64	99.00000	5,643.00		
0750 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.056 GM	2,660.54000	148.99	3,850.00000	215.60		
0755 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 30.000 LF	23.84000	715.20	247.50000	7,425.00		
0760 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 14.000 EA	512.53000	7,175.42	1,320.00000	18,480.00		
0765 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 7.000 EA	2,431.52000	17,020.64	3,850.00000	26,950.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0770 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	13.990 GM	5,959.60000	83,374.80	6,160.00000	86,178.40	
0775 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	2.744 GM	9,521.47000	26,126.91	6,600.00000	18,110.40	
0780 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	30.803 GM	1,787.71000	55,066.83	2,420.00000	74,543.26	
0785 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.301 GM	3,563.85000	1,072.72	3,300.00000	993.30	
0790 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	14.065 GM	5,957.49000	83,792.10	6,160.00000	86,640.40	
0795 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.572 GM	4,884.14000	17,446.15	5,280.00000	18,860.16	
0800 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1.029 GM	1,417.80000	1,458.92	2,420.00000	2,490.18	

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.519 GM	4,869.41000	12,266.04	5,280.00000	13,300.32	
0810 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.560 GM	41,717.21000	23,361.64	30,250.00000	16,940.00	
0815 0713103102 PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT	0.047 GM	40,575.96000	1,907.07	38,500.00000	1,809.50	
0820 0713103103 PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES	0.033 GM	54,178.18000	1,787.88	55,000.00000	1,815.00	
0825 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	1.229 GM	17,747.88000	21,812.14	10,450.00000	12,843.05	
0830 0713103133 PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES	0.038 GM	23,524.74000	893.94	19,800.00000	752.40	
0835 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	0.563 GM	41,494.92000	23,361.64	30,250.00000	17,030.75	
0840 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	1.073 GM	17,828.83000	19,130.33	10,450.00000	11,212.85	

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0845 0713103333 0.038 GM PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES	23,524.74000	893.94	19,800.00000	752.40		
0003 Signing Section Totals:		**$1,072,508.96**		**$909,575.06**		
SECTION: 0004 Lighting						
0850 0630 2 11 1,121.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.08000	20,267.68	17.40000	19,505.40		
0855 0630 2 12 872.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	36.11000	31,487.92	28.60000	24,939.20		
0860 0635 2 11 23.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,196.80000	27,526.40	1,265.00000	29,095.00		
0865 0715 1 12 7,179.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.11000	22,326.69	3.65000	26,203.35		
0870 0715 1 60 1,153.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.72000	830.16	1.85000	2,133.05		
0875 0715 7 21 3.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	5,358.54000	16,075.62	2,760.00000	8,280.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0880 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT	28.000 EA	1,181.44000	33,080.32	1,705.00000	47,740.00	
0885 0715 11212 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST	105.000 EA	3,577.97000	375,686.85	3,055.00000	320,775.00	
0890 0715 19 13 HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'	2.000 EA	119,777.91000	239,555.82	167,000.00000	334,000.00	
0895 0715 19 62 HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL	2.000 EA	10,728.76000	21,457.52	10,250.00000	20,500.00	
0900 0715 61111 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH	2.000 EA	7,756.69000	15,513.38	7,660.00000	15,320.00	
0905 0715 61311 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH	6.000 EA	9,124.37000	54,746.22	8,415.00000	50,490.00	
0910 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	8.000 EA	833.77000	6,670.16	710.00000	5,680.00	

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0915 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 2.000 EA	2,408.86000	4,817.72	920.00000	1,840.00		
0004 Lighting Section Totals:		**$870,042.46**		**$906,501.00**		
SECTION: 0005 Signalization						
0920 0611 2 2 ITSFM LOCATION DOCUMENTATION-ITS SITE 3.000 EA	1,707.07000	5,121.21	3,675.00000	11,025.00		
0925 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,841.000 LF	17.92000	68,830.72	26.85000	103,130.85		
0930 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 4,728.000 LF	35.91000	169,782.48	36.75000	173,754.00		
0935 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 264.000 LF	35.77000	9,443.28	97.15000	25,647.60		
0940 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	9,339.45000	18,678.90	22,200.00000	44,400.00		
0945 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	955.96000	1,911.92	1,350.00000	2,700.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0950 0633 1121 4,325.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.44000	19,203.00	5.50000	23,787.50		
0955 0633 1123 1,965.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	5.09000	10,001.85	7.00000	13,755.00		
0960 0633 1620 1,600.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	113.80000	182,080.00	2.30000	3,680.00		
0965 0633 2 31 204.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	62.03000	12,654.12	64.35000	13,127.40		
0970 0633 2 32 24.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	105.53000	2,532.72	151.15000	3,627.60		
0975 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,289.28000	2,578.56	2,095.00000	4,190.00		
0980 0633 3 12 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	89.85000	449.25	441.00000	2,205.00		
0985 0633 3 14 9.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	123.90000	1,115.10	305.00000	2,745.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0990 0633 3 16 11.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2,270.10000	24,971.10	1,360.00000	14,960.00		
0995 0633 6 360.000 DA FIBER OPTIC CABLE LOCATOR	503.13000	181,126.80	130.00000	46,800.00		
1000 0633 8 1 1,025.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	712.77000	730,589.25	5.50000	5,637.50		
1005 0635 2 11 58.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,196.80000	69,414.40	1,260.00000	73,080.00		
1010 0635 2 12 21.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,653.28000	55,718.88	2,625.00000	55,125.00		
1015 0635 2 13 2.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	5,293.40000	10,586.80	4,830.00000	9,660.00		
1020 0639 2 1 4,657.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	17.61000	82,009.77	8.50000	39,584.50		
1025 0639 2 6 1,700.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.87000	1,479.00	2.10000	3,570.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1030 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 6.000 EA	2,012.23000	12,073.38	3,165.00000	18,990.00		
1035 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 12.000 EA	3,173.38000	38,080.56	4,005.00000	48,060.00		
1040 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 6.000 EA	2,252.74000	13,516.44	1,935.00000	11,610.00		
1045 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	2,302.85000	4,605.70	3,045.00000	6,090.00		
1050 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 3.000 EA	83,418.53000	250,255.59	124,000.00000	372,000.00		
1055 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	91,854.54000	91,854.54	130,000.00000	130,000.00		
1060 0650 1 13 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS 5.000 AS	1,142.00000	5,710.00	1,355.00000	6,775.00		
1065 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 11.000 AS	1,634.70000	17,981.70	1,700.00000	18,700.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1070 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	1,781.34000	1,781.34	1,905.00000	1,905.00		
1075 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.000 AS	144.45000	433.35	545.00000	1,635.00		
1080 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 4.000 EA	604.49000	2,417.96	660.00000	2,640.00		
1085 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	986.04000	1,972.08	1,090.00000	2,180.00		
1090 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 4.000 EA	83.50000	334.00	375.00000	1,500.00		
1095 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	594.05000	1,188.10	10,160.00000	20,320.00		
1100 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 5.000 EA	11,548.19000	57,740.95	12,100.00000	60,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1105 0660 7 22 VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 6.000 EA	76,600.22000	459,601.32	40,900.00000	245,400.00		
1110 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 2.000 EA	355.62000	711.24	425.00000	850.00		
1115 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	42,929.32000	42,929.32	38,200.00000	38,200.00		
1120 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,027.97000	1,027.97	1,125.00000	1,125.00		
1125 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 6.000 EA	9,251.71000	55,510.26	10,560.00000	63,360.00		
1130 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 8.000 EA	5,370.93000	42,967.44	3,000.00000	24,000.00		
1135 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 8.000 EA	8,903.56000	71,228.48	7,120.00000	56,960.00		
1140 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	893.03000	6,251.21	975.00000	6,825.00		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1145 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	106.84000	106.84	202.00000	202.00		
1150 0700 3602 2.000 EA SIGN PANEL, REMOVE, 12-20 SF	145.35000	290.70	302.00000	604.00		
1155 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	5,083.40000	30,500.40	6,015.00000	36,090.00		
1160 0700 11391 1.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	7,044.81000	7,044.81	7,925.00000	7,925.00		
0005 Signalization Section Totals:		**$2,878,394.79**		**$1,860,637.95**		
Contract Grand Totals:		**$33,898,802.95**		**$39,327,136.23**		

Letting: CT230222 February 22, 2023 **Call Order:** 002 **Contract:** T2904

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/06/2023

Manager, Contracts Administration Office