Vendor Ranking

Letting: CT230222 February 22, 2023 10:30 AM **Call Order:** 011
Contract: T3843
District: District 3 **Counties:** OKALOOSA
Fed Aid No: D322025B
Contract Time: 450 AVAILABLE DAYS
Project(s): 43736615201 (*)
43736615202
43736615203
Contract Desc: SR 30 (US 98)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$14,976,877.52	100.00%
2	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$18,424,687.36	123.02%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$18,697,210.39	124.84%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

District: District 3 **Counties:** OKALOOSA **Fed Aid No:** D322025B

Contract Time: 450 AVAILABLE DAYS **Project(s):** 43736615201 (*)
43736615202
43736615203

Contract Descr: SR 30 (US 98)

The improvements under this contract consist of FPID 437366-1-52-01, SR 30 (US 98) from west of Josie Road to west of Brooks Bridge in Okaloosa County. Existing travel lanes, auxiliary lanes, and paved shoulders will be resurfaced. Other improvements include the removal on an existing eastbound right turn lane at Paradise Village Professional Park Drive, construction of sidewalk along the south side of SR 30 from Wright Parkway to Paradise Village Professional Park Drive, minor roadway reconstruction, signing and pavement markings, signalization improvements including the replacement of the existing mast arm on the northwest corner of SR 30 and Florida Place, removal of existing strain poles, minor drainage improvements, and ADA improvements. FPID 437366-1-52-02 consists of adjusting utility manholes and valve boxes. FPID 437366-1-52-03 consists of adjusting utility manholes and valve boxes, as well.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43736615201	1,326,645.50000	1,326,645.50	1,619,400.27000	1,619,400.27	1,793,960.92000	1,793,960.92
0010 0102 1 (450.000) DA (LS) MAINTENANCE OF TRAFFIC 43736615201	529,600.00000	529,600.00	801,970.25000	801,970.25	1,210,008.38000	1,210,008.38
0015 0102 14 580.000 HR TRAFFIC CONTROL OFFICER	80.20000	46,516.00	102.82000	59,635.60	112.87000	65,464.60
0020 0102 60 72,601.000 ED WORK ZONE SIGN	0.30000	21,780.30	0.48000	34,848.48	0.34000	24,684.34
0025 0102 74 1 147,262.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	22,089.30	0.16000	23,561.92	0.16000	23,561.92

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 74 8 96,375.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.05000	4,818.75	0.06000	5,782.50	0.08000	7,710.00
0035 0102 76 450.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	8.60000	3,870.00	8.94000	4,023.00	8.78000	3,951.00
0040 0102 99 1,828.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	17.30000	31,624.40	22.35000	40,855.80	17.56000	32,099.68
0045 0102104 4,050.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	12.30000	49,815.00	14.90000	60,345.00	12.54000	50,787.00
0050 0102107 1 4,050.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	12.30000	49,815.00	14.90000	60,345.00	12.54000	50,787.00
0055 0104 10 3 436.000 SEDIMENT BARRIER LF	10.50000	4,578.00	5.17000	2,254.12	13.27000	5,785.72
0060 0104 18 235.000 INLET PROTECTION SYSTEM EA	211.25000	49,643.75	395.95000	93,048.25	250.81000	58,940.35
0065 0107 1 2,246.600 LITTER REMOVAL AC	92.50000	207,810.50	74.51000	167,394.17	94.06000	211,315.20

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0107 2 MOWING 1,592.860 AC	61.70000	98,279.46	74.51000	118,684.00	62.70000	99,872.32
0075 0110 1 1 CLEARING & GRUBBING 43736615201 (4.700) AC (LS)	149,600.00000	149,600.00	1,008,660.62000	1,008,660.62	1,133,559.97000	1,133,559.97
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,319.000 SY	34.60000	149,437.40	52.36000	226,142.84	62.31000	269,116.89
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 28.700 CY	82.50000	2,367.75	133.89000	3,842.64	193.32000	5,548.28
0090 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43736615201 (1.000) LS	140,000.00000	140,000.00	5,553.80000	5,553.80	7,881.17000	7,881.17
0095 0121 70 FLOWABLE FILL 13.300 CY	2,500.00000	33,250.00	510.50000	6,789.65	650.33000	8,649.39
0100 0160 4 TYPE B STABILIZATION 1,946.000 SY	77.00000	149,842.00	8.86000	17,241.56	80.12000	155,913.52
0105 0285701 OPTIONAL BASE, BASE GROUP 01 18,815.000 SY	37.70000	709,325.50	32.00000	602,080.00	34.11000	641,779.65
0110 0285709 OPTIONAL BASE, BASE GROUP 09 3,297.000 SY	72.60000	239,362.20	64.32000	212,063.04	147.40000	485,977.80

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0286 2 — 16.000 TN TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL	680.00000	10,880.00	171.47000	2,743.52	1,133.27000	18,132.32
0120 0327 70 4 — 141,775.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	5.70000	808,117.50	6.02000	853,485.50	6.63000	939,968.25
0125 0327 70 8 — 40,700.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	4.60000	187,220.00	6.65000	270,655.00	5.60000	227,920.00
0130 0327 70 12 — 78,960.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	5.30000	418,488.00	4.54000	358,478.40	5.35000	422,436.00
0135 0327 70 16 — 18,388.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH	3.20000	58,841.60	6.08000	111,799.04	3.71000	68,219.48
0140 0334 1 53 — 18,161.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	173.00000	3,141,991.40	234.14000	4,252,403.85	182.72000	3,318,524.10
0145 0337 7 82 — 19,265.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	208.50000	4,016,856.75	247.37000	4,765,706.74	178.76000	3,443,900.78
0150 0425 1345 — 1.000 EA INLETS, CURB, TYPE P-4, PARTIAL	9,350.00000	9,350.00	9,686.46000	9,686.46	13,478.52000	13,478.52

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0425 5 MANHOLE, ADJUST 36.000 EA	2,680.00000	96,480.00	3,054.96000	109,978.56	5,214.91000	187,736.76
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES 36.000 EA	2,680.00000	96,480.00	670.60000	24,141.60	5,265.41000	189,554.76
0165 0425 6 VALVE BOXES, ADJUST 28.000 EA	823.75000	23,065.00	819.63000	22,949.64	2,914.31000	81,600.68
0170 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 8.000 EA	3,950.00000	31,600.00	3,456.16000	27,649.28	4,698.02000	37,584.16
0175 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 1.000 EA	4,360.00000	4,360.00	6,993.01000	6,993.01	5,338.61000	5,338.61
0180 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 32.000 LF	71.60000	2,291.20	41.73000	1,335.36	307.73000	9,847.36
0185 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,060.000 LF	51.80000	106,708.00	62.59000	128,935.40	154.61000	318,496.60
0190 0520 3 VALLEY GUTTER- CONCRETE 31.000 LF	83.90000	2,600.90	101.33000	3,141.23	202.99000	6,292.69
0195 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 487.000 LF	71.60000	34,869.20	86.43000	42,091.41	141.41000	68,866.67

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,345.000 SY	83.90000	112,845.50	101.33000	136,288.85	348.48000	468,705.60
0205 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,746.000 SY	101.25000	278,032.50	122.20000	335,561.20	322.53000	885,667.38
0210 0527 2 DETECTABLE WARNINGS 1,928.000 SF	34.60000	66,708.80	41.73000	80,455.44	62.70000	120,885.60
0215 0570 1 1 PERFORMANCE TURF 1,989.000 SY	9.90000	19,691.10	3.73000	7,418.97	8.54000	16,986.06
0220 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	7,400.00000	29,600.00	8,941.34000	35,765.36	7,524.35000	30,097.40
0225 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 13,246.000 EA	4.30000	56,957.80	5.22000	69,144.12	4.39000	58,149.94
0230 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 29.322 GM	1,170.00000	34,306.74	1,415.72000	41,511.74	1,504.86000	44,125.50
0235 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.618 GM	2,440.00000	1,507.92	2,980.45000	1,841.92	1,692.98000	1,046.26

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0710 11123 5,500.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.50000	13,750.00	2.98000	16,390.00	1.88000	10,340.00
0245 0710 11124 1,782.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3.70000	6,593.40	4.47000	7,965.54	2.19000	3,902.58
0250 0710 11125 895.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	4.90000	4,385.50	5.96000	5,334.20	2.51000	2,246.45
0255 0710 11131 40.273 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	925.25000	37,262.59	1,117.67000	45,011.92	752.44000	30,303.02
0260 0710 11141 0.300 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	925.50000	277.65	1,117.67000	335.30	752.44000	225.73
0265 0710 11160 5.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	74.00000	370.00	89.41000	447.05	62.70000	313.50
0270 0710 11170 267.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	37.00000	9,879.00	44.71000	11,937.57	48.28000	12,890.76

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 24.152 GM	1,230.00000	29,706.96	1,490.23000	35,992.03	1,504.86000	36,345.38
0280 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 267.000 LF	4.00000	1,068.00	4.84000	1,292.28	2.19000	584.73
0285 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.660 GM	1,020.00000	673.20	1,229.43000	811.42	752.44000	496.61
0290 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 3.049 GM	1,010.00000	3,079.49	1,229.43000	3,748.53	752.44000	2,294.19
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43736615201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$13,926,966.51**		**$17,153,949.95**		**$17,580,859.53**
SECTION: 0002 Signing						
0300 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 220.000 AS	487.50000	107,250.00	656.38000	144,403.60	495.35000	108,977.00
0305 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	74.00000	444.00	37.25000	223.50	75.24000	451.44

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0310 0700 3501 2.000 SIGN PANEL, RELOCATE, UP TO 12 SF EA	98.70000	197.40	149.02000	298.04	495.35000	990.70
0315 0704 1 2 104.000 TUBULAR MARKER, DURABLE, 36" YELLOW POST EA	179.00000	18,616.00	96.86000	10,073.44	181.84000	18,911.36
0320 0706 1 3 4,409.000 RAISED PAVEMENT MARKER, TYPE B EA	4.30000	18,958.70	5.22000	23,014.98	4.39000	19,355.51
0325 0710 11290 2,685.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF	2.50000	6,712.50	2.98000	8,001.30	1.88000	5,047.80
0330 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43736615201 LS	83,700.00000	83,700.00	101,146.78000	101,146.78	94,054.39000	94,054.39
0335 0711 11123 5,437.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.70000	20,116.90	4.47000	24,303.39	3.76000	20,443.12
0340 0711 11124 1,782.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	6.20000	11,048.40	7.45000	13,275.90	4.70000	8,375.40
0345 0711 11125 875.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	8.60000	7,525.00	10.43000	9,126.25	6.27000	5,486.25

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0711 11141 — 0.150 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,950.00000	592.50	4,768.71000	715.31	5,643.26000	846.49
0355 0711 11160 — 5.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	148.00000	740.00	178.82000	894.10	313.51000	1,567.55
0360 0711 11170 — 267.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.20000	21,413.40	96.86000	25,861.62	87.78000	23,437.26
0365 0711 11224 — 294.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.20000	1,822.80	7.45000	2,190.30	4.70000	1,381.80
0370 0711 11241 — 1.522 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,940.00000	5,996.68	4,768.71000	7,257.98	3,135.15000	4,771.70
0375 0711 14125 — 2,270.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.80000	33,596.00	17.88000	40,587.60	15.05000	34,163.50
0380 0711 14160 — 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	135.75000	950.25	163.92000	1,147.44	188.11000	1,316.77
0385 0711 14170 — 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	135.75000	950.25	163.92000	1,147.44	188.11000	1,316.77

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 14.632 GM	4,810.00000	70,379.92	5,811.87000	85,039.28	6,583.81000	96,334.31
0395 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.618 GM	9,740.00000	6,019.32	11,921.79000	7,367.67	6,897.32000	4,262.54
0400 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.403 GM	3,700.00000	49,591.10	4,470.68000	59,920.52	3,135.15000	42,020.42
0405 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 12.059 GM	4,810.00000	58,003.79	5,811.87000	70,085.34	6,583.81000	79,394.16
0410 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.330 GM	3,700.00000	1,221.00	4,470.68000	1,475.32	5,643.26000	1,862.28
0415 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.072 GM	34,800.00000	2,505.60	43,216.49000	3,111.59	56,432.64000	4,063.15
0420 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.072 GM	21,600.00000	1,555.20	26,824.03000	1,931.33	25,081.17000	1,805.84
0425 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.072 GM	34,800.00000	2,505.60	43,216.49000	3,111.59	56,432.64000	4,063.15

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0430 0713103331 0.072 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	12,000.00000	864.00	14,902.24000	1,072.96	25,081.17000	1,805.84
0002 Signing Section Totals:		**$533,276.31**		**$646,784.57**		**$586,506.50**
SECTION: 0003 Signalization						
0435 0630 2 11 14.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	24.70000	345.80	29.80000	417.20	25.08000	351.12
0440 0630 2 12 2,084.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.60000	72,106.40	41.73000	86,965.32	35.12000	73,190.08
0445 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,550.00000	22,200.00	6,706.01000	26,824.04	5,643.26000	22,573.04
0450 0635 2 11 25.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,360.00000	34,000.00	1,639.24000	40,981.00	1,379.47000	34,486.75
0455 0646 1 11 4.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,840.00000	11,360.00	3,427.52000	13,710.08	2,884.34000	11,537.36
0460 0646 1 12 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,480.00000	1,480.00	1,788.26000	1,788.26	6,270.30000	6,270.30

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0465 0649 21 1 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	93,800.00000	93,800.00	113,257.02000	113,257.02	95,308.45000	95,308.45
0470 0649 26 3 — 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	6,170.00000	6,170.00	7,451.12000	7,451.12	6,270.30000	6,270.30
0475 0650 1 14 — 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2,340.00000	2,340.00	2,831.42000	2,831.42	2,382.71000	2,382.71
0480 0650 1 18 — 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	3,210.00000	3,210.00	3,874.58000	3,874.58	3,260.55000	3,260.55
0485 0650 2109 — 50.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	617.00000	30,850.00	745.11000	37,255.50	627.04000	31,352.00
0490 0653 1 11 — 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,360.00000	4,080.00	1,639.24000	4,917.72	1,379.46000	4,138.38
0495 0653 1 12 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,470.00000	2,470.00	2,980.45000	2,980.45	2,508.11000	2,508.11
0500 0653 1 40 — 1.000 AS PEDESTRIAN SIGNAL, RELOCATE	814.25000	814.25	983.55000	983.55	827.68000	827.68

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0505 0653 1 60 1.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	246.75000	246.75	298.05000	298.05	250.81000	250.81
0510 0654 2 21 4.000 AS MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION	12,300.00000	49,200.00	14,902.24000	59,608.96	12,540.58000	50,162.32
0515 0660 2101 49.000 AS LOOP ASSEMBLY- F&I, TYPE A	1,110.00000	54,390.00	1,341.21000	65,719.29	1,128.66000	55,304.34
0520 0660 2102 105.000 AS LOOP ASSEMBLY, F&I, TYPE B	987.00000	103,635.00	1,192.18000	125,178.90	1,003.25000	105,341.25
0525 0665 1 11 26.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	431.75000	11,225.50	521.58000	13,561.08	438.92000	11,411.92
0530 0665 1 40 2.000 EA PEDESTRIAN DETECTOR, RELOCATE	308.50000	617.00	372.56000	745.12	313.51000	627.02
0535 0665 1 60 21.000 EA PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	123.50000	2,593.50	149.02000	3,129.42	125.41000	2,633.61
0540 0700 3101 12.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	647.75000	7,773.00	782.37000	9,388.44	658.38000	7,900.56

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0545 0700 3201 2.000 EA	863.75000	1,727.50	1,043.16000	2,086.32	877.85000	1,755.70
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF						
0003 Signalization Section Totals:		**$516,634.70**		**$623,952.84**		**$529,844.36**
Contract Grand Totals:		**$14,976,877.52**		**$18,424,687.36**		**18,697,210.39**

Letting: CT230222 February 22, 2023 **Call Order:** 011 **Contract:** T3843

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/06/2023

Manager, Contracts Administration Office