Vendor Ranking

Letting: CT230222 February 22, 2023 10:30 AM **Call Order:** 017 **Contract:** T5782

District: District 5 **Counties:** MARION **Fed Aid No:** D521049B

Contract Time: 570 AVAILABLE DAYS **Project(s):** 44114115201 (*)

Contract Desc: SR 464

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$26,172,484.86	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$28,978,901.94	110.72%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

District: District 5 **Counties:** MARION **Fed Aid No:** D521049B

Contract Time: 570 AVAILABLE DAYS **Project(s):** 44114115201 (*)

Contract Descr: SR 464

The improvements under this contract consist of milling and resurfacing the pavement on SR 464. Two signals are being completely replaced with new span wire poles. Signal and ITS upgrades are included at the 13 signalized intersections. Intersection lighting is included at 11 signalized intersections. Sidewalk is being added from MP 4.830 to MP 7.213. Cross slope correction is included from MP 1.335 to MP 3.792 to accommodate the proposed bike lanes. Several turn lanes are being lengthened to provide more capacity and widened to accommodate bicycle keyholes.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44114115201	3,115,369.31000	3,115,369.31	2,919,523.00000	2,919,523.00		
0010 0102 1 (570.000) DA (LS) MAINTENANCE OF TRAFFIC 44114115201	1,028,125.71000	1,028,125.71	1,836,276.00000	1,836,276.00		
0015 0102 3 708.100 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	110.00000	77,891.00	100.00000	70,810.00		
0020 0102 4 1 (1062.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44114115201	72,180.80000	72,180.80	102,115.00000	102,115.00		
0025 0102 14 1,224.000 HR TRAFFIC CONTROL OFFICER	92.18000	112,828.32	80.00000	97,920.00		
0030 0102 60 96,550.000 ED WORK ZONE SIGN	0.21000	20,275.50	0.21000	20,275.50		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 1 — 1,098,379.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	109,837.90	0.10000	109,837.90		
0040 0102 74 8 — 2,678,004.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	80,340.12	0.03000	80,340.12		
0045 0102 76 — 372.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.42000	2,016.24	5.50000	2,046.00		
0050 0102 99 — 1,941.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.76000	18,944.16	10.00000	19,410.00		
0055 0102104 — 7,410.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	26.36000	195,327.60	28.00000	207,480.00		
0060 0102107 1 — 7,410.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	27.59000	204,441.90	29.25000	216,742.50		
0065 0102115 — 520.000 ED TYPE III BARRICADE	0.27000	140.40	0.25000	130.00		
0070 0102150 1 — 210.000 ED PORTABLE REGULATORY, SIGN	4.34000	911.40	4.50000	945.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102150 2 RADAR SPEED DISPLAY UNIT 210.000 ED	4.34000	911.40	4.50000	945.00		
0080 0104 10 3 SEDIMENT BARRIER 4,050.000 LF	4.89000	19,804.50	2.50000	10,125.00		
0085 0104 18 INLET PROTECTION SYSTEM 145.000 EA	267.21000	38,745.45	200.00000	29,000.00		
0090 0107 1 LITTER REMOVAL 1,409.860 AC	32.54000	45,876.84	18.65000	26,293.89		
0095 0107 2 MOWING 1,236.860 AC	65.07000	80,482.48	62.00000	76,685.32		
0100 0110 1 1 CLEARING & GRUBBING 44114115201 (26.080) AC (LS)	596,616.86000	596,616.86	894,416.00000	894,416.00		
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,349.000 SY	50.83000	170,229.67	62.50000	209,312.50		
0110 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	237.53000	237.53	600.00000	600.00		
0115 0110 22 TREE ROOT AND BRANCH PRUNING 16.000 EA	1,484.55000	23,752.80	1,450.00000	23,200.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0120 1 REGULAR EXCAVATION 12,755.300 CY	25.96000	331,127.59	21.00000	267,861.30		
0125 0120 6 EMBANKMENT 9,413.700 CY	27.12000	255,299.54	26.50000	249,463.05		
0130 0121 70 FLOWABLE FILL 0.300 CY	11,401.35000	3,420.41	6,000.00000	1,800.00		
0135 0160 4 TYPE B STABILIZATION 9,063.000 SY	18.71000	169,568.73	22.30000	202,104.90		
0140 0285701 OPTIONAL BASE, BASE GROUP 01 3,500.000 SY	14.54000	50,890.00	31.50000	110,250.00		
0145 0285709 OPTIONAL BASE, BASE GROUP 09 2,460.000 SY	35.04000	86,198.40	44.25000	108,855.00		
0150 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 2,552.000 SY	61.58000	157,152.16	40.50000	103,356.00		
0155 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 89,092.000 SY	3.23000	287,767.16	4.45000	396,459.40		
0160 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 14,443.000 SY	6.17000	89,113.31	7.50000	108,322.50		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0327 70 11 — 49,414.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	3.15000	155,654.10	4.25000	210,009.50		
0170 0327 70 15 — 131,686.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	2.85000	375,305.10	3.80000	500,406.80		
0175 0334 1 53 — 28,177.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	141.40000	3,984,312.64	170.00000	4,790,192.00		
0180 0337 7 25 — 7,424.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	180.82000	1,342,480.01	235.75000	1,750,302.30		
0185 0337 7 83 — 7,354.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	137.39000	1,010,448.49	164.00000	1,206,154.40		
0190 0400 0 11 — 783.500 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	957.57000	750,256.10	950.00000	744,325.00		
0195 0425 1351 — 1.000 EA INLETS, CURB, TYPE P-5, <10'	7,383.10000	7,383.10	14,150.00000	14,150.00		
0200 0425 1451 — 1.000 EA INLETS, CURB, TYPE J-5, <10'	7,383.10000	7,383.10	17,420.00000	17,420.00		
0205 0425 1521 — 24.000 EA INLETS, DT BOT, TYPE C,<10'	4,882.58000	117,181.92	5,780.00000	138,720.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 1541 INLETS, DT BOT, TYPE D, <10' 3.000 EA	6,167.14000	18,501.42	6,400.00000	19,200.00		
0215 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	4,676.81000	18,707.24	6,800.00000	27,200.00		
0220 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	7,258.39000	7,258.39	6,300.00000	6,300.00		
0225 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	7,233.45000	7,233.45	5,100.00000	5,100.00		
0230 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	7,233.45000	14,466.90	14,200.00000	28,400.00		
0235 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	6,672.22000	6,672.22	4,800.00000	4,800.00		
0240 0425 2 93 MANHOLES, J-8, PARTIAL 3.000 EA	7,832.07000	23,496.21	4,400.00000	13,200.00		
0245 0425 5 MANHOLE, ADJUST 19.000 EA	1,674.93000	31,823.67	825.00000	15,675.00		
0250 0425 5 1 MANHOLE, ADJUST, UTILITIES 7.000 EA	2,154.43000	15,081.01	1,100.00000	7,700.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0430174115 85.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	106.77000	9,075.45	90.00000	7,650.00		
0260 0430174118 188.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	120.48000	22,650.24	112.75000	21,197.00		
0265 0430174124 697.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	129.22000	90,066.34	140.00000	97,580.00		
0270 0430174130 245.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	165.38000	40,518.10	169.50000	41,527.50		
0275 0430174218 191.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	129.22000	24,681.02	144.00000	27,504.00		
0280 0430174224 524.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	137.95000	72,285.80	170.00000	89,080.00		
0285 0430174230 88.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	261.27000	22,991.76	225.00000	19,800.00		
0290 0430175118 931.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	114.25000	106,366.75	120.00000	111,720.00		
0295 0430175124 1,118.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	129.22000	144,467.96	143.00000	159,874.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0430175130 8.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	434.54000	3,476.32	510.00000	4,080.00		
0305 0430175148 8.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	599.79000	4,798.32	985.00000	7,880.00		
0310 0430175218 293.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	125.48000	36,765.64	150.00000	43,950.00		
0315 0430175224 210.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	139.20000	29,232.00	188.50000	39,585.00		
0320 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,611.80000	1,611.80	2,300.00000	2,300.00		
0325 0430982129 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,388.99000	10,166.97	2,725.00000	8,175.00		
0330 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2,983.67000	2,983.67	2,400.00000	2,400.00		
0335 0430982629 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	3,233.10000	3,233.10	2,725.00000	2,725.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 6.000 EA	2,609.52000	15,657.12	2,000.00000	12,000.00		
0345 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 23.000 EA	3,233.10000	74,361.30	2,100.00000	48,300.00		
0350 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 28.000 EA	3,388.99000	94,891.72	2,575.00000	72,100.00		
0355 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 4.000 EA	4,012.55000	16,050.20	7,600.00000	30,400.00		
0360 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 6.000 EA	3,451.35000	20,708.10	2,200.00000	13,200.00		
0365 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 11.000 EA	3,700.77000	40,708.47	4,200.00000	46,200.00		
0370 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 2.000 EA	4,380.48000	8,760.96	5,800.00000	11,600.00		
0375 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 2,120.000 LF	58.56000	124,147.20	58.75000	124,550.00		
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 1,188.000 LF	55.57000	66,017.16	70.50000	83,754.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,076.000 LF	51.91000	107,765.16	67.50000	140,130.00		
0390 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 145.000 SY	180.86000	26,224.70	170.00000	24,650.00		
0395 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 294.000 SY	96.64000	28,412.16	98.00000	28,812.00		
0400 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 18,476.000 SY	94.46000	1,745,242.96	90.25000	1,667,459.00		
0405 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 178.000 SY	126.55000	22,525.90	105.00000	18,690.00		
0410 0527 2 DETECTABLE WARNINGS 4,456.000 SF	29.83000	132,922.48	30.00000	133,680.00		
0415 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 12.000 TN	388.37000	4,660.44	550.00000	6,600.00		
0420 0530 74 BEDDING STONE 7.000 TN	304.24000	2,129.68	600.00000	4,200.00		
0425 0570 1 2 PERFORMANCE TURF, SOD 86,224.000 SY	5.79000	499,236.96	5.50000	474,232.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0570 1 3 15,155.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	7.81000	118,360.55	4.75000	71,986.25		
0435 0630 2 11 76.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	19.78000	1,503.28	20.95000	1,592.20		
0440 0630 2 12 116.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	27.20000	3,155.20	28.80000	3,340.80		
0445 0635 2 11 6.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,879.18000	11,275.08	1,990.00000	11,940.00		
0450 0695 1 1 8.000 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL EA	2,255.02000	18,040.16	2,380.00000	19,040.00		
0455 0695 6 12 8.000 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS EA	1,575.05000	12,600.40	1,660.00000	13,280.00		
0460 0695 7132 1.000 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT EA	7,553.80000	7,553.80	8,000.00000	8,000.00		
0465 0695 7600 3.000 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET EA	860.46000	2,581.38	910.00000	2,730.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,800.000 EA	4.23000	20,304.00	4.00000	19,200.00		
0475 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 15.381 GM	1,279.68000	19,682.76	1,125.00000	17,303.63		
0480 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.086 GM	1,572.49000	135.23	1,750.00000	150.50		
0485 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 15,151.000 LF	0.81000	12,272.31	0.70000	10,605.70		
0490 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 565.000 LF	0.98000	553.70	1.10000	621.50		
0495 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,716.000 LF	1.14000	3,096.24	1.40000	3,802.40		
0500 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 9.714 GM	542.24000	5,267.32	450.00000	4,371.30		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0505 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.660 GM	596.47000	1,586.61	450.00000	1,197.00		
0510 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	27.12000	406.80	135.00000	2,025.00		
0515 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 209.000 EA	27.12000	5,668.08	28.00000	5,852.00		
0520 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 11.241 GM	1,279.68000	14,384.88	1,125.00000	12,646.13		
0525 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,460.000 LF	0.98000	1,430.80	1.20000	1,752.00		
0530 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 2.700 GM	542.24000	1,464.05	500.00000	1,350.00		
0535 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.447 GM	596.47000	266.62	550.00000	245.85		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0540 0999 20 1 — 8.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,900.00000	31,200.00	3,900.00000	31,200.00		
0545 0999 20 2 — 1.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,500.00000	4,500.00	4,500.00000	4,500.00		
0550 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44114115201	150,000.00000	150,000.00	150,000.00000	150,000.00		
0555 1080 21500 — 22.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	1,113.69000	24,501.18	925.00000	20,350.00		
0001 Roadway Section Totals:		**$19,467,054.60**		**$22,048,822.64**		
SECTION: 0002 Signing						
0560 0700 1 11 — 265.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	618.16000	163,812.40	440.00000	116,600.00		
0565 0700 1 12 — 32.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,965.72000	62,903.04	1,600.00000	51,200.00		
0570 0700 1 13 — 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,756.95000	52,382.05	2,250.00000	42,750.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0575 0700 1 50 SINGLE POST SIGN, RELOCATE 11.000 AS	482.16000	5,303.76	220.00000	2,420.00		
0580 0700 1 60 SINGLE POST SIGN, REMOVE 116.000 AS	55.63000	6,453.08	35.00000	4,060.00		
0585 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	9,556.61000	19,113.22	1,125.00000	2,250.00		
0590 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 11.000 EA	142.18000	1,563.98	150.00000	1,650.00		
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 7.000 EA	74.18000	519.26	39.00000	273.00		
0600 0700 12 11 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, ONE BEACON 2.000 AS	5,548.53000	11,097.06	5,800.00000	11,600.00		
0605 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 186.000 EA	123.64000	22,997.04	11.25000	2,092.50		
0610 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 3.937 GM	7,970.89000	31,381.39	8,000.00000	31,496.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0615 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 3.594 GM	7,970.89000	28,647.38	8,000.00000	28,752.00		
0620 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 14.000 EA	135.57000	1,897.98	140.00000	1,960.00		
0625 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 76.000 EA	135.57000	10,303.32	140.00000	10,640.00		
0630 0705 10 1 OBJECT MARKER, TYPE 1 37.000 EA	189.79000	7,022.23	185.00000	6,845.00		
0635 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 6,711.000 EA	4.23000	28,387.53	4.00000	26,844.00		
0640 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 935.000 SF	3.25000	3,038.75	5.50000	5,142.50		
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44114115201 (1.000) LS	64,526.27000	64,526.27	90,000.00000	90,000.00		
0650 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.412 GM	6,012.34000	2,477.08	6,100.00000	2,513.20		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0655 0711 11123 14,810.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.25000	48,132.50	2.20000	32,582.00		
0660 0711 11124 1,318.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	4.34000	5,720.12	3.30000	4,349.40		
0665 0711 11125 2,991.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	5.42000	16,211.22	5.60000	16,749.60		
0670 0711 11141 3.792 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,908.68000	7,237.71	2,000.00000	7,584.00		
0675 0711 11160 10.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	162.67000	1,626.70	500.00000	5,000.00		
0680 0711 11170 369.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	81.34000	30,014.46	75.00000	27,675.00		
0685 0711 11180 100.000 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE LF	4.61000	461.00	6.50000	650.00		
0690 0711 11224 1,733.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	4.34000	7,521.22	3.05000	5,285.65		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0695 0711 11241 0.957 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,908.68000	1,826.61	335.00000	320.60		
0700 0711 14125 6,532.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.10000	92,101.20	13.00000	84,916.00		
0705 0711 14160 67.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	162.67000	10,898.89	400.00000	26,800.00		
0710 0711 14170 67.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	108.45000	7,266.15	250.00000	16,750.00		
0715 0711 14191 51.000 LF THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	4.88000	248.88	9.00000	459.00		
0720 0711 14193 564.000 LF THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	7.59000	4,280.76	17.00000	9,588.00		
0725 0711 15101 6.349 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5,726.03000	36,354.56	5,400.00000	34,284.60		
0730 0711 15131 6.987 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,626.71000	11,365.82	2,000.00000	13,974.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0735 0711 15201 3.409 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,726.03000	19,520.04	5,400.00000	18,408.60		
0740 0711 15231 0.215 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"	1,626.71000	349.74	2,000.00000	430.00		
0745 0711 16101 4.194 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,439.73000	22,814.23	5,700.00000	23,905.80		
0750 0711 16131 3.519 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,626.71000	5,724.39	2,000.00000	7,038.00		
0755 0711 16201 4.507 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,439.73000	24,516.86	5,800.00000	26,140.60		
0760 0711 16231 2.487 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,626.71000	4,045.63	1,600.00000	3,979.20		
0765 0711 17 1 226.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	4.34000	980.84	1.50000	339.00		
0002 Signing Section Totals:		**$883,046.35**		**$806,297.25**		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0770 0630 2 11 1,275.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	33.38000	42,559.50	35.30000	45,007.50		
0775 0630 2 12 6,208.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	48.22000	299,349.76	51.00000	316,608.00		
0780 0635 2 11 117.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,879.18000	219,864.06	1,990.00000	232,830.00		
0785 0639 1122 11.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,699.02000	40,689.22	3,918.00000	43,098.00		
0790 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,819.84000	5,459.52	1,925.00000	5,775.00		
0795 0641 2 12 14.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,094.29000	29,320.06	2,218.00000	31,052.00		
0800 0715 1 12 25,698.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.56000	40,088.88	1.65000	42,401.70		
0805 0715 1 14 4,287.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	3.74000	16,033.38	3.95000	16,933.65		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0810 0715 4844 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HT, PROJECT 441141-1-52-01	6.000 EA	10,065.96000	60,395.76	10,600.00000	63,600.00	
0815 0715 4845 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 30' HT, PROJECT 441141-1-52-01	11.000 EA	10,065.96000	110,725.56	10,600.00000	116,600.00	
0820 0715 5 21 LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	2.000 EA	3,021.52000	6,043.04	3,200.00000	6,400.00	
0825 0715 5 51 LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	1.000 EA	430.24000	430.24	450.00000	450.00	
0830 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	11.000 EA	13,223.48000	145,458.28	14,000.00000	154,000.00	
0835 0715 61142 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH	1.000 EA	10,016.51000	10,016.51	10,600.00000	10,600.00	
0840 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH	56.000 EA	10,090.71000	565,079.76	10,600.00000	593,600.00	

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0845 0715 62342 8.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH	10,090.70000	80,725.60	10,600.00000	84,800.00		
0850 0715500 1 82.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	602.08000	49,370.56	630.00000	51,660.00		
0003 Lighting Section Totals:		**$1,721,609.69**		**$1,815,415.85**		
SECTION: 0004 Signalization						
0855 0611 1 1 5.907 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	2,472.60000	14,605.65	2,600.00000	15,358.20		
0860 0611 2 1 13.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	1,483.56000	19,286.28	1,550.00000	20,150.00		
0865 0630 2 11 6,919.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.78000	136,857.82	20.95000	144,953.05		
0870 0630 2 12 11,400.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27.20000	310,080.00	28.80000	328,320.00		
0875 0630 2 14 348.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	26.03000	9,058.44	27.50000	9,570.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0880 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 13.000 PI	12,103.40000	157,344.20	12,800.00000	166,400.00		
0885 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 13.000 PI	5,377.91000	69,912.83	5,600.00000	72,800.00		
0890 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 2,758.000 LF	2.73000	7,529.34	2.85000	7,860.30		
0895 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 1,325.000 LF	2.47000	3,272.75	2.60000	3,445.00		
0900 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 96.000 EA	61.81000	5,933.76	65.40000	6,278.40		
0905 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 116.000 EA	98.91000	11,473.56	104.00000	12,064.00		
0910 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 13.000 EA	1,669.01000	21,697.13	1,725.00000	22,425.00		
0915 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 13.000 EA	105.09000	1,366.17	110.00000	1,430.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0920 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 13.000 EA	2,472.60000	32,143.80	2,600.00000	33,800.00		
0925 0633 6 FIBER OPTIC CABLE LOCATOR 570.000 DA	80.37000	45,810.90	85.00000	48,450.00		
0930 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	12,393.92000	24,787.84	13,000.00000	26,000.00		
0935 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 40.000 LF	562.52000	22,500.80	595.00000	23,800.00		
0940 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 282.000 EA	1,879.18000	529,928.76	1,990.00000	561,180.00		
0945 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 4.000 EA	3,715.08000	14,860.32	3,900.00000	15,600.00		
0950 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 13.000 EA	5,118.30000	66,537.90	5,400.00000	70,200.00		
0955 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY 12.000 AS	3,699.02000	44,388.24	3,900.00000	46,800.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0960 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,699.02000	3,699.02	3,900.00000	3,900.00		
0965 0639 1610 9.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1,075.58000	9,680.22	1,125.00000	10,125.00		
0970 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1,075.58000	2,151.16	1,125.00000	2,250.00		
0975 0639 2 1 655.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.67000	3,058.85	4.95000	3,242.25		
0980 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,005.61000	8,011.22	4,240.00000	8,480.00		
0985 0641 2 18 8.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	19,199.75000	153,598.00	20,000.00000	160,000.00		
0990 0641 2 60 12.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	430.24000	5,162.88	455.00000	5,460.00		
0995 0641 2 70 7.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	5,452.10000	38,164.70	5,775.00000	40,425.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1000 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 1.000 EA	11,398.70000	11,398.70	12,000.00000	12,000.00		
1005 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 84.000 EA	3,110.54000	261,285.36	3,200.00000	268,800.00		
1010 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 9.000 EA	645.34000	5,808.06	680.00000	6,120.00		
1015 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,604.72000	27,280.24	1,650.00000	28,050.00		
1020 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 6.000 AS	2,128.91000	12,773.46	2,255.00000	13,530.00		
1025 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 4.000 AS	1,078.05000	4,312.20	1,125.00000	4,500.00		
1030 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 14.000 EA	578.60000	8,100.40	600.00000	8,400.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1035 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 68.000 EA	830.80000	56,494.40	880.00000	59,840.00		
1040 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 73.000 AS	862.94000	62,994.62	900.00000	65,700.00		
1045 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 11.000 AS	1,609.67000	17,706.37	1,700.00000	18,700.00		
1050 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 16.000 AS	107.56000	1,720.96	110.00000	1,760.00		
1055 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 159.000 EA	441.36000	70,176.24	460.00000	73,140.00		
1060 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 138.000 AS	950.72000	131,199.36	1,000.00000	138,000.00		
1065 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 116.000 AS	1,259.80000	146,136.80	1,300.00000	150,800.00		
1070 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 1.000 EA	215.11000	215.11	220.00000	220.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1075 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 16.000 EA	23,974.36000	383,589.76	25,000.00000	400,000.00		
1080 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 35.000 EA	7,536.50000	263,777.50	7,900.00000	276,500.00		
1085 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 5.000 EA	322.68000	1,613.40	340.00000	1,700.00		
1090 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 95.000 EA	514.30000	48,858.50	540.00000	51,300.00		
1095 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 16.000 EA	53.78000	860.48	55.00000	880.00		
1100 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 13.000 AS	35,914.56000	466,889.28	38,000.00000	494,000.00		
1105 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 13.000 AS	1,720.94000	22,372.22	1,800.00000	23,400.00		
1110 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 10.000 EA	3,090.76000	30,907.60	3,250.00000	32,500.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1115 0684 90101 NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3 3.000 EA	4,945.21000	14,835.63	5,200.00000	15,600.00		
1120 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 13.000 EA	8,026.08000	104,339.04	8,500.00000	110,500.00		
1125 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 13.000 EA	787.53000	10,237.89	830.00000	10,790.00		
1130 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 4.000 EA	924.76000	3,699.04	980.00000	3,920.00		
1135 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	3,145.16000	6,290.32	3,300.00000	6,600.00		
1140 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 32.000 EA	430.24000	13,767.68	450.00000	14,400.00		
1145 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 2.000 EA	430.24000	860.48	450.00000	900.00		
1150 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	3,951.23000	11,853.69	4,100.00000	12,300.00		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1155 0700 5 22 27.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,537.23000	122,505.21	4,800.00000	129,600.00		
1160 0700 5 60 7.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	430.24000	3,011.68	450.00000	3,150.00		
0004 Signalization Section Totals:		**$4,100,774.22**		**$4,308,366.20**		
Contract Grand Totals:		**$26,172,484.86**		**$28,978,901.94**		

Letting: CT230222 February 22, 2023 **Call Order:** 017 **Contract:** T5782

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Renaudeh 03/06/2023

Manager, Contracts Administration Office