Vendor Ranking

Letting: CT230222 February 22, 2023 10:30 AM **Call Order:** 023 **Contract:** T7492

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D722052B

Contract Time: 210 AVAILABLE DAYS **Project(s):** 44024815201 (*)

Contract Desc: SR 580

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$5,438,331.94	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$5,466,956.34	100.53%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$6,073,583.32	111.68%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D722052B

Contract Time: 210 AVAILABLE DAYS **Project(s):** 44024815201 (*)

Contract Descr: SR 580

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, guardrail, sidewalks, bridge joint work, lighting, traffic signals, and signing and pavement markings on SR 580.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 240.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	70.52000	16,924.80	86.13000	20,671.20	54.32000	13,036.80
0010 0458 2 28.300 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	956.26000	27,062.16	707.94000	20,034.70	1,668.61000	47,221.66
0001 Structures Section Totals:		**$43,986.96**		**$40,705.90**		**$60,258.46**
SECTION: 0002 Roadway						
0015 0101 1 (1.000) LS MOBILIZATION 44024815201	391,431.19000	391,431.19	345,299.03000	345,299.03	396,584.45000	396,584.45
0020 0102 1 (210.000) DA (LS) MAINTENANCE OF TRAFFIC 44024815201	259,242.95000	259,242.95	313,825.66000	313,825.66	550,110.62000	550,110.62
0025 0102 4 1 (458.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44024815201	73,124.69000	73,124.69	72,763.80000	72,763.80	97,510.81000	97,510.81

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 14 TRAFFIC CONTROL OFFICER 176.000 HR	95.63000	16,830.88	92.98000	16,364.48	91.84000	16,163.84
0035 0102 60 WORK ZONE SIGN 15,890.000 ED	0.23000	3,654.70	0.26000	4,131.40	0.27000	4,290.30
0037 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 264.000 LF	46.62000	12,307.68	44.95000	11,866.80	46.53000	12,283.92
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 16,460.000 ED	0.11000	1,810.60	0.12000	1,975.20	0.12000	1,975.20
0045 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 24,186.000 FD	0.06000	1,451.16	0.07000	1,693.02	0.07000	1,693.02
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 420.000 ED	8.37000	3,515.40	5.32000	2,234.40	5.51000	2,314.20
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 520.000 ED	11.36000	5,907.20	12.42000	6,458.40	12.86000	6,687.20
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 420.000 ED	43.35000	18,207.00	42.15000	17,703.00	42.86000	18,001.20

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 420.000 ED	55.74000	23,410.80	54.20000	22,764.00	36.73000	15,426.60
0070 0102115 TYPE III BARRICADE 310.000 ED	0.29000	89.90	0.33000	102.30	0.34000	105.40
0075 0104 10 3 SEDIMENT BARRIER 777.000 LF	6.77000	5,260.29	2.32000	1,802.64	6.76000	5,252.52
0080 0104 15 SOIL TRACKING PREVENTION DEVICE 1.000 EA	3,382.95000	3,382.95	3,123.43000	3,123.43	5,433.17000	5,433.17
0085 0104 18 INLET PROTECTION SYSTEM 74.000 EA	253.73000	18,776.02	116.22000	8,600.28	132.72000	9,821.28
0090 0107 1 LITTER REMOVAL 112.480 AC	148.82000	16,739.27	144.66000	16,271.36	57.38000	6,454.10
0095 0107 2 MOWING 111.010 AC	150.79000	16,739.20	146.58000	16,271.85	99.53000	11,048.83
0100 0110 1 1 CLEARING & GRUBBING 44024815201 (0.400) AC (LS)	162,237.12000	162,237.12	69,011.30000	69,011.30	96,575.40000	96,575.40
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,946.000 SY	129.78000	252,551.88	119.04000	231,651.84	96.04000	186,893.84

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0120 1 — 136.900 CY REGULAR EXCAVATION	202.40000	27,708.56	253.03000	34,639.81	308.54000	42,239.13
0115 0120 6 — 27.200 CY EMBANKMENT	279.20000	7,594.24	136.71000	3,718.51	517.63000	14,079.54
0120 0285709 — 512.000 SY OPTIONAL BASE, BASE GROUP 09	244.78000	125,327.36	97.61000	49,976.32	377.12000	193,085.44
0125 0327 70 2 — 26,548.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH	2.81000	74,599.88	4.89000	129,819.72	6.32000	167,783.36
0130 0327 70 3 — 25,596.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH	3.13000	80,115.48	5.50000	140,778.00	6.82000	174,564.72
0135 0327 70 6 — 21,984.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	3.06000	67,271.04	7.07000	155,426.88	6.25000	137,400.00
0140 0334 1 13 — 7,242.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	138.27000	1,001,351.34	136.82000	990,850.44	158.03000	1,144,453.26
0145 0337 7 83 — 6,157.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	198.03000	1,219,409.33	169.97000	1,046,624.27	191.31000	1,178,029.59
0150 0339 1 — 4.600 TN MISCELLANEOUS ASPHALT PAVEMENT	1,415.96000	6,513.42	2,279.48000	10,485.61	1,743.39000	8,019.59

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0425 1311 INLETS, CURB, TYPE P-1, <10' 1.000 EA	17,774.05000	17,774.05	21,122.45000	21,122.45	21,403.01000	21,403.01
0160 0425 1321 INLETS, CURB, TYPE P-2, <10' 1.000 EA	18,112.35000	18,112.35	21,122.45000	21,122.45	22,363.89000	22,363.89
0165 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	16,928.32000	16,928.32	10,359.97000	10,359.97	19,183.45000	19,183.45
0170 0425 5 MANHOLE, ADJUST 11.000 EA	1,840.62000	20,246.82	239.51000	2,634.61	255.66000	2,812.26
0175 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	2,258.49000	2,258.49	259.05000	259.05	255.66000	255.66
0180 0425 6 VALVE BOXES, ADJUST 17.000 EA	1,129.24000	19,197.08	123.20000	2,094.40	124.64000	2,118.88
0185 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 218.000 LF	453.75000	98,917.50	243.78000	53,144.04	254.96000	55,581.28
0190 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 27.000 LF	149.42000	4,034.34	97.05000	2,620.35	133.47000	3,603.69
0195 0515 4102 BULLET RAIL, TRIPLE RAIL, PROJECT 440248-1-52-01 18.000 LF	173.32000	3,119.76	200.88000	3,615.84	128.57000	2,314.26

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0520 1 7 320.000 LF CONCRETE CURB & GUTTER, TYPE E	76.43000	24,457.60	102.37000	32,758.40	60.78000	19,449.60
0205 0520 1 10 3,055.000 LF CONCRETE CURB & GUTTER, TYPE F	72.78000	222,342.90	104.69000	319,827.95	61.71000	188,524.05
0210 0520 1 12 75.000 LF CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	74.12000	5,559.00	91.23000	6,842.25	77.97000	5,847.75
0215 0520 2 4 299.000 LF CONCRETE CURB, TYPE D	74.37000	22,236.63	86.71000	25,926.29	43.20000	12,916.80
0220 0522 1 333.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	137.74000	45,867.42	290.25000	96,653.25	126.28000	42,051.24
0225 0522 2 911.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	179.01000	163,078.11	341.98000	311,543.78	144.68000	131,803.48
0230 0527 2 483.000 SF DETECTABLE WARNINGS	40.59000	19,604.97	26.25000	12,678.75	24.49000	11,828.67
0235 0536 1 1 169.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	48.30000	8,162.70	27.73000	4,686.37	48.98000	8,277.62

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0536 8112 2.000 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 EA	4,346.64000	8,693.28	4,985.09000	9,970.18	4,408.16000	8,816.32
0245 0536 85 24 2.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	4,346.64000	8,693.28	4,654.72000	9,309.44	4,408.16000	8,816.32
0250 0550 10220 405.000 FENCING, TYPE B, 5.1-6.0', STANDARD LF	41.84000	16,945.20	44.54000	18,038.70	23.96000	9,703.80
0255 0570 1 2 1,503.000 PERFORMANCE TURF, SOD SY	4.09000	6,147.27	4.97000	7,469.91	8.52000	12,805.56
0260 0570 1 3 449.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	26.84000	12,051.16	20.84000	9,357.16	11.44000	5,136.56
0265 0700 1 31 4.000 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF AS	4,542.24000	18,168.96	4,483.63000	17,934.52	4,653.06000	18,612.24
0270 0706 1 3 1,729.000 RAISED PAVEMENT MARKER, TYPE B EA	3.94000	6,812.26	3.87000	6,691.23	5.27000	9,111.83
0275 0710 11101 3.425 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	1,312.94000	4,496.82	1,289.45000	4,416.37	1,163.27000	3,984.20

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0710 11102 1.451 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,752.34000	2,542.65	1,720.99000	2,497.16	1,346.94000	1,954.41
0285 0710 11123 3,946.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.20000	4,735.20	1.17000	4,616.82	0.98000	3,867.08
0290 0710 11124 2,579.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.31000	3,378.49	1.29000	3,326.91	1.47000	3,791.13
0295 0710 11125 751.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.43000	1,073.93	1.41000	1,058.91	1.53000	1,149.03
0300 0710 11131 2.994 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	567.02000	1,697.66	556.88000	1,667.30	551.02000	1,649.75
0305 0710 11141 0.736 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	711.35000	523.55	698.63000	514.19	734.69000	540.73
0310 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	41.84000	83.68	41.09000	82.18	61.22000	122.44

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0710 11170 — 78.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	35.86000	2,797.08	35.22000	2,747.16	30.61000	2,387.58
0320 0710 11201 — 3.443 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,313.71000	4,523.10	1,290.21000	4,442.19	1,163.27000	4,005.14
0325 0710 11224 — 514.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.31000	673.34	1.29000	663.06	1.47000	755.58
0330 0710 11241 — 0.366 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	705.44000	258.19	692.81000	253.57	734.69000	268.90
0335 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44024815201	52,000.00000	52,000.00	52,000.00000	52,000.00	52,000.00000	52,000.00
0002 Roadway Section Totals:		**$4,764,754.67**		**$4,811,180.91**		**$5,204,094.72**
SECTION: 0003 Signing						
0340 0700 1 11 — 76.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	531.92000	40,425.92	525.06000	39,904.56	544.90000	41,412.40
0345 0700 1 12 — 16.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,792.99000	28,687.84	1,769.85000	28,317.60	1,836.73000	29,387.68

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0350 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	2,725.34000	8,176.02	2,690.18000	8,070.54	2,791.84000	8,375.52
0355 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	555.82000	555.82	548.65000	548.65	569.39000	569.39
0360 0700 1 60 SINGLE POST SIGN, REMOVE 50.000 AS	47.81000	2,390.50	47.20000	2,360.00	48.98000	2,449.00
0365 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	5,151.85000	5,151.85	5,085.37000	5,085.37	5,277.55000	5,277.55
0370 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	251.02000	502.04	247.78000	495.56	257.14000	514.28
0375 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 7.000 EA	59.77000	418.39	58.99000	412.93	61.22000	428.54
0380 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 54.000 EA	119.53000	6,454.62	117.99000	6,371.46	122.45000	6,612.30
0385 0705 10 1 OBJECT MARKER, TYPE 1 10.000 EA	328.71000	3,287.10	324.47000	3,244.70	336.73000	3,367.30
0390 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,407.000 EA	3.94000	5,543.58	3.87000	5,445.09	6.12000	8,610.84

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0395 0710 12290 1,027.000 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE SF	2.99000	3,070.73	2.93000	3,009.11	5.27000	5,412.29
0400 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44024815201 LS	15,326.46000	15,326.46	15,052.31000	15,052.31	22,897.96000	22,897.96
0405 0711 11123 2,812.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.11000	8,745.32	3.05000	8,576.60	3.98000	11,191.76
0410 0711 11124 2,579.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	4.66000	12,018.14	4.58000	11,811.82	4.90000	12,637.10
0415 0711 11125 619.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	6.22000	3,850.18	6.10000	3,775.90	5.82000	3,602.58
0420 0711 11141 0.736 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,895.75000	1,395.27	1,861.83000	1,370.31	4,897.96000	3,604.90
0425 0711 11160 2.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	107.58000	215.16	105.66000	211.32	195.92000	391.84
0430 0711 11170 78.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	50.20000	3,915.60	49.31000	3,846.18	67.35000	5,253.30

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 514.000 LF	4.72000	2,426.08	4.64000	2,384.96	4.90000	2,518.60
0440 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.366 GM	1,880.00000	688.08	1,846.37000	675.77	4,897.96000	1,792.65
0445 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,930.000 LF	15.30000	29,529.00	15.03000	29,007.90	18.37000	35,454.10
0450 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 41.000 EA	227.11000	9,311.51	223.05000	9,145.05	195.92000	8,032.72
0455 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 41.000 EA	95.63000	3,920.83	93.92000	3,850.72	134.69000	5,522.29
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.121 GM	5,089.26000	15,883.58	4,998.22000	15,599.44	6,489.80000	20,254.67
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 1.451 GM	6,782.37000	9,841.22	6,661.05000	9,665.18	7,346.94000	10,660.41
0470 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.994 GM	1,271.32000	3,806.33	1,248.58000	3,738.25	2,081.63000	6,232.40

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0475 0711 16201 3.443 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,086.45000	17,512.65	4,995.47000	17,199.40	6,489.80000	22,344.38
0480 0711 17 1 445.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	1.79000	796.55	1.76000	783.20	9.80000	4,361.00
0485 0713103101 0.050 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	61,182.60000	3,059.13	60,088.40000	3,004.42	48,979.59000	2,448.98
0490 0713103131 0.052 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	14,708.08000	764.82	14,445.00000	751.14	18,367.34000	955.10
0495 0713103201 0.038 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	48,302.11000	1,835.48	47,438.16000	1,802.65	48,979.59000	1,861.22
0500 0713103331 0.038 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	12,076.05000	458.89	11,860.26000	450.69	18,367.34000	697.96
0003 Signing Section Totals:		**$249,964.69**		**$245,968.78**		**$295,133.01**
SECTION: 0004 Lighting						
0505 0630 2 11 47.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.63000	640.61	13.25000	622.75	22.04000	1,035.88

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0510 0630 2 12 — 26.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.82000	515.32	19.27000	501.02	42.86000	1,114.36
0515 0635 2 11 — 15.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,096.23000	16,443.45	1,065.86000	15,987.90	1,463.27000	21,949.05
0520 0715 1 12 — 273.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.28000	895.44	3.19000	870.87	3.67000	1,001.91
0525 0715 11211 — 53.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,814.66000	96,176.98	1,764.38000	93,512.14	2,380.10000	126,145.30
0530 0715 61311 — 3.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH	9,324.77000	27,974.31	9,066.40000	27,199.20	10,836.73000	32,510.19
0535 0715500 1 — 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	683.75000	2,051.25	664.80000	1,994.40	1,010.20000	3,030.60
0004 Lighting Section Totals:		**$144,697.36**		**$140,688.28**		**$186,787.29**

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0540 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 615.000 LF	13.63000	8,382.45	13.25000	8,148.75	22.04000	13,554.60
0545 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 789.000 LF	29.73000	23,456.97	28.90000	22,802.10	122.42000	96,589.38
0550 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	15,793.16000	31,586.32	15,355.54000	30,711.08	9,551.02000	19,102.04
0555 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	2,167.69000	4,335.38	2,107.63000	4,215.26	1,224.49000	2,448.98
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 31.000 EA	1,096.23000	33,983.13	1,065.86000	33,041.66	1,463.27000	45,361.37
0565 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 12.000 EA	1,870.40000	22,444.80	1,818.58000	21,822.96	2,733.06000	32,796.72
0570 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 5.000 EA	712.24000	3,561.20	692.50000	3,462.50	214.29000	1,071.45
0575 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 1.000 AS	1,260.98000	1,260.98	1,226.03000	1,226.03	1,793.88000	1,793.88

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0580 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	2,513.28000	5,026.56	2,443.64000	4,887.28	2,724.49000	5,448.98
0585 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	340.64000	681.28	331.20000	662.40	183.67000	367.34
0590 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 1.000 EA	216.78000	216.78	210.77000	210.77	704.08000	704.08
0595 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	761.79000	9,141.48	740.68000	8,888.16	1,144.90000	13,738.80
0600 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	142.45000	284.90	138.50000	277.00	91.84000	183.68
0605 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 11.000 AS	1,579.32000	17,372.52	1,535.56000	16,891.16	1,285.71000	14,142.81
0610 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 8.000 AS	1,083.84000	8,670.72	1,053.81000	8,430.48	1,163.27000	9,306.16
0615 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	1,703.18000	8,515.90	1,655.99000	8,279.95	1,408.16000	7,040.80

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0620 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	637.92000	7,655.04	620.24000	7,442.88	439.59000	5,275.08
0625 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 2.000 EA	30.97000	61.94	30.11000	60.22	61.22000	122.44
0630 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	959.98000	1,919.96	933.38000	1,866.76	244.90000	489.80
0635 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 4.000 EA	1,207.71000	4,830.84	1,174.25000	4,697.00	673.47000	2,693.88
0640 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 8.000 EA	4,700.79000	37,606.32	4,570.53000	36,564.24	6,138.37000	49,106.96
0645 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 4.000 EA	588.37000	2,353.48	572.07000	2,288.28	704.08000	2,816.32
0650 0700 11500 ELECTRONIC DISPLAY SIGN, RELOCATE 1.000 AS	1,579.31000	1,579.31	1,535.55000	1,535.55	3,154.29000	3,154.29
0005 Signalization Section Totals:		**$234,928.26**		**$228,412.47**		**$327,309.84**

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$5,438,331.94**		**$5,466,956.34**		**6,073,583.32**

Letting: CT230222 February 22, 2023 **Call Order:** 023 **Contract:** T7492

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/06/2023

Manager, Contracts Administration Office