Vendor Ranking

Letting: CT230125 January 25, 2023 10:30 AM **Call Order:** 010 **Contract:** T4634

District: District 4 **Counties:** BROWARD **Fed Aid No:** D422033B

Contract Time: 173 AVAILABLE DAYS **Project(s):** 44177015201 (*)

Contract Desc: SR 822 (SHERIDAN ST)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Winning bid	$1,746,922.97	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$1,749,257.01	100.13%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,772,576.46	101.47%
4	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$1,836,000.00	105.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

District: District 4 **Counties:** BROWARD **Fed Aid No:** D422033B

Contract Time: 173 AVAILABLE DAYS **Project(s):** 44177015201 (*)

Contract Descr: SR 822 (SHERIDAN ST)

The improvements under this contract consist of, but are not limited to, MOT (standard, special detour, officer), earthwork and protective (excavation, embankment, clearing, grubbing, selective, sediment barrier, inlet protection), milling/resurfacing, monitor existing structures (inspection, settlement), concrete (removal, curb, curb and gutter, traffic separator, sidewalk, driveways), signing (removals, single post, reflective strip), pavement markings (detectable, raised, painted, object marker), lighting (conduit, pull/splice box, pole complete, pole removal, internally-illuminated), signalization (conduit, signal cable, pull/splice box, prestressed concrete pole, aluminum pole, steel mast arm, vehicular signal, pedestrian signal, vehicle detection, pedestrian detection, signal priority/preemption, controller), ITS cabinet removal, managed field ethernet, electrical (service removal, power service, service wire, service disconnect, load center), and sod along SR 882 (Sheridan St.).

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44177015201		(1.000) LS	169,750.00000	169,750.00	332,000.00000	332,000.00	164,878.00000	164,878.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44177015201		(173.000) DA (LS)	123,500.00000	123,500.00	100,000.00000	100,000.00	277,430.00000	277,430.00
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44177015201		(777.000) SY (LS)	19,000.00000	19,000.00	20,731.09000	20,731.09	10,140.00000	10,140.00
0020 0102 14 TRAFFIC CONTROL OFFICER		68.000 HR	82.50000	5,610.00	80.50000	5,474.00	78.00000	5,304.00
0025 0102 60 WORK ZONE SIGN		3,805.000 ED	0.24000	913.20	0.25000	951.25	0.23000	875.15
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		6,450.000 ED	0.15000	967.50	0.15000	967.50	0.15000	967.50

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 5,013.000 FD	0.07000	350.91	0.07000	350.91	0.15000	751.95
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 301.000 ED	6.10000	1,836.10	6.16000	1,854.16	4.50000	1,354.50
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 374.000 ED	12.15000	4,544.10	12.04000	4,502.96	9.50000	3,553.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 173.000 ED	6.80000	1,176.40	20.72000	3,584.56	20.00000	3,460.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 173.000 ED	6.80000	1,176.40	20.72000	3,584.56	20.00000	3,460.00
0060 0102115 TYPE III BARRICADE 692.000 ED	0.32000	221.44	0.32000	221.44	0.33000	228.36
0065 0104 10 3 SEDIMENT BARRIER 250.000 LF	4.00000	1,000.00	3.36000	840.00	3.20000	800.00
0070 0104 18 INLET PROTECTION SYSTEM 10.000 EA	64.40000	644.00	112.00000	1,120.00	135.00000	1,350.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0107 1 LITTER REMOVAL 7.680 AC	80.00000	614.40	0.01000	0.08	40.00000	307.20
0080 0107 2 MOWING 3.650 AC	250.00000	912.50	0.01000	0.04	40.00000	146.00
0085 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44177015201 (1.000) LS	4,125.00000	4,125.00	1.12000	1.12	10,000.00000	10,000.00
0090 0110 1 1 CLEARING & GRUBBING 44177015201 (0.350) AC (LS)	90,100.00000	90,100.00	24,640.00000	24,640.00	60,607.00000	60,607.00
0095 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.010 AC	182,500.00000	1,825.00	89,600.00000	896.00	500,000.00000	5,000.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 761.000 SY	23.00000	17,503.00	17.92000	13,637.12	40.00000	30,440.00
0105 0120 1 REGULAR EXCAVATION 520.100 CY	41.00000	21,324.10	20.72000	10,776.47	38.00000	19,763.80
0110 0120 6 EMBANKMENT 1.000 CY	95.50000	95.50	112.00000	112.00	100.00000	100.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0285714 OPTIONAL BASE, BASE GROUP 14 792.000 SY	88.00000	69,696.00	67.09000	53,135.28	53.00000	41,976.00
0120 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 14,360.000 SY	3.40000	48,824.00	3.20000	45,952.00	3.00000	43,080.00
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 130.200 TN	226.00000	29,425.20	274.61000	35,754.22	200.00000	26,040.00
0130 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 1,299.300 TN	190.00000	246,867.00	203.00000	263,757.90	179.30000	232,964.49
0135 0425 2 93 MANHOLES, J-8, PARTIAL 3.000 EA	2,460.00000	7,380.00	4,256.00000	12,768.00	6,610.00000	19,830.00
0140 0425 5 MANHOLE, ADJUST 2.000 EA	940.00000	1,880.00	616.00000	1,232.00	800.00000	1,600.00
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 229.000 LF	54.15000	12,400.35	43.68000	10,002.72	40.00000	9,160.00
0150 0520 2 4 CONCRETE CURB, TYPE D 65.000 LF	27.80000	1,807.00	39.20000	2,548.00	51.13000	3,323.45
0155 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 619.000 LF	67.20000	41,596.80	68.88000	42,636.72	49.00000	30,331.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0520 5 42 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE 213.000 LF	72.40000	15,421.20	75.04000	15,983.52	126.00000	26,838.00
0165 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 135.000 SY	88.25000	11,913.75	67.20000	9,072.00	110.00000	14,850.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 11.000 SY	66.00000	726.00	95.20000	1,047.20	90.00000	990.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 181.000 SY	62.25000	11,267.25	72.80000	13,176.80	97.00000	17,557.00
0180 0527 2 DETECTABLE WARNINGS 96.000 SF	31.00000	2,976.00	42.56000	4,085.76	42.50000	4,080.00
0185 0570 1 2 PERFORMANCE TURF, SOD 99.000 SY	14.60000	1,445.40	8.40000	831.60	9.50000	940.50
0190 0646 2600 ALUMINUM POLE- INDEX 695-001, REMOVE 2.000 EA	782.00000	1,564.00	1,120.00000	2,240.00	1,000.00000	2,000.00
0195 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 62.000 EA	3.70000	229.40	3.36000	208.32	3.50000	217.00
0200 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.229 GM	1,685.00000	385.87	1,400.00000	320.60	1,600.00000	366.40

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.319 GM	1,655.00000	527.95	1,400.00000	446.60	1,600.00000	510.40
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44177015201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,023,522.72**		**$1,091,444.50**		**$1,127,570.70**
SECTION: 0002 Signing						
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 14.000 AS	361.00000	5,054.00	439.02000	6,146.28	350.00000	4,900.00
0220 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,051.50000	1,051.50	1,455.98000	1,455.98	1,020.00000	1,020.00
0225 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	26.00000	104.00	32.87000	131.48	5.00000	20.00
0230 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 11.000 EA	15.50000	170.50	119.66000	1,316.26	15.00000	165.00
0235 0705 10 1 OBJECT MARKER, TYPE 1 4.000 EA	278.50000	1,114.00	272.55000	1,090.20	270.00000	1,080.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 628.000 EA	4.15000	2,606.20	3.36000	2,110.08	4.00000	2,512.00
0245 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 58.000 SF	2.10000	121.80	2.24000	129.92	2.00000	116.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44177015201 (1.000) LS	8,250.00000	8,250.00	11,302.36000	11,302.36	7,800.00000	7,800.00
0255 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.009 GM	6,300.00000	56.70	8,232.00000	74.09	5,400.00000	48.60
0260 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 662.000 LF	2.10000	1,390.20	2.18000	1,443.16	2.00000	1,324.00
0265 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 171.000 LF	4.15000	709.65	4.76000	813.96	4.00000	684.00
0270 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 15.000 EA	123.70000	1,855.50	67.20000	1,008.00	120.00000	1,800.00
0275 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 18.000 EA	82.50000	1,485.00	56.00000	1,008.00	80.00000	1,440.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 11224 5.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.10000	15.50	3.47000	17.35	3.00000	15.00
0285 0711 11241 0.103 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,352.00000	139.26	1,562.40000	160.93	1,400.00000	144.20
0290 0711 14125 541.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.60000	10,603.60	15.40000	8,331.40	19.00000	10,279.00
0295 0711 16101 1.134 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,444.00000	6,173.50	6,328.00000	7,175.95	5,400.00000	6,123.60
0300 0711 16131 0.913 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,390.00000	1,269.07	1,562.40000	1,426.47	1,320.00000	1,205.16
0305 0711 16201 0.573 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,490.00000	3,145.77	6,328.00000	3,625.94	5,400.00000	3,094.20
0002 Signing Section Totals:		**$45,315.75**		**$48,767.81**		**$43,770.76**
SECTION: 0003 Lighting						
0310 0630 2 11 70.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	58.50000	4,095.00	16.80000	1,176.00	25.00000	1,750.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0315 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 372.000 LF	40.50000	15,066.00	28.56000	10,624.32	25.00000	9,300.00
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 9.000 EA	1,391.50000	12,523.50	1,160.32000	10,442.88	1,200.00000	10,800.00
0325 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,281.00000	4,281.00	4,743.20000	4,743.20	4,800.00000	4,800.00
0330 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	4,281.00000	4,281.00	3,107.44000	3,107.44	4,200.00000	4,200.00
0335 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	5,155.00000	5,155.00	2,119.04000	2,119.04	2,500.00000	2,500.00
0340 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,433.000 LF	3.40000	4,872.20	3.58000	5,130.14	5.00000	7,165.00
0345 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 61.000 LF	6.40000	390.40	3.92000	239.12	10.00000	610.00
0350 0715 5 21 LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE 1.000 EA	2,390.00000	2,390.00	2,980.88000	2,980.88	2,800.00000	2,800.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0355 0715 7 31 LOAD CENTER, RELOCATE, SECONDARY VOLTAGE 1.000 EA	8,124.50000	8,124.50	7,095.76000	7,095.76	4,000.00000	4,000.00
0360 0715 61311 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH 1.000 EA	7,450.50000	7,450.50	7,935.76000	7,935.76	8,200.00000	8,200.00
0365 0715 61321 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH 2.000 EA	7,495.50000	14,991.00	8,213.52000	16,427.04	8,500.00000	17,000.00
0370 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	809.50000	809.50	588.56000	588.56	1,500.00000	1,500.00
0375 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	811.20000	3,244.80	799.12000	3,196.48	800.00000	3,200.00
0003 Lighting Section Totals:		**$87,674.40**		**$75,806.62**		**$77,825.00**
SECTION: 0004 Signalization						
0380 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 111.000 LF	72.40000	8,036.40	28.00000	3,108.00	20.00000	2,220.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0385 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 319.000 LF	47.00000	14,993.00	33.60000	10,718.40	40.00000	12,760.00
0390 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	16,370.00000	16,370.00	9,269.12000	9,269.12	9,000.00000	9,000.00
0395 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	1,079.50000	1,079.50	952.00000	952.00	1,200.00000	1,200.00
0400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	1,391.60000	47,314.40	1,160.32000	39,450.88	1,250.00000	42,500.00
0405 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,281.00000	4,281.00	3,927.28000	3,927.28	4,950.00000	4,950.00
0410 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	1,079.50000	1,079.50	924.00000	924.00	1,000.00000	1,000.00
0415 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 48.000 LF	11.60000	556.80	9.18000	440.64	10.00000	480.00
0420 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	2,983.00000	2,983.00	3,413.20000	3,413.20	3,800.00000	3,800.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0425 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	5,155.00000	5,155.00	1,876.00000	1,876.00	2,500.00000	2,500.00
0430 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	1,079.00000	4,316.00	3,116.96000	12,467.84	4,500.00000	18,000.00
0435 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	2,691.00000	21,528.00	2,006.48000	16,051.84	1,500.00000	12,000.00
0440 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	809.50000	4,857.00	134.40000	806.40	300.00000	1,800.00
0445 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	54,290.00000	54,290.00	50,421.84000	50,421.84	52,000.00000	52,000.00
0450 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	80,460.00000	160,920.00	69,420.96000	138,841.92	68,000.00000	136,000.00
0455 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	85,385.00000	85,385.00	78,146.32000	78,146.32	72,000.00000	72,000.00
0460 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 11.000 AS	1,519.70000	16,716.70	1,472.80000	16,200.80	1,400.00000	15,400.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0465 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	2,337.30000	4,674.60	1,816.64000	3,633.28	2,000.00000	4,000.00
0470 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	857.00000	6,856.00	1,092.00000	8,736.00	1,000.00000	8,000.00
0475 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	3,285.00000	3,285.00	18,117.68000	18,117.68	8,000.00000	8,000.00
0480 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	6,829.30000	27,317.20	4,541.60000	18,166.40	3,500.00000	14,000.00
0485 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	9,500.00000	9,500.00	8,378.72000	8,378.72	10,000.00000	10,000.00
0490 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	8,738.00000	8,738.00	11,276.16000	11,276.16	3,500.00000	3,500.00
0495 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 8.000 EA	1,910.00000	15,280.00	1,970.08000	15,760.64	3,500.00000	28,000.00
0500 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	42,412.50000	42,412.50	36,911.28000	36,911.28	40,000.00000	40,000.00

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0505 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,083.00000	1,083.00	839.44000	839.44	1,500.00000	1,500.00
0510 0676 2600 1.000 EA ITS CABINET- REMOVE	1,083.00000	1,083.00	672.56000	672.56	1,000.00000	1,000.00
0515 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,355.50000	4,355.50	8,439.20000	8,439.20	3,800.00000	3,800.00
0520 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,991.00000	15,964.00	3,822.56000	15,290.24	3,500.00000	14,000.00
0004 Signalization Section Totals:		**$590,410.10**		**$533,238.08**		**$523,410.00**
Contract Grand Totals:		**$1,746,922.97**		**$1,749,257.01**		**1,772,576.46**

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44177015201	(1.000) LS	100,000.00000	100,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44177015201	(173.000) DA (LS)	75,000.00000	75,000.00			
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44177015201	(777.000) SY (LS)	29,977.51000	29,977.51			
0020 0102 14 TRAFFIC CONTROL OFFICER	68.000 HR	75.00000	5,100.00			
0025 0102 60 WORK ZONE SIGN	3,805.000 ED	0.30000	1,141.50			
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6,450.000 ED	0.80000	5,160.00			
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5,013.000 FD	0.40000	2,005.20			
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	301.000 ED	7.00000	2,107.00			

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 374.000 ED	12.00000	4,488.00				
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 173.000 ED	15.00000	2,595.00				
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 173.000 ED	15.00000	2,595.00				
0060 0102115 TYPE III BARRICADE 692.000 ED	2.00000	1,384.00				
0065 0104 10 3 SEDIMENT BARRIER 250.000 LF	10.00000	2,500.00				
0070 0104 18 INLET PROTECTION SYSTEM 10.000 EA	250.00000	2,500.00				
0075 0107 1 LITTER REMOVAL 7.680 AC	300.00000	2,304.00				
0080 0107 2 MOWING 3.650 AC	300.00000	1,095.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44177015201	6,527.29000	6,527.29				
0090 0110 1 1 (0.350) AC (LS) CLEARING & GRUBBING 44177015201	25,000.00000	25,000.00				
0095 0110 2 2 0.010 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	200,000.00000	2,000.00				
0100 0110 4 10 761.000 SY REMOVAL OF EXISTING CONCRETE	30.00000	22,830.00				
0105 0120 1 520.100 CY REGULAR EXCAVATION	20.00000	10,402.00				
0110 0120 6 1.000 CY EMBANKMENT	1,000.00000	1,000.00				
0115 0285714 792.000 SY OPTIONAL BASE, BASE GROUP 14	115.00000	91,080.00				
0120 0327 70 6 14,360.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.00000	86,160.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 130.200 TN	250.00000	32,550.00				
0130 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 1,299.300 TN	275.00000	357,307.50				
0135 0425 2 93 MANHOLES, J-8, PARTIAL 3.000 EA	15,000.00000	45,000.00				
0140 0425 5 MANHOLE, ADJUST 2.000 EA	3,000.00000	6,000.00				
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 229.000 LF	35.00000	8,015.00				
0150 0520 2 4 CONCRETE CURB, TYPE D 65.000 LF	30.00000	1,950.00				
0155 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 619.000 LF	75.00000	46,425.00				
0160 0520 5 42 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE 213.000 LF	90.00000	19,170.00				
0165 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 135.000 SY	100.00000	13,500.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 11.000 SY	90.00000	990.00				
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 181.000 SY	90.00000	16,290.00				
0180 0527 2 DETECTABLE WARNINGS 96.000 SF	35.00000	3,360.00				
0185 0570 1 2 PERFORMANCE TURF, SOD 99.000 SY	20.00000	1,980.00				
0190 0646 2600 ALUMINUM POLE- INDEX 695-001, REMOVE 2.000 EA	500.00000	1,000.00				
0195 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 62.000 EA	7.00000	434.00				
0200 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.229 GM	4,000.00000	916.00				
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.319 GM	4,000.00000	1,276.00				
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44177015201 (1.000) LS	50,000.00000	50,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,091,115.00**				
SECTION: 0002 Signing						
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 14.000 AS	600.00000	8,400.00				
0220 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,500.00000	1,500.00				
0225 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	100.00000	400.00				
0230 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 11.000 EA	150.00000	1,650.00				
0235 0705 10 1 OBJECT MARKER, TYPE 1 4.000 EA	500.00000	2,000.00				
0240 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 628.000 EA	7.00000	4,396.00				
0245 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 58.000 SF	5.00000	290.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44177015201	10,000.00000	10,000.00				
0255 0711 11102 0.009 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	20,000.00000	180.00				
0260 0711 11123 662.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	1,986.00				
0265 0711 11125 171.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	1,026.00				
0270 0711 11160 15.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	180.00000	2,700.00				
0275 0711 11170 18.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	150.00000	2,700.00				
0280 0711 11224 5.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	10.00000	50.00				
0285 0711 11241 0.103 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	5,000.00000	515.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 14125 541.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	25.00000	13,525.00				
0295 0711 16101 1.134 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8,000.00000	9,072.00				
0300 0711 16131 0.913 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,000.00000	2,739.00				
0305 0711 16201 0.573 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8,000.00000	4,584.00				
0002 Signing Section Totals:		**$67,713.00**				
SECTION: 0003 Lighting						
0310 0630 2 11 70.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	1,750.00				
0315 0630 2 12 372.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	13,020.00				
0320 0635 2 11 9.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,800.00000	16,200.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0325 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,000.00000	6,000.00				
0330 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,500.00000	1,500.00				
0335 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,000.00000	2,000.00				
0340 0715 1 12 1,433.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.00000	5,732.00				
0345 0715 1 13 61.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	10.00000	610.00				
0350 0715 5 21 1.000 EA LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	4,000.00000	4,000.00				
0355 0715 7 31 1.000 EA LOAD CENTER, RELOCATE, SECONDARY VOLTAGE	6,000.00000	6,000.00				
0360 0715 61311 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH	9,000.00000	9,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0365 0715 61321 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 10' ARM LENGTH	9,000.00000	18,000.00				
0370 0715 69000 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,500.00000	1,500.00				
0375 0715500 1 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	750.00000	3,000.00				
0003 Lighting Section Totals:		**$88,312.00**				
SECTION: 0004 Signalization						
0380 0630 2 11 111.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	2,775.00				
0385 0630 2 12 319.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	11,165.00				
0390 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15,000.00000	15,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0395 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	500.00000	500.00				
0400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	1,800.00000	61,200.00				
0405 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	6,000.00000	6,000.00				
0410 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	500.00000	500.00				
0415 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 48.000 LF	15.00000	720.00				
0420 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	1,500.00000	1,500.00				
0425 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,000.00000	2,000.00				
0430 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	2,000.00000	8,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,500.00000	12,000.00				
0440 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	250.00000	1,500.00				
0445 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	56,000.00000	56,000.00				
0450 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	78,000.00000	156,000.00				
0455 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	82,000.00000	82,000.00				
0460 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 11.000 AS	1,500.00000	16,500.00				
0465 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	2,000.00000	4,000.00				
0470 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	1,500.00000	12,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	5,000.00000	5,000.00				
0480 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	7,500.00000	30,000.00				
0485 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	11,000.00000	11,000.00				
0490 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	11,000.00000	11,000.00				
0495 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 8.000 EA	2,500.00000	20,000.00				
0500 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	40,000.00000	40,000.00				
0505 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	750.00000	750.00				
0510 0676 2600 ITS CABINET- REMOVE 1.000 EA	750.00000	750.00				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AUM CONSTRUCTION INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0684 1 1 — 1.000 EA	5,000.00000	5,000.00				
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL						
0520 0700 5 22 — 4.000 EA	4,000.00000	16,000.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF						
0004 Signalization Section Totals:		**$588,860.00**				
Contract Grand Totals:		**$1,836,000.00**				

Letting: CT230125 January 25, 2023 **Call Order:** 010 **Contract:** T4634

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/03/2023

Manager, Contracts Administration Office